

Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018

**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

**Procuring Entity :** Mymensingh Zone

**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZ/e-GP/12/PMPRoad/2017-2018

**Lot No. and Description :** 1 & A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status                                                                 | Budget Type        |                      | Approval Status of Official Estimates |
|---------------------------------------------------------------------------------|--------------------|----------------------|---------------------------------------|
| Approved                                                                        | Revenue            |                      | Approved                              |
| Criteria                                                                        | M/S ISMAIL HOSSAIN | M/s TURNA ENTERPRISE | MD. MOYENUDDIN (BASHI)                |
| Tender Validity                                                                 | Yes                | Yes                  | Yes                                   |
| Tender Security                                                                 | Yes                | Yes                  | Yes                                   |
| JVCA Partner's Information given or not (If any)                                | NA                 | NA                   | NA                                    |
| Joint Venture Agreement                                                         | NA                 | NA                   | NA                                    |
| Subcontractor's Information given or not (If any)                               | NA                 | NA                   | NA                                    |
| Tender Contents                                                                 | Yes                | Yes                  | Yes                                   |
| Tenderer Information                                                            | Yes                | Yes                  | Yes                                   |
| Eligibility Declarations                                                        | Yes                | Yes                  | Yes                                   |
| Trade license or Equivalent                                                     | Yes                | Yes                  | Yes                                   |
| Taxation Obligations Documents or Equivalent                                    | Yes                | Yes                  | Yes                                   |
| Legal Capacity                                                                  | Yes                | Yes                  | Yes                                   |
| Litigation History                                                              | Yes                | Yes                  | Yes                                   |
| Solvency                                                                        | Yes                | Yes                  | Yes                                   |
| Country of Origin                                                               | Yes                | Yes                  | Yes                                   |
| Authorization Letter confirming the signatory of the Tenderer from Organization | Yes                | Yes                  | Yes                                   |
| Accepted in preliminary Evaluation                                              | Yes                | Yes                  |                                       |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

| TEC Members                          |                           |                         |                                                    |
|--------------------------------------|---------------------------|-------------------------|----------------------------------------------------|
| TEC Members                          |                           |                         |                                                    |
| Name                                 | ACE, Mymensingh Zone      | SE, Jamalpur Circle     | Md. Mosarof Hossain                                |
| Committee Role                       | Chairperson               | Member Secretary        | Member                                             |
| Designation                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                                 |
| PE Office                            | Mymensingh Zone           | Mymensingh Zone         | Office of the Executive Engineer, LGED, Mymensingh |
| Signed Tender Evaluation Report 1 On | 07 Nov 2017 12:28         | 07 Nov 2017 16:45       | 07 Nov 2017 21:37                                  |
| Comments                             | Signed.                   | Signed.                 | Signed                                             |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
সদস্য পরিচালক ও মহাপরিচালক বিভাগ  
সদস্য পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Sunday, 12 Nov, 2017 14:12:07
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Tender Evaluation Report 2 - Technical Responsiveness Report

[Print](#)
[Save As PDF](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

### Technical Responsiveness Report

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone  
**Tender Package No. and Description :** MZ/e-GP/12/PMPRoad/2017-2018 & APMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.  
**Lot No. and Description :** 1 & (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

### Procurement Data

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

### Procurement Plan

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

### Criteria


| Name of Tenderer/Consultant | Tenderer's Qualification | Tenderer's Experience | Turnover | Liquid Asset | Conformity of the Scheduled of Requirements | Eligibility and Conformity of Materials, Equipments and Services | Adequacy of Technical Proposal | Evaluation Status      |
|-----------------------------|--------------------------|-----------------------|----------|--------------|---------------------------------------------|------------------------------------------------------------------|--------------------------------|------------------------|
| M/S ISMAIL HOSSAIN          | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |
| M/s TURNA ENTERPRISE        | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |
| MD. MOYENUDDIN (BASHI)      | Yes                      | Yes                   | Yes      | Yes          | Yes                                         | Yes                                                              | Yes                            | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

### TEC Members

#### TEC Members

| Name           | ACE, Mymensingh Zone      | SE, Jamalpur Circle     | Md. Mosarraf Hossain                          |
|----------------|---------------------------|-------------------------|-----------------------------------------------|
| Committee Role | Chairperson               | Member Secretary        | Member                                        |
| Designation    | Additional Chief Engineer | Superintending Engineer | Executive Engineer                            |
| PE Office      | Mymensingh Zone           | Mymensingh Zone         | Office of the Executive Engineer, LGED, Mymer |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পঞ্চক পরিষদ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                                      |                   |                   |                   |
|--------------------------------------|-------------------|-------------------|-------------------|
| Signed Tender Evaluation Report 2 On | 07 Nov 2017 12:29 | 07 Nov 2017 16:46 | 07 Nov 2017 21:38 |
| Comments                             | Signed.           | Signed.           | Signed            |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018

**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

**Procuring Entity :** Mymensingh Zone

**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZ/e-GP/12/PMPRoad/2017-2018 & APMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Price Evaluation****Evaluation Report Header**

| Rank | Name of Tenderer                | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | %of Deviaton |
|------|---------------------------------|-------------------|------------------------|------------------|--------------|
| L1   | MD. MOYENUDDIN (BASHI) (Winner) | 168985394.215     | 166451388.843          | 2534005.377      | 1.500        |
| L2   | M/S ISMAIL HOSSAIN              | 168985394.215     | 177261390.412          | -8275996.192     | -4.898       |
| L3   | M/s TURNA ENTERPRISE            | 168985394.215     | 185714948.242          | -16729554.022    | -9.900       |

**Evaluation Report Footer****Post Qualification**

| Name of Tenderer/Consultant | Status    |
|-----------------------------|-----------|
| MD. MOYENUDDIN (BASHI)      | Qualified |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name           | ACE, Mymensingh Zone | SE, Jamalpur Circle | Md. Mobarrof Hossain |
|----------------|----------------------|---------------------|----------------------|
| Committee Role | Chairperson          | Member Secretary    | Member               |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পূর্বক পরিদর্শন ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                                             |                           |                         |                                                    |
|---------------------------------------------|---------------------------|-------------------------|----------------------------------------------------|
| <b>Designation</b>                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                                 |
| <b>PE Office</b>                            | Mymensingh Zone           | Mymensingh Zone         | Office of the Executive Engineer, LGED, Mymensingh |
| <b>Signed Tender Evaluation Report 3 On</b> | 07 Nov 2017 21:45         | 07 Nov 2017 21:55       | 07 Nov 2017 23:32                                  |
| <b>Comments</b>                             | Signed.                   | Signed.                 | Signed                                             |

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018

**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

**Procuring Entity :** Mymensingh Zone

**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZ/e-GP/12/PMPRoad/2017-2018 & APMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Name of Tenderer/Consultant Recommended for Award**

MD. MOYENUDDIN (BASHI)

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

| Name                                 | ACE, Mymensingh Zone      | SE, Jamalpur Circle     | Md. Mosarraf Hossain                               |
|--------------------------------------|---------------------------|-------------------------|----------------------------------------------------|
| Committee Role                       | Chairperson               | Member Secretary        | Member                                             |
| Designation                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                                 |
| PE Office                            | Mymensingh Zone           | Mymensingh Zone         | Office of the Executive Engineer, LGED, Mymensingh |
| Signed Tender Evaluation Report 4 On | 07 Nov 2017 23:41         | 07 Nov 2017 23:33       | 07 Nov 2017 23:34                                  |
| Comments                             | Signed.                   | Signed.                 | Signed                                             |

*Signed*  
*AAB*  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি পরিদর্শন ও মর্যাদাবদ্ধ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)


| S. No. | List of Tenderers      | Clarification Status | Action                                 |
|--------|------------------------|----------------------|----------------------------------------|
| 1      | M/S ISMAIL HOSSAIN     | -                    | <a href="#">View Evaluation Status</a> |
| 2      | M/s TURNA ENTERPRISE   | -                    | <a href="#">View Evaluation Status</a> |
| 3      | MD. MOYENUDDIN (BASHI) | -                    | <a href="#">View Evaluation Status</a> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র  
 সিস্টেম এনালিস্ট ও ইন্সপেক্টর  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 এনালিস্ট  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report


| Tender/Proposal Detail      |                                                                                                                                                                                                                                                                                                                                                              |                            |                                |
|-----------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|--------------------------------|
| Tender/Proposal ID :        | 123527                                                                                                                                                                                                                                                                                                                                                       | Invitation Reference No. : | MZ/e-GP/12/PMP(Road)/2017-2018 |
| Closing Date and Time :     | 26-Oct-2017 13:30                                                                                                                                                                                                                                                                                                                                            | Opening Date and Time :    | 26-Oct-2017 13:30              |
| Procuring Entity :          | Mymensingh Zone                                                                                                                                                                                                                                                                                                                                              |                            |                                |
| Brief :                     | (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |                            |                                |
| <a href="#">View Notice</a> |                                                                                                                                                                                                                                                                                                                                                              |                            |                                |

| Package No. :                                                                                               | MZ/e-GP/12/PMPRoad/2017-2018                                                                                                                                                                                                                                                                                                                                 |
|-------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Package Description :                                                                                       | APMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.               |
| Form Name                                                                                                   | Action                                                                                                                                                                                                                                                                                                                                                       |
| Tenderer Information Form (e-PW3-2) - Part - 1                                                              | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Tenderer Information Form (e-PW3-2) - Part - 2<br>Qualification Information of the Tenderer [ITT Clause 31] | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Tenderer Information Form (e-PW3-2) - Part - 3                                                              | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| e-Tender Submission Letter (Form e-PW3-1)                                                                   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Tenderer Information Form (e-PW3-2) - Part - 4                                                              | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Subcontractor Information (Form e-PW3-3)                                                                    | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Personnel Information (Form e-PW3-4)                                                                        | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Past Performance Evaluation and rating matrix for different aspects                                         | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Lot No. :                                                                                                   | 1                                                                                                                                                                                                                                                                                                                                                            |
| Lot Description :                                                                                           | (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |
| TOR1                                                                                                        | <a href="#">View</a>                                                                                                                                                                                                                                                                                                                                         |
| TOR2                                                                                                        | <a href="#">View</a>                                                                                                                                                                                                                                                                                                                                         |
| Form Name                                                                                                   | Action                                                                                                                                                                                                                                                                                                                                                       |
| Division -2: Earthwork                                                                                      | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Division-1: General & Site Facilities                                                                       | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Unconditional Discount Form                                                                                 | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Division -3: Pavement                                                                                       | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Division -6: Incidental.                                                                                    | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |
| Grand Summary                                                                                               | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a>                                                                                                                                                                                                                                                                                       |

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018

**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30

**Procuring Entity :** Mymensingh Zone

**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender/Proposal Package No. and Description :** MZ/e-GP/12/PMPRoad/2017-2018 & A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

**Lot No. and Description :** 1 & (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

## Procurement Data

| Procurement Type | Funding By | Budget Type | Method                |
|------------------|------------|-------------|-----------------------|
| NCT              | GOB        | Revenue     | Open Tendering Method |

## Procurement Plan

| Approving Authority                                                                                                                                                                                    | Approval Status |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------|
| <b>Name:</b> ACE, Mymensingh Zone<br><b>Designation:</b> Additional Chief Engineer<br><b>Role:</b> PE<br><b>Office Name:</b> Mymensingh Zone<br><b>Organization:</b> Roads & Highways Department (RHD) | Approved        |

## Advertisement details

| Newspaper Name           | Newspaper Date | URL Page | URL Publishing Date |
|--------------------------|----------------|----------|---------------------|
| The Daily Inqilab        | 29-Sep-2017    |          |                     |
| Daily Amader Shomoy      | 29-Sep-2017    |          |                     |
| The Daily Bhorer Kagoj   | 28-Sep-2017    |          |                     |
| The Daily Swadeh Sangbad | 28-Sep-2017    |          |                     |
| The New Age              | 28-Sep-2017    |          |                     |

## Tender/Proposal Date and Time

| Date and Time of Publishing | Date and Time of Closing |
|-----------------------------|--------------------------|
| 26-Sep-2017 18:30           | 26-Oct-2017 13:30        |

## Opening Date and Time

| Original Date and Time |
|------------------------|
| 26-Oct-2017 13:30      |

## Tender/Proposal Document

| Documents Sold/Downloaded | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted |
|---------------------------|---------------------|----------------|------------------|
|                           |                     |                |                  |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|                                     |                           |                         |   |
|-------------------------------------|---------------------------|-------------------------|---|
| 3                                   | 3                         | 0                       | 0 |
| <b>TOC Members</b>                  |                           |                         |   |
| <b>Committee Members</b>            | ACE, Mymensingh Zone      | SE, Jamalpur Circle     |   |
| <b>Committee Role</b>               | Chairperson               | Member Secretary        |   |
| <b>Designation</b>                  | Additional Chief Engineer | Superintending Engineer |   |
| <b>PE Office</b>                    | Mymensingh Zone           | Mymensingh Zone         |   |
| <b>Electronically Signed TOR On</b> | 26 Oct 2017 13:37         | 26 Oct 2017 13:34       |   |
| <b>Comments</b>                     | Signed                    | Signed.                 |   |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 12 Nov, 2017 14:12:07

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail                                                                                                     |                                                                                                                                                                                                                                                                                                                                                              |                            |                                |
|----------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|--------------------------------|
| Tender/Proposal ID :                                                                                                       | 123527                                                                                                                                                                                                                                                                                                                                                       | Invitation Reference No. : | MZ/e-GP/12/PMP(Road)/2017-2018 |
| Closing Date and Time :                                                                                                    | 26-Oct-2017 13:30                                                                                                                                                                                                                                                                                                                                            | Opening Date and Time :    | 26-Oct-2017 13:30              |
| Procuring Entity :                                                                                                         | Mymensingh Zone                                                                                                                                                                                                                                                                                                                                              |                            |                                |
| Brief :                                                                                                                    | (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |                            |                                |
| <div> <a href="#">View Notice</a></div> |                                                                                                                                                                                                                                                                                                                                                              |                            |                                |

| Tender Opening Report 2              |                                                                                                                                                                                                                                                                                                                                                                                |                    |                                      |
|--------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|--------------------------------------|
| Ministry Name :                      | Ministry of Road Transport and Bridges                                                                                                                                                                                                                                                                                                                                         | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :           | Roads & Highways Department (RHD)                                                                                                                                                                                                                                                                                                                                              | Procuring Entity : | Mymensingh Zone                      |
| Tender Package No. and Description : | MZ/e-GP/12/PMPRoad/2017-2018 & A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |                    |                                      |
| Lot No. and Description :            | 1 & (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.               |                    |                                      |

| Tender Date and Time        |                          |                          |                      |                               |
|-----------------------------|--------------------------|--------------------------|----------------------|-------------------------------|
| Date and Time of Publishing | Date and Time of Closing | Date and Time of Opening | Tender Validity Date | Tender Security Validity Date |
| 26-Sep-2017 18:30           | 26-Oct-2017 13:30        | 26-Oct-2017 13:30        | 23-Feb-2018          | 23-Mar-2018                   |

| Tender Document |                     |                |                             |
|-----------------|---------------------|----------------|-----------------------------|
| Documents Sold  | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
| 3               | 3                   | 0              | 0                           |

| S. No. | Name of Tenderer / Consultant          | Date and Time of Submission | Tender Security Type | Tender Security Amount | Name of Bank & Branch, Date of Issue                                                    | Tender Security Valid upto (Date) | Tender Validity upto (Date) |
|--------|----------------------------------------|-----------------------------|----------------------|------------------------|-----------------------------------------------------------------------------------------|-----------------------------------|-----------------------------|
| 1      | <a href="#">M/S ISMAIL HOSSAIN</a>     | 26-Oct-2017 11:39           | Bank Guarantee       | 5000000.00             | Bank: Premier Bank Limited<br>Branch: Premier Bank Dilkusha Corporate 25-Oct-2017 17:45 | 23-Mar-2018                       | 23-Feb-2018                 |
| 2      | <a href="#">M/s TURNA ENTERPRISE</a>   | 24-Oct-2017 01:43           | Bank Guarantee       | 5000000.00             | Bank: National Bank Limited<br>Branch: SIRAJGONJ BRANCH 19-Oct-2017 10:02               | 23-Mar-2018                       | 23-Feb-2018                 |
| 3      | <a href="#">MD. MOYENUDDIN (BASHI)</a> | 25-Oct-2017 22:03           | Bank Guarantee       | 5000000.00             | Bank: AB Bank Limited<br>Branch: Jessore Branch (ABBL) 24-Oct-2017 13:49                | 23-Mar-2018                       | 23-Feb-2018                 |

| Official Cost Estimate (In BDT) |  |
|---------------------------------|--|
| 168985394.215                   |  |

| Opening Report Header |                        |                                         |                            |                    |                    |  |
|-----------------------|------------------------|-----------------------------------------|----------------------------|--------------------|--------------------|--|
| S. No                 | Name of Tenderer       | Quoted Amount (in BDT) Without Discount | Discount in Percentage (%) | Discount in Amount | Quoted Amount Disc |  |
| 1                     | MD. MOYENUDDIN (BASHI) | 166451388.843                           | 0.000                      | 0.000              |                    |  |
| 2                     | M/S ISMAIL HOSSAIN     | 177261390.412                           | 0.000                      | 0.000              |                    |  |
| 3                     | M/s TURNA ENTERPRISE   | 185714948.242                           | 0.000                      | 0.000              |                    |  |

## Opening Report Footer

## TOC Members

|                              |                           |                         |
|------------------------------|---------------------------|-------------------------|
| Committee Members            | ACE, Mymensingh Zone      | SE, Jamalpur Circle     |
| Committee Role               | Chairperson               | Member Secretary        |
| Designation                  | Additional Chief Engineer | Superintending Engineer |
| PE Office                    | Mymensingh Zone           | Mymensingh Zone         |
| Electronically Signed TOR On | 26 Oct 2017 13:35         | 26 Oct 2017 13:37       |
| Comments                     | Signed                    | Signed.                 |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                                                                                                                                            |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| MZ/e-GP/12/PMPRoad/2017-2018 | A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |

## M/S ISMAIL HOSSAIN

## Division -2: Earthwork

## Bill of Quantities

| Item no.     | Group                 | Item Code (if any) | Description of Item                    | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                          | Total Price In Figures (BDT) | Total Price In Words (BDT)                                                    |
|--------------|-----------------------|--------------------|----------------------------------------|------------------|----------|-----------------------------|----------------------------------------------------|------------------------------|-------------------------------------------------------------------------------|
| 1            | Division 2- Earthwork | 02/10/01           | Construction of Soil Earthen Shoulders | Cum              | 1589.200 | 328.046                     | Three Hundred and Twenty-Eight point Zero Four Six | 521330.703                   | Five Lakh Twenty-One Thousand Three Hundred and Thirty point Seven Zero Three |
| Grand Total: |                       |                    |                                        |                  |          |                             |                                                    | 521330.703                   | Five Lakh Twenty-One Thousand Three Hundred and Thirty point Seven Zero Three |

This Division -2: Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

## M/s TURNA ENTERPRISE

## Division -2: Earthwork

## Bill of Quantities

| Item no.     | Group                 | Item Code (if any) | Description of Item                    | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                         | Total Price In Figures (BDT) | Total Price In Words (BDT)                                           |
|--------------|-----------------------|--------------------|----------------------------------------|------------------|----------|-----------------------------|---------------------------------------------------|------------------------------|----------------------------------------------------------------------|
| 1            | Division 2- Earthwork | 02/10/01           | Construction of Soil Earthen Shoulders | Cum              | 1589.200 | 144.797                     | One Hundred and Forty-Four point Seven Nine Seven | 230111.392                   | Two Lakh Thirty Thousand One Hundred and Eleven point Three Nine Two |
| Grand Total: |                       |                    |                                        |                  |          |                             |                                                   | 230111.392                   | Two Lakh Thirty Thousand One Hundred and Eleven point Three Nine Two |

This Division -2: Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

## MD. MOYENUDDIN (BASHI)

## Division -2: Earthwork

## Bill of Quantities

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT) | Total Price In Figures (BDT) | Total Price In Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|----------|-----------------------------|---------------------------|------------------------------|----------------------------|
|----------|-------|--------------------|---------------------|------------------|----------|-----------------------------|---------------------------|------------------------------|----------------------------|

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন ও মামুনিক বিকাশ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
পল্লীজাতকী বাংলাদেশ সরকার

|   |                          |          |                                           |     |          |         |                                                  |            |                                                                          |
|---|--------------------------|----------|-------------------------------------------|-----|----------|---------|--------------------------------------------------|------------|--------------------------------------------------------------------------|
| 1 | Division 2-<br>Earthwork | 02/10/01 | Construction of Soil<br>Earthen Shoulders | Cum | 1589.200 | 180.001 | One Hundred and<br>Eighty point Zero Zero<br>One | 286057.589 | Two Lakh Eighty-Six Thousand<br>AND Fifty-Seven point Five Eight<br>Nine |
|   |                          |          |                                           |     |          |         | <b>Grand Total:</b>                              | 286057.589 | Two Lakh Eighty-Six Thousand<br>AND Fifty-Seven point Five Eight<br>Nine |

This Division -2: Earthwork is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASHI  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ আল-মামুন  
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                                                                                                                                            |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| MZ/e-GP/12/PMPRoad/2017-2018 | A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |

## M/S ISMAIL HOSSAIN

## Division-1: General &amp; Site Facilities

| Item no.     | Group                                 | Item Code (if any) | Description of Item                                     | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT)                                                         | Total Price in Figures (BDT) | Total Price in Words (BDT)                                                        |
|--------------|---------------------------------------|--------------------|---------------------------------------------------------|------------------|------------------|-----------------------------|-----------------------------------------------------------------------------------|------------------------------|-----------------------------------------------------------------------------------|
| 1            | Division 1- General & Site Facilities | 01/02/04           | Provision, Maintenance & Removal of Sign Boards.        | Lump Sum         | 2                | 8972.064                    | Eight Thousand Nine Hundred and Seventy-Two point Zero Six Four                   | 17944.128                    | Seventeen Thousand Nine Hundred and Forty-Four point One Two Eight                |
| 2            | Division 1- General & Site Facilities | 01/02/05           | Provision, Maintenance and Removal of Survey Equipments | month            | 6                | 921.787                     | Nine Hundred and Twenty-One point Seven Eight Seven                               | 5530.722                     | Five Thousand Five Hundred and Thirty point Seven Two Two                         |
| 3            | Division 1- General & Site Facilities | 01/02/07           | Progress Photograph                                     | month            | 6                | 1044.692                    | One Thousand AND Forty-Four point Six Nine Two                                    | 6268.152                     | Six Thousand Two Hundred and Sixty-Eight point One Five Two                       |
| 4            | Division 1- General & Site Facilities | 01/03/01           | Provide and Remove Laboratory & Equipment               | Lump Sum         | 1                | 325698.197                  | Three Lakh Twenty-Five Thousand Six Hundred and Ninety-Eight point One Nine Seven | 325698.197                   | Three Lakh Twenty-Five Thousand Six Hundred and Ninety-Eight point One Nine Seven |
| 5            | Division 1- General & Site Facilities | 01/03/02           | Maintain Site Laboratory.                               | month            | 6                | 7620.109                    | Seven Thousand Six Hundred and Twenty point One Zero Nine                         | 45720.654                    | Forty-Five Thousand Seven Hundred and Twenty point Six Five Four                  |
| Grand Total: |                                       |                    |                                                         |                  |                  |                             |                                                                                   | 401161.853                   | Four Lakh One Thousand One Hundred and Sixty-One point Eight Five Three           |

This Division-1: General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

## M/s TURNA ENTERPRISE

## Division-1: General &amp; Site Facilities

| Item no. | Group                                 | Item Code (if any) | Description of Item                                     | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT)                                      | Total Price in Figures (BDT) | Total Price in Words (BDT)                      |
|----------|---------------------------------------|--------------------|---------------------------------------------------------|------------------|------------------|-----------------------------|----------------------------------------------------------------|------------------------------|-------------------------------------------------|
| 1        | Division 1- General & Site Facilities | 01/02/04           | Provision, Maintenance & Removal of Sign Boards.        | Lump Sum         | 2                | 5167.315                    | Five Thousand One Hundred and Sixty-Seven point Three One Five | 10334.630                    | Ten Thousand Three Hundred and Sixty point Six  |
| 2        | Division 1- General & Site Facilities | 01/02/05           | Provision, Maintenance and Removal of Survey Equipments | month            | 6                | 783.911                     | Seven Hundred and Eighty-Three point Nine One One              | 4703.466                     | Four Thousand Seven Hundred and Three point Six |
|          | Division 1-                           |                    |                                                         |                  |                  |                             | Six Hundred and Forty-                                         |                              | Three Th                                        |

Signed

আমিন

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত এবং মোহরিত  
নবমন্ত্রী বাংলাদেশ সরকার

|   |                                       |          |                                           |          |   |            |                                                                          |            |                                                                                   |
|---|---------------------------------------|----------|-------------------------------------------|----------|---|------------|--------------------------------------------------------------------------|------------|-----------------------------------------------------------------------------------|
| 3 | General & Site Facilities             | 01/02/07 | Progress Photograph                       | month    | 6 | 649.888    | Nine point Eight Eight Eight                                             | 3899.328   | Hundred and Ninety-Nine point Three Two Eight                                     |
| 4 | Division 1- General & Site Facilities | 01/03/01 | Provide and Remove Laboratory & Equipment | Lump Sum | 1 | 179604.463 | One Lakh Seventy-Nine Thousand Six Hundred and Four point Four Six Three | 179604.463 | One Lakh Seventy-Nine Thousand Six Hundred and Four point Four Six Three          |
| 5 | Division 1- General & Site Facilities | 01/03/02 | Maintain Site Laboratory.                 | month    | 6 | 6655.659   | Six Thousand Six Hundred and Fifty-Five point Six Five Nine              | 39933.954  | Thirty-Nine Thousand Nine Hundred and Thirty-Three point Nine Five Four           |
|   |                                       |          |                                           |          |   |            | <b>Grand Total:</b>                                                      | 238475.841 | Two Lakh Thirty-Eight Thousand Four Hundred and Seventy-Five point Eight Four One |

This Division-1: General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

| S. No. | Mapped Document Name | File Name                  | File Size(In Kb) | Action                                                                                       |
|--------|----------------------|----------------------------|------------------|----------------------------------------------------------------------------------------------|
| 1      | -                    | Tender Analysis-123527.pdf | 137.32           |  Download |

MD. MOYENUDDIN (BASHI)

Division-1: General & Site Facilities

| Item no. | Group                                 | Item Code (if any) | Description of Item                                     | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT)                     | Total Price in Figures (BDT) | Total Price in Words (BDT)                          |
|----------|---------------------------------------|--------------------|---------------------------------------------------------|------------------|------------------|-----------------------------|-----------------------------------------------|------------------------------|-----------------------------------------------------|
| 1        | Division 1- General & Site Facilities | 01/02/04           | Provision, Maintenance & Removal of Sign Boards.        | Lump Sum         | 2                | 400.001                     | Four Hundred point Zero Zero One              | 800.002                      | Eight Hundred point Zero Zero Two                   |
| 2        | Division 1- General & Site Facilities | 01/02/05           | Provision, Maintenance and Removal of Survey Equipments | month            | 6                | 450.001                     | Four Hundred and Fifty point Zero Zero One    | 2700.006                     | Two Thousand Seven Hundred point Zero Zero Six      |
| 3        | Division 1- General & Site Facilities | 01/02/07           | Progress Photograph                                     | month            | 6                | 500.001                     | Five Hundred point Zero Zero One              | 3000.006                     | Three Thousand point Zero Zero Six                  |
| 4        | Division 1- General & Site Facilities | 01/03/01           | Provide and Remove Laboratory & Equipment               | Lump Sum         | 1                | 15000.001                   | Fifteen Thousand point Zero Zero One          | 15000.001                    | Fifteen Thousand point Zero Zero One                |
| 5        | Division 1- General & Site Facilities | 01/03/02           | Maintain Site Laboratory.                               | month            | 6                | 2500.001                    | Two Thousand Five Hundred point Zero Zero One | 15000.006                    | Fifteen Thousand point Zero Zero Six                |
|          |                                       |                    |                                                         |                  |                  |                             | <b>Grand Total:</b>                           | 36500.021                    | Thirty-Six Thousand Five Hundred point Zero Two One |

This Division-1: General & Site Facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                                                                                                                                            |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| MZ/e-GP/12/PMPRoad/2017-2018 | A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |

M/S ISMAIL HOSSAIN

Division -3: Pavement

## Bill of Quantities

| Item no.     | Group                     | Item Code (if any) | Description of Item                                           | Measurement Unit | Quantity   | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                                             | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                                                                             |
|--------------|---------------------------|--------------------|---------------------------------------------------------------|------------------|------------|--------------------------------|--------------------------------------------------------------------------|---------------------------------|-----------------------------------------------------------------------------------------------------------|
| 1            | Division 3- Pavement work | 03/01/01           | Scarify, Mix and recompact Existing Pavement and/or Shoulder. | Sqm              | 5622.000   | 51.128                         | Fifty-One point One Two Eight                                            | 287441.616                      | Two Lakh Eighty-Seven Thousand Four Hundred and Forty-One point Six One Six                               |
| 2            | Division 3- Pavement work | 03/01/02           | Repair of potholes on existing pavement.                      | Cum              | 83.375     | 16310.721                      | Sixteen Thousand Three Hundred and Ten point Seven Two One               | 1359906.363                     | Thirteen Lakh Fifty-Nine Thousand Nine Hundred and Six point Three Six Three                              |
| 3            | Division 3- Pavement work | 03/03/01           | Aggregate base Type - I                                       | Cum              | 594.800    | 6603.685                       | Six Thousand Six Hundred and Three point Six Eight Five                  | 3927871.838                     | Thirty-Nine Lakh Twenty-Seven Thousand Eight Hundred and Seventy-One point Eight Three Eight              |
| 4            | Division 3- Pavement work | 03/06/01a          | Bituminous Prime Coat (Plant Placed)                          | Sqm              | 5622.000   | 120.021                        | One Hundred and Twenty point Zero Two One                                | 674758.062                      | Six Lakh Seventy-Four Thousand Seven Hundred and Fifty-Eight point Zero Six Two                           |
| 5            | Division 3- Pavement work | 03/07/01a          | Bituminous tack coat(Plant Placed).                           | Sqm              | 150168.000 | 46.507                         | Forty-Six point Five Zero Seven                                          | 6983863.176                     | Sixty-Nine Lakh Eighty-Three Thousand Eight Hundred and Sixty-Three point One Seven Six                   |
| 6            | Division 3- Pavement work | 03/10/02b          | DBS-Wearing Course-(Plant method) (Bitumen 60/70)             | Cum              | 7524.350   | 21177.757                      | Twenty-One Thousand One Hundred and Seventy-Seven point Seven Five Seven | 159348855.883                   | Fifteen Crore Ninety-Three Lakh Forty-Eight Thousand Eight Hundred and Fifty-Five point Eight Eight Three |
| 7            | Division 3- Pavement work | 03/11/01           | Premix Bituminous Carpeting                                   | Cum              | 22.360     | 16536.767                      | Sixteen Thousand Five Hundred and Thirty-Six point Seven Six Seven       | 369762.110                      | Three Lakh Sixty-Nine Thousand Seven Hundred and Sixty-Two point One One                                  |
| 8            | Division 3- Pavement work | 03/13/01           | Brick on End-edging                                           | Lin.M            | 2800.000   | 122.536                        | One Hundred and Twenty-Two point Five Three Six                          | 343100.800                      | Three Lakh Forty-Three Thousand and One Hundred point Eight                                               |
| Grand Total: |                           |                    |                                                               |                  |            |                                |                                                                          | 173295559.848                   | Seventeen Crore Nine Lakh Five Thousand Five Hundred and Fifty-Five point Eight Four Eight                |

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্রনগর ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Division -3: Pavement is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

| M/s TURNA ENTERPRISE  |                           |                    |                                                               |                  |            |                                |                                                                         |                                 |                                                                                                    |
|-----------------------|---------------------------|--------------------|---------------------------------------------------------------|------------------|------------|--------------------------------|-------------------------------------------------------------------------|---------------------------------|----------------------------------------------------------------------------------------------------|
| Division -3: Pavement |                           |                    |                                                               |                  |            |                                |                                                                         |                                 |                                                                                                    |
| Bill of Quantities    |                           |                    |                                                               |                  |            |                                |                                                                         |                                 |                                                                                                    |
| Item no.              | Group                     | Item Code (if any) | Description of Item                                           | Measurement Unit | Quantity   | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                                            | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                                                                      |
| 1                     | Division 3- Pavement work | 03/01/01           | Scarify, Mix and recompact Existing Pavement and/or Shoulder. | Sqm              | 5622.000   | 33.168                         | Thirty-Three point One Six Eight                                        | 186470.496                      | One Lakh Eighty-Six Thousand Four Hundred and Seventy point Four Nine Six                          |
| 2                     | Division 3- Pavement work | 03/01/02           | Repair of potholes on existing pavement.                      | Cum              | 83.375     | 16892.372                      | Sixteen Thousand Eight Hundred and Ninety-Two point Three Seven Two     | 1408401.516                     | Fourteen Lakh Eight Thousand Four Hundred and One point Five One Six                               |
| 3                     | Division 3- Pavement work | 03/03/01           | Aggregate base Type - I                                       | Cum              | 594.800    | 6386.318                       | Six Thousand Three Hundred and Eighty-Six point Three One Eight         | 3798581.946                     | Thirty-Seven Lakh Ninety-Eight Thousand Five Hundred and Eighty-One point Nine Four Six            |
| 4                     | Division 3- Pavement work | 03/06/01a          | Bituminous Prime Coat (Plant Placed)                          | Sqm              | 5622.000   | 113.926                        | One Hundred and Thirteen point Nine Two Six                             | 640491.972                      | Six Lakh Forty Thousand Four Hundred and Ninety-One point Nine Seven Two                           |
| 5                     | Division 3- Pavement work | 03/07/01a          | Bituminous tack coat(Plant Placed).                           | Sqm              | 150168.000 | 42.588                         | Forty-Two point Five Eight Eight                                        | 6395354.784                     | Sixty-Three Lakh Ninety-Five Thousand Three Hundred and Fifty-Four point Seven Eight Four          |
| 6                     | Division 3- Pavement work | 03/10/02b          | DBS-Wearing Course- (Plant method) (Bitumen 60/70)            | Cum              | 7524.350   | 22595.033                      | Twenty-Two Thousand Five Hundred and Ninety-Five point Zero Three Three | 170012936.554                   | Seventeen Crore Twelve Thousand Nine Hundred and Thirty-Six point Five Five Four                   |
| 7                     | Division 3- Pavement work | 03/11/01           | Premix Bituminous Carpeting                                   | Cum              | 22.360     | 17556.337                      | Seventeen Thousand Five Hundred and Fifty-Six point Three Three Seven   | 392559.695                      | Three Lakh Ninety-Two Thousand Five Hundred and Fifty-Nine point Six Nine Five                     |
| 8                     | Division 3- Pavement work | 03/13/01           | Brick on End-edging                                           | Lin.M            | 2800.000   | 102.273                        | One Hundred and Two point Two Seven Three                               | 286364.400                      | Two Lakh Eighty-Six Thousand Three Hundred and Sixty-Four point Four                               |
|                       |                           |                    |                                                               |                  |            |                                | <b>Grand Total:</b>                                                     | 183121161.363                   | Eighteen Crore Thirty-One Lakh Twenty-One Thousand One Hundred and Sixty-One point Three Six Three |

This Division -3: Pavement is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

| MD. MOYENUDDIN (BASHI) |                           |                    |                                                               |                  |          |                                |                                              |                                 |                                                                               |
|------------------------|---------------------------|--------------------|---------------------------------------------------------------|------------------|----------|--------------------------------|----------------------------------------------|---------------------------------|-------------------------------------------------------------------------------|
| Division -3: Pavement  |                           |                    |                                                               |                  |          |                                |                                              |                                 |                                                                               |
| Bill of Quantities     |                           |                    |                                                               |                  |          |                                |                                              |                                 |                                                                               |
| Item no.               | Group                     | Item Code (if any) | Description of Item                                           | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                 | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                                                 |
| 1                      | Division 3- Pavement work | 03/01/01           | Scarify, Mix and recompact Existing Pavement and/or Shoulder. | Sqm              | 5622.000 | 42.001                         | Forty-Two point Zero Zero One                | 236129.622                      | Two Lakh Thirty-Six Thousand One Hundred and Twenty-Nine point Six Two Two    |
| 2                      | Division 3- Pavement work | 03/01/02           | Repair of potholes on existing pavement.                      | Cum              | 83.375   | 14000.001                      | Fourteen Thousand point Zero Zero One        | 1167250.083                     | Eleven Lakh Sixty-Seven Thousand Two Hundred and Fifty point Zero Eight Three |
| 3                      | Division 3- Pavement work | 03/03/01           | Aggregate base Type - I                                       | Cum              | 594.800  | 6600.001                       | Six Thousand Six Hundred point Zero Zero One | 3925680.595                     | Thirty-Nine Lakh Two Six Eight point Five                                     |
| 4                      | Division 3- Pavement work | 03/06/01a          | Bituminous Prime Coat (Plant Placed)                          | Sqm              | 5622.000 | 100.001                        | One Hundred point Zero Zero One              | 562205.622                      | Five Tho Hur                                                                  |

|   |                          |           |                                                   |       |            |           |                                                                   |               |                                                                                                 |
|---|--------------------------|-----------|---------------------------------------------------|-------|------------|-----------|-------------------------------------------------------------------|---------------|-------------------------------------------------------------------------------------------------|
|   | work                     |           |                                                   |       |            |           |                                                                   |               | point Six Two Two                                                                               |
| 5 | Division 3-Pavement work | 03/07/01a | Bituminious tack coat(Plant Placed).              | Sqm   | 150168.000 | 40.001    | Forty point Zero Zero One                                         | 6006870.168   | Sixty Lakh Six Thousand Eight Hundred and Seventy point One Six Eight                           |
| 6 | Division 3-Pavement work | 03/10/02b | DBS-Wearing Course-(Plant method) (Bitumen 60/70) | Cum   | 7524.350   | 20118.001 | Twenty Thousand One Hundred and Eighteen point Zero Zero One      | 151374880.824 | Fifteen Crore Thirteen Lakh Seventy-Four Thousand Eight Hundred and Eighty point Eight Two Four |
| 7 | Division 3-Pavement work | 03/11/01  | Premix Bituminous Carpeting                       | Cum   | 22.360     | 14224.001 | Fourteen Thousand Two Hundred and Twenty-Four point Zero Zero One | 318048.662    | Three Lakh Eighteen Thousand AND Forty-Eight point Six Six Two                                  |
| 8 | Division 3-Pavement work | 03/13/01  | Brick on End-edging                               | Lin.M | 2800.000   | 90.001    | Ninety point Zero Zero One                                        | 252002.800    | Two Lakh Fifty-Two Thousand AND Two point Eight                                                 |
|   |                          |           |                                                   |       |            |           | <b>Grand Total:</b>                                               | 163843068.376 | Sixteen Crore Thirty-Eight Lakh Forty-Three Thousand AND Sixty-Eight point Three Seven Six      |

This Division -3: Pavement is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASHI  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালক মহাপ্রকৃত বিভাগ

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                                                                                                                                            |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| MZ/e-GP/12/PMPRoad/2017-2018 | A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |

M/S ISMAIL HOSSAIN

Division -6: Incidental.

## Bill of Quantities

| Item no. | Group                   | Item Code (if any) | Description of Item                                                              | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                        | Total Price In Figures (BDT) | Total Price In Words (BDT)                                                            |
|----------|-------------------------|--------------------|----------------------------------------------------------------------------------|------------------|----------|-----------------------------|--------------------------------------------------|------------------------------|---------------------------------------------------------------------------------------|
| 1        | Division 6 - Incidental | 036/05/01          | Road Marking - Thermoplastic Material (indicate if screed or spray application ) | Sqm              | 2857.200 | 1065.147                    | One Thousand AND Sixty-Five point One Four Seven | 3043338.008                  | Thirty Lakh Forty-Three Thousand Three Hundred and Thirty-Eight point Zero Zero Eight |
|          |                         |                    |                                                                                  |                  |          |                             | <b>Grand Total:</b>                              | 3043338.008                  | Thirty Lakh Forty-Three Thousand Three Hundred and Thirty-Eight point Zero Zero Eight |

This Division -6: Incidental. is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division -6: Incidental.

## Bill of Quantities

| Item no. | Group                   | Item Code (if any) | Description of Item                                                              | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                           | Total Price In Figures (BDT) | Total Price In Words (BDT)                                                          |
|----------|-------------------------|--------------------|----------------------------------------------------------------------------------|------------------|----------|-----------------------------|-----------------------------------------------------|------------------------------|-------------------------------------------------------------------------------------|
| 1        | Division 6 - Incidental | 036/05/01          | Road Marking - Thermoplastic Material (indicate if screed or spray application ) | Sqm              | 2857.200 | 743.805                     | Seven Hundred and Forty-Three point Eight Zero Five | 2125199.646                  | Twenty-One Lakh Twenty-Five Thousand One Hundred and Ninety-Nine point Six Four Six |
|          |                         |                    |                                                                                  |                  |          |                             | <b>Grand Total:</b>                                 | 2125199.646                  | Twenty-One Lakh Twenty-Five Thousand One Hundred and Ninety-Nine point Six Four Six |

This Division -6: Incidental. is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

MD. MOYENUDDIN (BASHI)

Division -6: Incidental.

## Bill of Quantities

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT) | Total Price In Figures (BDT) | Total Price In Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|----------|-----------------------------|---------------------------|------------------------------|----------------------------|
|----------|-------|--------------------|---------------------|------------------|----------|-----------------------------|---------------------------|------------------------------|----------------------------|

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

| Item no. | Group                   | Code (if any) | Description of Item                                                              | Measurement Unit | Quantity | In figures (BDT) | In Words (BDT)                    | In Figures (BDT) | In Words (BDT)                                                                          |
|----------|-------------------------|---------------|----------------------------------------------------------------------------------|------------------|----------|------------------|-----------------------------------|------------------|-----------------------------------------------------------------------------------------|
| 1        | Division 6 - Incidental | 036/05/01     | Road Marking - Thermoplastic Material (indicate if screed or spray application ) | Sqm              | 2857.200 | 800.001          | Eight Hundred point Zero Zero One | 2285762.857      | Twenty-Two Lakh Eighty-Five Thousand Seven Hundred and Sixty-Two point Eight Five Seven |
|          |                         |               |                                                                                  |                  |          |                  | Grand Total:                      | 2285762.857      | Twenty-Two Lakh Eighty-Five Thousand Seven Hundred and Sixty-Two point Eight Five Seven |

This Division -6: Incidental. is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোঃমামুন  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527      **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30      **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

## Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

| S. No. | Form Name                             | Amount (in BDT)      |
|--------|---------------------------------------|----------------------|
| 1      | Division -2: Earthwork                | 286057.589           |
| 2      | Division-1: General & Site Facilities | 36500.021            |
| 3      | Division -3: Pavement                 | 163843068.376        |
| 4      | Division -6: Incidental.              | 2285762.857          |
|        | <b>Grand Total</b>                    | <b>166451388.843</b> |

## Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

| S. No. | Form Name                             | Amount (in BDT)      |
|--------|---------------------------------------|----------------------|
| 1      | Division -2: Earthwork                | 521330.703           |
| 2      | Division-1: General & Site Facilities | 401161.853           |
| 3      | Division -3: Pavement                 | 173295559.848        |
| 4      | Division -6: Incidental.              | 3043338.008          |
|        | <b>Grand Total</b>                    | <b>177261390.412</b> |

## Tenderer/Consultant Name : M/s TURNA ENTERPRISE

| S. No. | Form Name                             | Amount (in BDT)      |
|--------|---------------------------------------|----------------------|
| 1      | Division -2: Earthwork                | 230111.392           |
| 2      | Division-1: General & Site Facilities | 238475.841           |
| 3      | Unconditional Discount Form           | 0.000                |
| 4      | Division -3: Pavement                 | 183121161.363        |
| 5      | Division -6: Incidental.              | 2125199.646          |
|        | <b>Grand Total</b>                    | <b>185714948.242</b> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সচিব, পরিচালক ও মহাপরিচালক বিভাগ  
 সচিব, পরিচালক ও সচিব মহাপরিচালক  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)


| Form Name                             | MD. MOYENUDDIN (BASHI)<br>Amount in (BDT) | M/S ISMAIL HOSSAIN<br>Amount in (BDT) | M/s TURNA ENTERPRISE<br>Amount in (BDT) |
|---------------------------------------|-------------------------------------------|---------------------------------------|-----------------------------------------|
| Division -2: Earthwork                | 286057.589                                | 521330.703                            | 230111.392                              |
| Division-1: General & Site Facilities | 36500.021                                 | 401161.853                            | 238475.841                              |
| Unconditional Discount Form           | 0                                         | 0                                     | 0.000                                   |
| Division -3: Pavement                 | 163843068.376                             | 173295559.848                         | 183121161.363                           |
| Division -6: Incidental.              | 2285762.857                               | 3043338.008                           | 2125199.646                             |
| Grand Total                           | 166451388.843                             | 177261390.412                         | 185714948.242                           |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র  
 সিনিয়র পরিচালক ও মহাপরিচালক বিভাগ  
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                                                                                                                                             |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| MZ/e-GP/12/PMPRoad/2017-2018 | A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |

## M/S ISMAIL HOSSAIN

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation                                                                                                                                                                                         | Measure of Rating                                | Past Performance Rating |
|--------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|-------------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years                                                                                                                                                 | No. of Court Cases                               | -                       |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years                                                                                                                                                   | No. of Court Cases                               | -                       |
| 2      | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none                    |
| 3      | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none                    |
| 4      | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 41.000                  |
| 5      | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                   |
| 6      | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000                   |
| 7      | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000                   |
| 8      | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt          |
| 9      | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 2419235328.60           |

## Declaration

| Description                                                                                                                                                                                              | Response |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74? | I Agree  |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

## M/s TURNA ENTERPRISE

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation                                         | Measure of Rating  |
|--------|---------------------------------------------------------------|--------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years | No. of Court Cases |
| 1.     | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases |

Signed

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সদর পরিষদ ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|                                                                                                                                                                                                          |                                                                                                                                                                                                               |                                                  |                |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|----------------|
| (b)                                                                                                                                                                                                      | Number of Court Cases won against PE(s) during last 5 years                                                                                                                                                   | No. of Court Cases                               | No Case won    |
| 2                                                                                                                                                                                                        | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none           |
| 3                                                                                                                                                                                                        | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none           |
| 4                                                                                                                                                                                                        | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 20.000         |
| 5                                                                                                                                                                                                        | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000          |
| 6                                                                                                                                                                                                        | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000          |
| 7                                                                                                                                                                                                        | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000          |
| 8                                                                                                                                                                                                        | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt |
| 9                                                                                                                                                                                                        | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 2473889384.09  |
| Declaration                                                                                                                                                                                              |                                                                                                                                                                                                               |                                                  |                |
| Description                                                                                                                                                                                              |                                                                                                                                                                                                               |                                                  | Response       |
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74? |                                                                                                                                                                                                               |                                                  | I Agree        |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

| S. No. | Mapped Document Name | File Name                                | File Size(In Kb) | Action                                                                                       |
|--------|----------------------|------------------------------------------|------------------|----------------------------------------------------------------------------------------------|
| 1      | -                    | Past Performance Evaluation -1 (MTE).jpg | 688.70           |  Download |
| 2      | -                    | Past Performance-(2).pdf                 | 1584.61          |  Download |
| 3      | -                    | Affidavit (MTE).pdf                      | 263.49           |  Download |

#### MD. MOYENUDDIN (BASHI)

#### Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

| Sl. No                                                                                                                                                                                                   | Aspects of Evaluation                                                                                                                                                                                         | Measure of Rating                                | Past Performance Rating |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------|-------------------------|
| 1. (a)                                                                                                                                                                                                   | Number of Court Cases filed against PE(s) during last 5 years                                                                                                                                                 | No. of Court Cases                               | No Case filed           |
| 1. (b)                                                                                                                                                                                                   | Number of Court Cases won against PE(s) during last 5 years                                                                                                                                                   | No. of Court Cases                               | No Case won             |
| 2                                                                                                                                                                                                        | Debarred by PE(s) during last 5 years                                                                                                                                                                         | Year Counting Backward from IFT Publication Date | none                    |
| 3                                                                                                                                                                                                        | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years                                                 | No. of Contracts                                 | none                    |
| 4                                                                                                                                                                                                        | Total number of Completed Contracts during last 5 years                                                                                                                                                       | No. of Contracts                                 | 58.000                  |
| 5                                                                                                                                                                                                        | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                   |
| 6                                                                                                                                                                                                        | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years                                                                                                             | No. of Contracts                                 | 0.000                   |
| 7                                                                                                                                                                                                        | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years                                                                                                      | No. of Contracts                                 | 0.000                   |
| 8                                                                                                                                                                                                        | Declared Insolvent or Bankrupt within last 5 years                                                                                                                                                            | Year Counting Backward from IFT Publication Date | Never bankrupt          |
| 9                                                                                                                                                                                                        | Total Turnover of last five (5) years                                                                                                                                                                         | (In BDT)                                         | 6527662453.21           |
| Declaration                                                                                                                                                                                              |                                                                                                                                                                                                               |                                                  |                         |
| Description                                                                                                                                                                                              |                                                                                                                                                                                                               |                                                  | Response                |
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74? |                                                                                                                                                                                                               |                                                  | I Agree                 |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোয়াম্মার  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
পদক পরিচালক ও পদক পরিচালক  
পদক পরিচালক ও পদক পরিচালক

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalpur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                                                                                                                                             |
|------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| MZ/e-GP/12/PMPRoad/2017-2018 | A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalpur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |

## M/S ISMAIL HOSSAIN

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.7                                                             |                               |                                  |                                                                  |
|-----------------------------------------------------------------|-------------------------------|----------------------------------|------------------------------------------------------------------|
| Item of Equipment                                               | Condition                     | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
| All (Equipment List and supporting papers uploaded in MAP link) | Good                          | Owned                            | Owned                                                            |
| 5.                                                              |                               |                                  |                                                                  |
| Elements of Activity                                            | Brief description of Activity |                                  |                                                                  |
| N/A                                                             | N/A                           |                                  |                                                                  |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

| S. No. | Mapped Document Name    | File Name                               | File Size(In Kb) | Action                   |
|--------|-------------------------|-----------------------------------------|------------------|--------------------------|
| 1      | -                       | Document of Asphalt Batch Mx Plant..pdf | 1933.34          | <a href="#">Download</a> |
| 2      | -                       | Document of Equipment - 2.pdf           | 2573.41          | <a href="#">Download</a> |
| 3      | -                       | Document of Equipment - 4.pdf           | 1659.70          | <a href="#">Download</a> |
| 4      | -                       | Document of Equipment - 3.pdf           | 1716.97          | <a href="#">Download</a> |
| 5      | -                       | Document of Equipment - 1.pdf           | 2294.67          | <a href="#">Download</a> |
| 6      | Work Plan (ITT 25.1(h)) | Barchart ID-123527.pdf                  | 95.62            | <a href="#">Download</a> |
| 7      | -                       | List of Equipment.pdf                   | 586.31           | <a href="#">Download</a> |

## M/s TURNA ENTERPRISE

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোঃমামুন  
পতন পরিচালনা ও মর্যাদা বিচার  
সকল পরিচালনা ও মোঃ মামুন  
পরিচালনা কর্তৃক বাংলাদেশ সরকার

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

| Item of Equipment                                          | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|------------------------------------------------------------|-----------|----------------------------------|------------------------------------------------------------------|
| Computerized Auto Batch Mx Asphalt Plant (40-60 ton/ hour) | New       | Owned                            | Owned                                                            |
| Asphalt Paver                                              | Good      | Owned                            | Owned                                                            |
| Motor Grader 120 HP                                        | Good      | Owned                            | Owned                                                            |
| Vibratory Roller 10 Tonne                                  | Good      | Owned                            | Owned                                                            |
| Pneumatic Tyre Roller 10 Tonne                             | Good      | Owned                            | Owned                                                            |
| Smooth Wheel Steel Roller 8-10 Tonne                       | Good      | Owned                            | Owned                                                            |
| Pay Loader                                                 | Average   | Owned                            | Owned                                                            |
| Air Compressor                                             | Good      | Owned                            | Owned                                                            |
| Dump Trucks 6-10 Tonne                                     | Good      | Owned                            | Owned                                                            |
| Water Tanker 3000 Litres                                   | Good      | Owned                            | Owned                                                            |
| Bitumen Pressure Sprayer (Truck Mounted)                   | Good      | Owned                            | Owned                                                            |
| Bitumen Pressure Sprayer (Hand Operated)                   | Good      | Owned                            | Owned                                                            |
| Sit-on Type Thermoplastic Road Marking Machine             | Good      | Leased                           | leased                                                           |
| Core cutter                                                | Good      | Owned                            | Owned                                                            |

5.

| Elements of Activity | Brief description of Activity |
|----------------------|-------------------------------|
| 0                    | 0                             |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE


| S. No. | Mapped Document Name    | File Name                        | File Size(In Kb) | Action                                                                                         |
|--------|-------------------------|----------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan-123527.pdf             | 71.63            |  Download |
| 2      | -                       | List of Equipment--(MTE)..pdf    | 167.61           |  Download |
| 3      | -                       | Hot Mx Plant-02.pdf              | 1337.47          |  Download |
| 4      | -                       | Asphalt Batching Plant-(MTE).pdf | 1407.59          |  Download |
| 5      | -                       | Electric Generator.pdf           | 590.34           |  Download |
| 6      | -                       | Concrete Batching Plant.pdf      | 2694.12          |  Download |
| 7      | -                       | Equipment Part-1-TE.pdf          | 1533.45          |  Download |
| 8      | -                       | Equipment Part-2-TE.pdf          | 1828.33          |  Download |
| 9      | -                       | Laboratory Equipment-TE.pdf      | 124.75           |  Download |
| 10     | -                       | 5nos Big Dump Truck-MTE-2.pdf    | 1922.25          |  Download |
| 11     | -                       | 5 nos Big Dump Truck-MTE-1.pdf   | 2397.71          |  Download |

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোয়াম্মার  
 সড়ক পরিবহন ও মরসেলিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

| Item of Equipment | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased<br>(state owner, lessor or seller) |
|-------------------|-----------|----------------------------------|---------------------------------------------------------------------|
| Document Map      | Good      | Owned                            | Document Map                                                        |

5.

| Elements of Activity | Brief description of Activity |
|----------------------|-------------------------------|
| Not Applicable       | Not Applicable                |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

| S. No. | Mapped Document Name    | File Name                                    | File Size(In Kb) | Action                                                                                       |
|--------|-------------------------|----------------------------------------------|------------------|----------------------------------------------------------------------------------------------|
| 1      | Work Plan (ITT 25.1(h)) | Bar Chart of TID No-123527.pdf               | 269.95           |  Download |
| 2      | -                       | Equipment lease Agreement for TID-123527.pdf | 455.92           |  Download |
| 3      | -                       | Equipments List-2016 Part-1.pdf              | 2738.56          |  Download |
| 4      | -                       | Equipments List-2016 Part-2.pdf              | 2748.34          |  Download |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 123527 **Invitation Reference No. :** MZ/e-GP/12/PMP(Road)/2017-2018  
**Closing Date and Time :** 26-Oct-2017 13:30 **Opening Date and Time :** 26-Oct-2017 13:30  
**Procuring Entity :** Mymensingh Zone  
**Brief :** (A) PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road (R-371) from Chainage: 35+000 to 55+130 km under Sherpur Road Division and (B) PMP work of Joydebpur-Tangail-Jamalur Road (N-4) and Jamalpur-Islampur-Dewanganj Road (Z-4021) by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018.

[View Notice](#)

| Package No                   | Package Description                                                                                                                                                                                                                                                                                                                            |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| MZ/e-GP/12/PMPRoad/2017-2018 | A PMP work by providing DBS wearing Course of Sherpur-Nakla-Phulpur-Mymensingh road R-371 from Chainage 35000 to 55130 km under Sherpur Road Division and B PMP work of Joydebpur-Tangail-Jamalur Road N-4 and Jamalpur-Islampur-Dewanganj Road Z-4021 by providing DBS wearing Course under Jamalpur Road Division during the year 2017-2018. |

## M/S ISMAIL HOSSAIN

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

| Description                                                                           | Tenderer's Response       |
|---------------------------------------------------------------------------------------|---------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               | M/S. ISMAIL HOSSAIN       |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | msismailhossain@gmail.com |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 40 Years                  |

## 4.2 Specific Experience in Construction Works of Tenderer

| Contract No.                    | Name of Contract                                                                                                                                                                                                                                                      | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail | Brief description with justifications of the similarity compared to the PE's requirements |
|---------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|------------|-----------------|----------------------|--------------------------------------------------|-------------------------------------------------------------------------------------------|
| MZ(e-GP)-06/PMP(Road)/2016-2017 | Rehabilitation work by Providing DBS wearing Course of Aricha-Ghiour-Doulatpur-Nagarpur-Tangail Road (R-506) at Location Ch: 20+000 to 23+500, Ch: 27+500 to 45+000 & Ch: 47+000 to 51+000 =25 Km respectively under Tangail Road Division during the year 2016-2017. | Prime Contractor | 29.12.2016 | 25.04.2017      | 135429513.264        | ACE, RHD, Mymensingh Zone, Mymensingh            | PMP Road Work                                                                             |

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

| Financial Year | Amount (Taka or Equivalent Taka) |
|----------------|----------------------------------|
| 2012-2013      | 399219302.000                    |
| 2013-2014      | 501454980.380                    |
| 2014-2015      | 665594453.700                    |
| 2015-2016      | 380900819.770                    |
| 2016-2017      | 472065772.750                    |

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

| S. No. | Mapped Document Name                          | File Name                                 | File Size(In Kb) | Action |
|--------|-----------------------------------------------|-------------------------------------------|------------------|--------|
| 1      | General Experience Certificates (ITT 15.1(a)) | General Experience (Work Certificate).pdf | 2053.45          |        |
| 2      | Valid Trade License (ITT 25.1.(f))            | Trade Licence-2017-18.pdf                 | 1574.38          |        |
| 3      | TIN Certificate (ITT 25.1(g))                 | TIN new.pdf                               | 812.59           |        |

Signed

MD Rony

কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|    |                                                                |                                            |         |                                                                                              |
|----|----------------------------------------------------------------|--------------------------------------------|---------|----------------------------------------------------------------------------------------------|
| 4  | VAT Certificate (ITT 25.1(g))                                  | VAT..pdf                                   | 1205.91 |  Download  |
| 5  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Summary of Turn Over .pdf                  | 2737.10 |  Download |
| 6  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate (2015-2016).pdf        | 1145.00 |  Download |
| 7  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate (2016-2017).pdf        | 2189.51 |  Download |
| 8  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate (2013-2014).pdf        | 1526.00 |  Download |
| 9  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate (2014-2015).pdf        | 2738.67 |  Download |
| 10 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate (2012-2013).pdf        | 1645.74 |  Download |
| 11 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement RBP-09 (IH-SEHA JV).PDF       | 1197.37 |  Download |
| 12 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement RBP-10 (IH-SEHA).PDF          | 1217.46 |  Download |
| 13 | Financial Capacity Certificates (ITT 16)                       | Liquid Asset ID-123527 (Sherpur).pdf       | 1158.03 |  Download |
| 14 | Specific Experience Certificates (ITT 15.1(b))                 | Work Certificate, RHD, Tangail 13.53.pdf   | 1993.84 |  Download |
| 15 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Joint Venture Agreement Ismail-Swandhi.pdf | 2376.73 |  Download |

**M/s TURNA ENTERPRISE****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

| Description                                                                           | Tenderer's Response         |
|---------------------------------------------------------------------------------------|-----------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               | M/s. Turna Enterprise.      |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | msturnaenterprise@gmail.com |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 13 years                    |

**4.2 Specific Experience in Construction Works of Tenderer**

| Contract No.                | Name of Contract                                                                                                                                                                                                                    | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail                                         | Brief description with justifications of the similarity compared to the PE's requirements                                                                                                         |
|-----------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|------------|-----------------|----------------------|------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 01-RZ/2972/2013-2014 (e-GP) | Surfacing Work providing DBS Wearing Course at Ch181+500 km to Ch 210+000 km, Ch 219+000 to 234+000 and Ch 239+900 km to 243+000 km Repair of Hard Shoulder at ch 181+500 km to 188+145 of N-5 (Bogra Portion) under PMP 2013-2014. | Prime Contractor | 20-02-2014 | 28-06-2014      | 298398303.750        | Additional Chief Engineer, RHD Rangpur Zone, Rangpur. Phone: 0521-64836; Fax: 0521-64548 | Construction soil of earthen shoulders, Repair of Potholes, Prime Coat, Tack Coat, DBS-wearing course (Plant Method), 50mm Av. thic. Premix Bituminous Carpeting, Hard Shoulders, & Road Marking. |

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

| Financial Year | Amount (Taka or Equivalent Taka) |
|----------------|----------------------------------|
| 2012-2013      | 314432800.740                    |
| 2013-2014      | 482971358.350                    |
| 2014-2015      | 349301521.760                    |
| 2015-2016      | 650491844.770                    |
| 2016-2017      | 676691858.490                    |

This Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

| S. No. | Mapped Document Name | File Name                | File Size(In Kb) |
|--------|----------------------|--------------------------|------------------|
| 1      | -                    | Rate Analysis-123527.pdf | 136.26           |

*Signed*  
*AAR*  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

|    |                                                                |                                                          |         |                                                                                                |
|----|----------------------------------------------------------------|----------------------------------------------------------|---------|------------------------------------------------------------------------------------------------|
| 2  | General Experience Certificates (ITT 15.1(a))                  | Genarel Expariance-1.pdf                                 | 1764.16 |  Download    |
| 3  | General Experience Certificates (ITT 15.1(a))                  | General Experience-Part-2.pdf                            | 431.44  |  Download   |
| 4  | General Experience Certificates (ITT 15.1(a))                  | Genarel Expariance-Part-3.pdf                            | 2516.18 |  Download   |
| 5  | General Experience Certificates (ITT 15.1(a))                  | General Experience Certificate-4 (MTE).pdf               | 2216.81 |  Download   |
| 6  | General Experience Certificates (ITT 15.1(a))                  | General Experience-05.pdf                                | 1627.57 |  Download   |
| 7  | Valid Trade License (ITT 25.1.(f))                             | Trade License-2017-18 Attasted.jpg                       | 440.95  |  Download   |
| 8  | TIN Certificate (ITT 25.1(g))                                  | TIN Certi.-MTE.pdf                                       | 1483.58 |  Download   |
| 9  | VAT Certificate (ITT 25.1(g))                                  | VAT Certificate-MTE.pdf                                  | 1194.51 |  Download   |
| 10 | Financial Capacity Certificates (ITT 16)                       | Liquid Asset-123527.jpg                                  | 750.92  |  Download   |
| 11 | Specific Experience Certificates (ITT 15.1(b))                 | Similar of Nature-MTE-1.pdf                              | 796.35  |  Download   |
| 12 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover Last Five Years Calculation Top Sheet-(MTE).pdf | 2160.72 |  Download   |
| 13 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover Payment Certi. 2012-2013-MTE.pdf                | 1515.47 |  Download   |
| 14 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover Payment Certi. 2013-2014-MTE (P1).pdf           | 2697.24 |  Download   |
| 15 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover Payment Certi. 2014-2015-MTE-P1.pdf             | 991.92  |  Download   |
| 16 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover Payment Certi. 2015-2016-MTE-P1.pdf             | 1914.48 |  Download   |
| 17 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover Payment Certi. 2016-2017-MTE.pdf                | 1974.61 |  Download   |
| 18 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MTE Turnover -2013-2014-(P2).pdf                         | 2660.64 |  Download   |
| 19 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MTE Turnover-2014-2015(P2).pdf                           | 1371.45 |  Download  |
| 20 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MTE Turnover-2015-2016-(P2).pdf                          | 1721.92 |  Download |
| 21 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | MTE Turnover-2015-2016-(P3).pdf                          | 2296.49 |  Download |
| 22 | -                                                              | Tender Capacity-MTE-123527.jpg                           | 303.40  |  Download |

## MD. MOYENUDDIN (BASHI)


Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

| Description                                                                           | Tenderer's Response     |
|---------------------------------------------------------------------------------------|-------------------------|
| 1. Name of the Tenderer / JVCA Partner:                                               | Md. Moyenuddin Bashi    |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | md.moyenuddin@yahoo.com |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 38 years of Experience  |

## 4.2 Specific Experience in Construction Works of Tenderer

| Contract No.                 | Name of Contract                                                                                                                                                                                                             | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name<br>Address<br>Tel / Fax<br>e-mail                                                    | Brief description with justifications of the similarity compared to the PE's requirements                                                                                                                                                                                 |
|------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|------------|-----------------|----------------------|--------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| E-GP-15/GZ/2015-16(PMP Road) | Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016. | Prime Contractor | 08.05.2016 | 29.10.2016      | 252699037.070        | Additional Chief Engineer,<br>RHD<br>Gopalganj Zone,<br>Gopalganj<br><br>02668?1965<br>acegopalganj@gmail.co | DBS Base Course - 2006 225mm<br><br><br>কাজী আব্দুল আল-মামুন<br>মোয়াম্মার<br>পদক পরিচালক ও মহাপ্রকল্প পরিচালক<br>পদক পরিচালক ও মোহাম্মদ আল-মামুন<br>পদক পরিচালক ও মোহাম্মদ আল-মামুন |

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

| Financial Year | Amount<br>(Taka or Equivalent Taka) |
|----------------|-------------------------------------|
| 2016-2017      | 2766279147.850                      |
| 2015-2016      | 1570696069.590                      |
| 2014-2015      | 921711626.960                       |
| 2013-2014      | 711856497.630                       |
| 2012-2013      | 557119111.170                       |
| Total=         | 6527662453.210                      |

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

| S. No. | Mapped Document Name                                           | File Name                                                              | File Size(In Kb) | Action                                                                                         |
|--------|----------------------------------------------------------------|------------------------------------------------------------------------|------------------|------------------------------------------------------------------------------------------------|
| 1      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2016-2017).pdf                                     | 1583.43          |  Download   |
| 2      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2015-2016).pdf                                     | 1790.38          |  Download   |
| 3      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2014-2015).pdf                                     | 2461.81          |  Download   |
| 4      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2013-2014).pdf                                     | 1900.20          |  Download   |
| 5      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2012-2013).pdf                                     | 1149.05          |  Download   |
| 6      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2011-2012).pdf                                     | 365.78           |  Download   |
| 7      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2010-2011).pdf                                     | 1023.32          |  Download   |
| 8      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2009-2010).pdf                                     | 515.80           |  Download   |
| 9      | General Experience Certificates (ITT 15.1(a))                  | General Experience (2008-2009).pdf                                     | 236.88           |  Download   |
| 10     | General Experience Certificates (ITT 15.1(a))                  | General Experience (2007-2008).pdf                                     | 172.74           |  Download  |
| 11     | Specific Experience Certificates (ITT 15.1(b))                 | Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf | 74.37            |  Download |
| 12     | Financial Capacity Certificates (ITT 16)                       | Liquid Assets Certificate for TID-123527.jpg                           | 312.40           |  Download |
| 13     | Valid Trade License (ITT 25.1.(f))                             | Tread License (2017-2018).pdf                                          | 1423.27          |  Download |
| 14     | Valid Trade License (ITT 25.1.(f))                             | RHD License 2017-2018.pdf                                              | 1912.45          |  Download |
| 15     | TIN Certificate (ITT 25.1(g))                                  | TIN Certificate (2016-2017).pdf                                        | 202.96           |  Download |
| 16     | VAT Certificate (ITT 25.1(g))                                  | Vat Certificate 11 Digits.jpg                                          | 417.63           |  Download |
| 17     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2016-2017 (File 1 of 4 ).pdf                                  | 1326.50          |  Download |
| 18     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2016-2017 (File 2 of 4 ).pdf                                  | 2533.19          |  Download |
| 19     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2016-2017 (File 3 of 4 ).pdf                                  | 2133.42          |  Download |
| 20     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2016-2017 (File 4 of 4 ).pdf                                  | 1793.47          |  Download |
| 21     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2015-2016 (File 1 of 3 ).pdf                                  | 1592.97          |  Download |
| 22     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2015-2016 (File 2 of 3 ).pdf                                  | 2172.20          |  Download |
| 23     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2015-2016 (File 3 of 3 ).pdf                                  | 2329.39          |  Download |
| 24     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2014-2015 (File 1 of 3 ).pdf                                  | 1607.17          |  Download |
| 25     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2014-2015 (File 2 of 3 ).pdf                                  | 2188.87          |  Download |
| 26     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2014-2015 (File 3 of 3 ).pdf                                  | 1953.17          |  Download |
| 27     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2013-2014 (File 1 of 3 ).pdf                                  | 1713.56          |  Download |
| 28     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2013-2014 (File 2 of 3 ).pdf                                  | 2089.37          |  Download |
| 29     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2013-2014 (File 3 of 3 ).pdf                                  | 1972.33          |  Download |

Signed  
AASHI

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ  
পদক পরিচালক ও পদক পরিচালক  
পদক পরিচালক ও পদক পরিচালক

|    |                                                                |                                       |         |                                                                                              |
|----|----------------------------------------------------------------|---------------------------------------|---------|----------------------------------------------------------------------------------------------|
| 30 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2012-2013 (File 1 of 2 ).pdf | 2217.14 |  Download  |
| 31 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 2012-2013 (File 2 of 2 ).pdf | 2659.82 |  Download |
| 32 | -                                                              | Methodology of Road Work.pdf          | 1583.36 |  Download |
| 33 | -                                                              | Man Power-2016.pdf                    | 2751.10 |  Download |
| 34 | -                                                              | Tender Capacity for TID-123527.pdf    | 2331.16 |  Download |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
স্বাক্ষর পরিচালন ও যোগাযোগ বিভাগ  
স্বাক্ষর পরিচালন ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার