
Item Code 01/02/04
Item Name Provision, Maintenance and Removal of Sign Boards
Unit of Measurement Lump Sum
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Provision, maintain & remove Signs month 6,500.00 1.00 6,500.00 6,500.000
Basic Unit Price of Specification Item : 6,500.000

Plus Profit at : 10.00% 650.000
Sub-Total : 7,150.000

Plus Tax & VAT at 12.3596% : 883.711
Total Unit Price of Specification Item : 8,033.711

Item Code 01/01/02
Item Name Provision for Maintain Temp.Structures & Equipment for the Maintenance and Protection of Traffic
Unit of Measurement day
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category  : Primary Item
Item Type  : Equipment

Small hand tools  (2) day 10.00 3.00 30.00 30.00
Item Type  : Labour 0.00 0.00

Unskilled labourer day 350.00 3.00 1,050.00 1,050.00
Item Type  : Material 0.00 0.00

Petrol ltr 87.00 3.09 268.92 268.92
Basic Unit Price of Specification Item : 1,348.92

Plus Profit at : 10.00% 134.892
Sub-Total : 1,483.809

Plus Tax & VAT at 12.3596% : 183.393
Total Unit Price of Specification Item : 1,667.202

Item Code 01/02/07
Item Name Progress Photographs
Unit of Measurement Month
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Progress Photographs month 800.00 1.00 800.00 800.000
Basic Unit Price of Specification Item : 800.000

Plus Profit at : 8.00% 64.000
Sub-Total : 864.000

Plus Tax & VAT at 12.3596% : 106.787
Total Unit Price of Specification Item : 970.787

Specification Item Components

Specification Item Components

Specification Item Components

RATE ANALYSIS ID NO: 150766, Package No. e-GP/21/ACE Khu/2017-2018

RATE ANALYSIS

Name of Work : Reconstruction, Strengthening, DBS-Base Course & DBS-Wearing Course work from Ch. 110+000 to 111+250 (Tetul tala to 
Bishoikhali), Ch. 119+000 to Ch. 119+230 (Brac Office), Ch. 120+900 to 125+560 (Kaligonj Bus Stand to Agmundia) of Daulatdia-
Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) Road (Road No. N-7) under Road Division, Jhenidah during the year 
2017-2018.



Item Code 01/03/01
Item Name Provide and Remove Site  Laboratory & Equipment
Unit of Measurement Lump Sum
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Site Laboratory lump sum 250,000.000 1.00 250,000.00 250,000.000
Basic Unit Price of Specification Item : 250,000.000

Plus Profit at : 9.750% 24,375.000
Sub-Total : 274,375.000

Plus Tax & VAT at 12.3596% : 33,911.653
Total Unit Price of Specification Item : 308,286.653

Item Code 01/03/02
Item Name Maintain Site Laboratory
Unit of Measurement Month
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Labour

Maintenance of Site Laboratory month 6,000.00 1.00 6,000.00 6,000.000
Basic Unit Price of Specification Item : 6,000.000

Plus Profit at : 10.00% 600.000
Sub-Total : 6,600.000

Plus Tax & VAT at 12.3596% : 815.734
Total Unit Price of Specification Item : 7,415.734

Item Code 02/02/03
Item Name Roadway Excavation in Existing Pavement ( not reinforced concrete)
Unit of Measurement cu metre
Quantity for Estimation 30.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (2) day 10.00 16.00 160.00 5.333
Item Type Labour

Semi-skilled labourer day 400.00 7.00 2,800.00 93.333
Unskilled labourer day 350.00 7.50 2,625.00 87.500

Basic Unit Price of Specification Item : 186.167
Plus Profit at : 10.000% 18.617

Sub-Total : 204.783
Plus Tax & VAT at 12.3596% : 25.310

Total Unit Price of Specification Item : 230.094

Specification Item Components

Specification Item Components

Specification Item Components



Item Code 02/07/01
Item Name Preparation of Subgrade 300 mm Depth
Unit of Measurement sq. metre
Quantity for Estimation 100.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (1) day 10.00 8.00 80.00 0.800
Vibratory roller ( 7-10tonne) day 2,000.00 0.06 120.00 1.200
Water tanker day 2,500.00 0.06 150.00 1.500

Item Type Labour
Semi-skilled labourer day 400.00 3.00 1,200.00 12.000
Unskilled labourer day 350.00 8.00 2,800.00 28.000

Item Type Material
Water cu. metre 10.00 30.00 300.00 3.000

Basic Unit Price of Specification Item : 46.500
Plus Profit at : 10.00% 4.650

Sub-Total : 51.150
Plus Tax & VAT at 12.3596% : 6.322

Total Unit Price of Specification Item : 57.472

Item Code 02/08/01
Item Name Improved Subgrade
Unit of Measurement cu metre
Quantity for Estimation 600.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (1) day 10.00 316.00 3,160.00 5.267
Vibratory roller ( 7-10tonne) day 2,000.00 0.75 1,500.00 2.500
Water tanker day 2,500.00 0.75 1,875.00 3.125

Item Type Labour
Semi-skilled labourer day 400.00 40.00 16,000.00 26.667
Unskilled labourer day 350.00 190.00 66,500.00 110.833

Item Type Material
Sand FM >0.80 cu. metre 500.00 670.00 335,000.00 558.333
Water cu. metre 10.00 450.00 4,500.00 7.500

Basic Unit Price of Specification Item : 714.225
Plus Profit at : 9.00% 64.280

Sub-Total : 778.505
Plus Tax & VAT at 12.3596% : 96.220

Total Unit Price of Specification Item : 874.725

Item Code 02/10/01
Item Name Construction of Soil Earthen Shoulders
Unit of Measurement cu metre
Quantity for Estimation 10.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (1) day 10.00 4.33 43.30 4.330
Vibratory roller (1-3 tonne) day 1,500.00 0.04 60.00 6.000

Item Type Labour
Semi-skilled labourer day 400.00 0.33 132.00 13.200
Unskilled labourer day 350.00 2.56 894.25 89.425

Item Type Material

Specification Item Components

Specification Item Components

Specification Item Components



Imported suitable bulk fill (off site) cu. metre 60.00 9.25 555.00 55.500
Water cu. metre 10.00 5.00 50.00 5.000

Basic Unit Price of Specification Item : 173.455
Plus Profit at : 9.00% 15.611

Sub-Total : 189.066
Plus Tax & VAT at 12.3596% : 23.368

Total Unit Price of Specification Item : 212.434

Item Code 03/01/01
Item Name Scarify, Mix and Recompact Existing Pavement and/or Shoulder
Unit of Measurement sq. metre
Quantity for Estimation 100.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (1) day 10.00 7.00 70.00 0.700
Vibratory roller ( 7-10tonne) day 2,000.00 0.06 125.00 1.250
Water tanker day 2,500.00 0.06 156.25 1.563

Item Type Labour
Masons day 600.00 1.00 600.00 6.000
Unskilled labourer day 350.00 6.00 2,100.00 21.000

Item Type Material
Water cu. metre 10.00 15.00 150.00 1.500

Basic Unit Price of Specification Item : 32.013
Plus Profit at : 10.00% 3.201

Sub-Total : 35.214
Plus Tax & VAT at 12.3596% : 4.352

Total Unit Price of Specification Item : 39.566

Item Code 03/01/02
Item Name Repair of Potholes on the Existing Pavement
Unit of Measurement cu metre
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Bitumen Heater (Tar Boiler) day 400.00 0.50 200.00 200.000
Richshaw Van day 250.00 0.50 125.00 125.000
Small hand tools  (2) day 10.00 6.50 65.00 65.000

Item Type Labour
Asphalt Mistry day 700.00 0.50 350.00 350.000
Semi-skilled labourer day 400.00 1.00 400.00 400.000
Unskilled labourer day 350.00 4.00 1,400.00 1,400.000

Item Type Material
Bitumen tonne 60,000.00 0.09 5,100.00 5,100.000
Coarse Sand FM>2.5 cu. metre 1,800.00 0.44 792.00 792.000
Crushed boulder/gravel aggregate <25mm cu. metre 6,000.00 0.56 3,360.00 3,360.000
Crusher (stone) dust cu. metre 600.00 0.21 127.20 127.200
Firewood tonne 3,500.00 0.09 315.00 315.000

Basic Unit Price of Specification Item : 12,234.200
Plus Profit at : 10.00% 1,223.420

Sub-Total : 13,457.620
Plus Tax & VAT at 12.3596% : 1,663.308

Total Unit Price of Specification Item : 15,120.928

Item Code 03/02/01

Specification Item Components

Specification Item Components



Item Name Sub-Base
Unit of Measurement cu metre
Quantity for Estimation 10.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Flat Bed truck (5tons) day 2,000.00 0.30 600.00 60.000
Small hand tools  (1) day 10.00 12.50 125.00 12.500
Vibratory roller ( 7-10tonne) day 2,000.00 0.06 120.00 12.000

Item Type Labour
Masons day 600.00 2.00 1,200.00 120.000
Unskilled labourer day 350.00 10.50 3,675.00 367.500

Item Type Material
Sand FM>1.0 cu. metre 500.00 4.55 2,275.00 227.500
Brick Khoa < 40mm cu. metre 2,600.00 8.45 21,970.00 2,197.000
Water cu. metre 10.00 10.00 100.00 10.000

Basic Unit Price of Specification Item : 3,006.500
Plus Profit at : 10.00% 300.650

Sub-Total : 3,307.150
Plus Tax & VAT at 12.3596% : 408.751

Total Unit Price of Specification Item : 3,715.901

Item Code 03/03/01
Item Name Aggregate Base Type I
Unit of Measurement cu metre
Quantity for Estimation 10.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Flat Bed truck (5tons) day 2,000.00 0.30 600.00 60.000
Small hand tools  (1) day 10.00 12.50 125.00 12.500
Vibratory roller ( 7-10tonne) day 2,000.00 0.06 120.00 12.000

Item Type Labour
Masons day 600.00 2.00 1,200.00 120.000
Unskilled labourer day 350.00 10.50 3,675.00 367.500

Item Type Material
Crushed boulder/gravel aggregate <40mm cu. metre 4,400.00 9.10 40,040.00 4,004.000
Sand FM>1.0 cu. metre 500.00 3.90 1,950.00 195.000
Water cu. metre 10.00 10.00 100.00 10.000

Basic Unit Price of Specification Item : 4,781.000
Plus Profit at : 10.00% 478.100

Sub-Total : 5,259.100
Plus Tax & VAT at 12.3596% : 650.004

Total Unit Price of Specification Item : 5,909.104

Item Code 03/06/01a
Item Name Bituminous Prime Coat (Plant Placed)
Unit of Measurement sq. metre
Quantity for Estimation 1500.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Bitumen Distributor day 2,500.00 0.75 1,875.00 1.250
Bitumen Heater day 1,000.00 2.00 2,000.00 1.333
Small hand tools  (1) day 10.00 13.00 130.00 0.087
Tyre roller PTR day 3,500.00 0.13 455.00 0.303
Water tanker day 2,500.00 0.13 325.00 0.217
Air Blower day 2,000.00 0.13 260.00 0.173

Item Type Labour
Asphalt Mistry day 700.00 2.00 1,400.00 0.933

Specification Item Components

Specification Item Components

Specification Item Components



Semi-skilled labourer day 400.00 1.00 400.00 0.267
Unskilled labourer day 350.00 10.00 3,500.00 2.333

Item Type Material
Bitumen tonne 60,000.00 1.30 78,000.00 52.000
Firewood tonne 3,500.00 0.60 2,100.00 1.400
Kerosene ltr 70.00 650.00 45,500.00 30.333

Basic Unit Price of Specification Item : 90.630
Plus Profit at : 10.00% 9.063

Sub-Total : 99.693
Plus Tax & VAT at 12.3596% : 12.322

Total Unit Price of Specification Item : 112.015

Item Code 03/07/01a
Item Name Bituminous Tack Coat (Plant Work)
Unit of Measurement sq. metre
Quantity for Estimation 1000.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Bitumen Distributor day 2,500.00 0.75 1,875.00 1.875
Bitumen Heater day 1,000.00 1.00 1,000.00 1.000
Small hand tools  (2) day 10.00 7.00 70.00 0.070

Item Type Labour
Asphalt Mistry day 700.00 1.00 700.00 0.700
Semi-skilled labourer day 400.00 1.00 400.00 0.400
Unskilled labourer day 350.00 2.00 700.00 0.700

Item Type Material
Bitumen tonne 60,000.00 0.45 27,000.00 27.000
Firewood tonne 3,500.00 0.09 315.00 0.315
Kerosene ltr 70.00 0.00 0.00 0.000

Basic Unit Price of Specification Item : 32.060
Plus Profit at : 10.00% 3.206

Sub-Total : 35.266
Plus Tax & VAT at 12.3596% : 4.359

Total Unit Price of Specification Item : 39.625

Item Code 03/10/01(b)
Item Name 
Unit of Measurement cu metre
Quantity for Estimation 25.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

AC Paver day 10,000.00 1.00 10,000.00 400.000
Asphalt Plant day 20,000.00 0.50 10,000.00 400.000
Bitumen Distributor day 2,500.00 0.50 1,250.00 50.000
Dump Truck day 1,500.00 5.00 7,500.00 300.000
Tyre roller PTR day 3,500.00 1.00 3,500.00 140.000
Vibratory Roller ( 6-7.5 tonne) day 2,000.00 0.50 1,000.00 40.000

Item Type Labour
Asphalt Mistry day 700.00 2.00 1,400.00 56.000
Foreman day 800.00 1.00 800.00 32.000
Semi-skilled labourer day 400.00 4.00 1,600.00 64.000
Unskilled labourer day 350.00 8.00 2,800.00 112.000

Item Type Material
Angle Iron (62.5x62.5x6mm) using 20 times lin. metre 150.00 20.00 3,000.00 120.000
Bitumen tonne 65,000.00 3.07 199,550.00 7,982.000
Coarse Sand FM>2.5 cu. metre 1,800.00 6.25 11,250.00 450.000
Crushed boulder/gravel aggregate <25mm cu. metre 6,000.00 21.88 131,280.00 5,251.200
Crusher (stone) dust cu. metre 600.00 3.12 1,872.00 74.880

Dense Bituminous Surfacing -Base Course (Plant Method)  (Bitumen Grade 60/70)

Specification Item Components

Specification Item Components



Diesel ltr 70.00 137.50 9,625.00 385.000
Basic Unit Price of Specification Item : 15,857.080

Plus Profit at : 9.54% 1,512.765
Sub-Total : 17,369.845

Plus Tax & VAT at 12.3596% : 2,146.843
Total Unit Price of Specification Item : 19,516.689

Item Code 03/10/02(b)
Item Name Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)
Unit of Measurement cu metre
Quantity for Estimation 25.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

AC Paver day 10,000.00 1.00 10,000.00 400.000
Asphalt Plant day 20,000.00 0.50 10,000.00 400.000
Bitumen Distributor day 2,500.00 0.50 1,250.00 50.000
Dump Truck day 1,500.00 5.00 7,500.00 300.000
Tyre roller PTR day 3,500.00 1.00 3,500.00 140.000
Vibratory Roller ( 6-7.5 tonne) day 2,000.00 0.50 1,000.00 40.000

Item Type Labour
Asphalt Mistry day 700.00 2.00 1,400.00 56.000
Foreman day 800.00 1.00 800.00 32.000
Semi-skilled labourer day 400.00 4.00 1,600.00 64.000
Unskilled labourer day 350.00 8.00 2,800.00 112.000

Item Type Material
Angle Iron (62.5x62.5x6mm) using 20 times lin. metre 300.00 20.00 6,000.00 240.000
Bitumen tonne 65,000.00 3.07 199,550.00 7,982.000
Coarse Sand FM>2.5 cu. metre 1,800.00 6.25 11,250.00 450.000
Crushed boulder/gravel aggregate <25mm cu. metre 6,000.00 21.88 131,280.00 5,251.200
Crusher (stone) dust cu. metre 600.00 3.12 1,872.00 74.880
Diesel ltr 70.00 137.50 9,625.00 385.000

Basic Unit Price of Specification Item : 15,977.080
Plus Profit at : 9.50% 1,517.823

Sub-Total : 17,494.903
Plus Tax & VAT at 12.3596% : 2,162.300

Total Unit Price of Specification Item : 19,657.203

Item Code 03/13/01
Item Name Brick on End Edging
Unit of Measurement Lin. Metre
Quantity for Estimation 100.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Small hand tools  (2) day 10.00 4.00 40.00 0.400
Item Type Labour

Masons day 600.00 1.00 600.00 6.000
Unskilled labourer day 350.00 3.00 1,050.00 10.500

Item Type Material
Brick P.J. no. 9.00 800.00 7,200.00 72.000
Sand FM>0.5 cu. metre 400.00 0.20 80.00 0.800

Basic Unit Price of Specification Item : 89.700
Plus Profit at : 5.25% 4.709

Sub-Total : 94.409
Plus Tax & VAT at 12.3596% : 11.669

Total Unit Price of Specification Item : 106.078

Specification Item Components

Specification Item Components







Item Code 06/05/01
Item Name Road Marking   Thermoplastic Material (by spray) 3mm Thick.
Unit of Measurement sq.m
Quantity for Estimation 350.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Equipment

Boiler/Heater  (1) day 3,500.00 1.00 3,500.00 10.000
Spreader day 6,000.00 1.00 6,000.00 17.143
Truck (5 Tonne) day 2,000.00 1.00 2,000.00 5.714

Item Type Labour
Foreman day 800.00 3.00 2,400.00 6.857
Skilled labourer day 450.00 7.00 3,150.00 9.000
Unskilled labourer day 350.00 10.00 3,500.00 10.000

Item Type Material
Tharmoplastic Materials kg 80.00 2,100.00 168,000.00 480.000
Glass beads kg 80.00 175.00 14,000.00 40.000
Chalk Powder, brush etc. L.S 500.00 1.429

Basic Unit Price of Specification Item : 580.143
Plus Profit at : 10.00% 58.014

Sub-Total : 638.157
Plus Tax & VAT at 12.3596% : 78.874

Total Unit Price of Specification Item : 717.031

Item Code 06/10/01
Item Name Traffic Signs
Unit of Measurement Number
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Traffic Sign no. 4,000.00 1.25 4,991.20 4,991.200
Basic Unit Price of Specification Item : 4,991.200

Plus Profit at : 10.00% 499.120
Sub-Total : 5,490.320

Plus Tax & VAT at 12.3596% : 678.582
Total Unit Price of Specification Item : 6,168.902

Item Code 06/10/02
Item Name Sign Post
Unit of Measurement Number
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Sign post (50/75mm dia Wall thickness 2mm minmum) no. 2,400.000 1.00 2,400.000 2,400.000
Basic Unit Price of Specification Item : 2,400.000

Plus Profit at : 10.0004% 240.010
Sub-Total : 2,640.010

Plus Tax & VAT at 12.3596% : 326.295
Total Unit Price of Specification Item : 2,966.304

Specification Item Components

Specification Item Components

Specification Item Components



Item Code 06/15/01
Item Name Concrete Guide Post (1.6 m long, 200mm dia)
Unit of Measurement No.
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Concrete cum 12,429.63 0.0502 623.97 623.967
Reinforcement tonne 56000.00 0.0075 420.00 420.000
Painting sqm 155.00 0.6280 97.3400 97.340
Placing No. 250.00 1.00 250.00 250.000

Basic Unit Price of Specification Item : 1,391.307
Plus Profit at : 10.00% 139.131

Sub-Total : 1,530.438
Plus Tax & VAT at 12.3596% : 189.156

Total Unit Price of Specification Item : 1,719.594

Item Code Special-1 
Item Name Manufacturing of Road directional board 

as per direction of the E/c. 
Unit of Measurement Sqm 
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Construction of Concrete U Drain Sqm 20,000.00 1.00 20,000.00 20000.000
Basic Unit Price of Specification Item : 20000.000

Plus Profit at : 9.00% 1800.000
Sub-Total : 21800.000

Plus Tax & VAT at 12.3596% : 2694.393
Total Unit Price of Specification Item : 24494.393

Item Code Special-2 
Item Name Installation charge of road sign and signal 

board as per direction of the E/c.  

Unit of Measurement No
Quantity for Estimation 1.00 (All Prices Are in Taka)

Item Name
Unit of 

Measuremen
t

Unit Rate Quantity 
Required

Price for 
Estimation 
Quantity

Unit Price

Item Category Primary Item
Item Type Material

Construction of Concrete U Drain No 3,800.00 1.00 3,800.00 3800.000
Basic Unit Price of Specification Item : 3800.000

Plus Profit at : 9.00% 342.000
Sub-Total : 4142.000

Plus Tax & VAT at 12.3596% : 511.935
Total Unit Price of Specification Item : 4653.935

Specification Item Components

Specification Item Components

Specification Item Components


