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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of
Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-17/PMPRoad/2017-2018.

Lot No. and Description : 01 & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km
of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-
2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Tender Validity Yes

Tender Security Yes

JVCA Partner's Information given or not (If any) Yes

Joint Venture Agreement Yes

Subcontractor's Information given or not (If any) Yes

Tender Contents Yes

Tenderer Information Yes

Eligibilty Declarations Yes

Trade license or Equivalent Yes

Taxation Obligations Documents or Equivalent Yes

Legal Capacity Yes

Litigation History No

Solvency Yes

Country of Origin Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes

Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

Tender Evaluation Report 1 1/8/2018

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=137993&lotId=229272&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 20



TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 1 On

27 Dec 2017 21:30 27 Dec 2017 21:44 28 Dec 2017 01:12

Comments Sign Sign Signed.
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of
Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid
Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the
year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th
km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road)
2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

Masud Hi-Tech Engineering Ltd. & National
Development Engineers Ltd. - JV Yes Yes Yes Yes Yes Yes Yes Technically

Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 2 On

27 Dec 2017 21:30 27 Dec 2017 21:45 28 Dec 2017 01:12

Comments Sign Sign Signed.

Tender Evaluation Report 2 1/8/2018
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of
Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid
Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the
year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th
km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road)
2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est
Cost

Quoted Amount (in
BDT)

Deviation
Amount

% of
Deviaiton

L1 Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
(Winner)

179106904.280 179098283.995 8620.285 0.005

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation 28 Dec 2017 09:29 28 Dec 2017 09:30 28 Dec 2017 10:35

Tender Evaluation Report 3 1/8/2018
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Report 3 On

Comments Sign Sign Signed.

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of
Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid
Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the
year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th
km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road)
2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 4 On

28 Dec 2017 10:37 28 Dec 2017 10:38 28 Dec 2017 10:36

Comments Sign Sign Signed.
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

Package No. : DZe-GP-17/PMPRoad/2017-2018.

Package Description : Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 01

Lot Description : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name Action

Division 2 : Earth work Individual Report  |   Comparative Report

Division 1 : General & Site Facilities Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division 3 : Pavement work Individual Report  |   Comparative Report

Division 5 : Structure work Individual Report  |   Comparative Report

BoQ : U Drain Individual Report  |   Comparative Report

BoQ : Saucer Drain Individual Report  |   Comparative Report

BoQ : Low-Hight Road Median Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender/Proposal Package No. and
Description :

DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid
Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the
year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th
km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road)
2017-2018).

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Md. Abdus Sabur

Designation: Additional Chief Engineer

Role: PE

Office Name: Dhaka Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily Star 23-Nov-2017

Daily Khola Kagoj 22-Nov-2017

Daily Amar Barta 22-Nov-2017

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

16-Nov-2017 19:45 18-Dec-2017 12:00

Opening Date and Time

Original Date and Time

18-Dec-2017 12:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

1 1 0 0

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Tender/Proposal Opening Report 1 1/8/2018
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Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Dec 2017 12:22 18 Dec 2017 12:14

Comments Sign Sign
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-17/PMPRoad/2017-2018. & Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid
Pavement work at 1stkm to 12th km of Gabtoli-Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the
year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th
km of Gabtoli-Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road)
2017-2018).

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

16-Nov-2017 19:45 18-Dec-2017 12:00 18-Dec-2017 12:00 17-Apr-2018 15-May-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

1 1 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 Masud Hi-Tech
Engineering Ltd. &
National Development
Engineers Ltd. - JV 
(JVCA - View Details)
(Sub
Contractor/Consultant
- View Details)

18-Dec-2017
11:26

Bank Guarantee 4500000.00 Bank: Bank Asia Limited
Branch: BAL_Gulshan
Branch
17-Dec-2017 17:37

15-May-2018 17-Apr-2018

Official Cost Estimate (In BDT)

179106904.280

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT)

Without Discount
Discount in

Percentage (%)
Discount in

Amount
Quoted Amount (in BDT)

with Discount

1 Masud Hi-Tech Engineering Ltd. & National
Development Engineers Ltd. - JV

179098283.995 0.000 0.000 179098283.995

Opening Report Footer

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Dec 2017 12:26 18 Dec 2017 12:19

Tender Opening Report 2 1/8/2018
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Division 2 : Earth work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 2 :
Earth work 02/01/01 Clearing & Grubbing. Sqm 2400.000 40.001 Forty point Zero

Zero One 96002.400 Ninety-Six Thousand AND Two point Four

2 Division 2 :
Earth work 02/10/01 Construction of Soil

Earthen Shoulder. Cum 1656.720 200.002
Two Hundred
point Zero Zero
Two

331347.313
Three Lakh Thirty-One Thousand Three
Hundred and Forty-Seven point Three One
Three

Grand Total: 427349.713
Four Lakh Twenty-Seven Thousand Three
Hundred and Forty-Nine point Seven One
Three

This Division 2 : Earth work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers
Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Division 1 : General & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price in
Figures
(BDT)

Unit Price in
Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words

(BDT)

1
Division 1 :
General & Site
Facilities

01/02/05 Provision and Maintenance
of Survey Equipment Month 4 1000.001

One Thousand
point Zero Zero
One

4000.004 Four Thousand point Zero
Zero Four

2
Division 1 :
General & Site
Facilities

01/02/07 Progress Photograph Month 4 1000.001
One Thousand
point Zero Zero
One

4000.004 Four Thousand point Zero
Zero Four

3
Division 1 :
General & Site
Facilities

01/03/01 Provide and Removal Site
Laboratory and Equipment LS 1 100000.001 One Lakh point

Zero Zero One 100000.001 One Lakh point Zero Zero
One

4
Division 1 :
General & Site
Facilities

01/03/02 Maintain Site Laboratory Month 4 10000.001
Ten Thousand
point Zero Zero
One

40000.004 Forty Thousand point Zero
Zero Four

Grand Total: 148000.013
One Lakh Forty-Eight
Thousand point Zero One
Three

 

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Division 3 : Pavement work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1

Division 3
:
Pavement
work

03/01/01 Scarify, Mix and Re-compact Existing
Pavement and/or Shoulder. Sqm 29139.000 40.001 Forty point Zero

Zero One 1165589.139

Eleven Lakh Sixty-
Five Thousand Five
Hundred and Eighty-
Nine point One Three
Nine

2
Division 3
:
Pavement
work

03/01/02 Repair of Potholes on the Existing
Pavement. Cum 139.500 18000.001

Eighteen
Thousand point
Zero Zero One

2511000.140
Twenty-Five Lakh
Eleven Thousand
point One Four

3

Division 3
:
Pavement
work

03/03/02 Aggregate Base Type-II Cum 4123.350 4500.001

Four Thousand
Five Hundred
point Zero Zero
One

18555079.123

One Crore Eighty-
Five Lakh Fifty-Five
Thousand AND
Seventy-Nine point
One Two Three

4

Division 3
:
Pavement
work

03/06/01a Bituminous Prime Coat (plant
Placed) Sqm 25839.000 125.001

One Hundred
and Twenty-Five
point Zero Zero
One

3229900.839

Thirty-Two Lakh
Twenty-Nine
Thousand Nine
Hundred point Eight
Three Nine

5

Division 3
:
Pavement
work

03/07/01a Bituminous Tack Coat (plant Work) Sqm 74826.000 50.002 Fifty point Zero
Zero Two 3741449.652

Thirty-Seven Lakh
Forty-One Thousand
Four Hundred and
Forty-Nine point Six
Five Two

6

Division 3
:
Pavement
work

03/10/01b
Dense Bituminous Surfacing-Base
Course(Plant Method) (Bitumen
Grade-60/70)

Cum 2260.300 20100.001

Twenty
Thousand One
Hundred point
Zero Zero One

45432032.260

Four Crore Fifty-Four
Lakh Thirty-Two
Thousand AND
Thirty-Two point Two
Six

7
Division 3
:
Pavement
work

03/10/02b
Dense Bituminous Surfacing-
Wearing Course(Plant Method)
(Bitumen Grade-60/70)

Cum 3741.300 20500.002
Twenty
Thousand Five
Hundred point
Zero Zero Two

76696657.483

Seven Crore Sixty-Six
Lakh Ninety-Six
Thousand Six
Hundred and Fifty-
Seven point Four
Eight Three

8
Division 3
:
Pavement
work

03/13/01 Brick on end Edging Lin. Meter 7700.000 120.001
One Hundred
and Twenty
point Zero Zero
One

924007.700
Nine Lakh Twenty-
Four Thousand AND
Seven point Seven

9
Division 3
:
Pavement
work

03/14/01a Dry lean Concrete Class-10
(Concrete Mixture) Cum 330.000 8500.001

Eight Thousand
Five Hundred
point Zero Zero
One

2805000.330
Twenty-Eight Lakh
Five Thousand point
Three Three

Division 3
: Cement Concrete Pavement Seventeen

Thousand Five
One Crore Seventy-
Three Lakh Twenty-

Individual Report 1/8/2018
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10 :
Pavement
work

03/15/03b (Concrete Class-35) (Batching Plant
without Concrete Paver)

Cum 990.000 17500.001 Thousand Five
Hundred point
Zero Zero One

17325000.990 Three Lakh Twenty-
Five Thousand point
Nine Nine

Grand Total: 172385717.656

Seventeen Crore
Twenty-Three Lakh
Eighty-Five
Thousand Seven
Hundred and
Seventeen point Six
Five Six

This Division 3 : Pavement work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Division 5 : Structure work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of

Item
Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 5 :
Structure work 05/02/02

High Yield
Reinforcement
Bars.

Tonne 35.584 85000.001 Eighty-Five Thousand
point Zero Zero One 3024640.036

Thirty Lakh Twenty-Four Thousand
Six Hundred and Forty point Zero
Three Six

Grand Total: 3024640.036
Thirty Lakh Twenty-Four Thousand
Six Hundred and Forty point Zero
Three Six

This Division 5 : Structure work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

BoQ : U Drain

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
BoQ :
U
Drain

02/02/01 Roadway Excavation in
Unsuitable Soil. Cum 101.250 150.001 One Hundred and Fifty

point Zero Zero One 15187.601
Fifteen Thousand One
Hundred and Eighty-Seven
point Six Zero One

2
BoQ :
U
Drain

05/01/01 Single Layer Brick Flat Soling. Sqm 135.000 480.001
Four Hundred and
Eighty point Zero Zero
One

64800.135 Sixty-Four Thousand Eight
Hundred point One Three Five

3
BoQ :
U
Drain

05/01/02a Concrete Class -10. Cum 10.130 8500.001
Eight Thousand Five
Hundred point Zero
Zero One

86105.010
Eighty-Six Thousand One
Hundred and Five point Zero
One

4
BoQ :
U
Drain

PWD 04.1 Brick work with first class bricks
in cement sand moter (1:6) Cum 40.500 6000.001 Six Thousand point

Zero Zero One 243000.041 Two Lakh Forty-Three
Thousand point Zero Four One

5
BoQ :
U
Drain

PWD 15.2 Minimum 12 mm thick Cement
Sand plaster Finishing (1:4) Sqm 459.000 230.001

Two Hundred and
Thirty point Zero Zero
One

105570.459
One Lakh Five Thousand Five
Hundred and Seventy point
Four Five Nine

Grand Total: 514663.246
Five Lakh Fourteen Thousand
Six Hundred and Sixty-Three
point Two Four Six

This BoQ : U Drain is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
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Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

BoQ : Saucer Drain

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
BoQ :
Saucer
Drain

02/04/01 Channel Excavation in
Unsuitable Materials. Cum 144.000 150.001

One Hundred and
Fifty point Zero Zero
One

21600.144 Twenty-One Thousand Six
Hundred point One Four Four

2
BoQ :
Saucer
Drain

05/01/01 Single Layer Brick Flat
Soling. Sqm 360.000 480.001

Four Hundred and
Eighty point Zero Zero
One

172800.360 One Lakh Seventy-Two Thousand
Eight Hundred point Three Six

3
BoQ :
Saucer
Drain

05/01/02b Concrete Class -20
(Foundation). Cum 75.600 12000.001 Twelve Thousand

point Zero Zero One 907200.076 Nine Lakh Seven Thousand Two
Hundred point Zero Seven Six

4
BoQ :
Saucer
Drain

05/02/02 High Yield
Reinforcement Bars Tonne 10.838 85000.001 Eighty-Five Thousand

point Zero Zero One 921230.011
Nine Lakh Twenty-One Thousand
Two Hundred and Thirty point
Zero One One

Grand Total: 2022830.591
Twenty Lakh Twenty-Two
Thousand Eight Hundred and
Thirty point Five Nine One

This BoQ : Saucer Drain is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. -
JV
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Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

BoQ : Low-Hight Road Median

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
BoQ : Low-
Hight Road
Median

02/02/03 Roadway Excavation in Existing
Pavement (not reinforced Concrete). Cum 10.200 150.001

One Hundred and
Fifty point Zero
Zero One

1530.010
One Thousand Five
Hundred and Thirty
point Zero One

2
BoQ : Low-
Hight Road
Median

02/06/02 Embankment fill from borrow pit in
contractor's Arranged land Cum 42.420 300.003

Three Hundred
point Zero Zero
Three

12726.127
Twelve Thousand
Seven Hundred and
Twenty-Six point One
Two Seven

3
BoQ : Low-
Hight Road
Median

05/01/02a Concrete Class-10 Cum 4.050 8500.001
Eight Thousand
Five Hundred
point Zero Zero
One

34425.004
Thirty-Four Thousand
Four Hundred and
Twenty-Five point Zero
Zero Four

4
BoQ : Low-
Hight Road
Median

05/01/02c
Concrete Class-20 (Vertical Member
col. Pier, abutment with wall, culvert
etc.)

Cum 24.600 15000.001
Fifteen Thousand
point Zero Zero
One

369000.025
Three Lakh Sixty-Nine
Thousand point Zero
Two Five

5
BoQ : Low-
Hight Road
Median

Misc-01 Labour for fitting & fixing Pointing
with cement & other Necessary work Nos 787.000 200.002

Two Hundred
point Zero Zero
Two

157401.574
One Lakh Fifty-Seven
Thousand Four
Hundred and One
point Five Seven Four

Grand Total: 575082.740
Five Lakh Seventy-
Five Thousand AND
Eighty-Two point
Seven Four

This BoQ : Low-Hight Road Median is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development
Engineers Ltd. - JV
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Tenderer/Consultant Name :  Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No. Form Name Amount (in BDT)

1 Division 2 : Earth work 427349.713

2 Division 1 : General & Site Facilities 148000.013

3 Unconditional Discount Form 0.000

4 Division 3 : Pavement work 172385717.656

5 Division 5 : Structure work 3024640.036

6 BoQ : U Drain 514663.246

7 BoQ : Saucer Drain 2022830.591

8 BoQ : Low-Hight Road Median 575082.740

 Grand Total 179098283.995
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Form Name Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
Amount in (BDT)

Division 2 : Earth work 427349.713

Division 1 : General & Site Facilities 148000.013

Unconditional Discount Form 0.000

Division 3 : Pavement work 172385717.656

Division 5 : Structure work 3024640.036

BoQ : U Drain 514663.246

BoQ : Saucer Drain 2022830.591

BoQ : Low-Hight Road Median 575082.740

Grand Total 179098283.995
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases -

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor
for poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 58.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 18608204717.55

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? --Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech
Engineering Ltd. & National Development Engineers Ltd. - JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Past Performance of Evaluation. of NDE.pdf 197.38 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Computerized Auto Batch Mix Asphalt Plant Good Owned 1 No.

Asphalt Paver Machine Good Owned 1 No.

Motor Grader 120 HP Good Owned 1 No.

Vibratory Roller 10 Ton Good Owned 1 No.

Pneumatic Tyre Roller 10 Ton Good Owned 1 No.

Smooth Wheel Steel Roller 8-10 Ton Good Owned 1 No.

Bituminous Distributor Good Owned 1 No.

Pay Loader Good Owned 1 No.

Air Compressor Good Owned 1 No.

Dump / Motor Trucks 6-10 Ton Good Owned 8 Nos.

Sit-on Type Thermoplastic Road Marking Machine Good Owned 1 No.

5.

Elements of Activity Brief description of Activity

Joint Venture Purpose Joint Venture Purpose

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National
Development Engineers Ltd. - JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Dump Truck Route Permit DM U 12-1131 to DM U 12-
1134.pdf

1284.27 Download

2 - Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf 1465.51 Download

Individual Report 1/8/2018
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3 - Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf 1449.13 Download

4 - Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf 2461.63 Download

5 - Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf 1445.63 Download

6 - Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf 1459.26 Download

7 - Soil Compactor Model CS533E.pdf 2159.70 Download

8 - Hand Roller Model - JV06H-2.pdf 2751.37 Download

9 - Motor Grader Model - MG3-H.pdf 1477.36 Download

10 - Excavator Catterpillar Model 320B.pdf 2522.15 Download

11 - Soil Compactor.pdf 1499.64 Download

12 - LC batching plant.pdf 838.77 Download

13 - LC copy of Simem batching plant.pdf 13.11 Download

14 - Auto Batch Mixing Plant Document.pdf 2299.39 Download

15 - Auto Batch Mixing Plant.pdf 1580.86 Download

16 - Cater Pillar Wheel Loader Model 920.pdf 1917.11 Download

17 - Bitumen Distributor Amman Apollo.pdf 2561.44 Download

18 - Auto Level Machine.pdf 169.13 Download

19 - Core Cutter Machine Bitumen Extraction Machine.jpg 284.46 Download

20 - Concrete Mixture Machine.pdf 347.05 Download

21 - Catter Pillar Wheel Loader Model CAT 950.pdf 1683.07 Download

22 - Drum Mix Asphalt Plant.pdf 1020.55 Download

23 - Diesel Generator 2.pdf 1998.98 Download

24 - Diesel Generator 1.pdf 566.83 Download

25 - Dump Truck Dhaka Metro U 12-0545.pdf 1831.24 Download

26 - Dump Truck Dhaka Metro U 12-0544.pdf 1808.90 Download

27 - Dump Truck Dhaka Metro U 12-0543.pdf 1831.39 Download

28 - Dump Truck Dhaka Metro U 12-0547.pdf 1822.46 Download

29 - Dump Truck Dhaka Metro U 12-0546.pdf 1817.76 Download

30 - Dump Truck Dhaka Metro U 12-1132.pdf 2064.64 Download

31 - Dump Truck Dhaka Metro U 12-1131.pdf 2117.51 Download

32 - Dump Truck Dhaka Metro U 12-1134.pdf 2118.72 Download

33 - Dump Truck Dhaka Metro U 12-1133.pdf 2088.84 Download

34 - Dump Truck 4 Nos New.pdf 2023.26 Download

35 - Dump Truck.pdf 587.85 Download

36 - Dump Truck 4 Nos..pdf 1822.64 Download

37 - HAMM Tandeen Roller Model HD85.22 2 No.pdf 1555.06 Download

38 - Excavator Model 180-8.pdf 1859.67 Download

39 - Level Machine.pdf 172.10 Download

40 - Labratory Equipment for Test.pdf 104.16 Download

41 - Mini Prisom.pdf 132.15 Download
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42 - Penumatic Tyre Roller and Asphalt Paver.pdf 2378.32 Download

43 - Penumatic Roller and Asphalt Paver.pdf 844.95 Download

44 - SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf 2139.97 Download

45 - Servey Equipment.jpg 2141.43 Download

46 - Sakai Tyre Roller Model TS7409.pdf 1594.61 Download

47 - Water Pump 2.pdf 207.52 Download

48 - Total Station.pdf 166.21 Download

49 - Wheel Loader Model Mo-LW500FN.pdf 895.85 Download

50 - Water Pump.pdf 185.87 Download

51 - Water Pump Mixture Machine Generator Vabrator
Machine.pdf

869.89 Download

52 - Wheel Loader Model ZL50GN.pdf 2670.20 Download

53 - Wilson Bitumen Distributor.pdf 2533.60 Download

54 - Wilson Bitumen Distributor Document.pdf 2556.30 Download

55 - Wilson Drum Mix Asphalt Plant Document.pdf 2542.71 Download

56 - Wilson Drum Mix Asphalt Plant.pdf 2525.09 Download

57 - Wilson Paver Finisher Machine.pdf 2638.00 Download

58 - Wilson Paver Finisher Machine Document.pdf 2393.32 Download

59 - Asphalt Mixing Plant.pdf 1718.79 Download

60 - Asphalt Paver.pdf 1421.42 Download

61 Work Plan (ITT 25.1(h)) Work Schedule in Bar Chart.pdf 102.98 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 137993 Invitation Reference No. : DZ(e-GP)-17/PMP(Road)/2017-2018.

Closing Date and Time : 18-Dec-2017 12:00 Opening Date and Time : 18-Dec-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening by Base Type-II, DBS Base Course, DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat (Badamtoli) Road (Z-5070) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-17/PMPRoad/2017-2018. Strengthening by Base Type-II DBS Base Course DBS Wearing Course and Rigid Pavement work at 1stkm to 12th km of Gabtoli-
Showarighat Badamtoli Road Z-5070 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV 
(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: mhel.nde.jv@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] Both are more than 10(ten) years)

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

DKZ/40/2010-2011/R-01

8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M
on Jatrabari-Katchpur Road (Polder Road) of
Widening pavement at New 4 (Four) Lane under
Narayangonj Road Division during the year
2010-2011.

Prime
Contractor

05
January
2012

15 October
2014 372174643.400

Additional Chief
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Earthwork
212,732.280
Cum
Sub-Base
18,749.800
Cum
Aggregate
Base Type - I
10,416.510
Cum
Aggregate
Base Type - II
13,888.680
Cum
DBS Wearing
Course
2,230.040
Cum
DBS Base
Course
3,122.070
Cum
RCC Work
1,630.560
Cum

e-GP/12/ACEkhu/2014-

Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement,
Construction of Hard Shoulder, Surfacing (DBS),
RCC Pre-cast Palisiding, Road marking, Sign Prime 30 June 25 April

Executive Engineer,
RHD, Bagerhat
Road Division,

Sub-Base
1,309.730
Cum
Aggregate
Base Type - II
8,712.750
Cum
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e-GP/12/ACEkhu/2014-
2015_ID-22253 Signal, KM Post from Ch. 0+000m to 9+065m of

Signboard-Morelgonj-Rayenda-Sharankhola-
Bogi Road (Z-7702) under Road Division,
Bagerhat during the year 2014-2015 (Package
No. WP-02)

Prime
Contractor

30 June
2015

25 April
2016 111107363.250 Sarak Bhaban,

Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

DBS Wearing
Course
1,739.140
Cum
DBS Base
Course
2,684.650
Cum

e-GP/13/ACE Khu/2014-
2015_ID-22254

Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement,
Construction of Hard Shoulder, Surfacing (DBS),
RCC Pre-cast Palisiding, Road marking, Sign
Signal, KM Post from Ch. 9+065m to 19+181m
of Signboard-Morelgonj-Rayenda-Sharankhola-
Bogi Road (Z-7702) under Road Division,
Bagerhat during the year 2014-2015 (Package
No. WP-03)

Prime
Contractor

30 June
2015

17 May
2016 106786925.260

Executive Engineer,
RHD, Bagerhat
Road Division,
Sarak Bhaban,
Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

Sub-Base
2,049.600
Cum
Aggregate
Base Type - II
8,791.109
Cum
DBS Wearing
Course
1,743.946
Cum
DBS Base
Course
2,829.113
Cum

DZ(e-GP)-
17/PMP(Road)/2016-2017

Overlay by DBS Wearing Course at Madanpur-
Madanganj-Syedpur road R113 Ch. 0000m to
11000m of Narayangonj Road Division under
PMP during the year 2016-2017 PMP Road
2016-2017.

Prime
Contractor

20
March
2017

10
September
2017

132067741.490

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Aggregate
Base Type - I
4,571.25
Cum
Aggregate
Base Type - II
81.45 Cum
DBS Wearing
Course
3,025.00
Cum
DBS Base
Course
1,674.95
Cum
Single
Bituminous
Surface
Treatment
9,065.70 Sqm

DZ(e-GP)-
23/PMP(Road)/2015-2016

Construction of Rigid Pavement, Dense
Bituminous Wearing Course & RCC Pipe Work
at Ch. 0+000 to 19+000 KM of Tongi-Ashulia-
EPZ Road (N-302) under Dhaka Road Division,
Dhaka during the year 2015-2016 (PMP 2015-
2016).

Prime
Contractor

15
February
2016

30 July
2016 144884776.700

Additional Chief
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Improved Sub
grade
1,499.03
Cum
Sub-Base
749.62 Cum
Aggregate
Base Type-1
628.72 Cum
Dense
Bituminous
Surfacing-
Base Course
(Plant
Method)
209.78 Cum
Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
524.27 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant) 934.65
Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
3,149.66
Cum
RCC Pipe
Drain
1,785.00 Lin.
Metre
Steel Pipe
Drain 60.00
Meter
Manhole/Pit
235.00 Nos.
Brick Flat
Soling
6,965.90 Sqm

Individual Report 1/8/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=137993&formId=812696&frm=eval 29 / 20



Herring Bond
Brick
Pavement
4,994.90 Sqm

DZ(e-
GP)/PMP(Road)/(05)/2016-
2017

Construction of Rigid Pavement at 1st km, 2nd
km, 3rd km, 4th (p) Km (Ch. 0+000 m to 3+500
m) of Matuail-Newtown-Konapara-Manikdi-
Shekerjaiga (Z-1102) Road under Dhaka Road
Division, Dhaka during the year 2016-2017
(PMP(Road) 2016-2017).

Prime
Contractor

23
October
2016

25 January
2017 135691706.640

Additional Chief
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Improved Sub
grade
4,340.025
Cum
Sub-Base
2,223.330
Cum
Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
66.410 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant)
1,611.400
Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
4,300.220
Cum

DZ(e-GP)-
06/PMP(Road)/2016-2017

Periodic Maintenance of JangaShibpur-Raipura
Road (Ch: 0+000 to 7+915) (Z-2041) and
Shaheprotap-Narsingdi (Ch: 0+000m to
0+980m & 3+530m to 4+880m) (R-210) Road
with DBS Wearing Course including Rigid
pavement on Bazar area under Narsingdi Road
Division during the year 2016-2017 (PMP(Road)
2016-2017).

Prime
Contractor

23
October
2016

22 April
2017 133035324.300

Additional Chief
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Improved Sub
grade 41.13
Cum
Sub-Base
1,099.92
Cum
Aggregate
Base Type-1
3,473.53
Cum
Dense
Bituminous
Surfacing-
Base Course
(Plant
Method)
512.77 Cum
Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
2,304.20
Cum
Premix
Bituminous
Carpeting
376.237 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant) 536.25
Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
1,430.00
Cum

DZ(e-GP)-
24/PMP(Road)/2015-2016

Dense Bituminous Surfacing (DBS) Wearing
Course at different km of Dhaka-Chittagong
National Highway (N1) & Dhaka-Sylhet National
Highway (N2) under Narayangonj Road Division
During the year 2015-2016 (PMP 2015-2016)
Tender ID : 41327.

Prime
Contractor

20
March
2016

10
November
2016

322221828.860

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Earthwork -
30004.618
Cum
Aggregate
Base Type - I
1516.356
Cum
DBS Wearing
Course
12415.620
Cum
DBS Base
Course
2754.140
Cum
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DZ(e-GP)-
26/PMP(Road)/2015-2016

PMP Work by Providing Dense Bituminous
Surfacing Wearing Course with Aggregate Base
Type-1 at 1st km to 8th km (p) of Jatrabari-
Narayangonj Road (Shimrail-EPZ-Narayangonj
Road) (R-110) under Road Division.

Prime
Contractor

20
March
2016

18 July
2016 107575645.070

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Aggregate
Base Type - I
2598.750
Cum
DBS Wearing
Course
4152.500
Cum
DBS Base
Course
866.250 Cum

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd. 23043947.110

Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd. 171736249.820

Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd. 38467411.343

Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd. 392795835.985

Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd. 865455601.955

Financial Year 2012-2013 National Development Engineers Ltd. 3032389761.000

Financial Year 2013-2014 National Development Engineers Ltd. 2514982335.000

Financial Year 2014-2015 National Development Engineers Ltd. 2662543330.000

Financial Year 2015-2016 National Development Engineers Ltd. 5884479875.000

Financial Year 2016-2017 National Development Engineers Ltd. 3013625603.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. &
National Development Engineers Ltd. - JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Betagi Barguna Tender ID
82608.pdf

1525.63 Download

2 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 09 of 09.pdf 1869.29 Download

3 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 06 of 09.pdf 1780.52 Download

4 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 07 of 09.pdf 1691.81 Download

5 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 08 of 09.pdf 1750.85 Download

6 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 02 of 09.pdf 1891.03 Download

7 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 03 of 09.pdf 1518.91 Download

8 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 04 of 09.pdf 1635.42 Download

9 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 05 of 09.pdf 1837.31 Download

10 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 01 of 09.pdf 2148.41 Download

11 General Experience Certificates (ITT 15.1(a)) General Experience Rigid Pavement Gabtoli Ashulia
Birulia Tender ID 27867.pdf

1223.59 Download

12 General Experience Certificates (ITT 15.1(a)) General Experience RHD Manikgonj Tk. 76020105.95.pdf 1734.84 Download

13 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Pavement Baipail
Tender ID 41324 Tk. 144625258.24.pdf

1133.67 Download

14 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rupgonj Narayangonj Tk.
61250767.06.pdf

1763.92 Download

15 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Tangail Bridge Tk.
72834018.40.pdf

1464.44 Download

16 General Experience Certificates (ITT 15.1(a)) General Experience Mawna Sreepur Gazipur Tk.
63026572.19.pdf

1625.99 Download

17 General Experience Certificates (ITT 15.1(a)) General Experience PMP Langalbondh Bridge Tk.
116999248.69.pdf

1047.22 Download

18 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Comilla Tk.
9599997.12.pdf

1458.87 Download

19 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Manikgonj Tk.
76020105.95.pdf

1455.77 Download

20 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Charabag Birulia
Dhaka Tk. 92216507.20 Tender ID 80404.pdf

1567.13 Download

21 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Matuail Newtown Tk.
135061190.36.pdf

1592.87 Download
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22 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat
Tender ID 22254.pdf

1798.28 Download

23 General Experience Certificates (ITT 15.1(a)) General Experience Certificate of MHEL 1.pdf 1659.91 Download

24 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat
Tender ID 22253.pdf

1874.48 Download

25 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Eight Lane Tk.
368082530.95.pdf

1796.18 Download

26 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Joypara Link Road Tk.
34843822.58.pdf

1519.59 Download

27 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Bondor Road Madanpur
Road _ Tender ID 80402 Tk. 131155950.98.pdf

1671.30 Download

28 General Experience Certificates (ITT 15.1(a)) General Experience Certificate BWDB 81 lac.pdf 291.00 Download

29 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Charsindur Bridge _Tender
ID 49398 _Tk. 70580627.69.pdf

2024.85 Download

30 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 472881.63.jpg 183.16 Download

31 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 474130.52.jpg 178.61 Download

32 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 1715616.25.jpg 182.73 Download

33 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 4373337.24.jpg 166.18 Download

34 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 5919591.04.jpg 172.94 Download

35 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk.1849710.85.jpg 165.44 Download

36 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 471096.88.jpg 182.01 Download

37 General Experience Certificates (ITT 15.1(a)) Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk.
2348386.pdf

1053.24 Download

38 General Experience Certificates (ITT 15.1(a)) Fotulla Munshigonj Louhajong Mawa Road
Date.23.03.2006 Tk. 1468000.00.pdf

982.12 Download

39 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Eight Lane Tk.
368082530.90.pdf

1796.18 Download

40 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID
22254.pdf

2017.42 Download

41 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID
22253.pdf

1874.48 Download

42 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Pavement Baipail
Tender ID 41324 Tk. 144625258.24.pdf

1133.67 Download

43 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bondor Road Madanpur
Road _ Tender ID 80402 Tk. 131155950.98.pdf

1671.30 Download

44 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Matuail Newtown Tk.
135061190.36.pdf

1592.87 Download

45 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Pavement Narsingdi
Tk. 132898809.18.pdf

1662.34 Download

46 Specific Experience Certificates (ITT 15.1(b)) NDE Specefic Experience Certificate.pdf 1449.23 Download

47 Specific Experience Certificates (ITT 15.1(b)) Specific Experience Certificates of... NDE.pdf 2555.00 Download

48 Financial Capacity Certificates (ITT 16) Credit Line Certificate Tender ID 137993 MHEL.pdf 486.71 Download

49 Valid Trade License (ITT 25.1.(f)) Trade Licence 2017-2018 MHEL.pdf 2008.23 Download

50 Valid Trade License (ITT 25.1.(f)) Trade License 2017-2018 NDE.pdf 1367.29 Download

51 TIN Certificate (ITT 25.1(g)) Tin Certificate of NDE 2016-2017.pdf 193.12 Download

52 TIN Certificate (ITT 25.1(g)) Tin Certificate MHEL.pdf 1108.82 Download

53 VAT Certificate (ITT 25.1(g)) Vat Certificate MHEL.pdf 1119.63 Download

54 VAT Certificate (ITT 25.1(g)) VAT Certificate NDE.pdf 340.76 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 RHD Narayangonj.jpg 1410.20 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017_LGED
Narayangonj_Memo No. 22_Date. 05.07.2017.pdf

2594.33 Download

57 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 1.pdf 2015.02 Download

58 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 2.pdf 2594.29 Download
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59 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 3.pdf 2129.65 Download

60 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 4.pdf 2451.48 Download

61 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 5.pdf 1973.07 Download

62 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 6.pdf 2280.67 Download

63 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 7.pdf 1779.84 Download

64 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 8.pdf 988.48 Download

65 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 9.pdf 2171.58 Download

66 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 10.pdf 2546.34 Download

67 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 1.pdf 1851.46 Download

68 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 2.pdf 1461.18 Download

69 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 3.pdf 1755.40 Download

70 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015 MHEL.pdf 1417.15 Download

71 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2013-2014 MHEL.pdf 1624.11 Download

72 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2012-2013 MHEL.pdf 1387.42 Download

73 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2011-2012 MHEL.pdf 2647.41 Download

74 - Dump Truck Route Permit DM U 12-1131 to DM U 12-
1134.pdf

1284.27 Download

75 - Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf 1465.51 Download

76 - Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf 1449.13 Download

77 - Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf 2461.63 Download

78 - Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf 1445.63 Download

79 - Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf 1459.26 Download

80 - Soil Compactor Model CS533E.pdf 2159.70 Download

81 - Hand Roller Model - JV06H-2.pdf 2751.37 Download

82 - Motor Grader Model - MG3-H.pdf 1477.36 Download

83 - Excavator Catterpillar Model 320B.pdf 2522.15 Download

84 - Soil Compactor.pdf 1499.64 Download

85 - LC batching plant.pdf 838.77 Download

86 - LC copy of Simem batching plant.pdf 13.11 Download

87 - Auto Batch Mixing Plant Document.pdf 2299.39 Download

88 - Auto Batch Mixing Plant.pdf 1580.86 Download

89 - Cater Pillar Wheel Loader Model 920.pdf 1917.11 Download

90 - Bitumen Distributor Amman Apollo.pdf 2561.44 Download

91 - Auto Level Machine.pdf 169.13 Download

92 - Core Cutter Machine Bitumen Extraction Machine.jpg 284.46 Download

93 - Concrete Mixture Machine.pdf 347.05 Download

94 - Catter Pillar Wheel Loader Model CAT 950.pdf 1683.07 Download

95 - Drum Mix Asphalt Plant.pdf 1020.55 Download
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96 - Diesel Generator 2.pdf 1998.98 Download

97 - Diesel Generator 1.pdf 566.83 Download

98 - Dump Truck Dhaka Metro U 12-0545.pdf 1831.24 Download

99 - Dump Truck Dhaka Metro U 12-0544.pdf 1808.90 Download

100 - Dump Truck Dhaka Metro U 12-0543.pdf 1831.39 Download

101 - Dump Truck Dhaka Metro U 12-0547.pdf 1822.46 Download

102 - Dump Truck Dhaka Metro U 12-0546.pdf 1817.76 Download

103 - Dump Truck Dhaka Metro U 12-1132.pdf 2064.64 Download

104 - Dump Truck Dhaka Metro U 12-1131.pdf 2117.51 Download

105 - Dump Truck Dhaka Metro U 12-1134.pdf 2118.72 Download

106 - Dump Truck Dhaka Metro U 12-1133.pdf 2088.84 Download

107 - Dump Truck 4 Nos New.pdf 2023.26 Download

108 - Dump Truck.pdf 587.85 Download

109 - Dump Truck 4 Nos..pdf 1822.64 Download

110 - HAMM Tandeen Roller Model HD85.22 2 No.pdf 1555.06 Download

111 - Excavator Model 180-8.pdf 1859.67 Download

112 - Level Machine.pdf 172.10 Download

113 - Labratory Equipment for Test.pdf 104.16 Download

114 - Mini Prisom.pdf 132.15 Download

115 - Penumatic Tyre Roller and Asphalt Paver.pdf 2378.32 Download

116 - Penumatic Roller and Asphalt Paver.pdf 844.95 Download

117 - SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf 2139.97 Download

118 - Servey Equipment.jpg 2141.43 Download

119 - Sakai Tyre Roller Model TS7409.pdf 1594.61 Download

120 - Water Pump 2.pdf 207.52 Download

121 - Total Station.pdf 166.21 Download

122 - Wheel Loader Model Mo-LW500FN.pdf 895.85 Download

123 - Water Pump.pdf 185.87 Download

124 - Water Pump Mixture Machine Generator Vabrator
Machine.pdf

869.89 Download

125 - Wheel Loader Model ZL50GN.pdf 2670.20 Download

126 - Wilson Bitumen Distributor.pdf 2533.60 Download

127 - Wilson Bitumen Distributor Document.pdf 2556.30 Download

128 - Wilson Drum Mix Asphalt Plant Document.pdf 2542.71 Download

129 - Wilson Drum Mix Asphalt Plant.pdf 2525.09 Download

130 - Wilson Paver Finisher Machine.pdf 2638.00 Download

131 - Wilson Paver Finisher Machine Document.pdf 2393.32 Download

132 - Project Manager Nurunnavi.pdf 994.52 Download

133 - Surveyor Monir Hossain.pdf 2158.52 Download

134 - Surveyor Md. Omar Faruque.pdf 440.68 Download
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135 - Supervisor Sahid Hossain Khan.pdf 847.22 Download

136 - Supervisor.pdf 1221.81 Download

137 - Supervisor Md. Saddam Sheikh.pdf 1992.48 Download

138 - Supervisor Md. Sharif Ullah.pdf 1082.50 Download

139 - Supervisor Safiqul Islam.pdf 1139.80 Download

140 - Supervisor Khandokar Mobarak Hossain.pdf 1026.32 Download

141 - Supervisor Md. Jamal Miah.pdf 228.83 Download

142 - Supervisor Md. Nur Alam.pdf 1822.11 Download

143 - Steel Roller Operator Md. Amjad Hossain Mia.pdf 1135.00 Download

144 - Supervisior Mohammed Abdullah.pdf 2248.00 Download

145 - Project Manager Muhammed Eleas Shah.pdf 366.10 Download

146 - Serveyor Md. Mokhlesur Rahman.pdf 1640.37 Download

147 - Project Engineer Shawpan Kumer Sarker.pdf 1453.24 Download

148 - Project Engineer Sree Tusher Chandro Sarker.pdf 1205.87 Download

149 - Project Manager Ahmed Mahbubur Rahman.pdf 600.84 Download

150 - Project Manager Md. Badruzzaman.jpg 1349.42 Download

151 - Project Engineer Md. Altaf Hossain.pdf 1838.04 Download

152 - Project Engineer Md. Moklesur Rahman.pdf 2176.93 Download

153 - Project Accountant Md. Rezaul Karim Riaz.pdf 1343.35 Download

154 - Project Accountant Md. Shadikul Islam.pdf 1368.59 Download

155 - Project Engineer Ashish Kumer Paul.pdf 308.63 Download

156 - Dump Truck Driver Akter Hossain.pdf 409.76 Download

157 - Dump Truck Driver Rintu Mir.pdf 1046.82 Download

158 - Project Accountant Md. Nurey Alam.pdf 2233.11 Download

159 - Distributor Operator Md. Ripon.pdf 584.53 Download

160 - Distributor Operator Sree Uzzal Halder.pdf 1369.65 Download

161 - Driver Jamir Ali Prodhan.pdf 531.06 Download

162 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Turnover .of NDE.pdf 481.41 Download

163 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Table for Turnover Calculation.-NDE - 2012-2013.pdf 416.50 Download

164 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Table for Turnover Calculation.-NDE - 2013-2014.pdf 414.97 Download

165 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Table for Turnover Calculation.-NDE - 2014-2015.pdf 397.21 Download

166 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Table for Turnover Calculation.-NDE - 2015-2016.pdf 379.60 Download

167 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Table for Turnover Calculation.-NDE - 2016-2017.pdf 365.58 Download

168 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates. -NDE- 2012 - 2013 Part 1 of 2.pdf 2221.64 Download

169 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates. -NDE- 2012 - 2013 Part 2 of 2.pdf 1756.79 Download

170 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates. -NDE- 2013 - 2014 Part 1 of 3.pdf 2192.84 Download

171 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates. -NDE- 2013 - 2014 Part 2 of 3.pdf 2270.19 Download

172 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates. -NDE- 2013 - 2014 Part 3 of 3.pdf 2453.99 Download
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173 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE- 2014 - 2015 Part 1 of 4.pdf 1603.97 Download

174 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE- 2014 - 2015 Part 2 of 4.pdf 970.61 Download

175 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE- 2014 - 2015 Part 3 of 4.pdf 369.55 Download

176 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE - 2014 - 2015 Part 4 of 4.pdf 1738.39 Download

177 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE- 2015 - 2016 Part 1 of 2.pdf 1691.19 Download

178 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE- 2015 - 2016 Part 2 of 2.pdf 1804.38 Download

179 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE- 2016 - 2017 Part 1 of 2.pdf 1736.17 Download

180 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificates.- NDE- 2016 - 2017 Part 2 of 2.pdf 1456.41 Download

181 Financial Capacity Certificates (ITT 16) Credit Commitment Certificates of NDE.pdf 307.29 Download

182 Financial Capacity Certificates (ITT 16) Bank Solvency Certificates of NDE.pdf 567.62 Download

183 - Doc Simem. Batching Plant.pdf 1530.80 Download

184 - Asphalt Mixing Plant.pdf 1718.79 Download

185 - Bull Dozer.pdf 747.83 Download

186 - Dump Truck -2.pdf 1735.82 Download

187 - Road Rollers.pdf 1049.85 Download

188 - Tyre . Roller 2.pdf 1343.30 Download

189 - Wheel Loader 2.pdf 2179.83 Download

190 - NDE - Dump Truck.pdf 1393.48 Download

191 - Tender Capacity of NDE.pdf 107.55 Download

192 - Ongoing Certificates of NDE Part 1 of 3.pdf 2154.23 Download

193 - Ongoing Certificates of NDE Part 2 of 3.pdf 1714.06 Download

194 - Ongoing Certificates of NDE Part 3 of 3.pdf 1888.66 Download

195 - Work in Hand MHEL 13.12.2017.pdf 507.05 Download

196 - Past Performance Masud Hi-Tech Engineering Ltd.
30.11.17.pdf

1335.95 Download

197 - Letter of Litigation of NDE.pdf 476.70 Download
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