

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

Office of the Additional Chief Engineer, RHD,

Sarak Bhaban, Boyra, Khulna.

Phone ; 041-761378.

Email- acekhu@rhd.gov.bd

Tender Notice & ID No.	Name of Work	Publication , Last Selling & Closing Date
e-GP/12/ACE Khu/2017-2018 (ID No. 126656)	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)- Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.	Publication Date- 18-10-2017. Last Selling Date & Time-15-11-2017, 17:00 Closing Date & Time- 16-11-2017, 13.00
e-GP/13/ACE Khu/2017-2018 (ID No. 126657)	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.	Publication Date- 18-10-2017. Last Selling Date & Time-15-11-2017, 17:00 Closing Date & Time- 16-11-2017, 13.00
e-GP/14/ACE Khu/2017-2018 (ID No. 127750)	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.	Publication Date- 18-10-2017. Last Selling Date & Time-15-11-2017, 17:00 Closing Date & Time- 16-11-2017, 13.00

Dhaka Tribune

DC-784/17 (5x3)

Dt. 19/08/17

Md. Ruhul Amin

ID No. 000184

Addl. Chief Engineer, RHD (C.C)

Khulna Zone, Khulna.

Signed
A.A.M.

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মরসীমিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

Office of the Additional Chief Engineer, RHD

Sarak Bhaban, Boyra, Khulna

Phone: 041-761378

Email-acekhu@rhd.gov.bd

Tender Notice & ID No.	Name of Work	Publication, Last Selling & Closing Date
e-GP/12/ACE Khu/2017-2018 (ID No. 126656)	Periodic Maintenance Programme (PMP)-providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length=10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.	Publication Date-18-10-2017, Last Selling Date & Time-15-11-2017, 17:00 Closing Date & Time- 16-11-2017, 13.00.
e-GP/13/ACE Khu/2017-2018 (ID No. 126657)	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500 (Cadet Collage) to 02+750 (Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagonj) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.	Publication Date-18-10-2017, Last Selling Date & Time-15-11-2017, 17:00 Closing Date & Time- 16-11-2017, 13.00.
e-GP/14/ACE Khu/2017-2018 (ID No. 127750)	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.	Publication Date-18-10-2017, Last Selling Date & Time-15-11-2017, 17:00 Closing Date & Time- 16-11-2017, 13.00.

মানবজমিন, ৩১-১০/১৭

মাজপ্রতি-৩১৩৮/১৭ (৫"×৩)

Md. Ruhul Amin

ID No. 000184

Addl. Chief Engineer, RHD (C.C)

Khulna Zone, Khulna.

Signed
A.A.M.

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সরকারি পরিদপ্তর ও মহাসড়ক বিভাগ
সড়ক পরিদপ্তর ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH**Office of the Additional Chief Engineer, RHD****Sarak Bhaban, Boyra, Khulna.****Phone : 041-761378.****Email: acekhu@rhd.gov.bd**

Tender Notice & ID No.	Name of Work	Publication, Last Selling & Closing Date
e-GP/12/ACE Khu/2017-2018 (ID No. 126656).	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length=10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base course at different km of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.	Publication Date-18-10-2017. Last Selling Date & Time -15-11-2017,17:00 Closing Date & Time- 16-11-2017, 13.00
e-GP/13/ACE Khu/2017-2018 (ID No. 126657)	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 01+500(Cadet Collage) to 02+750(Gabal), Ch. 09+700 (Chadpur) to 12+200 (Chadpur), Ch. 14+000 (Garagong) to Ch. 21+230 (Shekpara Bazar) of Jhenidah-Kushtia-Pakshey Ferry-Dasuria Road (Road No. 704) under Road Division, Jhenidah during the year 2017-2018.	Publication Date-18-10-2017. Last Selling Date & Time -15-11-2017,17:00 Closing Date & Time- 16-11-2017, 13.00
e-GP/14/ACE Khu/2017-2018 (ID No. 127750)	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.	Publication Date-18-10-2017. Last Selling Date & Time -15-11-2017,17:00 Closing Date & Time- 16-11-2017, 13.00

দৈনিক প্রকাশ, ১১-১১/১৮১৮

(Md. Ruhul Amin)
ID No. 000184
Addl. Chief Engineer, RHD (C.C)
Khulna Zone, Khulna

Signed
AAM

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সরকারি পরিদপ্তর ও সরকারি বিভাগ
সরকারি পরিদপ্তর ও সরকারি বিভাগ
সরকারি পরিদপ্তর ও সরকারি বিভাগ