



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)**Eligibility Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018		
Lot No. and Description :	1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	RAB-RC (PVT) LIMITED	Rana Builders - Hassan Builders JV	Taher Brothers Ltd.
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes	NA
Joint Venture Agreement	NA	Yes	NA
Subcontractor's Information given or not (If any)	No	No	No
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	
Legal Capacity	Yes	Yes	
Litigation History	Yes	Yes	
Solvency	Yes	Yes	

Signed
AAB
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ জাতীয় বাসনাবন্দী সড়ক

Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 1 On	23 Dec 2017 22:54	23 Dec 2017 23:06	25 Dec 2017 11:58
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00

Procuring Entity : Chittagong Zone

Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Lot No. and Description : 1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
RAB-RC (PVT) LIMITED	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders - Hassan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Taher Brothers Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed

 কাজী আব্দুল আল-মামুন
 যোজ্ঞামান
 পল্লব পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 পল্লব পরিদপ্তর ও পল্লব মহাপ্রকল্প
 পল্লব পরিদপ্তর ও পল্লব মহাপ্রকল্প

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 2 On	23 Dec 2017 22:55	23 Dec 2017 23:07	25 Dec 2017 11:59
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00

Procuring Entity : Chittagong Zone

Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Lot No. and Description : 1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	RAB-RC (PVT) LIMITED (Winner)	201198932.880	207116093.062	-5917160.182	-2.941
L2	Taher Brothers Ltd.	201198932.880	216664037.281	-15465104.401	-7.687
L3	Rana Builders - Hassan Builders JV	201198932.880	217258814.881	-16059882.001	-7.983

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant
RAB-RC (PVT) LIMITED

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পল্লব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 পল্লব পরিদপ্তর ও পল্লব পরিদপ্তর
 পল্লব পরিদপ্তর ও পল্লব পরিদপ্তর

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 3 On	25 Dec 2017 13:21	25 Dec 2017 13:26	25 Dec 2017 14:45
Comments	OK	Agreed	OK

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
পত্নী পরিচালক ও পৌর মহাপ্রকৃত
পৌরসভা/কাজী বাংলাদেশ সরকার



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)**Final Evaluation Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		
Lot No. and Description :	1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED

Post Qualification Report[View](#)**Clarification on Tenders**[View](#)**TEC Members****TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED,

Signed
AAB
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 4 On	25 Dec 2017 14:51	25 Dec 2017 17:13	25 Dec 2017 14:46
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পরিচরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পরিচরিত ও স্বাক্ষরিত বিভাগ

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Mbinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	RAB-RC (PVT) LIMITED	Clarification Received	View Query / Clarification View Evaluation Status
2	Rana Builders - Hassan Builders JV (JVCA- View Details)	Clarification Received	View Query / Clarification View Evaluation Status
3	Taher Brothers Ltd.	Clarification Received	View Query / Clarification View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed



কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Mbinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		
<div> View Notice</div>			

Package No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018		
Package Description :	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KMand Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		
TOR1	View		
TOR2	View		
Form Name		Action	
General & Site Facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Earth Works		Individual Report Comparative Report	
Pavement Works		Individual Report Comparative Report	
Foundation Works		Individual Report Comparative Report	
Structures		Individual Report Comparative Report	
Incidentals		Individual Report Compa	
Grand Summary		Individual Report Compa	

Signe

Signed


[Signature]

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নব্ব্ব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
নব্ব্ব পরিদপ্তর ও নব্ব্ব মহাপ্রদায়
নব্ব্ব প্রকল্পের নব্ব্ব প্রকল্পের

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 2 Jan, 2018 16:03:00

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		
View Notice			

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender/Proposal Package No. and Description :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.		
Lot No. and Description :	1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Chittagong Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Somokal	24-Oct-2017		
The New Nation	24-Oct-2017		
The Daily Purbakune	24-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time
24-Oct-2017 11:00	22-Nov-2017

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Opening Date and Time	
Original Date and Time	
22-Nov-2017 11:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

TOC Members		
Committee Members	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	22 Nov 2017 11:19	22 Nov 2017 11:14
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Tuesday, 2 Jan, 2018 16:03:00
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	127165
Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00
Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone
Brief :	<p>DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>
View Notice	

Tender Opening Report 2


Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	<p>e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018 & DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Coxs Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.</p>		
Lot No. and Description :	<p>1 & DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla (Moinamoti)-Chittagong-Coxs Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
24-Oct-2017 11:00	22-Nov-2017 11:00	22-Nov-2017 11:00	22-Mar-2018	19-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	RAB-RC (PVT) LIMITED	22-Nov-2017 10:23	Bank Guarantee	5000000.00	Bank: Bank Asia Limited Branch: BAL_Feni Branch 20-Nov-2017 14:13	19-Apr-2018	22-Mar-2018
2	Rana Builders - Hassan Builders JV (JVCA- View Details)	21-Nov-2017 21:57	Bank Guarantee	5000000.00	Bank: Bank Asia Limited Branch: BAL_Comilla Branch 19-Nov-2017 19:36	19-Apr-2018	22-Mar-2018
3	Taher Brothers Ltd.	22-Nov-2017 08:17	Bank Guarantee	5000000.00	Bank: Shahjalal Islami Bank Limited Branch: Bantartila (SJBIL) 21-Nov-2017 16:40	19-Apr-2018	22-Mar-2018

Official Cost Estimate (In BDT)	
201198932.880	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক
 বাংলাদেশ সরকার

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	RAB-RC (PVT) LIMITED	207116093.062	0.000	0.000	207116093.062
2	Taher Brothers Ltd.	216664037.281	0.000	0.000	216664037.281
3	Rana Builders - Hassan Builders JV	217258814.881	0.000	0.000	217258814.881
Opening Report Footer					

TOC Members		
Committee Members	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	22 Nov 2017 11:20	22 Nov 2017 11:15
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Signboards	Lump Sum	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory and Equipment	Lump Sum	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
							Grand Total:	346692.008	Three Lakh Forty-Six Thousand Six Hundred and Ninety-Two point Zero Zero Eight

This General & Site Facilities is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV

(JVCA - View Details)

General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Signboards	Lump Sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
3	General & Site	01/03/01	Provide and Remove Site	Lump Sum	1.000	200000.001	Two Lakh point	200000.001	Two Lakh point

Signed

AAH


কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সফটওয়্যার ও হার্ডওয়্যার
 বাংলাদেশ সরকার

0	Facilities	01/02/01	Laboratory and Equipment	Lump Sum	1.000	200000.001	Zero Zero One	200000.001	Zero One
							Grand Total:	208000.008	Two Lakh Eight Thousand point Zero Zero Eight

This General & Site Facilities is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
General & Site Facilities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Signboards	Lump Sum	1.000	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory and Equipment	Lump Sum	1.000	500000.001	Five Lakh point Zero Zero One	500000.001	Five Lakh point Zero Zero One
							Grand Total:	523000.008	Five Lakh Twenty-Three Thousand point Zero Zero Eight

This General & Site Facilities is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Dohazari, ID-127165.pdf	209.03	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV

(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.

Schedule of Day works

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহোদয়ের
পাশে/স্বাক্ষরী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway(N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

Rana Builders - Hassan Builders JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পতন পরিচালনা ও মর্যাদা বিভাগ
পতন পরিচালনা ও পোস্ত মর্যাদা
পতন পরিচালনা ও পোস্ত মর্যাদা

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Earth Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3852.690	171.001	One Hundred and Seventy-One point Zero Zero One	658813.843	Six Lakh Fifty-Eight Thousand Eight Hundred and Thirteen point Eight Four Three
2	Earth Works	02/04/01	Channel Excavation in unsuitable Materials	Cum	1600.000	173.001	One Hundred and Seventy-Three point Zero Zero One	276801.600	Two Lakh Seventy-Six Thousand Eight Hundred and One point Six
3	Earth Works	02/06/03	Sand Backfill to Swamp	Cum	320.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	149760.320	One Lakh Forty-Nine Thousand Seven Hundred and Sixty point Three Two
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulder	Cum	7500.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	1942507.500	Nineteen Lakh Forty-Two Thousand Five Hundred and Seven point Five
5	Earth Works	02/05/03	Sand Back Fill for structure	Cum	480.000	1174.001	One Thousand One Hundred and Seventy-Four point Zero Zero One	563520.480	Five Lakh Sixty-Three Thousand Five Hundred and Twenty point Four Eight
							Grand Total:	3591403.743	Thirty-Five Lakh Ninety-One Thousand Four Hundred and Three point Seven Four Three

This Earth Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV
(JVCA - View Details)

Earth Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------	----------------------------

Signed

(Signature)

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত নিম্নলিখিত
স্বাক্ষর পদ্ধতিতে ও সীল মোহাম্মদ
মোহাম্মদ আল-মামুন

1	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3852.690	200.001	Two Hundred point Zero Zero One	770541.853	Seven Lakh Seventy Thousand Five Hundred and Forty-One point Eight Five Three
2	Earth Works	02/04/01	Channel Excavation in unsuitable Materials	Cum	1600.000	200.001	Two Hundred point Zero Zero One	320001.600	Three Lakh Twenty Thousand AND One point Six
3	Earth Works	02/06/03	Sand Backfill to Swamp	Cum	320.000	500.001	Five Hundred point Zero Zero One	160000.320	One Lakh Sixty Thousand point Three Two
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulder	Cum	7500.000	200.001	Two Hundred point Zero Zero One	1500007.500	Fifteen Lakh AND Seven point Five
5	Earth Works	02/05/03	Sand Back Fill for structure	Cum	480.000	400.001	Four Hundred point Zero Zero One	192000.480	One Lakh Ninety-Two Thousand point Four Eight
							Grand Total:	2942551.753	Twenty-Nine Lakh Forty-Two Thousand Five Hundred and Fifty-One point Seven Five Three

This Earth Works is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Earth Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3852.690	205.001	Two Hundred and Five point Zero Zero One	789805.303	Seven Lakh Eighty-Nine Thousand Eight Hundred and Five point Three Zero Three
2	Earth Works	02/04/01	Channel Excavation in unsuitable Materials	Cum	1600.000	205.001	Two Hundred and Five point Zero Zero One	328001.600	Three Lakh Twenty-Eight Thousand AND One point Six
3	Earth Works	02/06/03	Sand Backfill to Swamp	Cum	320.000	1125.001	One Thousand One Hundred and Twenty-Five point Zero Zero One	360000.320	Three Lakh Sixty Thousand point Three Two
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulder	Cum	7500.000	370.001	Three Hundred and Seventy point Zero Zero One	2775007.500	Twenty-Seven Lakh Seventy-Five Thousand AND Seven point Five
5	Earth Works	02/05/03	Sand Back Fill for structure	Cum	480.000	1125.001	One Thousand One Hundred and Twenty-Five point Zero Zero One	540000.480	Five Lakh Forty Thousand point Four Eight
							Grand Total:	4792815.203	Forty-Seven Lakh Ninety-Two Thousand Eight Hundred and Fifteen point Two Zero Three

This Earth Works is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মোহাম্মাদ
পল্লব পরিচালক ও মোহাম্মাদ

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Pavement Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	5428.000	48.001	Forty-Eight point Zero Zero One	260549.428	Two Lakh Sixty Thousand Five Hundred and Forty-Nine point Four Two Eight
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	45.370	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	713806.255	Seven Lakh Thirteen Thousand Eight Hundred and Six point Two Five Five
3	Pavement Works	03/11/01	Premixed Bituminous Carpeting (For Profile Correction)	Cum	41.660	16224.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	675891.882	Six Lakh Seventy-Five Thousand Eight Hundred and Ninety-One point Eight Eight Two
4	Pavement Works	03/03/01	Aggregate Basetype I	Cum	814.200	5100.001	Five Thousand One Hundred point Zero Zero One	4152420.814	Forty-One Lakh Fifty-Two Thousand Four Hundred and Twenty point Eight One Four
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	5428.000	123.001	One Hundred and Twenty-Three point Zero Zero One	667649.428	Six Lakh Sixty-Seven Thousand Six Hundred and Forty-Nine point Four Two Eight
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Placed)	Sqm	115565.400	46.001	Forty-Six point Zero Zero One	5316123.965	Fifty-Three Lakh Sixteen Thousand One Hundred and Twenty-Three point N
7	Pavement Works	03/08/01	Primer Seal	Sqm	12970.100	111.001	One Hundred and Eleven point Zero Zero One	1439694.070	Fourteen Lakh Three Hundred and Ninety-Four point Zero Zero One

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিভাগ
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট বিভাগ
 বাংলাদেশ সরকার

8	Pavement Works	03/10/02b	DBS Wearing Course 60mm Thick(Avg.)(Bitumen Grade 60/70)	Cum	7259.600	21350.001	Twenty-One Thousand Three Hundred and Fifty point Zero Zero One	154992467.260	Fifteen Crore Forty-Nine Lakh Ninety-Two Thousand Four Hundred and Sixty-Seven point Two Six
9	Pavement Works	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted Sand Cushion.	Sqm	6870.000	478.001	Four Hundred and Seventy-Eight point Zero Zero One	3283866.870	Thirty-Two Lakh Eighty-Three Thousand Eight Hundred and Sixty-Six point Eight Seven
10	Pavement Works	03/13/03	Herring Bond Brick Pavement including 12mm sand Cushion.	Sqm	6870.000	633.001	Six Hundred and Thirty-Three point Zero Zero One	4348716.870	Forty-Three Lakh Forty-Eight Thousand Seven Hundred and Sixteen point Eight Seven
							Grand Total:	175851186.842	Seventeen Crore Fifty-Eight Lakh Fifty-One Thousand One Hundred and Eighty-Six point Eight Four Two

This Pavement Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV (JVCA - View Details)									
Pavement Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	5428.000	40.001	Forty point Zero Zero One	217125.428	Two Lakh Seventeen Thousand One Hundred and Twenty-Five point Four Two Eight
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	45.370	12000.001	Twelve Thousand point Zero Zero One	544440.045	Five Lakh Forty-Four Thousand Four Hundred and Forty point Zero Four Five
3	Pavement Works	03/11/01	Premixed Bituminous Carpeting(For Profile Correction)	Cum	41.660	15000.001	Fifteen Thousand point Zero Zero One	624900.042	Six Lakh Twenty-Four Thousand Nine Hundred point Zero Four Two
4	Pavement Works	03/03/01	Aggregate Basetype I	Cum	814.200	7000.001	Seven Thousand point Zero Zero One	5699400.814	Fifty-Six Lakh Ninety-Nine Thousand Four Hundred point Eight One Four
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	5428.000	200.001	Two Hundred point Zero Zero One	1085605.428	Ten Lakh Eighty-Five Thousand Six Hundred and Five point Four Two Eight
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Placed)	Sqm	115565.400	50.001	Fifty point Zero Zero One	5778385.565	Fifty-Seven Lakh Seventy-Eight Thousand Three Hundred and Eighty-Five point Five Six Five
7	Pavement Works	03/08/01	Primer Seal	Sqm	12970.100	100.001	One Hundred point Zero Zero One	1297022.970	Twelve Lakh Ninety-Seven Thousand AND Twenty-Two point Nine Seven
8	Pavement Works	03/10/02b	DBS Wearing Course 60mm Thick(Avg.)(Bitumen Grade 60/70)	Cum	7259.600	22500.001	Twenty-Two Thousand Five Hundred point Zero Zero One	163341007.260	Sixteen Crore Thirty-Three Lakh Forty-One Thousand AND Seven point Two Six
9	Pavement Works	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted Sand Cushion.	Sqm	6870.000	500.001	Five Hundred point Zero Zero One	3435006.870	Thirty-Four Lakh Thirty-Five Thousand AND Six point Eight Se
10	Pavement Works	03/13/03	Herring Bond Brick Pavement including 12mm sand Cushion.	Sqm	6870.000	600.001	Six Hundred point Zero Zero One	4122006.870	Four Lakh Twenty-Two Thousand AND Six point Eight Se

Signed
AAB


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিলাস
পবিত্র পবিত্র ও মহাপ্রভু বিলাস
পবিত্র পবিত্র ও মহাপ্রভু বিলাস

							Grand Total:	186144901.292	Thousand Nine Hundred and One point Two Nine Two
--	--	--	--	--	--	--	---------------------	---------------	--

This Pavement Works is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Pavement Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	5428.000	20.001	Twenty point Zero Zero One	108565.428	One Lakh Eight Thousand Five Hundred and Sixty-Five point Four Two Eight
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement	Cum	45.370	19715.001	Nineteen Thousand Seven Hundred and Fifteen point Zero Zero One	894469.595	Eight Lakh Ninety-Four Thousand Four Hundred and Sixty-Nine point Five Nine Five
3	Pavement Works	03/11/01	Premixed Bituminous Carpeting (For Profile Correction)	Cum	41.660	20255.001	Twenty Thousand Two Hundred and Fifty-Five point Zero Zero One	843823.342	Eight Lakh Forty-Three Thousand Eight Hundred and Twenty-Three point Three Four Two
4	Pavement Works	03/03/01	Aggregate Basetype I	Cum	814.200	8570.001	Eight Thousand Five Hundred and Seventy point Zero Zero One	6977694.814	Sixty-Nine Lakh Seventy-Seven Thousand Six Hundred and Ninety-Four point Eight One Four
5	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	5428.000	90.001	Ninety point Zero Zero One	488525.428	Four Lakh Eighty-Eight Thousand Five Hundred and Twenty-Five point Four Two Eight
6	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Placed)	Sqm	115565.400	35.001	Thirty-Five point Zero Zero One	4044904.565	Forty Lakh Forty-Four Thousand Nine Hundred and Four point Five Six Five
7	Pavement Works	03/08/01	Primer Seal	Sqm	12970.100	120.001	One Hundred and Twenty point Zero Zero One	1556424.970	Fifteen Lakh Fifty-Six Thousand Four Hundred and Twenty-Four point Nine Seven
8	Pavement Works	03/10/02b	DBS Wearing Course 60mm Thick (Avg.) (Bitumen Grade 60/70)	Cum	7259.600	21440.001	Twenty-One Thousand Four Hundred and Forty point Zero Zero One	155645831.260	Fifteen Crore Fifty-Six Lakh Forty-Five Thousand Eight Hundred and Thirty-One point Two Six
9	Pavement Works	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted Sand Cushion.	Sqm	6870.000	470.001	Four Hundred and Seventy point Zero Zero One	3228906.870	Thirty-Two Lakh Twenty-Eight Thousand Nine Hundred and Six point Eight Seven
10	Pavement Works	03/13/03	Herring Bond Brick Pavement including 12mm sand Cushion.	Sqm	6870.000	685.001	Six Hundred and Eighty-Five point Zero Zero One	4705956.870	Forty-Seven Lakh Five Thousand Nine Hundred and Fifty-Six point Eight Seven
							Grand Total:	178495103.142	Seventeen Crore Eighty-Four Lakh Ninety-Five Thousand One Hundred and Three point One Four Two

This Pavement Works is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 পাক পবিত্র ও মহাদিক বিলাস
 পাক পবিত্র ও মোহাম্মদ
 পবিত্র ও মোহাম্মদ

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAAD
কাজী আব্দুল্লাহ আল-মামুন
আওয়ামান
নব্বক পরিষদ ও মধ্যতক বিভাগ
নব্বক পরিষদ ও সেন্ট মফালাস
মহানগরকাজী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	127165
Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00
Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone
Brief :	<p>DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.</p>
View Notice	

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED									
Foundation Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/02/01a	Driven Pre-Cast Piles (300mm x 300mm)	Lin. M	270.000	1892.001	One Thousand Eight Hundred and Ninety-Two point Zero Zero One	510840.270	Five Lakh Ten Thousand Eight Hundred and Forty point Two Seven
							Grand Total:	510840.270	Five Lakh Ten Thousand Eight Hundred and Forty point Two Seven

This Foundation Works is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV (JVCA - View Details)									
Foundation Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/02/01a	Driven Pre-Cast Piles (300mm x 300mm)	Lin. M	270.000	4000.001	Four Thousand point Zero Zero One	1080000.270	Ten Lakh Eighty Thousand point Two Seven
							Grand Total:	1080000.270	Ten Lakh Eighty Thousand point Two Seven

This Foundation Works is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Foundation Works									

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পতন পরিচালক ও মহাপ্রকৃতি বিভাগ
পতন পরিচালক ও পৌর মহাপ্রকৃতি
পতন পরিচালক ও পৌর মহাপ্রকৃতি

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Works	04/02/01a	Driven Pre-Cast Piles (300mm x 300mm)	Lin. M	270.000	4270.001	Four Thousand Two Hundred and Seventy point Zero Zero One	1152900.270	Eleven Lakh Fifty-Two Thousand Nine Hundred point Two Seven
							Grand Total:	1152900.270	Eleven Lakh Fifty-Two Thousand Nine Hundred point Two Seven

This Foundation Works is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীকাজী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone

Brief :

DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling (For U-Drain)	Sqm	3450.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	1614603.450	Sixteen Lakh Fourteen Thousand Six Hundred and Three point Four Five
2	Structures	05/01/02a	Concrete Class as Detailed on Drawing (Class-10)	Cum	293.310	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	2483162.753	Twenty-Four Lakh Eighty-Three Thousand One Hundred and Sixty-Two point Seven Five Three
3	Structures	05/01/02b	Concrete Class-20 (Foundation)	Cum	199.200	11925.001	Eleven Thousand Nine Hundred and Twenty-Five point Zero Zero One	2375460.199	Twenty-Three Lakh Seventy-Five Thousand Four Hundred and Sixty
4	Structures	05/01/02c	Concrete Class-20 (Vertical Member)	Cum	216.000	15054.001	Fifteen Thousand AND Fifty-Four point	325166	

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পড়ানোর ও মর্যাদাপূর্ণ বিভাগ
 নথি পড়ানোর ও মোট মর্যাদাপূর্ণ
 নথি পড়ানোর ও মোট মর্যাদাপূর্ণ

							Zero Zero One		and Sixty-Four point Two One Six
5	Structures	05/02/02	High yeild Reinforcement bars	Tonne	57.540	92560.001	Ninety-Two Thousand Five Hundred and Sixty point Zero Zero One	5325902.458	Fifty-Three Lakh Twenty-Five Thousand Nine Hundred and Two point Four Five Eight
6	Structures	05/05/01	New and Extended Brick Work	Cum	709.280	6800.001	Six Thousand Eight Hundred point Zero Zero One	4823104.709	Forty-Eight Lakh Twenty-Three Thousand One Hundred and Four point Seven Zero Nine
7	Structures	PWD Item No-15.3 (Schedule/ 2014)	Minimun 12mm Plaster with neat cement finishing to dado (1:4)	Sqm	5019.500	218.038	Two Hundred and Eighteen point Three Eight	1094441.741	Ten Lakh Ninety-Four Thousand Four Hundred and Forty-One point Seven Four One
8	Structures	PWD Item No-16.6 (Schedule/ 2014)	Painting of R.C.C. Guide Post and Railing post of the Bridge in two coats with approved best quality and colour of synthetic enamel paint..... etc. all complete approved and accepted by the Engineer.	Sqm	6912.400	215.651	Two Hundred and Fifteen point Six Five One	1490665.972	Fourteen Lakh Ninety Thousand Six Hundred and Sixty-Five point Nine Seven Two
							Grand Total:	22459005.498	Two Crore Twenty-Four Lakh Fifty-Nine Thousand AND Five point Four Nine Eight

This Structures is Electronically Signed by Mr. Fakhrul Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV (JVCA - View Details)									
Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling (For U-Drain)	Sqm	3450.000	400.001	Four Hundred point Zero Zero One	1380003.450	Thirteen Lakh Eighty Thousand AND Three point Four
2	Structures	05/01/02a	Concrete Class as Detailed on Drawing (Class-10)	Cum	293.310	7000.001	Seven Thousand point Zero	205317	


Signed
AAB

কাজী আব্দুল আল-হামিদ
যোগাযোগ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লীশিক্ষা কর্মসূচী বাংলাদেশ সরকার


							Zero One		and Seventy point Two Nine Three
3	Structures	05/01/02b	Concrete Class-20 (Foundation)	Cum	199.200	15000.001	Fifteen Thousand point Zero Zero One	2988000.199	Twenty-Nine Lakh Eighty-Eight Thousand point One Nine Nine
4	Structures	05/01/02c	Concrete Class-20 (Vertical Member)	Cum	216.000	15000.001	Fifteen Thousand point Zero Zero One	3240000.216	Thirty-Two Lakh Forty Thousand point Two One Six
5	Structures	05/02/02	High yeild Reinforcement bars	Tonne	57.540	70000.001	Seventy Thousand point Zero Zero One	4027800.058	Forty Lakh Twenty-Seven Thousand Eight Hundred point Zero Five Eight
6	Structures	05/05/01	New and Extended Brick Work	Cum	709.280	7000.001	Seven Thousand point Zero Zero One	4964960.709	Forty-Nine Lakh Sixty-Four Thousand Nine Hundred and Sixty point Seven Zero Nine
7	Structures	PWD Item No-15.3 (Schedule/ 2014)	Mnimun 12mm Plaster with neat cement finishing to dado (1:4)	Sqm	5019.500	200.001	Two Hundred point Zero Zero One	1003905.020	Ten Lakh Three Thousand Nine Hundred and Five point Zero Two
8	Structures	PWD Item No-16.6 (Schedule/ 2014)	Painting of R.C.C. Guide Post and Railing post of the Bridge in two coats with approved best quality and colour of synthetic enamel paint..... etc. all complete approved and accepted by the Engineer.	Sqm	6912.400	400.001	Four Hundred point Zero Zero One	2764966.912	Twenty-Seven Lakh Sixty-Four Thousand Nine Hundred and Sixty-Six point Nine One Two
							Grand Total:	22422806.857	Two Crore Twenty-Four Lakh Twenty-Two Thousand Eight Hundred and Six point Eight Five Seven

This Structures is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words
1	Structures	05/01/01	Single Layer Brick Flat Soling (For U-Drain)	Sqm	3450.000	470.001	Four Hundred and Seventy	162150	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							point Zero Zero One		Hundred and Three point Four Five
2	Structures	05/01/02a	Concrete Class as Detailed on Drawing (Class-10)	Cum	293.310	12760.001	Twelve Thousand Seven Hundred and Sixty point Zero Zero One	3742635.893	Thirty- Seven Lakh Forty-Two Thousand Six Hundred and Thirty-Five point Eight Nine Three
3	Structures	05/01/02b	Concrete Class-20 (Foundation)	Cum	199.200	17790.001	Seventeen Thousand Seven Hundred and Ninety point Zero Zero One	3543768.199	Thirty-Five Lakh Forty- Three Thousand Seven Hundred and Sixty- Eight point One Nine Nine
4	Structures	05/01/02c	Concrete Class-20 (Vertical Member)	Cum	216.000	18050.001	Eighteen Thousand AND Fifty point Zero Zero One	3898800.216	Thirty- Eight Lakh Ninety- Eight Thousand Eight Hundred point Two One Six
5	Structures	05/02/02	High yeild Reinforcement bars	Tonne	57.540	86000.001	Eighty-Six Thousand point Zero Zero One	4948440.058	Forty-Nine Lakh Forty- Eight Thousand Four Hundred and Forty point Zero Five Eight
6	Structures	05/05/01	New and Extended Brick Work	Cum	709.280	7200.001	Seven Thousand Two Hundred point Zero Zero One	5106816.709	Fifty-One Lakh Six Thousand Eight Hundred and Sixteen point Seven Zero Nine
7	Structures	PWD Item No-15.3 (Schedule/ 2014)	Minimun 12mm Plaster with neat cement finishing to dado (1:4)	Sqm	5019.500	250.001	Two Hundred and Fifty point Zero Zero One	1254880.020	Twelve Lakh Fifty- Four Thousand Eight Hundred and Eighty point Zero Two
8	Structures	PWD Item No-16.6 (Schedule/ 2014)	Painting of R.C.C. Guide Post and Railing post of the Bridge in two coats with approved best quality and colour of synthetic enamel paint..... etc. all complete approved and accepted by the Engineer.	Sqm	6912.400	400.001	Four Hundred point Zero Zero One	2764966.912	Twenty- Seven Lakh Sixty-Four Thousand Nine Hundred and Sixty- Six point Nine One Two
							Grand Total:	268818	Two

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 নতুন পরিদপ্তর ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

										Eleven point Four Five Seven

This Structures is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AA
কাজী আব্দুল্লাহ আল-মামুন
জ্যেষ্ঠ মানবাধিকার
সহক পরিচালক ও সেক্টর ম্যানেজার
সংগঠনগত কাজী মাহবুবুল ইসলাম

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material	Sqm	4639.500	800.001	Eight Hundred point Zero Zero One	3711604.640	Thirty-Seven Lakh Eleven Thousand Six Hundred and Four point Six Four
2	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	45.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	389520.045	Three Lakh Eighty-Nine Thousand Five Hundred and Twenty point Zero Four Five
3	Incidentals	06/01/04	Concrete Cut-Off	Cum	16.000	15990.001	Fifteen Thousand Nine Hundred and Ninety point Zero Zero One	255840.016	Two Lakh Fifty-Five Thousand Eight Hundred and Forty point Zero One Six
Grand Total:								4356964.701	Forty-Three Lakh Fifty-Six Thousand Nine Hundred and Sixty-Four point Seven Zero One

This Incidentals is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

Rana Builders - Hassan Builders JV
 (JVCA - View Details)

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material	Sqm	4639.500	900.001	Nine Hundred point Zero Zero One	4175554.640	Forty-One Lakh Thousand Five Hundred and Fifty-Four point Six Four
2	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	45.000	1000.001	One Thousand point Zero Zero One	45000.045	Forty-Five Thousand Four Five

Signed
 Fakhru Amin Buiyan
 কাজী আব্দুল আল-মামুন
 যোজ্ঞামান
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

3	Incidentals	06/01/04	Concrete Cut-Off	Cum	16.000	15000.001	Fifteen Thousand point Zero Zero One	240000.016	Two Lakh Forty Thousand point Zero One Six
							Grand Total:	4460554.701	Forty-Four Lakh Sixty Thousand Five Hundred and Fifty-Four point Seven Zero One

This Incidentals is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.									
Incidentals									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material	Sqm	4639.500	795.001	Seven Hundred and Ninety-Five point Zero One	3688407.140	Thirty-Six Lakh Eighty-Eight Thousand Four Hundred and Seven point One Four
2	Incidentals	06/16/01	Concrete Kilometer Post (Including Painting & Inscribing)	No.	45.000	18000.001	Eighteen Thousand point Zero Zero One	810000.045	Eight Lakh Ten Thousand point Zero Four Five
3	Incidentals	06/01/04	Concrete Cut-Off	Cum	16.000	20000.001	Twenty Thousand point Zero Zero One	320000.016	Three Lakh Twenty Thousand point Zero One Six
							Grand Total:	4818407.201	Forty-Eight Lakh Eighteen Thousand Four Hundred and Seven point Two Zero One

This Incidentals is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীজাতকী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED


S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	346692.008
2	Earth Works	3591403.743
3	Pavement Works	175851186.842
4	Foundation Works	510840.270
5	Structures	22459005.498
6	Incidentals	4356964.701
	Grand Total	207116093.062

Tenderer/Consultant Name : Taher Brothers Ltd.

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	523000.008
2	Unconditional Discount Form	0.000
3	Earth Works	4792815.203
4	Pavement Works	178495103.142
5	Foundation Works	1152900.270
6	Structures	26881811.457
7	Incidentals	4818407.201
	Grand Total	216664037.281

Tenderer/Consultant Name : Rana Builders - Hassan Builders JV

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	208000.008
2	Unconditional Discount Form	0.000
3	Earth Works	2942551.753
4	Pavement Works	186144901.292
5	Foundation Works	1080000.270
6	Structures	22422806.857
7	Incidentals	
	Grand Total	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিদ্বন্দ্বিতা ও স্বাধীনতা
 নতুন প্রতিদ্বন্দ্বিতা ও স্বাধীনতা
 নতুন প্রতিদ্বন্দ্বিতা ও স্বাধীনতা

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	127165	Invitation Reference No. :	e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	22-Nov-2017 11:00	Opening Date and Time :	22-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	RAB-RC (PVT) LIMITED Amount in (BDT)	Taher Brothers Ltd. Amount in (BDT)	Rana Builders - Hassan Builders JV Amount in (BDT)
General & Site Facilities	346692.008	523000.008	208000.008
Unconditional Discount Form	0	0.000	0.000
Earth Works	3591403.743	4792815.203	2942551.753
Pavement Works	175851186.842	178495103.142	186144901.292
Foundation Works	510840.270	1152900.270	1080000.270
Structures	22459005.498	26881811.457	22422806.857
Incidentals	4356964.701	4818407.201	4460554.701
Grand Total	207116093.062	216664037.281	217258814.881

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	51.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5264126895.67

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIM

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Tender Capacity RABRC.pdf	252.80
2	-	Past Performance Declaration.pdf	2706.28

Signed

ফাজী আমিনুজ্জামান আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও চোখ মর্যাদাপূর্ণ
 নতুন পরিচালন ও চোখ মর্যাদাপূর্ণ

Rana Builders - Hassan Builders JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	111.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12000000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			




This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

Taher Brothers Ltd.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	23.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6339008163.058
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
সরকারি পরিদপ্তর ও সোহা মহাপ্রকৃত
পরিদপ্তরী বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	TBL Executed works Last 5 yrs Aug 17.xlsx	57.55	 Download
2	-	Tender Capacity-Taher Brothers Ltd.xls	28.76	 Download
3	-	Work-In-Hand-Taher Brothers Ltd..xls	30.82	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
n/a		n/a	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-127165.docx	36.24	Download

Rana Builders - Hassan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mx Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mixture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicanter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 127165.xls	41.08	 Download

Taher Brothers Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up













4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (min. 60-80 ton per hour capacity): Asphalt batch Mx, Model : ANP-1000, Capacity 60-90 TPH & Asphalt batch Mx Plant Model ANP-1500, Capacity : 90-120 TPH, India	New	Owned	Owned
Asphalt Paver: Apollo, Model : AP-550, Paving Width 2.5-4.5 mtr-01 nos., India	New	Owned	Owned
Vibratory Rollers, Min 10 tonne: Sakai 1.14, Engine : W04D-01 nos, Japan	New	Owned	Owned
Pneumatic Tyred Roller, Min. 10 ton: Sakai TS250, Engine : BF40-02 nos, Sakai TS150, Engine : BF 40 & Deutz, Kawasaki, Japan	New	Owned	Owned
Smooth wheeled Steel Roller, Min. 8-10 ton.: JCB-VMT 860-JCB Ecomax-01 nos & Noyoma, 2Y8 X 10 -04 nos.	New	Owned	Owned
Pay Loader: Dongfeng Cummins 6BT A5.9 Changlin 937H, 1.7 m3 Bucket Capacity, China - 2nos.; BOBCAT Clark 725, Japan	New	Owned	Owned
Dump Trucks, Min 6-10 ton. capacity: Sino truck - 4 nos., Hino- 4 nos., Japan	New	Owned	Owned
Water Tanker, min. 3000 ltr. capacity:	New	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	New	Owned	Owned

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Bitumen Pressure Sprayer (Hand Mounted)	New	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine: Hydraulic Double Cyl. Thermoplastic , Model : TT-ZRFS450-I & Hand Push Road marking , Model : TT-SRG-I, China	New	Owned	Owned
Air Compressor: Atlas Copco, XA76- Capacity: 7 Bar-03 nos.	New	Owned	Owned
Mixer Machine - 2 nos.	New	Owned	Owned
Stone Crusher, Min. 40 tonne per hour	New	Owned	Owned
Motor Grader, Min. 120 HP: Model : PY165H, China	New	Owned	Owned
Bitumen Reservoir with heating arrangement/Dicanter	New	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
Not Applicable	Not Applicable		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID 127165 RHD Dohazari (FILEminimizer).jpg	578.81	 Download
2	-	099- In.jpg	542.43	 Download
3	-	099-pak.jpg	315.15	 Download
4	-	CI.PDF	301.55	 Download
5	-	IMG_20160421_0020.pdf	1740.03	 Download
6	-	Air Compressure (FILEminimizer).jpg	688.19	 Download
7	-	Wheel Loader 947H (FILEminimizer).jpg	753.23	 Download
8	-	Tandam Roller VMT 860 (FILEminimizer).jpg	495.57	 Download
9	-	Motor Grader PY165H doc. (FILEminimizer).jpg	658.94	 Download
10	-	MGrader ACom.pdf	906.51	 Download
11	-	Tandam Roller.pdf	2355.39	 Download
12	-	Wheel Loader.pdf	1521.79	 Download
13	-	TBL Equip List 16 P2.pdf	1892.57	 Download
14	-	TBL Equip List 16 P1.pdf	1647.00	 Download
15	-	Asp B. Plant ANP 1500.zip	1945.39	 Download
16	-	100- In.jpg	338.20	 Download
17	-	100-pak.jpg	521.89	 Download
18	-	Apollo Asphalt Plant APN 1000(FILEminimizer).jpg	983.42	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও প্রমাণিত বিভাগ
স্বাক্ষরিত ও প্রমাণিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 127165 **Invitation Reference No. :** e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 22-Nov-2017 11:00 **Opening Date and Time :** 22-Nov-2017 11:00
Procuring Entity : Chittagong Zone

Brief : DBS Overlay with necessary Repair and Strengthening at Chainage 258+829-260+609, 261+309-261+679, 262+139-262+579, 263+009-263+409, 263+509-264+009, 264+709-265+359, 270+809-272+009, 276+383-276+459, 278+067-278+459, 278+959-279+309, 281+009-281+709, 282+209-283+069, 283+369-283+509, 283+909-284+509, 285+059-285+509, 286+859-287+679, 288+609-288+809, 290+019-290+409, 290+909-291+009, 293+809-295+809, 296+509-297+319, 297+709-298+209, 299+309-300+309, 300+679-301+769, 302+049-302+549, 305+809-306+009, 307+209-307+809, 308+809-309+009, 310+159-310+459, 310+959-311+209, 313+519-313+709, 313+909-314+209, 314+409-314+609(KM) and Construction of Drain, and widening by HBB at different Chainage of Dhaka (Jatrabari)-Comilla(Moinamoti)-Chittagong-Cox's Bazar-Teknaf National Highway (N1) under Dohazari Road Division during the Year 2017-18.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-01/Dohazari/Ctg Zone/2017-2018	DBS Overlay with necessary Repair and Strengthening at Chainage 258 829-260 609. 261 309-261 679. 262 139-262 579. 263 009-263 409. 263 509-264 009. 264 709-265 359. 270 809-272 009. 276 383-276 459. 278 067-278 459. 278 959-279 309. 281 009-281 709. 282 209-283 069. 283 369-283 509. 283 909-284 509. 285 059-285 509. 286 859-287 679. 288 609-288 809. 290 019-290 409. 290 909-291 009. 293 809-295 809. 296 509-297 319. 297 709-298 209. 299 309-300 309. 300 679-301 769. 302 049-302 549. 305 809-306 009. 307 209-307 809. 308 809-309 009. 310 159-310 459. 310 959-311 209. 313 519-313 709. 313 909-314 209. 314 409-314 609 KM and Construction of Drain and widening by HBB at different Chainage of Dhaka Jatrabari-Comilla Moinamoti-Chittagong-Cox's Bazar-Teknaf National Highway N1 under Dohazari Road Division during the year 2017-18.

RAB-RC (PVT) LIMITED

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrc.pvt_limited@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Pakage #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Buiyan on behalf of RAB-RC (PVT) LIMITED

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35
2	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp = P-1.pdf	2801.74
3	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44

Signed
Fakhru Amin Buiyan
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar Seal Coat Carpating.jpg	501.65	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS.PDF	345.88	 Download
8	Financial Capacity Certificates (ITT 16)	Credit Line ID-127165.pdf	968.81	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
10	TIN Certificate (ITT 25.1(g))	TIN 2016-17.jpg	699.34	 Download
11	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(10).zip	1989.95	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(13).zip	2378.13	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক ও মহাপ্রকল্প নির্বাহী সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	

40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2012-13.pdf	656.24	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2013-14.pdf	1712.29	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2014-15.pdf	889.73	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2015-16.pdf	2026.68	 Download
53	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
54	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
55	-	Past Performance Declaration.pdf	2706.28	 Download
56	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
57	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
58	-	RAB RC Equipment.PDF	1274.26	 Download
59	-	RAB RC Staff.pdf	1576.62	 Download
60	-	Audit Report 2016.PDF	911.03	 Download
61	-	Audit Report 2012.PDF	674.55	 Download
62	-	Audit Report 2011.PDF	791.53	 Download
63	-	Audit Report 2015-16.pdf	2336.09	 Download
64	-	Audit Report 2014-15.PDF	366.43	 Download
65	-	Tender Capacity RABRC.pdf	252.80	 Download

Rana Builders - Hassan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders - Hassan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rblhb2019@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / E
--------------	------------------	------------------	------------	-----------------	----------------------	---


Signed
AAB
কাজী আব্দুল আল-মামুন
আব্দুল মালেক
সদস্য পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

						Executive Engineer, RHD, Road Division Cox's Bazar	compared to the PE's requirements
e-gp/PMP/(Road)/CZ-02/Cox/Ctg Zone/2016-2017	Rehabilitation of pavement by providing Base Type-1, DBS Base Course and Overlay, Construction of Toe Wall, U Drain and Hard Shoulder from Chainage 314-381 km to Chainage 382+381 km at Dhaka (Jatrabari)-Comilla (Mainamoti)-Chittagong-Teknaf Road (N1) under Cos'x Bazar Road Division during the Financial year 2016-2017.	Prime Contractor	28/11/2016	25/05/2017	180930567.200		copy enclosed
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013		1200000000.000					
2013-2014		1400000000.000					
2014-2015		1300000000.000					
2015-2016		2800000000.000					
2016-2017		3900000000.000					

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Rana Builders - Hassan Builders JV







S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	RBL Liquid 127165.pdf	112.17	 Download
2	Financial Capacity Certificates (ITT 16)	HB Liquid 127165.pdf	113.56	 Download
3	-	JV Deed 127165.pdf	249.97	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience 10 Years.pdf	996.90	 Download
5	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2016-2017...pdf	457.66	 Download
7	Valid Trade License (ITT 25.1.(f))	2_Trade Licenece 16-17.jpg	397.50	 Download
8	TIN Certificate (ITT 25.1(g))	3_TIN.jpg	932.72	 Download
9	TIN Certificate (ITT 25.1(g))	TIN 13-14.jpg	1222.15	 Download
10	VAT Certificate (ITT 25.1(g))	4_VAT 11disit.jpg	1287.44	 Download
11	VAT Certificate (ITT 25.1(g))	RBL VAT.jpg	620.55	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 RBL JV IMG 0001.pdf	2631.94	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part.pdf	848.85	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part 02.pdf	1216.32	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.xls	132.08	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1596.43	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 87 P 2011-2012..pdf	1070.66	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 44 to 57 P 2011-2012..pdf	2267.81	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 58 to 69 P 2011-2012..pdf	2604.76	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 70 to 78 P 2011-2012..pdf	1165.60	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 11 P 2011-2012..pdf	2060.91	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 12 to 24 P 2011-2012..pdf	2252.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 25 to 32 P 2011-2012..pdf	1448.37	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 43 P 2011-2012..pdf	1659.13	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিদপন ও মহাসড়ক বিভাগ
 সড়ক পরিদপন ও সড়ক পরিবহন
 মন্ত্রণালয়
 বাংলাদেশ সরকার

26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃত বিভাগ নতুন পরিচয় ও সেই মহাপ্রকৃত নতুন পরিচয় ও সেই মহাপ্রকৃত
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	

61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 103 to 116- 2015-2016..pdf	2448.13	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover 2011 to 2016..xls	44.50	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 75 to 89 2015-2016..pdf	2541.89	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 46 to 59 2015-2016..pdf	2589.00	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 60 to 74 2015-2016..pdf	2395.48	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 33 to 45 2015-2016..pdf	2174.94	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 18 to 32 2015-2016..pdf	2267.20	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 14-15.zip	2266.65	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 01 to 17 2015-2016..pdf	2544.07	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 13-14.zip	2423.18	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 11-12.zip	1953.75	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 12-13.zip	1745.69	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22_PAYMENT 15-16.zip	1133.25	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20_PAYMENT 15-16.zip	2423.18	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21_PAYMENT 15-16.zip	2651.55	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19_PAYMENT 14-15.zip	1238.15	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18_PAYMENT 14-15.zip	1952.57	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16_PAYMENT 12-13.pdf	194.35	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17_PAYMENT 13-14.pdf	610.89	 Download
85	Specific Experience Certificates (ITT 15.1(b))	RBL-HB 18.09Cr.pdf	471.93	 Download
86	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
87	Specific Experience Certificates (ITT 15.1(b))	Nangolkot 36.92cr(1)....pdf	1508.68	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet.....xlsx	20.26	 Download
89	-	Batchin Plant Location.pdf	22.08	 Download
90	-	HB ITT 44.2 -1....xls	33.56	 Download
91	-	TENDER CAPACITY...docx	14.54	 Download
92	-	Tender Inculse ITT 44.2 -1 RBL JV/2017..xls	47.92	 Download
93	-	Tender Capacity ITT10.1 C IMG_20170808_0001.pdf	308.75	 Download
94	-	Asphalt Batch Mix Plant 80-160 t-h IMG 0003.pdf	2667.80	 Download
95	-	Mobile Con Bataching Plant 02 IMG_20170426_0002.pdf	1782.96	 Download
96	-	Mobile Con Bataching Plant 01 IMG_20170426_0002.pdf	2186.10	Download

Signed

 কাজী আব্দুল হালিম আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সফটওয়্যার
 নগরসংস্কারী বাংলাদেশ সরকার

97	-	07 HB Equipment...pdf	708.00	 Download
98	General Experience Certificates (ITT 15.1(a))	personal Information.pdf	172.84	 Download
99	-	8 HB KEY PERSON.zip	1342.31	 Download
100	-	Analysis 127165.xls	576.82	 Download
101	-	RBL Aritdles of Association (Memorandum).pdf	1688.00	 Download
102	-	Personnel List.jpg	1626.37	 Download

Taher Brothers Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Taher Brothers Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	etender@tbltdctg.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	33 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Letter 2481/6/Engineers (Project-5) Dated: 04.12.2016.	Flexible Pavement (New Construction) Work 50mm Overlay (Construction of Cox's bazar-Teknaf marine drive road, 3rd phase from 48.00 km. to 80.00 km. and 50mm thick Overlay work including all necessary construction materials.)	Prime Contractor	22.01.2017	15.03.2017	191752000.000	Roads & Highways Department, Cox's Bazar Road Division, Cox's Bazar. 16 Engineer Construction Battalion Teknaf Marine Drive Road Project (3rd Phase) Jawtala Army Camp, Cox's Bazar	The work comprises with Bituminous Prime Coat 1,77,612.68 Sq.m., Dense Bituminous Surfacing - 50mm Wearing Course (Plant Method) (Bitumen Grade 80/100) 8,880.00 Cu.m.
: Tender No. e-GP/Dev(Remaining)/CZ-08/Ctg/2015-2016 (ID 28198).	Contract Name: Widening of existing Road Pavement cancelled portion (Contract No: 03/SE/CRC/2010-2011) by Flexible Pavement, Dense Bituminous Surfacing-Base Course & Wearing Course with Divider at 3rd (p), 4th (p), 5th (p), 7th (p), 8th (p), 9th (p), 10th (p), 11th, 12th & 13th (p) KMat Chittagong (Oxygen Moor)-Hathazari Portion of Chittagong-Rangamati National Highway (N-106) under Chittagong Road Division during the year 2015-2016.	Management Contractor	23.03.2016	21.06.2017	356514697.370	Office of the Additional Chief Engineer, Roads Highways Department, Sarak Bhaban, Chittagong. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000.	Brief description of the Works performed by the Applicant: The work comprise with Scarify, Mix and Re-compact Existing Pavement and/or Shoulder 9000.50 Sq.m., Sub-base 9844.75 Cu.m, Aggregate Base Type-I 7317.86 Cu.m., Aggregate Base Type-II, Bituminous Prime Coat (Plant Placed) 41816.34 Sq.m. Bituminous Tack Coat (Plant work) 48865.84 Sq.m., Dense Bituminous Surfacing-Base Course (Plant Method) 3167.33 Cu.m. & Dense Bituminous Surfacing-Wearing Course (Plant Method) 2450.79 Cu.m.
						Government of the	Brief description of the Works performed by the Applicant: The work comprises with Embankment construction by dredging material total quantity 2,24,522.51 Cu.m. an Amount of Tk.8,86,86,391.45, Construction of road and or Highway embankment works total quantity 11,28,353.06 Cu.m. & an amount of Tk.33,59,54,349.30, Improved Sub-grade 6000.00 Cu.m. an amount of Tk.2,86,71.1 Sub-base 6000.00 Cu.m. Total amount Tk.16,29,88 Pavement b (Bituminous Course: 29,


Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
পল্লী পরিদপন ও সড়ক মহাসড়ক
পল্লী পরিদপন ও সড়ক মহাসড়ক

Contract Package No.10	Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM 216+278 to KM231+567	Management Contractor	10.01.2010	31.05.2016	3110344962.970	People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project.Government of the People's Republic of Bangladesh, Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax 9354137. e-mail: pddchp@yahoo.com	amount of Tk. 30,32,96,946.09. Bituminous Premix Surface Course: 28,164.37 Cu.m. & an amount of Tk.32,49,25,567.93 and RC Concrete upon heavy duty pavement structure layers, X-drainage by Different sizes, single vent and two vent culvert =20 Nos., 25m length RCC bridge – 3 Nos., 18m length RCC bridge 1 No., 40.8m length PC Bridge – 1 No., 37.8m length PC bridge – 1 No. & Piling work 1m dia upto 25m length total quantity an amount of Tk.21,90,04,490.74, Rigid Pavement Quality Concrete M35 (R.C.C. Pavement work) 10,818.00 Cu.m. & an amount of Tk.20,73,05,142.00; RCC Box Culvert & PC Girder Bridge (Tk.5,59,84,158.70 + Tk.16,30,20,332.04) = Tk.21,90,04,490.74, Total amount of Concrete work Tk.42,63,09,632.74.. Value of the work after Completion: Tk.311,03,44,962.97. Name of Employer: Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong highway Project, Sarak Bhaban, Ramna, Dhaka.
: e-GP/PMP(Road)/CZ-01(Re-tender)/Ctg/CZ/15-16	Contract Name: Rehabilitation works under Periodic Maintenance Program providing DBSW at LRP 231+543 to LRP 233+290 K.M. (City Gate to in front of Alongkar Cinema Hall) of Dhaka-Chittagong National Highway (N-1) & Baraiahat-Heanko-Narayanhat-Fatikchhari (Haidchakia) Road (R-151) under Chittagong Road Division during the year 2015-2016.	Prime Contractor	08.02.2016	28.07.2016	155579044.940	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154	Contract Name: Rehabilitation works under Periodic Maintenance Program providing DBSW at LRP 231+543 to LRP 233+290 K.M. (City Gate to in front of Alongkar Cinema Hall) of Dhaka-Chittagong National Highway (N-1) & Baraiahat-Heanko-Narayanhat-Fatikchhari (Haidchakia) Road (R-151) under Chittagong Road Division during the year 2015-2016.
: e-GP/PMP(Road)/CZ-02(Re-tender)/Ctg/CZ/15-16	Contract Name: DBSW & ancillary works at different K.M. of Chittagong-Kaptai Regional Highway (R-163, 164) under Periodic Maintenance Program (PMP-Roads) under Chittagong Road Division during the year 2015-2016	Prime Contractor	20.01.2016	16.07.2016	175797807.370	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 8436.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 3162.00 Cu.m. Bituminous Tack coat (Plant work) 170201.50 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 8923.80 Cu.m., Brick on End Edging 1020.00 Lm.
e-GP/PMP(Road)/CZ-03(Re-Tender)/Doh/CZ/15-16.	Contract Name: Repair of Pavement and Surfacing by DBS Wearing Course at (i) Chainage 0+000 to Chainage 16+270 of Gasbaria-Chandanaish-Barkal-Anowara Road (Z-1040) (ii) Chainage 0+000 to Chainage 08+050 of Shikalbaha (Y-Junction)-Anowara Road (Z-1018) and Construction of Flexible Pavement in place of HBB at 4th (p) K.M., 5th K.M., 6th K.M. & 7th K.M. of Patiya-Chandanish-Boitali Road (Z-1039) with Protective work under Dohazari Road Division during the year 2015-2016.	Prime Contractor	20.01.2016	17.07.2016	175080739.280	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154	Brief description of the Works performed by the Applicant: The work comprise with Roadway Excavation 8888.79 Cu.m., Improved Subgrade 2886.00 Cu.m., Construction of soil earthen shoulders 5211.75 Cu.m., Sub-Base from recovered materials 2164.50 Cu.m. Aggregate Base Type II 1403.28, Bituminous Prime Coat (Plant Placed) 15337.50 Sq.m., Bituminous Tack coat (Plant work) 134178.00 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 7354.40 Cu. Edging 9100

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
----------------	-------------------------------------


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ
 নথি পরিদর্শন ও স্টাফ মহাপ্রকৃতি
 নথি পরিদর্শন ও স্টাফ মহাপ্রকৃতি









2016-2017	2162984917.600
2015-2016	1334987029.531
2014-2015	1010510323.361
2013-2014	1046257765.058
2012-2013	742553635.512

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Gen Exp Cer 17 P3.pdf	777.74	 Download
2	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cet 17 P2.pdf	1981.17	 Download
3	General Experience Certificates (ITT 15.1(a))	GEM Plant Cer (FILEminimizer).jpg	398.96	 Download
4	General Experience Certificates (ITT 15.1(a))	Gen. Exp 17.pdf	1926.59	 Download
5	General Experience Certificates (ITT 15.1(a))	Gen. Exp P1 16.zip	1491.59	 Download
6	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
7	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
8	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
9	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer. 15 P1.zip	2418.41	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp Cet 17 P1.pdf	1981.17	 Download
12	Specific Experience Certificates (ITT 15.1(b))	TBL Dk Ctg 4 Lane Cer 17 with Take over Cer.pdf	1244.01	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade License 16 17 TBL (FILEminimizer).jpg	831.17	 Download
15	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	 Download
16	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17 (FILEminimizer).jpg	337.01	 Download
17	VAT Certificate (ITT 25.1(g))	VAT Cer 13 (FILEminimizer).jpg	383.22	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 7 Nov 17 .pdf	106.08	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P8.pdf	460.22	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17.pdf	1394.63	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17.pdf	1351.79	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P7.pdf	1640.06	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P6.pdf	943.13	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P5.pdf	2559.54	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P4.pdf	2228.64	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P3.pdf	2270.54	 Download
32	Average Annual Construction Turnover Certificate	PayCer 16-17 P2.pdf	1274.88	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 পক্ষ পরিচয় ও স্বাক্ষরকৃত বিভাগ
 নতুন পরিচয় ও সেই অংশের
 পণ্যসম্পত্তি বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 16-17 P1.pdf	1528.80	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P3.pdf	2478.42	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P1.pdf	1881.64	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PayCer 15 16 P2.pdf	1560.30	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	 Download
45	-	Joint Venture Agreement Tender ID 87345.pdf	1971.88	 Download
46	-	TBL-SPL JV.pdf	1984.45	 Download
47	-	J.V. Agg.TBL-MACID 28198 P2.pdf	1516.49	 Download
48	-	JV Agg. TBL-MAC ID 28198 P1.pdf	1998.87	 Download
49	-	JV Agg, TBL MAC ID 44393.pdf	1548.16	 Download
50	-	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	 Download
51	-	TEAL-TBL Agreement Copy.pdf	2460.50	 Download
52	-	TBL-Zakir Hossain JVB Bitan.pdf	1866.21	 Download
53	-	TBL-ME-MBPL-JV (Satkira)-11-12.pdf	1661.10	 Download
54	-	TBL-ME-JV (Bagerhat)-11-12.pdf	1486.57	 Download
55	-	TBL SST JVSGFL p1.pdf	1583.17	 Download
56	-	TBL SST JV SGFL P2.pdf	1467.83	 Download
57	-	TBL SST JV JOCL.pdf	2413.14	 Download
58	-	RCL TBL JVP2.pdf	1523.56	 Download
59	-	RCL TBL JV p1.pdf	1597.30	 Download
60	-	TBL-SST JV Agree MPL 06.pdf	1758.72	 Download
61	-	TBL-SST JV JCL 7000 MT.pdf	1802.26	 Download
62	-	MU-TBL JV Agg.pdf	2370.36	 Download
63	-	TBL-ACL JV Agg.pdf	2136.43	 Download
64	-	Memorandum (TBL).pdf	1933.48	 Download
65	Financial Capacity Certificates (ITT 16)	LOC ID 127165 RHD Dohazari_0001 (FILEminimizer).jpg	838.28	 Download

