

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:16 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	176719	<b>Invitation Reference No. :</b>	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	03-Apr-2018 13:00	<b>Opening Date and Time :</b>	03-Apr-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)**Eligibility Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/15/ACE Khu/2017-2018		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		


**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Md Mahafuz Khan	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	NA	
Joint Venture Agreement	NA	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	20 May 2018 17:16	20 May 2018 17:16	21 May 2018 10:55
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:16 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	176719	<b>Invitation Reference No. :</b>	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	03-Apr-2018 13:00	<b>Opening Date and Time :</b>	03-Apr-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)**Technical Responsiveness Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Md Mahafuz Khan	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I
Signed Tender Evaluation Report 2 On	20 May 2018 17:16	20 May 2018 17:16	21 May 2018 10:58
Comments	Signed	Signed	signed

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেনারেল  
 সড়ক পরিবহন ও সেতু বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:16 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

[Print](#)[Save As PDF](#)

## Tender/Proposal Detail

Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

## Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
Lot No. and Description :	Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

## Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

## Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

## Price Evaluation

## Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Md Mahafuz Khan (Winner)	112093771.220	117418247.863	-5324476.643	-4.750

## Evaluation Report Footer

## Post Qualification


Name of Tenderer/Consultant	Status
Md Mahafuz Khan	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

## TEC Members

## TEC Members

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-৩৩০ বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	21 May 2018 16:15	21 May 2018 16:24	21 May 2018 16:40
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:17 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	176719	<b>Invitation Reference No. :</b>	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	03-Apr-2018 13:00	<b>Opening Date and Time :</b>	03-Apr-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)**Final Evaluation Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Md Mahafuz Khan

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	21 May 2018 16:46	21 May 2018 16:43	21 May 2018 16:43
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Signed  
AAM

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকার পরিবহন ও মহাসড়ক বিভাগ  
সরকার পরিবহন ও সড়ক মন্ত্রণালয়  
নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মৎস্যজীবী বিভাগ  
সরকারি পরিবহন ও মৎস্য মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:18 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176719 **Invitation Reference No. :** e-GP/15/ACE Khu/2017-2018 (Re-Tender)

**Closing Date and Time :** 03-Apr-2018 13:00 **Opening Date and Time :** 03-Apr-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Md Mahafuz Khan</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Wednesday, 30 May, 2018 10:03:18 BST
Last Login : Tuesday, 29 May, 2018 15:23:35
Welcome, MD. Nazrul Islam | Logout

e-GP

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
			<a href="#">View Notice</a>

Package No. :	e-GP/15/ACE Khu/2017-2018		
Package Description :	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	Single		
Lot Description :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Salvage items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
 AAM  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ  
 সফটওয়্যার ও সিস্টেম মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:22 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	176719	<b>Invitation Reference No. :</b>	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	03-Apr-2018 13:00	<b>Opening Date and Time :</b>	03-Apr-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

## Tender Opening Report 1

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender/Proposal Package No. and Description :</b>	e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Khulna Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Bangladesh Today	17-Mar-2018		
Daily Khabor	16-Mar-2018		
Daily Tattah	18-Mar-2018		

## Tender/Proposal Date and Time


Date and Time of Publishing	Date and Time of Closing
15-Mar-2018 18:00	03-Apr-2018 13:00

## Opening Date and Time

Original Date and Time
03-Apr-2018 13:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	1	0	0

Signed  


স্বাক্ষরিত  
 MD. Nazrul Islam  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-জাতীয়া বাসস্টেশন সড়ক

TOC Members		
Committee Members	Md. Georgis Hossain	Md. Suruz Ma, TOC,TEC,Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	03 Apr 2018 15:51	03 Apr 2018 15:52
Comments	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:22 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	176719	<b>Invitation Reference No. :</b>	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	03-Apr-2018 13:00	<b>Opening Date and Time :</b>	03-Apr-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

## Tender Opening Report 2

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/15/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
15-Mar-2018 18:00	03-Apr-2018 13:00	03-Apr-2018 13:00	01-Aug-2018	29-Aug-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Md Mahafuz Khan</a>	03-Apr-2018 06:01	Pay Order	2800000.00	<b>Bank:</b> Jamuna Bank Limited <b>Branch:</b> Kushtia Branch JBL 02-Apr-2018 17:13	29-Aug-2018	01-Aug-2018

## Official Cost Estimate (In BDT)

112093771.220


## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Md Mahafuz Khan	117418247.863	0.000	0.000	117418247.863

## Opening Report Footer

## TOC Members

<b>Committee Members</b>	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone
<b>Electronically Signed TOR On</b>	03 Apr 2018 15:50	03 Apr 2018 15:52
<b>Comments</b>	Ok.	Ok

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেনারেল  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:23 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.


Md Mahafuz Khan

## Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

## Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	1.000	9269.328	Nine Thousand Two Hundred and Sixty-Nine point Three Two Eight	9269.328	Nine Thousand Two Hundred and Sixty-Nine point Three Two Eight
2	General & Site Facilities.	01/02/07	Progress Photographs	Month	5.000	1047.501	One Thousand AND Forty-Seven point Five Zero One	5237.505	Five Thousand Two Hundred and Thirty-Seven point Five Zero Five
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	347605.543	Three Lakh Forty-Seven Thousand Six Hundred and Five point Five Four Three	347605.543	Three Lakh Forty-Seven Thousand Six Hundred and Five point Five Four Three
4	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	5.000	8064.703	Eight Thousand AND Sixty-Four point Seven Zero Three	40323.515	Forty Thousand Three Hundred and Twenty-Three point Five One Five
5	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	76.880	277.588	Two Hundred and Seventy-Seven point Five Eight Eight	21340.965	Twenty-One Thousand Three Hundred and Forty point Nine Six Five
6	Earth works	02/10/01	Construction of soil Earthen Shoulders	Cum	4780.440	271.303	Two Hundred and Seventy-One point Three Zero Three	1296947.713	Twelve Lakh Ninety-Six Thousand Nine Hundred and Forty-Seven point Seven One Three
7	Pavement works	03/01/01	Scarify, Mix and Re-compact Existing Pavement or Shoulder	Sqm	11525.000	50.281	Fifty point Two Eight One	579488.525	Five Lakh Seventy-Nine Thousand Four Hundred and Eighty-Eight point Five Two Five
8	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	28.070	16480.318	Sixteen Thousand Four Hundred and Eighty point Three One Eight	462602.526	Four Lakh Sixty-Two Thousand Six Hundred and Two point Five Two Six
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1728.750	6877.885	Six Thousand Eight Hundred and Seventy-Seven point Eight Eight Five	11890143.694	One Lak Tho Hur Thn Fou

Signed  
  
 Md. Nazrul Islam  
 Joint Secretary  
 Road Division  
 Kushtia

10	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	11525.000	128.843	One Hundred and Twenty-Eight point Eight Four Three	1484915.575	Fourteen Lakh Eighty-Four Thousand Nine Hundred and Fifteen point Five Seven Five
11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	77527.290	48.185	Forty-Eight point One Eight Five	3735652.469	Thirty-Seven Lakh Thirty-Five Thousand Six Hundred and Fifty-Two point Four Six Nine
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	576.250	20851.535	Twenty Thousand Eight Hundred and Fifty-One point Five Three Five	12015697.044	One Crore Twenty Lakh Fifteen Thousand Six Hundred and Ninety-Seven point Zero Four Four
13	Pavement works	03/10/02b	DBS -Wearing (Plant Method) Bitumeen grade 60/70	Cum	3830.050	21073.605	Twenty-One Thousand AND Seventy-Three point Six Zero Five	80712960.830	Eight Crore Seven Lakh Twelve Thousand Nine Hundred and Sixty point Eight Three
14	Pavement works	03/13/01	Brick on End Edging	Lin.m	4100.000	107.893	One Hundred and Seven point Eight Nine Three	442361.300	Four Lakh Forty-Two Thousand Three Hundred and Sixty-One point Three
15	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	1002.790	1119.778	One Thousand One Hundred and Nineteen point Seven Seven Eight	1122902.181	Eleven Lakh Twenty-Two Thousand Nine Hundred and Two point One Eight One
16	Incidentals	06/10/01	Traffic Signs	Number	6.000	7228.798	Seven Thousand Two Hundred and Twenty-Eight point Seven Nine Eight	43372.788	Forty-Three Thousand Three Hundred and Seventy-Two point Seven Eight Eight
17	Incidentals	06/10/02	Sign Post	Number	6.000	3218.968	Three Thousand Two Hundred and Eighteen point Nine Six Eight	19313.808	Nineteen Thousand Three Hundred and Thirteen point Eight Zero Eight
18	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	200.000	2166.231	Two Thousand One Hundred and Sixty-Six point Two Three One	433246.200	Four Lakh Thirty-Three Thousand Two Hundred and Forty-Six point Two
19	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	14.000	9067.161	Nine Thousand AND Sixty-Seven point One Six One	126940.254	One Lakh Twenty-Six Thousand Nine Hundred and Forty point Two Five Four
20	Incidentals	06/17/01b	RCC Palisiding(3m post, 150mm x 150mm)	Lin.m	380.000	6915.595	Six Thousand Nine Hundred and Fifteen point Five Nine Five	2627926.100	Twenty-Six Lakh Twenty-Seven Thousand Nine Hundred and Twenty-Six point One
							<b>Grand Total:</b>	117418247.863	Eleven Crore Seventy-Four Lakh Eighteen Thousand Two Hundred and Forty-Seven point Eight Six Three

This Bill of Quantities is Electronically Signed by Mr. Md Mahafuz Khan on behalf of Md Mahafuz Khan


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মর্যাদাস্থল বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

Individual Report

Print

Save As PDF

Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID :

176719

Invitation Reference No. :

e-GP/15/ACE Khu/2017-2018 (Re-Tender)

Closing Date and Time :

03-Apr-2018 13:00

Opening Date and Time :

03-Apr-2018 13:00

Procuring Entity :

Khulna Zone

Brief :

Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.

View Notice

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Md Mahafuz Khan									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md Mahafuz Khan on behalf of Md Mahafuz Khan

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:25 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Md Mahafuz Khan

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Mahafuz Khan on behalf of Md Mahafuz Khan


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিজ্ঞান  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-কাজী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:26 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Md Mahafuz Khan

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

SL No	Group	Item Code	Description	Unit	Quantity	Rate	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	Cum	77	2212.000	Two Thousand Two Hundred and Twelve	170324.000	One Lakh Seventy Thousand Three Hundred and Twenty-Four	I AGREE
							<b>Grand Total:</b>	170324	One Lakh Seventy Thousand Three Hundred and Twenty-Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md Mahafuz Khan on behalf of Md Mahafuz Khan

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

MD. MAHAFUZ KHAN

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
<a href="#">View Notice</a>			

[Save As PDF](#)

[Print](#)

Tenderer/Consultant Name : Md Mahafuz Khan		
S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	117418247.863
2	Unconditional Discount Form	0.000
	Grand Total	117418247.863

Signed

AASIN

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

[Go back to Dashboard](#)

Comparative Report

Tender/Proposal Detail			
Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		
<a href="#">View Notice</a>			

[Save As PDF](#)

[Print](#)

Form Name	Md Mahafuz Khan Amount in (BDT)
Bill of Quantities	117418247.863
Unconditional Discount Form	0.000
Grand Total	117418247.863

Signed  
AASIN

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

Md Mahafuz Khan

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	39.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4620740803.77


## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Mahafuz Khan on behalf of Md Mahafuz Khan

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত জেলায়  
 সড়ক পরিবহন ও মর্যাদার বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:30 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

[Md Mahafuz Khan](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
enclose	New	Owned	enclose

5.

Elements of Activity	Brief description of Activity
n/a	n/a

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Credit (ID 176719).pdf	1027.87	<a href="#">Download</a>
2	Work Plan (ITT 25.1(h))	Tender Capacity (10-2017) MK.zip	2222.69	<a href="#">Download</a>
3	Work Plan (ITT 25.1(h))	Past Performance Evaluation (10-2017) MK (1).zip	1117.10	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Mahafuz Khan on behalf of Md Mahafuz Khan

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
নন্দীগ্রাম-৩৩৩ বাহাদুর নগর

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Wednesday, 30 May, 2018 10:03:31 BST

Last Login : Tuesday, 29 May, 2018 15:23:35

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	176719	Invitation Reference No. :	e-GP/15/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	03-Apr-2018 13:00	Opening Date and Time :	03-Apr-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) of Strengthening with Base Type-1, DBS Base Course from Ch. 10+500 to 11+100, 15+000 to 15+400, 16+050 to 16+350, 18+500 to 18+800, 22+600 to 22+800, 23+300 to 23+400, 23+450 to 23+600 total length = 2050.00m and DBS Wearing Course from Ch. (10+500 to 23+779) = 13.279 Km (Vhanga Bottola to Kholisakundi) of Kushtia (Trimohoni)-Maherpru-Chuadanga-Jhenaidah Road (R-745) under Road Division, Kushtia during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/15/ACE Khu/2017-2018	Periodic Maintenance Programme PMP of Strengthening with Base Type-1 DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to 16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600 total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779 13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the year 2017-2018.

## Md Mahafuz Khan

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mahafuz Khan
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mdmahafuzkhan@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	22

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	e-GP-14/GZ/2015-16(PMP-Roads), ID-44868	Prime Contractor	11-04-2016	04-10-2016	151121162.700	Executive Engineer (RHD) Road Division, Madaripur.	Strengthening & DBS Wearing course work at 48th km(p) (Kawrakandi ferry ghat by pass road), 69th km(p) (Bhanga Bridge Approach), 79th km(p) to 88th km(p) (Ch.78+148 to 87+760) of Dhaka (Jatrabari)-Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during 2015-2016.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	4620740803.770

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Credit (ID 176719).pdf	1027.87	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	Experience 2.zip	2513.67	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	Experience 3.zip	2741.48	<a href="#">Download</a>
4	General Experience Certificates (ITT 15.1(a))	Experience 1.zip	2773.73	<a href="#">Download</a>
5	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Eart-56345,Sbas-Bas1-7755Cu=11.82Crore) (M K).zip	1183.93	
6	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base II-75, DBS 781, Palisiding 52=10.18 crore) (MK).zip	1184.70	
7	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base I=4607cum,DBS=3934Cum,15.09 Crore) (MK).zip	1042.30	



8	Specific Experience Certificates (ITT 15.1(b))	13 Nos RCC Box Culvet (13.34 Crore) (MK).zip	2327.85	<a href="#">Download</a>
9	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	<a href="#">Download</a>
10	TIN Certificate (ITT 25.1(g))	TIN 2017-2018 MKhan.jpg	469.20	<a href="#">Download</a>
11	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 desit (MK).jpg	288.47	<a href="#">Download</a>
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	<a href="#">Download</a>
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	<a href="#">Download</a>
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	<a href="#">Download</a>
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	<a href="#">Download</a>
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	<a href="#">Download</a>
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	<a href="#">Download</a>
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	<a href="#">Download</a>
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	<a href="#">Download</a>
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	<a href="#">Download</a>
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	<a href="#">Download</a>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	<a href="#">Download</a>
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	<a href="#">Download</a>
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	<a href="#">Download</a>
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year.zip	1848.29	<a href="#">Download</a>
26	-	Asphalt Plan-7 MK.zip	1970.82	<a href="#">Download</a>
27	-	BSC Engineer-1 MK.zip	1795.53	<a href="#">Download</a>
28	-	Diploma Engineer-2 MK.zip	1968.18	<a href="#">Download</a>
29	-	Concrete Batching Plant-8 MK.zip	2291.51	<a href="#">Download</a>
30	-	Equipment Summary MK.zip	314.72	<a href="#">Download</a>
31	-	Equipment-1 MK.zip	2591.92	<a href="#">Download</a>
32	-	Equipment-3 MK.zip	2626.51	<a href="#">Download</a>
33	-	Equipment-2 MK.zip	2198.09	<a href="#">Download</a>
34	-	Equipment-4 MK.zip	2426.24	<a href="#">Download</a>
35	-	Equipment-5 MK.zip	1725.80	<a href="#">Download</a>
36	-	Equipment-6 MK.zip	1365.02	<a href="#">Download</a>
37	-	Side Manazer-3 MK.zip	2392.08	<a href="#">Download</a>
38	-	Manpower and Technical Person (Summary) MK.zip	1971.06	<a href="#">Download</a>
39	-	Survior and Fore Man-4 MK.zip	2242.39	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Mahafuz Khan on behalf of Md Mahafuz Khan

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
A.A.M.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিদপ্তর ও মন্ত্রণালয় বিভাগ  
সরকারি পরিদপ্তর ও সেক্টর মন্ত্রণালয়  
নবমহাসড়ারী বাংলাদেশ সরকার