



## Tender Evaluation Report 1 - Eligibility Report



### Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).



### Eligibility Report

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone  
**Tender Package No. and Description :** DZe-GP-40/PMPRoad/2017-2018.  
**Lot No. and Description :** 01 & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

### Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

### Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	National Development Engineers Ltd. - M/S Sagar Builders JV	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

### TEC Members

### TEC Members

Signed  
 AAM  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরস্বাস্থ্য অধিদপ্তর

<b>Name</b>	ACE, Dhaka Zone	SE, RHD, Road Circle,Dhaka.	Md. Mobarrof Hossain
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
<b>Signed Tender Evaluation Report 1 On</b>	20 Apr 2018 19:28	20 Apr 2018 19:32	22 Apr 2018 09:40
<b>Comments</b>	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.

**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
National Development Engineers Ltd. - MS Sagar Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	20 Apr 2018 19:29	20 Apr 2018 19:33	22 Apr 2018 09:41
Comments	Sign	Sign	Signed

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.

**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Devaiton
L1	National Development Engineers Ltd. - M/S Sagar Builders JV (Winner)	55540956.600	55493792.327	47164.273	0.085

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
National Development Engineers Ltd. - M/S Sagar Builders JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	22 Apr 2018 09:48	22 Apr 2018 09:50	22 Apr 2018 09:52
Comments	Sign	Sign	Signed

Signed  
AAH

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু বিভাগ  
সড়ক পরিবহন ও সেতু মহাপরিদপ  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Tender Evaluation Report 4 - Final Evaluation Report



### Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).



### Final Evaluation Report

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone  
**Tender Package No. and Description :** DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.  
**Lot No. and Description :** 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

### Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

### Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

### Name of Tenderer/Consultant Recommended for Award

National Development Engineers Ltd. - M/S Sagar Builders JV

### Post Qualification Report

[View](#)

### Clarification on Tenders

Clarification on Tender/Proposal has not taken place

### TEC Members

#### TEC Members

Name	ACE, Dhaka Zone	SE, RHD, Road Circle,Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	22 Apr 2018 09:59	22 Apr 2018 09:56	22 Apr 2018 09:53
Comments	Signed	Signed	Signed

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">National Development Engineers Ltd. - M/S Sagar Builders JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	176159	Invitation Reference No. :	DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time :	12-Apr-2018 12:00	Opening Date and Time :	12-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
 <a href="#">View Notice</a>			


Package No. :	DZe-GP-40/PMPRoad/2017-2018.		
Package Description :	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 3	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
e-Tender Submission Letter (Form e-PW3-1)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 4	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Subcontractor Information (Form e-PW3-3)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Personnel Information (Form e-PW3-4)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Past Performance Evaluation and rating matrix for different aspects	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Lot No. :	01		
Lot Description :	Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name	Action		
Division 2 : Earth work	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division 1 : General & Site Facilities	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Unconditional Discount Form	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division 3 : Pavement work	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division 6 : Incidental work	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Grand Summary	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		


[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
**Tender/Proposal Detail**

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.

**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Tender Opening Report 1**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender/Proposal Package No. and Description :** DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

**Procurement Plan**

Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

**Advertisement details**

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Industry	26-Mar-2018		
Bonik Barta	26-Mar-2018		
Banobkantha	27-Mar-2018		

**Tender/Proposal Date and Time**

Date and Time of Publishing	Date and Time of Closing
14-Mar-2018 14:45	12-Apr-2018 12:00

**Opening Date and Time**

Original Date and Time
12-Apr-2018 12:00

**Tender/Proposal Document**

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	3	0	0

**TOC Members**

Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীস্বাক্ষরিত  
 ১৭/০৫/১৮

<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone
<b>Electronically Signed TOR On</b>	12 Apr 2018 12:56	12 Apr 2018 12:45
<b>Comments</b>	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 6 May, 2018 10:59:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	176159	Invitation Reference No. :	DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time :	12-Apr-2018 12:00	Opening Date and Time :	12-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
<div> View Notice</div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Mar-2018 14:45	12-Apr-2018 12:00	12-Apr-2018 12:00	10-Aug-2018	07-Sep-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">M/s. Sardar Enterprise</a>	11-Apr-2018 19:24	Bank Guarantee	1400000.00	Bank: Bank Asia Limited Branch: BAL_Gopalgonj Branch 10-Apr-2018 10:28	07-Sep-2018	10-Aug-2018
2	<a href="#">M/S. Sikder Enterprise</a>	11-Apr-2018 21:53	Bank Guarantee	1400000.00	Bank: Southeast Bank Limited Branch: Pathantola Branch 11-Apr-2018 15:33	07-Sep-2018	10-Aug-2018
3	<a href="#">National Development Engineers Ltd. - M/S Sagar Builders JV (JVCA- View Details)</a>	12-Apr-2018 11:02	Bank Guarantee	1400000.00	Bank: Bank Asia Limited Branch: BAL_Tejgaon Link Road Branch 11-Apr-2018 16:00	07-Sep-2018	10-Aug-2018

Official Cost Estimate (In BDT)	
55540956.600	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S. Sikder Enterprise	49903700.940	0.000	0.000	49903700.940
2	National Development Engineers Ltd. - M/S Sagar Builders JV	55493792.327	0.000	0.000	55493792.327
3	M/s. Sardar Enterprise	61402710.098	0.000	0.000	61402710.098

## Opening Report Footer

TOC Members		
Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Dhaka.

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীস্বাক্ষরিত  
 ১৫/০৫/১৮

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone
<b>Electronically Signed TOR On</b>	12 Apr 2018 12:57	12 Apr 2018 12:52
<b>Comments</b>	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## M/s. Sardar Enterprise

## Division 2 : Earth work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth work	02/10/01	Construction of Soil Earthen Shoulder	Cum	1600.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	414401.600	Four Lakh Fourteen Thousand Four Hundred and One point Six
							<b>Grand Total:</b>	414401.600	Four Lakh Fourteen Thousand Four Hundred and One point Six

This Division 2 : Earth work is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M/s. Sardar Enterprise

## M/S. Sikder Enterprise

## Division 2 : Earth work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth work	02/10/01	Construction of Soil Earthen Shoulder	Cum	1600.000	233.101	Two Hundred and Thirty-Three point One Zero One	372961.600	Three Lakh Seventy-Two Thousand Nine Hundred and Sixty-One point Six
							<b>Grand Total:</b>	372961.600	Three Lakh Seventy-Two Thousand Nine Hundred and Sixty-One point Six

This Division 2 : Earth work is Electronically Signed by Mr. A.T.M Nurul Alam on behalf of M/S. Sikder Enterprise

 National Development Engineers Ltd. - M/S Sagar Builders JV  
 (JVCA - View Details)

## Division 2 : Earth work

## Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In W
	Division 2 :		Construction of Soil				Two Hundred and Twenty		Three Lakh

Signed  
A.A.A.A.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	Division 2 : Earth work	02/10/01	Construction of Soil Earthen Shoulder	Cum	1600.000	223.945	Two hundred and twenty- Three point Nine Four Five	358312.000	Thousand Three Hundred and Twelve
							<b>Grand Total:</b>	358312.000	Three Lakh Fifty-Eight Thousand Three Hundred and Twelve

This Division 2 : Earth work is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - MS Sagar Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis_Tender ID No._176159.pdf	220.76	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## M/s. Sardar Enterprise

## Division 1 : General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/01/01	Maintenance Protection of Traffic	LS	1	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One
2	Division 1 : General & Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Board	LS	2	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	17698.002	Seventeen Thousand Six Hundred and Ninety-Eight point Zero Zero Two
3	Division 1 : General & Site Facilities	01/02/07	Progress Photograph	Month	3	1000.001	One Thousand point Zero Zero One	3000.003	Three Thousand point Zero Zero Three
							<b>Grand Total:</b>	100955.006	One Lakh Nine Hundred and Fifty-Five point Zero Zero Six

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M/s. Sardar Enterprise

## M/S. Sikder Enterprise

## Division 1 : General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/01/01	Maintenance Protection of Traffic	LS	1	72230.193	Seventy-Two Thousand Two Hundred and Thirty point One Nine Three	72230.193	Seventy-Two Thousand Two Hundred and Thirty point One Nine Three
2	Division 1 : General & Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Board	LS	2	7964.101	Seven Thousand Nine Hundred and Sixty-Four point One Zero One	15928.202	Fifteen Thousand Nine Hundred and Twenty-Eight point Two Zero Two
3	Division 1 : General & Site Facilities	01/02/07	Progress Photograph	Month	3	893.001	Eight Hundred and Ninety-Three point Zero Zero One	2679.003	Two Thousand Six Hundred and Seventy-Nine point Zero Zero Three
							<b>Grand Total:</b>	90837.398	Ninety Thousand Eight Hundred and Thirty-Seven point Three Nine Eight

Signed  
 AAAS  
 কাজী আব্দুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 নগরজাতকী বাংলাদেশ সরকার



This Division 1 : General & Site Facilities is Electronically Signed by Mr. A.T.MNurul Alam on behalf of MS. Sikder Enterprise

National Development Engineers Ltd. - M/S Sagar Builders JV (JVCA - View Details)									
Division 1 : General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/01/01	Maintenance Protection of Traffic	LS	1	62558.636	Sixty-Two Thousand Five Hundred and Fifty-Eight point Six Three Six	62558.636	Sixty-Two Thousand Five Hundred and Fifty-Eight point Six Three Six
2	Division 1 : General & Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Board	LS	2	7374.299	Seven Thousand Three Hundred and Seventy-Four point Two Nine Nine	14748.598	Fourteen Thousand Seven Hundred and Forty-Eight point Five Nine Eight
3	Division 1 : General & Site Facilities	01/02/07	Progress Photograph	Month	3	755.866	Seven Hundred and Fifty-Five point Eight Six Six	2267.598	Two Thousand Two Hundred and Sixty-Seven point Five Nine Eight
							<b>Grand Total:</b>	79574.832	Seventy-Nine Thousand Five Hundred and Seventy-Four point Eight Three Two

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - MS Sagar Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.


**Final Submission Pending / Form is not filled**

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## M/s. Sardar Enterprise

## Division 3 : Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	73.000	15033.001	Fifteen Thousand AND Thirty-Three point Zero Zero One	1097409.073	Ten Lakh Ninety-Seven Thousand Four Hundred and Nine point Zero Seven Three
2	Division 3 : Pavement work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	76789.070	123.001	One Hundred and Twenty-Three point Zero Zero One	9445132.399	Ninety-Four Lakh Forty-Five Thousand One Hundred and Thirty-Two point Three Nine Nine
3	Division 3 : Pavement work	03/09/01b	Single Bituminous Surface Treatment 14mm nominal size aggregate (Machine Method) (Bitumen Grade 60/70)	Sqm	13200.000	211.001	Two Hundred and Eleven point Zero Zero One	2785213.200	Twenty-Seven Lakh Eighty-Five Thousand Two Hundred and Thirteen point Two
4	Division 3 : Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	859.730	19906.001	Nineteen Thousand Nine Hundred and Six point Zero Zero One	17113786.240	One Crore Seventy-One Lakh Thirteen Thousand Seven Hundred and Eighty-Six point Two Four
5	Division 3 : Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1460.000	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	29372281.460	Two Crore Ninety-Three Lakh Seventy-Two Thousand Two Hundred and Eighty-One point Four Six
6	Division 3 : Pavement work	03/13/01	Brick on End Edging	Lin. Meter	450.000	103.001	One Hundred and Three point Zero Zero One	46350.450	Forty-Six Thousand Three Hundred and Fifty point Four Five
							<b>Grand Total:</b>	59860172.822	Five Crore Ninety-Eight Lakh Sixty Thousand One Hundred and

Signed  
 A.A.A.  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীভুক্তকৃত প্রকল্প পরিচালনা সচিবালয়

This Division 3 : Pavement work is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M/s. Sardar Enterprise

M/S. Sikder Enterprise									
Division 3 : Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	73.000	14158.701	Fourteen Thousand One Hundred and Fifty-Eight point Seven Zero One	1033585.173	Ten Lakh Thirty-Three Thousand Five Hundred and Eighty-Five point One Seven Three
2	Division 3 : Pavement work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	76789.070	41.401	Forty-One point Four Zero One	3179144.287	Thirty-One Lakh Seventy-Nine Thousand One Hundred and Forty-Four point Two Eight Seven
3	Division 3 : Pavement work	03/09/01b	Single Bituminous Surface Treatment 14mm nominal size aggregate (Machine Method) (Bitumen Grade 60/70)	Sqm	13200.000	183.601	One Hundred and Eighty-Three point Six Zero One	2423533.200	Twenty-Four Lakh Twenty-Three Thousand Five Hundred and Thirty-Three point Two
4	Division 3 : Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	859.730	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	15402407.702	One Crore Fifty-Four Lakh Two Thousand Four Hundred and Seven point Seven Zero Two
5	Division 3 : Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1460.000	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	26435053.460	Two Crore Sixty-Four Lakh Thirty-Five Thousand AND Fifty-Three point Four Six
6	Division 3 : Pavement work	03/13/01	Brick on End Edging	Lin. Meter	450.000	92.701	Ninety-Two point Seven Zero One	41715.450	Forty-One Thousand Seven Hundred and Fifteen point Four Five
							<b>Grand Total:</b>	48515439.272	Four Crore Eighty-Five Lakh Fifteen Thousand Four Hundred and Thirty-Nine point Two Seven Two

This Division 3 : Pavement work is Electronically Signed by Mr. AT.MNurul Alam on behalf of M/S. Sikder Enterprise

National Development Engineers Ltd. - M/S Sagar Builders JV (JVCA - View Details)									
Division 3 : Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	73.000	16191.011	Sixteen Thousand One Hundred and Ninety-One point Zero One One	1181943.803	Eleven Lakh Eighty-One Thousand Nine Hundred and Forty-Three point Eight Zero
2	Division 3 : Pavement work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	76789.070	41.401	Forty-One point	3185517.780	Three Crore Eighty-Five Lakh Fifteen Thousand Four Hundred and Thirty-Nine point Two Seven Two

2	Pavement work	03/07/10a	Bituminous Tack Coat (Plant work)	Sqm	70769.970	41.404	Four Eight Four	3183377.700	Hundred and Seventeen point Seven Eight
3	Division 3 : Pavement work	03/09/01b	Single Bituminous Surface Treatment 14mm nominal size aggregate (Machine Method) (Bitumen Grade 60/70)	Sqm	13200.000	228.665	Two Hundred and Twenty-Eight point Six Six Five	3018378.000	Thirty Lakh Eighteen Thousand Three Hundred and Seventy-Eight
4	Division 3 : Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	859.730	20002.289	Twenty Thousand AND Two point Two Eight Nine	17196567.922	One Crore Seventy-One Lakh Ninety-Six Thousand Five Hundred and Sixty-Seven point Nine Two Two
5	Division 3 : Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1460.000	20213.686	Twenty Thousand Two Hundred and Thirteen point Six Eight Six	29511981.560	Two Crore Ninety-Five Lakh Eleven Thousand Nine Hundred and Eighty-One point Five Six
6	Division 3 : Pavement work	03/13/01	Brick on End Edging	Lin. Meter	450.000	127.331	One Hundred and Twenty-Seven point Three Three One	57298.950	Fifty-Seven Thousand Two Hundred and Ninety-Eight point Nine Five
							<b>Grand Total:</b>	54151688.015	Five Crore Forty-One Lakh Fifty-One Thousand Six Hundred and Eighty-Eight point Zero One Five

This Division 3 : Pavement work is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M/S Sagar Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## M/s. Sardar Enterprise

## Division 6 : Incidental work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental work	06/05/01	Road Marking-Thermoplastic Materials (indicate if screed or spray application)	Sqm	600.000	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	641400.600	Six Lakh Forty-One Thousand Four Hundred point Six
2	Division 6 : Incidental work	06/10/01	Traffic Signs	Nos	30.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	207030.030	Two Lakh Seven Thousand AND Thirty point Zero Three
3	Division 6 : Incidental work	06/10/02	Sign Post	Nos	30.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	92190.030	Ninety-Two Thousand One Hundred and Ninety point Zero Three
4	Division 6 : Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	10.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	86560.010	Eighty-Six Thousand Five Hundred and Sixty point Zero One
<b>Grand Total:</b>								1027180.670	Ten Lakh Twenty-Seven Thousand One Hundred and Eighty point Six Seven

This Division 6 : Incidental work is Electronically Signed by Mr. Md. Sirajul Islam on behalf of Ms. Sardar Enterprise

## M/S. Sikder Enterprise

## Division 6 : Incidental work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental work	06/05/01	Road Marking-Thermoplastic Materials (indicate if screed or spray application)	Sqm	600.000	962.101	Nine Hundred and Sixty-Two point One Zero One	577260.600	Five Lakh Seventy-Seven Thousand Two Hundred and Sixty point Six
2	Division 6 : Incidental work	06/10/01	Traffic Signs	Nos	30.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	186327.030	One Lakh Eighty-Six Thousand and Seven
	Division 6 :						Two Thousand Seven	Eight	

Signed  
A.A.S.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপালয়  
পদ্মজাতকী বাংলাদেশ সরকার

3	Incidental work	06/10/02	Sign Post	Nos	30.000	2765.701	Hundred and Sixty-Five point Seven Zero One	82971.030	Nine hundred and Seventy-One point Zero Three
4	Division 6 : Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	10.000	7790.401	Seven Thousand Seven Hundred and Ninety point Four Zero One	77904.010	Seventy-Seven Thousand Nine Hundred and Four point Zero One
							<b>Grand Total:</b>	924462.670	Nine Lakh Twenty-Four Thousand Four Hundred and Sixty-Two point Six Seven

This Division 6 : Incidental work is Electronically Signed by Mr. A.T.MNurul Alam on behalf of M/S. Sikder Enterprise

National Development Engineers Ltd. - M/S Sagar Builders JV (JVCA - View Details)									
Division 6 : Incidental work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental work	06/05/01	Road Marking-Thermoplastic Materials (indicate if screed or spray application)	Sqm	600.000	977.972	Nine Hundred and Seventy-Seven point Nine Seven Two	586783.200	Five Lakh Eighty-Six Thousand Seven Hundred and Eighty-Three point Two
2	Division 6 : Incidental work	06/10/01	Traffic Signs	Nos	30.000	5367.629	Five Thousand Three Hundred and Sixty-Seven point Six Two Nine	161028.870	One Lakh Sixty-One Thousand AND Twenty-Eight point Eight Seven
3	Division 6 : Incidental work	06/10/02	Sign Post	Nos	30.000	2458.098	Two Thousand Four Hundred and Fifty-Eight point Zero Nine Eight	73742.940	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Four
4	Division 6 : Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	10.000	8266.247	Eight Thousand Two Hundred and Sixty-Six point Two Four Seven	82662.470	Eighty-Two Thousand Six Hundred and Sixty-Two point Four Seven
							<b>Grand Total:</b>	904217.480	Nine Lakh Four Thousand Two Hundred and Seventeen point Four Eight

This Division 6 : Incidental work is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M/S Sagar Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159
 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.

**Closing Date and Time :** 12-Apr-2018 12:00
 **Opening Date and Time :** 12-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : M/s. Sardar Enterprise

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth work	414401.600
2	Division 1 : General & Site Facilities	100955.006
3	Division 3 : Pavement work	59860172.822
4	Division 6 : Incidental work	1027180.670
	<b>Grand Total</b>	<b>61402710.098</b>

## Tenderer/Consultant Name : M/S. Sikder Enterprise

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth work	372961.600
2	Division 1 : General & Site Facilities	90837.398
3	Division 3 : Pavement work	48515439.272
4	Division 6 : Incidental work	924462.670
	<b>Grand Total</b>	<b>49903700.940</b>

## Tenderer/Consultant Name : National Development Engineers Ltd. - M/S Sagar Builders JV

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth work	358312.000
2	Division 1 : General & Site Facilities	79574.832
3	Division 3 : Pavement work	54151688.015
4	Division 6 : Incidental work	904217.480
	<b>Grand Total</b>	<b>55493792.327</b>


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীস্বাক্ষরিত  
 ২৭/৫/১৮



[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 176159
 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.

**Closing Date and Time :** 12-Apr-2018 12:00
 **Opening Date and Time :** 12-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	M/s. Sardar Enterprise Amount in (BDT)	M/S. Sikder Enterprise Amount in (BDT)	National Development Engineers Ltd. - M/S Sagar Builders JV Amount in (BDT)
Division 2 : Earth work	414401.600	372961.600	358312.000
Division 1 : General & Site Facilities	100955.006	90837.398	79574.832
Unconditional Discount Form	0	0	0
Division 3 : Pavement work	59860172.822	48515439.272	54151688.015
Division 6 : Incidental work	1027180.670	924462.670	904217.480
Grand Total	61402710.098	49903700.940	55493792.327

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নর্থজাভাঙ্গা বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## M/s. Sardar Enterprise

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	39.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	99,00,57,898

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M/s. Sardar Enterprise

## M/S. Sikder Enterprise

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
		Year Counting Backward	

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 নগরজাতী বাসোদ্রোণ সড়ক  
 ২০ / ১০



2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	386274967.20
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. A.T.M.Nurul Alam on behalf of M/S. Sikder Enterprise

National Development Engineers Ltd. - M/S Sagar Builders JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	83.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17715010641.74
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M/S Sagar Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance _ NDE.pdf	316.21	 Download
2	-	Past Performance _ SB.pdf	658.39	 Download

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## M/s. Sardar Enterprise

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	LEASED
Asphalt Paver Machine	Good	Owned	OWNED
Motor Grader 120 HP	Good	Owned	OWNED
Vibratory Roller 10 Tonne	Good	Owned	OWNED
Pay Loader	Good	Owned	OWNED
Dump Trucks 6-10 Tonne	Good	Owned	OWNED
Pneumatic Tyre Roller 10 Ton	Good	Owned	OWNED
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	OWNED
Water Tanker 3000 Litres	Good	Owned	OWNED
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	OWNED
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	OWNED
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M/s. Sardar Enterprise

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	EQUIPMENT LATEST....14.12.16,..pdf	436.92	<a href="#">Download</a>
2	Work Plan (ITT 25.1(h))	WP 176159.pdf	540.95	<a href="#">Download</a>
3	-	Equipment lease agreement....pdf	1283.46	<a href="#">Download</a>

## M/S. Sikder Enterprise

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীভুক্তকৃত স্বাক্ষর

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant	Good	Leased	Leased
Asphalt Paver Machine	Good	Leased	Leased
Motor Grader 120 HP	Good	Leased	Leased
Vibratory Roller 10 Tonne	Good	Leased	Leased
Pay Loader	Good	Owned	Leased
Dump Trucks 6-10 Tonne	Good	Leased	Leased
Pneumatic Tyre Roller 10 Ton	Good	Leased	Leased
Smooth Wheel Steel Roller 8-10 Tonne	Good	Leased	Leased
Water Tanker 3000 Litres	Good	Leased	Leased
Bitumen Pressure Sprayer (Truck Mounted)	Good	Leased	Leased
Sit-on Type Thermoplastic Road Marking Machine	New	Owned	Leased

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. A.T.MNurul Alam on behalf of M/S. Sikder Enterprise

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 176159.pdf	61.19	 Download

National Development Engineers Ltd. - M/S Sagar Builders JV  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

















Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	Owned
Asphalt Paver Machine	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Pneumatic Tyre Roller 10 Ton	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
As per Joint Venture Agreement		Will be done as per JV Agreement	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - MS Sagar Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Proposed Work Schedule_ 176159.pdf	118.98	 Download
2	-	Wheel .Loader -.pdf	783.90	 Download
3	-	Wheel .Loader 2.pdf	2179.83	 Download
4	-	Tyre .Roller 3.pdf	639.35	 Download
5	-	Vibr Tandam .Compactor.pdf	1009.36	 Download
6	-	Road Rollers.-2 -.pdf	805.58	 Download
7	-	Tyre .Roller.pdf	2170.71	 Download
8	-	Tyre Roller. 2.pdf	1343.30	 Download
9	-	DUMP Truck TIPPER Truck Mixer .Lorry.pdf	2319.94	 Download
10	-	Road .Rollers.pdf	1049.85	 Download
11	-	Bull .Dozer.pdf	747.83	 Download
12	-	CAT ,excavator.pdf	969.59	 Download
13	-	Dump Truck. -2.pdf	1735.82	 Download
14	-	Dump Truck -.3.pdf	2012.83	 Download
15	-	Asphalt .Mixing. Plant.pdf	1718.79	 Download
16	-	Asphalt. .Paver.pdf	1421.42	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 176159 **Invitation Reference No. :** DZ(e-GP)-40/PMP(Road)/2017-2018.  
**Closing Date and Time :** 12-Apr-2018 12:00 **Opening Date and Time :** 12-Apr-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-40/PMPRoad/2017-2018.	Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## M/s. Sardar Enterprise

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Ms Sardar Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	sardarenterprise1@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-17/GZ/2013-2014, Tender ID 7089, S-N (JV).	Widening and strengthening of Existing Pavement including hardshoulder with surfacing at 20th (P), 21st (P), 25th (P), 26th & 27th (P) km of 4 Lining of Madaripur (Mostofapur)-Shariatpur Road via Kazirack Bridge, (Shariatpur Part) (07322-80963) under Shariatpur Road Division	Prime Contractor	-	25.10.2015	77414647.470	ACE, RHD, Gopalganj Zone.	Same type work
Dev/04/e-GP/SE/DRC/2014-2015	Construction of widening the road by flexible pavement, strengthening of existing pavement & dense bituminous surfacing with wearing course from 4th km & construction of 2 Culverts 1'3m 6m & 1'6m 6m size at Langalbandha-Kikertac-Nabigonj Road during year 2014-2015.	Prime Contractor	-	26.06.2015	56325717.600	The Executive Engineer, RHD, Narayanganj	Same type work

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	230322357.000
2015-2016	181288945.000
2014-2015	211042924.000
2013-2014	182060973.000
2012-2013	185342699.000

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M/s. Sardar Enterprise

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Specific Experience Certificates (ITT 15.1(b))	Similar Work for ROAD .S-N (jv) 7.74 CRORE.pdf	1576.27

 Signed  
 AAAS

 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
 নগরজাতকী বাংলাদেশ সরকার



2	Specific Experience Certificates (ITT 15.1(b))	RCC BRIDGE,CULVERT AND FLEXIBLE PAVEMENT.jpg	685.47	 Download
3	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 20 YEARS,,,,,,,,,,,,,.pdf	417.48	 Download
4	Financial Capacity Certificates (ITT 16)	176159 SE.pdf	350.82	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	803.81	 Download
6	TIN Certificate (ITT 25.1(g))	TIN 2017-2018 SE.jpg	718.67	 Download
7	VAT Certificate (ITT 25.1(g))	VAT-.....pdf	734.69	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	W.Completion Certificate-RHD Gopalgonj.pdf	1144.65	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary last 5 Years-SE.pdf	202.18	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 ...completion cert.pdf	1779.04	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...payment certificate.pdf	1227.21	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...1.57 crore.pdf	297.10	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 3.80 crore.jpg	754.75	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.8965077.pdf	222.88	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Building Work 16-17 tk.8965077.pdf	222.88	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.52 lac.pdf	234.18	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.380 lac.pdf	390.23	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.89.58 lac.pdf	327.75	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover,,,,,,,,,,,,, 2015-2016.pdf	2525.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 15-16 .....pdf	334.68	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.pdf	642.64	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2015-2016 SARDAR.pdf	1387.95	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1125.25	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2011-2012.pdf	1019.97	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2010-2011.pdf	913.21	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014 (1).pdf	216.44	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2012-2013.....pdf	1329.76	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2014-2015.pdf	1900.78	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014.pdf	2031.28	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work certificate 2015-2016 supply work.pdf	1133.66	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE.pdf	549.88	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (14).jpg	685.47	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (10).pdf	300.32	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (11).pdf	289.75	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015.pdf	2244.14	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014(8).pdf	2259.85	 Download
37	Average Annual Construction Turnover Certificate	TURNOVER 2013-2014 (1).pdf	771.98	 Download

Signed  
AAAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



	(ITT 31.1(c))			
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (7).pdf	2200.18	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5).pdf	1865.14	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (6).pdf	2123.75	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2011-2012 (4).pdf	2223.24	Download

## M/S. Sikder Enterprise

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Sikder Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	sikderenterprise13@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More than 25 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Cho/Poura/Engr/2017/131 dtd. 03.08.17	Rehabilitation of BC Road From Thin Bottala to Kazir Para station via shubahania khom bridge and kasai para road work.	Prime Contractor	06.04.2015	26.01.2018	49594108.550	Mayor Chakaria Pourashava	Rehabilitation of BC Road From Thin Bottala to Kazir Para station via shubahania khom bridge and kasai para road work.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	76062993.500
2015-2016	85788058.000
2014-2015	71210456.830
2013-2014	87862988.460
2012-2013	65350470.410

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. A.T.MNurul Alam on behalf of M/S. Sikder Enterprise

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience RHD.pdf	632.80	Download
2	Specific Experience Certificates (ITT 15.1(b))	Similar Experience Chowkoria Pourashava.pdf	886.92	Download
3	Financial Capacity Certificates (ITT 16)	Bank Liquid 176159.jpg	799.17	Download
4	Valid Trade License (ITT 25.1.(f))	Trade License 17-18 Sikder.pdf	654.58	Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate 17-18 sik.pdf	55.27	Download
6	VAT Certificate (ITT 25.1(g))	VAT.jpg	943.22	Download
7	-	Asphat Batching Palnt Deed.pdf	625.61	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Work Completion Certificate Sik.pdf	1040.35	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn over compltion certificate s.pdf	2421.89	Download
10	-	Technical Personel_Sikder Enterprise.pdf	637.61	Download
11	-	Equipment_Sikder Enterprise.pdf	217.17	Download
12	Average Annual Construction Turnover Certificate	Payment Certificate 14-15.pdf	1260.42	Download

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 13-14.pdf	1896.74	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.pdf	1916.38	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 16-17.pdf	1954.36	Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 12-13.pdf	1384.37	Download
17	-	Road Work RHD 6.08..pdf	239.76	Download
18	-	Road Work LGED 1.35.jpg	252.75	Download
19	-	Road Work RHD 2.39.jpg	364.00	Download
20	-	IWTA 2.15.jpg	277.18	Download
21	-	Road Work LGED 2.92.jpg	249.65	Download
22	-	Road Work RHD 2.89.jpg	363.40	Download
23	-	RHD Road and Culvert Habigonj-2.85.pdf	910.48	Download
24	-	Work Certificate 2.89.jpg	363.40	Download
25	-	Work Completion 6.48 Lac.pdf	375.81	Download
26	-	On going work RHD.pdf	1977.44	Download

**National Development Engineers Ltd. - M/S Sagar Builders JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	National Development Engineers Ltd. - M/S Sagar Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ndesbjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More than 10(ten) years.

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division during the year 2015-2016.(PMP 2015-2016)	Prime Contractor	20-Mar-16	10-Nov-16	322221828.860	The Additional Chief Engineer, Roads & Highway Department, Dhaka Zone, Elenbari, Tejgaon, Dhaka - 1215	Roadway Excavation, Construction of soil earthen shoulder, Construction of hard shoulder, Aggregate Base type-I, Price Coat, Tack coat, Dense Bituminous Surfacing - Base Course & Wearing Course, Brick on End Edging, Road marking thermoplastic paint, Concrete guide post, Concrete Ditch/U-Drain, RCC Saucer Drain (Type-I, Type-II) etc
101/RDG/2013-2014	Base Course repair with carpeting & seal coat work from Ch. 02+500m to Ch.14+600m of Lakpur-Aral-Kamargaon-Ghagutia-Aralia-Motkhola Road (Z-2034) under Gazipur Road Division during the year 2013-2014	Prime Contractor	01.06.2014	28.11.2014	20702945.060	Executive Engineer, RHD, Gazipur Road Division	Base Course repair with carpeting & seal coat work from Ch. 02+500m to Ch.14+600m of Lakpur-Aral-Kamargaon-Ghagutia-Aralia-Motkhola Road (Z-2034) under Gazipur Road Division during the year 2013-2014

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount
----------------	--------

*Signed*  
*A.A.M.*  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Information	(Taka or Equivalent Taka)
2012-2013 to 2016-2017 NATIONAL DEVELOPMENT ENGINEERS LTD._NDE	17519083999.000
2012-2013 to 2016-2017 MS. Sagar Builders _SB	195926642.740

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - MS Sagar Builders JV








S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Valid Trade License (ITT 25.1.(f))	Trade License Page-1 of 3 _SB.pdf	668.63	 Download
2	Valid Trade License (ITT 25.1.(f))	Trade license Update_ _SB.pdf	794.54	 Download
3	VAT Certificate (ITT 25.1(g))	VAT-Registration _SB.pdf	646.47	 Download
4	TIN Certificate (ITT 25.1(g))	e-TIN _SB.pdf	430.88	 Download
5	TIN Certificate (ITT 25.1(g))	Tax Clearance Certificate_16-17_ _SB.pdf	483.04	 Download
6	General Experience Certificates (ITT 15.1(a))	List of General Experience _SB.xls	91.71	 Download
7	General Experience Certificates (ITT 15.1(a))	Completion Certificate Link Road _SB.pdf	1271.94	 Download
8	General Experience Certificates (ITT 15.1(a))	Certificate wp 1 4 5_ _SB.pdf	1468.91	 Download
9	General Experience Certificates (ITT 15.1(a))	Manikgonj Bridge _SB.docx	593.41	 Download
10	General Experience Certificates (ITT 15.1(a))	Munshigonj PMP Bridge _SB.docx	568.95	 Download
11	General Experience Certificates (ITT 15.1(a))	MS Sagar Builders n.gonj 59.76 Lac _SB.pdf	186.01	 Download
12	General Experience Certificates (ITT 15.1(a))	Munshigonj Sub Cont EBBIP _SB.docx	578.60	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Certificate Building Fisheries _SB.pdf	371.05	 Download
14	General Experience Certificates (ITT 15.1(a))	Work Certificate gazipr _SB.pdf	443.77	 Download
15	General Experience Certificates (ITT 15.1(a))	Work Certificate Mym nuclear _SB.pdf	379.57	 Download
16	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-01 of 11 _SB.pdf	2330.79	 Download
17	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-12 of 23 _SB.pdf	2290.53	 Download
18	General Experience Certificates (ITT 15.1(a))	Work Order Dhaka _SB.pdf	644.10	 Download
19	General Experience Certificates (ITT 15.1(a))	Work Certificate RCC slab _SB.pdf	571.79	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Specific_Flexible_Pavement_Certificate gazipr _SB.pdf	443.77	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turn Over As per Audit report._SB.pdf	52.49	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over_ _SB.pdf	85.55	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1st certificate _SB.pdf	457.78	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2nd certificate _SB.pdf	500.99	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3rd 4th Certificate SB.pdf	451.51	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cer 13-14 munshigonj SB.pdf	283.45	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cer 13-14 munshigonj SB-2.pdf	283.45	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment cert Fisheries _SB.pdf	358.28	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment Certificate Link Road _SB.pdf	1164.92	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. Payment Certificate Page-01 of 16 SB 160069.pdf	2057.50	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-17 of 28 _SB.pdf	2294.34	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-17 of 28-01_ _SB.pdf	2554.01	 Download
33	General Experience Certificates (ITT 15.1(a))	Work Certificate _ _SB.pdf	2290.53	 Download

Signed  
AAAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
পরিচালক (সি) বাংলাদেশ সরকার

34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Certificate Grihayon 160069..pdf	389.21	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Certificate Grihayon _SB.pdf	397.63	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. Payment Certificate N.gonj 30.06.17SB.pdf	87.80	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Payment Certificate Tree Plantation 160069.pdf	1386.95	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-1.zip	1699.81	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	S-S JV Agreement ...pdf	2631.23	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Tree Plantation _SB.pdf	1386.95	 Download
41	General Experience Certificates (ITT 15.1(a))	Work Certificate SB 1474980.pdf	2290.53	 Download
42	Financial Capacity Certificates (ITT 16)	Credit Line Certificate_SB_Tender ID_176159.pdf	109.19	 Download
43	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 1 of 2.pdf	2751.46	 Download
44	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 2 of 2.pdf	2021.84	 Download
45	General Experience Certificates (ITT 15.1(a))	List of General Experience .10 Years of NDE.pdf	419.28	 Download
46	Specific Experience Certificates (ITT 15.1(b))	Specific Experience .Certificates of. NDE Part 1 of 2.pdf	514.68	 Download
47	Specific Experience Certificates (ITT 15.1(b))	Specific Experience .Certificates of. NDE Part 2 of 2.pdf	526.40	 Download
48	General Experience Certificates (ITT 15.1(a))	General_Work_Experience_- _RM[1].pdf	1658.50	 Download
49	General Experience Certificates (ITT 15.1(a))	General Experience Certificates2.pdf	1793.23	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience Certificates1.pdf	1489.87	 Download
51	Valid Trade License (ITT 25.1.(f))	Trade License of ..NDE.pdf	1364.26	 Download
52	TIN Certificate (ITT 25.1(g))	Income Tax Certificate ..of NDE 2016-2017.pdf	193.12	 Download
53	VAT Certificate (ITT 25.1(g))	VAT of ..NDE.pdf	341.00	 Download
54	VAT Certificate (ITT 25.1(g))	VAT -e BIN ..of. NDE.pdf	302.07	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Turnover NDE.pdf	18.50	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2012-2013 of ..NDE.pdf	416.50	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2013-2014 of ..NDE.pdf	414.97	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2014-2015 of ..NDE.pdf	397.21	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year-Wise List of Payment Certificates 2015-2016 of ..NDE.pdf	379.60	 Download
60	General Experience Certificates (ITT 15.1(a))	Year-Wise List of Payment Certificates 2016-2017 of ..NDE.pdf	486.97	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2012 - 2013 Part 1 of 2 of ..NDE.pdf	2221.64	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2012 - 2013 Part 2 of 2 of ..NDE.pdf	1756.79	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 1 of 3 of ..NDE.pdf	2192.84	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 2 of 3 of ..NDE.pdf	2270.19	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2013 - 2014 Part 3 of 3 of ..NDE.pdf	2453.99	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 1 of 4 of ..NDE.pdf	1603.97	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 2 of 4 of ..NDE.pdf	970.61	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 3 of 4 of ..NDE.pdf	369.55	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2014 - 2015 Part 4 of 4 of ..NDE.pdf	1738.39	 Download
70	Average Annual Construction Turnover Certificate	Payment Certificates 2015 - 2016 Part 1 of 2 of ..NDE.pdf	1691.19	 Download

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2015 - 2016 Part 2 of 2 of ..NDE.pdf	1804.38	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 1 of 3 of ..NDE.pdf	1736.17	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates 2016 - 2017 Part 3 of 3 of ..NDE.pdf	2243.22	 Download
74	-	List of Current Project in Hand_NDE.pdf	69.59	 Download
75	-	Tender Capacity_NDE.pdf	38.77	 Download
76	-	OnGoing work and Tender capacity_SB.pdf	161.46	 Download
77	Financial Capacity Certificates (ITT 16)	Credit Coommitment _NDE.pdf	1055.90	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার