Tender Evaluation Report 1 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-

105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Eligibility Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-40/PMPRoad/2017-2018.

Lot No. and Description : 01 & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-

105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
pistve Buget Type el Estimates
Approved Revenue Approved
Criteria National Development Engineers Ltd. - M/'S Sagar Builders JV

Tender Validity Yes
Tender Security Yes
JVCAPartner's Information given or not (If any) Yes
Joint Venture Agreement Yes
Subcontractor's Information given or not (If any) Yes
Tender Contents Yes
Tenderer Information Yes

Eligibilty Declarations Yes
Trade license or Equivalent Yes
Taxation Obligations Documents or Equivalent Yes

Legal Capacity Yes

Litigation History No
Solvency Yes
Country of Origin Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes
Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,

that no substantial or important information has been omitted. 5 \ a
TEC Members \W,
TEC Members a;:."'['

& w
e

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=176159&lotId=288145&isview=y&stat=eval&sign=y&in=y&evalCount=0 1/ 10



Tender Evaluation Report 1 5/7/2018

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation 20 Apr 2018 19:28 20 Apr 2018 19:32 22 Apr2018 09:40
Report 1 On
Comments Sign Sign Signed
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Tender Evaluation Report 2

5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-
’ 105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Technical Responsiveness Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

DZe-GP-40/PMPR0ad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km
p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur -
Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Package No. and Description

Lot No. and Description :

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Criteria
Conformity of Eligibility. and Adequacy
N T T e Tenderer's = Tenderer's Tur . Liquid the Ccltnn;?;?;gof of Evaluation
u Qualification | Experience UMMOVEr | Asset = Scheduled of Equipn:e nt’s Technical Status
Requirements T e Proposal
National Development Engineers Ltd. - M'S Sagar Yes Yes Yes Yes Yes Yes Yes Technically
Builders JV Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone COffice of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation 20 Apr 2018 19:29 20 Apr2018 19:33 22 Apr2018 09:41
Report 2 On
Comments Sign Sign Signed

Sigved -
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Tender Evaluation Report 2

5/7/2018
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Tender Evaluation Report 3 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-
’ 105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km
: p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur -
Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) = Deviation Amount | %of Deviaiton
L1 | National Development Engineers Ltd. - M'S Sagar Builders JV (Winner) 55540956.600 55493792.327 47164.273 0.085
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
National Development Engineers Ltd. - M'S Sagar Builders JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation 22 Apr2018 09:48 22 Apr2018 09:50 22 Apr2018 09:52 \ “‘L/
Report 3 On 51'6
Comments Sign Sign Signed \W/
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Tender Evaluation Report 3

5/7/2018
Domestic preference calculated on the basis following formula :-

1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line ltem + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,
14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

™ faat
% ‘e g Ty
https://www.eprocure.gov.bd/officer/ TER3.jsp?tenderid=176159&lotId=288145&isview=y&rId=156496&in=y&evalCount=0



Tender Evaluation Report 4 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-
’ 105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Final Evaluation Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km
: p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur -
Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status LD Official Estimates
Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award
National Development Engineers Ltd. - M'S Sagar Builders JV

Post Qualification Report Clarification on Tenders
VMiew Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation | 22 Apr 2018 09:59 22 Apr 2018 09:56 22 Apr2018 09:53
Report 4 On
Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48

List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID: 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)
: Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
S. No. List of Tenderers Clarification Status Action
1 National Development Engineers Ltd. - M'S Sagar - View Evaluation Status
Builders JV
JVCA - iew Details
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

Segred-
=&Y ey G

ek A

https://www.eprocure.gov.bd/officer/Clarification.jsp?tenderIld=176159&evalCount=08&st=cl&Ink=cl o/ 10




Opening Reports 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Opening Report

Tender/Proposal Detail

Tender/Proposal ID: 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)
) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
Package No. : DZe-GP-40/PMPRoad/2017-2018.
Package Description : Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road

under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.
Form Name Action
Tenderer Information Form (e-PW3-2) - Part - 1

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3
e-Tender Submission Letter (Form e-PW3-1)
Tenderer Information Form (e-PW3-2) - Part - 4
Subcontractor Information (Form e-PW3-3)
Personnel Information (Form e-PW3-4)

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report | Comparative Report

Lot No. : 01

Lot Description : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-
105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name Action
Division 2 : Earth work
Division 1 : General & Site Facilities

Individual Report | Comparative Report

Individual Report | Comparative Report

Unconditional Discount Form
Division 3 : Pavement work
Division 6 : Incidental work
Grand Summary

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x, 53.x
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Tender/Proposal Opening Report 1 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-
' 105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
4 View Notice
Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone
Tender/Proposal Package No.and ~ DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km
Description : p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.
Lot No. and Description : 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur -
Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
Procurement Data
Procurement Type Funding By Budget Type Method
NCT GOB Revenue Open Tendering Method
Procurement Plan
Approving Authority Approval Status
Name: Md. Abdus Sabur Approved
Designation:  Additional Chief Engineer
Role: PE
Office Name: Dhaka Zone
Organization: Roads & Highways Department (RHD)
Advertisement details
Newspaper Name Newspaper Date URL Page URL Publishing Date
Daily Industry 26-Mar-2018
Bonik Barta 26-Mar-2018
Banobkantha 27-Mar-2018
Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
14-Mar-2018 14:45 12-Apr-2018 12:00
Opening Date and Time
Original Date and Time
12-Apr-2018 12:00
Tender/Proposal Document
Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
4 3 0 0
TOC Members \ 2
Committee Members ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. ﬁ
Committee Role Chairperson Member Secretary 3 l A i oy S
N e e

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=176159&lotId=288145&frm=eval 1wy 10



Tender/Proposal Opening Report 1

5/7/2018
Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone
Bectronically Signed TOROn | 12 Apr 2018 12:56 12 Apr 2018 12:45
Comments Sign Sign

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,
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Tender Opening Report 2 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender Opening Report 2 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-
' 105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
4 View Notice
Tender Opening Report 2
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-40/PMPRoad/2017-2018. & Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km
: p of Madanpur - Joydebpur N-105 Road under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 01 & Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur -
Joydebpur (N-105) Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date
14-Mar-2018 14:45 12-Apr-2018 12:00 12-Apr-2018 12:00 10-Aug-2018 07-Sep-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
4 3 0 0
o Name of Tenderer/ | DateandTimeof =~ Tender Security = Tender Security =~ Name of Bank & Branch,  Tender Security  ,, IZ.""‘*’
L2y Consultant Submission Type Amount Date of Issue Valid upto (Date) = V@ ('DLt{e‘;pt°
1 Ms. Sardar Enterprise 11-Apr-2018 Bank Guarantee 1400000.00 | Bank: Bank Asia Limited 07-Sep-2018 10-Aug-2018
19:24 Branch: BAL_Gopalgonj
Branch
10-Apr-2018 10:28
2 M. Sikder Enterprise 11-Apr-2018 Bank Guarantee 1400000.00 ' Bank: Southeast Bank 07-Sep-2018 10-Aug-2018
21:53 Limited
Branch: Pathantola Branch
11-Apr-2018 15:33
3 National Development 12-Apr-2018 Bank Guarantee 1400000.00 | Bank: Bank Asia Limited 07-Sep-2018 10-Aug-2018
Engineers Ltd. - M'S 11:02 Branch: BAL_Tejgaon Link
Sagar Builders JV Road Branch
(JVCA- View Details) 11-Apr-2018 16:00
Official Cost Estimate (In BDT)
55540956.600
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Discount in Quoted Amount (in BDT) with
No e P Discount Percentage (%9 Amount Discount
1 | MS. Sikder Enterprise 49903700.940 0.000 0.000 49903700.940
2 | National Development Engineers Ltd. - M'S 55493792.327 0.000 0.000 55493792.327
Sagar Builders JV
3 | Ms. Sardar Enterprise 61402710.098 0.000 0.000 61402710.098
Opening Report Footer
Sigved -
TOC Members
Committee Members ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Y l A ﬂ

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=176159&lotId=288145&frm=eval 127/ 10



Tender Opening Report 2

5/7/2018

Committee Role Chairperson Member Secretary
Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone
Hectronically Signed TOROn | 12 Apr 2018 12:57 12 Apr 2018 12:52
Comments Sign Sign
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Individual Report 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.

Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)

Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description

DZe-GP-40/PMPRoad/2017-2018. Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road
under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Ms. Sardar Enterprise
Division 2 : Earth work

Bill of Quantities

Unit
i ltem Mo o S Unit Price Ul Total Price
:o Group Code (if = Description of ltem asl;ﬁ"‘e Quantity | In Figures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
e - . Four Lakh Fourteen Thousand
Division 2 : Construction of Soil Two Hundred and Fifty- ’
1 Earth work 02/10/01 Earthen Shoulder Cum 1600.000 ' 259.001 Nine point Zero Zero One 414401.600 g?;r Hundred and One point
Four Lakh Fourteen Thousand
Grand Total: 414401.600 ' Four Hundred and One point
Six

This Division 2 : Earth work is Electronically Signed by Mr. Md. Sirajul Islam on behalf of Mis. Sardar Enterprise

M/S. Sikder Enterprise
Division 2 : Earth work

Bill of Quantities

Unit
ltem tem e s Unit Price enl e Total Price
o Group Code (if = Description of ltem llJ‘nit Quantity In In Agures
any) figwres In Words (BDT) (BOT) In Words (BDT)
(BDT)
L ) ) ) Three Lakh Seventy-Two
Division 2 : Construction of Soil Two Hundred and Thirty- -
1 Earth work 02/10/01 Earthen Shoulder Cum 1600.000 ' 233.101 Three point One Zero One 372961.600 Thousand N!ne I-_Iundred and
Sixty-One point Six
Three Lakh Seventy-Two
Grand Total: 372961.600 = Thousand Nine Hundred and
Sixty-One point Six
This Division 2 : Earth work is Electronically Signed by Mr. AT.MNurul Aam on behalf of MS. Sikder Enterprise
National Development Engineers Ltd. - M/S Sagar Builders JV
JVCA - View Details
Division 2 : Earth work
Bill of Quantities
Unit
orn item Measurement aes Unit Price ealies Total Price
no. Group c;i‘e;,) (f = Description of ltem Unit Quantity In — In Figures - 5 L GNL,
figures ) (BDT)
(80T AN~
=& -ty 4E
Niicinn 92 - CAanctrinrtinn Af Qail Tuan iinArad AanA TuiAnhs Three Lakh m
Pl o Ty et
i o ol Sel-aitutls
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Individual Report

5/7/2018
Uivisiun 2 . CunISUULELL U oUn LWU T IUHUTSU @ 1wt iy
1 Earth work 02/10/01 Earthen Shoulder Cum 1600.000 | 223.945 Three point Nine Four Five 358312.000 | Thousand Three Hundred
and Twelve
Three Lakh Fifty-Eight
Grand Total: 358312.000 | Thousand Three Hundred
and Twelve
This Division 2 : Earth work is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M'S Sagar Builders JV
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 - Rate Analysis_Tender ID No._176159.pdf 220.76 4 Download
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Individual Report

5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

Individual Report

Tender/Proposal Detail

Invitation Reference No. :
Opening Date and Time :

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

DZ(e-GP)-40/PMP(Road)/2017-2018.
12-Apr-2018 12:00

Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)
Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender/Proposal ID: 176159
Closing Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief :
Package No

DZe-GP-40/PMPRoad/2017-2018.

tem Group

Division 1:
1 General & Site
Facilities

Division 1:
2 General & Site
Facilities

Division 1 :
3 General & Site
Facilities

Package Description

under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Item
Code (if
any)

Description of ltem

Maintenance

01/01/01 Protection of Traffic

Provision
Maintenance and
Removal of Sign
Board

01/02/04

01/02/07 | Progress Photograph

Ms. Sardar Enterprise

Division 1 : General & Site Facilities

Measurement Nominal :Ij‘ng;r'::
Unit Quanti
R
LS 1 80257.001
LS 2 8849.001
Month 3 1000.001

Unit Price in Words (BDT)

Eighty Thousand Two
Hundred and Fifty-Seven
point Zero Zero One

Eight Thousand Eight
Hundred and Forty-Nine
point Zero Zero One

One Thousand point Zero
Zero One

Grand Total:

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md. Sirajul Islam on behalf of Ms. Sardar Enterprise

ltem Group

Division 1:
1 General & Site
Facilities

Division 1 :
2 General & Site
Facilities

Division 1:
3 General & Site
Facilities

tem
Code (if
any)

Description of ltem

Maintenance

01/01/01 Protection of Traffic

Provision
Maintenance and
Removal of Sign
Board

01/02/04

01/02/07 | Progress Photograph

M/S. Sikder Enterprise

Division 1 : General & Site Facilities

Measurement = Nominal ﬁng;::::
Unit Quantity (BDT)
LS 1172230.193
LS 2 7964.101
Vonth 3 893001

Unit Price in Words (BDT)

Seventy-Two Thousand
Two Hundred and Thirty
point One Nine Three

Seven Thousand Nine
Hundred and Sixty-Four
point One Zero One

Eight Hundred and Ninety-
Three point Zero Zero One

Grand Total:

Total Price
in Agures

(BDT)

80257.001

17698.002

3000.003

100955.006

Total
Price in
Figures

(BDT)

72230.193

15928.202

2679.003

90837.398

=l View Notice

Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road

Total Price in Words (BDT)

Eighty Thousand Two
Hundred and Fifty-Seven
point Zero Zero One

Seventeen Thousand Six
Hundred and Ninety-Eight
point Zero Zero Two

Three Thousand point Zero
Zero Three

One Lakh Nine Hundred
and Fifty-Five point Zero
Zero Six

Total Price in Words (BDT)

Seventy-Two Thousand Two
Hundred and Thirty point
One Nine Three

Fifteen Thousand Nine
Hundred and Twenty-Eight
point Two Zero Two

Two Thousand Six Hundred
and Seventy-Nine point Zero
Zero Three

Ninety Thot'~~~~ ~i-hy
Hundred ai
point Three

Segrel—
AN

ey T

AT
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Individual Report

5/7/2018

This Division 1 : General & Site Facilities is Electronically Signed by Mr. AT.MNurul Aam on behalf of M'S. Sikder Enterprise

ltem Group

Division 1:
1 General & Site
Facilities

Division 1:
2 General & Site
Facilities

Division 1:
3 General & Site
Facilities

Code (if  Description of tem

Protection of Traffic

Maintenance and
Removal of Sign

Progress Photograph

National Development Engineers Ltd. - M/S Sagar Builders JV
JVCA - View Details

Division 1 : General & Site Facilities

Measurement Nominal ::ln:;:::
Unit nti
Quantity (BOT)
LS 1|62558.636
LS 2| 7374.299
Month 3 755.866

Unit Price in Words (BDT)

Sixty-Two Thousand Five
Hundred and Fifty-Eight
point Six Three Six

Seven Thousand Three

Hundred and Seventy-Four
point Two Nine Nine

Seven Hundred and Fifty-
Five point Eight Six Six

Grand Total:

Total
Price in
Figures

(BDT)

62558.636

14748.598

2267.598

79574832

Total Price in Words (BDT)

Sixty-Two Thousand Five
Hundred and Fifty-Eight point
Six Three Six

Fourteen Thousand Seven
Hundred and Forty-Eight point
Five Nine Eight

Two Thousand Two Hundred
and Sixty-Seven point Five
Nine Eight

Seventy-Nine Thousand Five
Hundred and Seventy-Four
point Eight Three Two

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - MS Sagar Builders JV
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ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=176159&formId=1036621&frm=eval

m ey YT

Ead o TP

R R
17/ 10



Individual Report 5/7/2018

P
Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.

Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)

Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-40/PMPRoad/2017-2018. Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road
under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.
Final Submission Pending / Form is not filled

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Individual Report 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.

Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)

Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description

DZe-GP-40/PMPRoad/2017-2018. Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road
under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Ms. Sardar Enterprise

Division 3 : Pavement work

Bill of Quantities

orn ftem Measurement UnitPrice  yitprice  TotalIPrice | gopl price
Group Code (if Description of ltem ure Quantity
no. Unit In figures In Figures
any) (BOT) In Words (BDT) (BDT) In Words (BDT)
Ten Lakh
Division 3 Fifteen Thousand Ninety-Seven
1 : 03/01/02 Repair of Potholes on the Existing Cum 73.000 | 15033.001 AN_D Thirty-Three 1097409.073 Thousand Four
Pavement Pavement point Zero Zero Hundred and
work One Nine point Zero
Seven Three
Ninety-Four
Division 3 One Hundred Lakh Forty-Five
. o and Twenty- Thousand One
2 Pavement 03/07/01a | Bituminous Tack Coat (Plant work) Sgm 76789.070 123.001 Three point Zero 9445132.399 _T#nd?d and'nt
work Zero One irty-Two poi
Three Nine
Nine
Twenty-Seven
PMS'OH 3 Single Bituminous Surface Treatment Two Hundred II;?/EhTE\Eh;ﬁn d
3 P t 03/09/01b | 14mm nominal size aggregate (Machine Sgm 13200.000 211.001 | and Eleven point | 2785213.200 Tl H lii d
avemen Method) (Bitumen Grade 60/70) Zero Zero One WO riunare
work and Thirteen
point Two
One Crore
L Nineteen Seventy-One
Division 3 . .
o : Thousand Nine Lakh Thirteen
: Dense Bituminous Surfacing-Base Course .
4 Pavement 03/10/01b (Plant Method) (Bitumen Grade 60/70) Cum 859.730 | 19906.001 Hu_ndred and Six | 17113786.240 Thousand
work point Zero Zero Seven_ Hund(ed
One and Eighty-Six
point Two Four
Two Crore
Division 3 Twenty Thousand Ninety-Three
. Dense Bituminous Surfacing - Wearing One Hundred Lakh Seventy-
5 iDavem ent 03/10/02b | Course (Plant Method) (Bitumen Grade Cum 1460.000  20118.001 | and Eighteen 29372281.460 | Two Thousand
work 60/70) point Zero Zero Two Hundred
One and Eighty-One
point Four Six
L Forty-Six
PMSlon 3 One Hundred Thousand
6 i:’avem ent 03/13/01 | Brick on End Edging Lin. Meter 450.000 103.001 | and Three point 46350.450 K Three Hundred
work Zero Zero One and Fifty point
Four Five
Five Crore
Ninety-Eight
Lakh Sixty
GandTotal: | 59860172822 [nousand One
Hundred and

ASJ-TGNL/
WA~

ey T
P alsd

& w
B
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Individual Report 5/7/2018
This Division 3 : Pavement work is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M's. Sardar Enterprise
M/S. Sikder Enterprise
Division 3 : Pavement work
Bill of Quantities
orn ltem Measurement Unit Price Unit Price Total Price Total Price
no. Eiet : a: ny{ E)('f DEEEN LU L Unit CIETy Infigures In Words (BDT) In Figures In Words
(BODT) (BDT) (BOT)
Ten Lakh
L Fourteen Thirty-Three
Division 3
. " - Thousand One Thousand Five
'k 03/01/02 | Repair of Potholes on the Exsting Cum 73.000 | 14158.701 | Hundred and Fift- = 1033585.173 Hundred and
Pavement Pavement ) ; 3 -
work Eight point Seven Elghty-Flve
Zero One point One
Seven Three
Thirty-One
Lakh Seventy-
Division 3 Nine
: P— Forty-One point Thousand One
2 Pavement 03/07/01a | Bituminous Tack Coat (Plant work) Sgm 76789.070 41.401 Four Zero One 3179144.287 Hundred and
work Forty-Four
point Two Eight
Seven
Twenty-Four
. Lakh Twenty-
PMSIOn 3 Single Bituminous Surface Treatment One Hundred and Three
3 iDavem ent 03/09/01b | 14mm nominal size aggregate (Machine | Sgm 13200.000 183.601 | Eighty-Three point | 2423533.200 = Thousand Five
work Method) (Bitumen Grade 60/70) SixZero One Hundred and
Thirty-Three
point Two
One Crore
Division 3 Seventeen Fifty-Four Lakh
. Dense Bituminous Surfacing-Base Thousand Nine Two Thousand
4 P 03/10/01b | Course (Plant Method) (Bitumen Grade Cum 859.730 | 17915.401 | Hundred and 15402407.702 | Four Hundred
avement h -
work 60/70) Fifteen point Four anq Seven
Zero One point Seven
Zero Two
’ Two Crore
s Eighteen "
P'V'S'On 3 Dense Bituminous Surfacing - Wearing Thousand One %’?‘YF@.W Lakh
5 : 03/10/02b | Course (Plant Method) (Bitumen Grade Cum 1460.000 ' 18106.201 | Hundred and Six | 26435053.460 irty-Five
Pavement h Thousand AND
60/70) point Two Zero )
work on Fifty-Three
e ; !
point Four Six
Forty-One
Division 3 Thousand
: : : : Ninety-Two point Seven
6 Pavement 03/13/01 | Brick on End Edging Lin. Meter 450.000 92.701 Seven Zero One 41715.450 Hundred and
work Fifteen point
Four Five
Four Crore
Eighty-Five
Lakh Fifteen
Grand Total: 48515439.272 | Thousand Four
Hundred and
Thirty-Nine
point Two
Seven Two
This Division 3 : Pavement work is Electronically Signed by Mr. AT.MNurul Alam on behalf of M'S. Sikder Enterprise
National Development Engineers Ltd. - W/S Sagar Builders JV
(JVCA - View Details)
Division 3 : Pavement work
Bill of Quantities
" item e " UnitPrice ' ynit Price TotalPrice  rotal Price
€M Goup = Code (if Description of Item asurement | o antity
no. Unit Infigures In Figures
any) (BOT) In Words (BDT) (BOT) In Words (BDT)
Eleven Lakh
Division 3 Sixteen Thousand %%ZzgzjeNine
: Repair of Potholes on the Existing One Hundred and
1 Pavement 03/01/02 Pavement Cum 73.000  16191.011 Ninety-One point 1181943.803 ?und_rre}]d and
work Zero One One o.ﬂyL nree
point Eight Z&/
‘ﬁ
Division 3 WA~
: | Ditiinatie Tank Cant (Diant s - Forty-One point el
P n2IN7iN1~ | Dit Tanl CAnt (Dlant winrdA S 7R790 N7N VEWT-Y) 21QRR17 790 ww
P ad o Ty T
LR SR
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Individual Report

5/7/2018

Pavement
work

Division 3

Pavement
work

Division 3

Pavement
work

Division 3

Pavement
work

Division 3

Pavement
work

vuiviivia

03/09/01b

03/10/01b

03/10/02b

03/13/01

LIWIHITIVUD 1AUN wUat I 1Al it WuUIn)

Single Bituminous Surface Treatment
14mm nominal size aggregate (Machine
Method) (Bitumen Grade 60/70)

Dense Bituminous Surfacing-Base
Course (Plant Method) (Bitumen Grade
60/70)

Dense Bituminous Surfacing - Wearing
Course (Plant Method) (Bitumen Grade
60/70)

Brick on End Edging

oy

Sgm

Cum

Cum

Lin. Meter

[RSIRSERVIRV] o

13200.000 = 228.665

859.730 | 20002.289

1460.000 | 20213.686

450.000 127.331

Four Eight Four

Two Hundred and
Twenty-Eight
point Six Six Five

Twenty Thousand
AND Two point
Two Eight Nine

Twenty Thousand
Two Hundred and
Thirteen point Six
Eight Six

One Hundred and
Twenty-Seven
point Three Three
One

Grand Total:

VIUUU LT .10V

3018378.000

17196567.922

29511981.560

57298.950

54151688.015

This Division 3 : Pavement work is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - MS Sagar Builders JV
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Hundred and
Seventeen point
Seven Eight

Thirty Lakh
Eighteen
Thousand
Three Hundred
and Seventy-
Eight

One Crore
Seventy-One
Lakh Ninety-Six
Thousand Five
Hundred and
Sixty-Seven
point Nine Two
Two

Two Crore
Ninety-Five
Lakh Eleven
Thousand Nine
Hundred and
Eighty-One
point Five Six

Fifty-Seven
Thousand Two
Hundred and
Ninety-Eight
point Nine Five

Five Crore
Forty-One Lakh
Fifty-One
Thousand Six
Hundred and
Eighty-Eight
point Zero One
Five
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Individual Report

5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

Individual Report

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

Tender/Proposal Detail

Invitation Reference No. :

Opening Date and Time : 12-Apr-2018 12:00

DZ(e-GP)-40/PMP(Road)/2017-2018.

Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)
Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender/Proposal ID: 176159
Closing Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief :
Package No

DZe-GP-40/PMPRoad/2017-2018.

Bill of Quantities

Package Description

under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Ms. Sardar Enterprise
Division 6 : Incidental work

=l View Notice

Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road

Unit
o tem Measurement P Unit Price e FlEs Total Price
:o Group | Code (if Description of Item as&ﬁ"‘e Quantity | e
. any) fi In Words (BDT) g In Words (BDT)
igures
(BDT)
Division 6 : Road Marking-Thermoplastic One Thousand AND Six Lakh Forty-One
1 Incidental | 06/05/01 | Materials (indicate if screed or spray | Sgm 600.000 | 1069.001 | Sixty-Nine point Zero 641400.600 ' Thousand Four
work application) Zero One Hundred point Six
Division 6 : Six Thousand Nine Thio Lakn Seven
2 Incidental | 06/10/01 | Traffic Signs Nos 30.000 | 6901.001  Hundred and One point | 207030.030 | i enC0
work Zero Zero One irty point Zero
Three
Division 6 : Three Thousand AND _Il\_lri1nety-Tvzjoon
3 | Incidental | 06/10/02  Sign Post Nos 30.000 | 3073.001 | Seventy-Three point 92190.030 | °‘ésag g E
work Zero Zero One undred an inety
point Zero Three
Division 6 : , Eight Thousand Six Eighty-Six Thousand
4 Incidental | 06/16/01 gg;ﬁft? Kilometer Post (As per | 10.000 8656001 | Hundred and Fify-Six | 86560.010 Five Hundred and
work 9 point Zero Zero One Sixty point Zero One
Ten Lakh Twenty-
Seven Thousand
Grand Total: 1027180.670 ' One Hundred and
Eighty point Six
Seven
This Division 6 : Incidental work is Electronically Signed by Mr. Md. Sirajul Islam on behalf of Mis. Sardar Enterprise
M/S. Sikder Enterprise
Division 6 : Incidental work
Bill of Quantities
Unit
" ftem Ve " s Unit Price [Eshges Total Price
:om Group Code (if Description of Item as&ﬁme Quantity In InFigures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
L ’ " Five Lakh Seventy-
Division 6 : Road Marking-Thermoplastic ) .
1 | Incidental | 06/05/01  Materials (indicate if screed or Sqm 600.000  962.101 ¥we H‘i‘:tdcr)‘f]d az';‘: S&“f 577260.600 ﬁe‘r’;"r Tdh°zzag‘id Two
work spray application) 0po € zero bne unared a Xy
point Six
Division 6 : Six Thousand Two %‘ © Ifakh Elghty\-Six
2 Incidental | 06/10/01 | Traffic Signs Nos 30.000  6210.901 | Hundred and Ten point | 186327.030 H OLé' SJ_GNL,
work Nine Zero One un
Sewer
o Eight
Division 6 : Two Thousand Seven N i ey A
B ad ‘o TRy et
B R
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Individual Report

5/7/2018

3 Incidental
work
Division 6 :

4 Incidental
work

06/16/01

06/10/02 | Sign Post

Concrete Kilometer Post (As per
drawing)

Nos 30.000 | 2765.701

Nos 10.000 | 7790.401

Hundred and Sixty-Five 82971.030

This Division 6 : Incidental work is Electronically Signed by Mr. AT.MNurul Aam on behalf of M'S. Sikder Enterprise

Bill of Quantities

tem Group

Division 6 :

1 Incidental
work

Division 6 :

2 Incidental
work

Division 6 :

3 Incidental
work

Division 6 :

4 Incidental
work

ltem
Code (if
any)

06/05/01

06/10/01

06/10/02

06/16/01

National Development Engineers Ltd. - M/S Sagar Builders JV

Description of item

Road Marking-Thermoplastic
Materials (indicate if screed or spray
application)

Traffic Signs

Sign Post

Concrete Kilometer Post (As per
drawing)

(JVCA - View Details)
Division 6 : Incidental work

Unit
Price
Measurement .
Unit CELG g
figures
(BDT)
Sgm 600.000 | 977.972

Nos 30.000 | 5367.629
Nos 30.000 | 2458.098
Nos 10.000 | 8266.247

point Seven Zero One
Seven Thousand Seven
Hundred and Ninety 77904.010
point Four Zero One
Grand Total: 924462.670
Unit Price Total Price
In Agures
In Words
(5o (80)
Nine Hundred and
Seventy-Seven point 586783.200
Nine Seven Two
Five Thousand Three
Hundred and Sixty-
Seven point Six Two 161028.870
Nine
Two Thousand Four
Hundred and Fifty-Eight =~ 73742.940
point Zero Nine Eight
Eight Thousand Two
Hundred and Sixty-Six 82662.470
point Two Four Seven
Grand Total: 904217.480

This Division 6 : Incidental work is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M'S Sagar Builders JV
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NIIE ruriuieyu ariu
Seventy-One point Zero
Three

Seventy-Seven
Thousand Nine
Hundred and Four
point Zero One

Nine Lakh Twenty-Four
Thousand Four
Hundred and Sixty-Two
point Six Seven

Total Price

In Words (BDT)

Five Lakh Eighty-Six
Thousand Seven
Hundred and Eighty-
Three point Two

One Lakh Sixty-One
Thousand AND
Twenty-Eight point
Eight Seven

Seventy-Three
Thousand Seven
Hundred and Forty-
Two point Nine Four

Eighty-Two
Thousand Six
Hundred and Sixty-
Two point Four
Seven

Nine Lakh Four
Thousand Two
Hundred and
Seventeen point Four
Eight
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Grand Summary Report

5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

Individual Report

Tender/Proposal Detail

Tender/Proposal ID:
Closing Date and Time :
Procuring Entity :

Brief :

P

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
4@ Go back to Dashboard

176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Dhaka Zone

Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)
Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

el View Notice

J-| Save AsPDF (& Print

Tenderer/Consultant Name : M/s. Sardar Enterprise

S. No. Form Name Amount (in BDT)
1 Division 2 : Earth work 414401.600
2 Division 1 : General & Site Facilities 100955.006
3 Division 3 : Pavement work 59860172.822
4 Division 6 : Incidental work 1027180.670
Grand Total 61402710.098
Tenderer/Consultant Name : M/S. Sikder Enterprise
S. No. Form Name Amount (in BDT)
1 Division 2 : Earth work 372961.600
2 Division 1 : General & Site Facilities 90837.398
3 Division 3 : Pavement work 48515439.272
4 Division 6 : Incidental work 924462.670
Grand Total 49903700.940

Tenderer/Consultant Name : National Development Engineers Ltd. - M/S Sagar Builders JV

S. No. Form Name Amount (in BDT)
1 Division 2 : Earth work 358312.000
2 Division 1 : General & Site Facilities 79574.832
3 Division 3 : Pavement work 54151688.015
4 Division 6 : Incidental work 904217.480
Grand Total 55493792.327

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
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Grand Summary Report 5/7/2018

P
Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.

Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)

Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

el View Notice

J-| Save AsPDF (& Print

B Ms. Sardar Enterprise MS. Sikder Enterprise National Development Engineers Ltd. - M/S Sagar Builders JV
Amount in (BDT) Amount in (BDT) Amount in (BDT)
Division 2 : Earth work 414401.600 372961.600 358312.000
Division 1 : General & Site Facilities 100955.006 90837.398 79574.832
Unconditional Discount Form 0 0 0
Division 3 : Pavement work 59860172.822 48515439.272 54151688.015
Division 6 : Incidental work 1027180.670 924462.670 904217.480
Grand Total 61402710.098 49903700.940 55493792.327
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
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Individual Report 5/7/2018

P

5. Welcome, MD. Nazul Islam | £ Logout

Last Login : Sunday, 6 May, 2018 10:59:48

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.
Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Overly Work at 22th km (p), 25th km (p_), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)
Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice
Package No Package Description

DZe-GP-40/PMPR0oad/2017-2018. | Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road

under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Ms. Sardar Enterprise

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁ:; Aspects of Evaluation Measure of Rating Performance
Rating
25'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
" Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none

poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 39.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000

the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 | Declared Insolvent or Bankrupt within last 5 years Year Counting Backward Never

from IFT Publication Date bankrupt
9 | Total Turnover of last five (5) years (In BDT) 99,00,57,898
Declaration
Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ?47?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M's. Sardar Enterprise

M/S. Sikder Enterprise

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬂ; Aspects of Evaluation Measure of Rating Performance
Rating
1. . .
Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases MoSaag S'og
(@) 9 (s) during e S vad
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases W
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Individual Report

5/7/2018

2 | Debarred by PE(s) during last 5 years

Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years

4 | Total number of Completed Contracts during last 5 years

Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years

6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years

8 | Declared Insolvent or Bankrupt within last 5 years

9 | Total Turnover of last five (5) years
Declaration

Description

We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken

against us according to ITT clause ?47?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. AT.MNurul Aam on behalf of M/S. Sikder Enterprise

National Development Engineers Ltd. - M/S Sagar Builders JV
JVCA - View Details

Past Performance Evaluation and rating matrix for different aspects

Tedl Luuliully bavnwdiu

from IFT Publication Date

No. of Contracts
No. of Contracts
No. of Contracts

No. of Contracts
No. of Contracts
Year Counting Backward

from IFT Publication Date

(InBDT)

none

none
40.000
0.000

0.000
0.000

Never
bankrupt

386274967.20

Response

| Agree

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl

No Aspects of Evaluation

—~

a) Number of Court Cases filed against PE(s) during last 5 years

-

B) Number of Court Cases won against PE(s) during last 5 years

—

2 | Debarred by PE(s) during last 5 years

Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor
for poor performance during last 5 years

4 | Total number of Completed Contracts during last 5 years

Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years

6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years

8 | Declared Insolvent or Bankrupt within last 5 years

9 | Total Turnover of last five (5) years
Declaration

Description

We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken

against us according to ITT clause 747

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Measure of Rating

No. of Court Cases

No. of Court Cases

Year Counting Backward
from IFT Publication Date

No. of Contracts
No. of Contracts
No. of Contracts

No. of Contracts
No. of Contracts

Year Counting Backward
from IFT Publication Date

(InBDT)

Past
Performance
Rating

No Case filed

Abowve 5 or No
Case filed

none

none
83.000
0.000

0.000
0.000

Never bankrupt

17715010641.74

Response

| Agree

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M'S Sagar

Builders JV
S. No. Mapped Document Name Fle Name
1 - Past Performance _ NDE.pdf
2 - Past Performance_SB.pdf

Fle Size(In Kb)
316.21

658.39
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Individual Report 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.

Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)

Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-40/PMPRoad/2017-2018. Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road
under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/s. Sardar Enterprise
Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment Condition Owned, leased or to be purchased Ql(snte;:élgaﬂsneei(:;:;:egusr:n:rs)ed
Computerized Auto Batch Mix Asphalt Plant Good Owned LEASED
Asphalt Paver Machine Good Owned OWNED
Motor Grader 120 HP Good Owned OWNED
Vibratory Roller 10 Tonne Good Owned OWNED
Pay Loader Good Owned OWNED
Dump Trucks 6-10 Tonne Good Owned OWNED
Pneumatic Tyre Roller 10 Ton Good Owned OWNED
Smooth Wheel Steel Roller 8-10 Tonne Good Owned OWNED
Water Tanker 3000 Litres Good Owned OWNED
Bitumen Pressure Sprayer (Truck Mounted) Good Owned OWNED
Sit-on Type Thermoplastic Road Marking Machine Good Owned OWNED
5.

Hements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M's. Sardar Enterprise

S. No. Mapped Document Name File Name File Size(In Kb) Action
1 - EQUIPMENT LATEST....14.12.16,,.pdf 436.92 ¥ Download
2 Work Plan (ITT 25.1(h WP 176159.pdf 540.95 ]
( (h) P! + DnM‘mImd
3 - Equipment lease agreement....pdf 1283.46 ﬁ
=&Y ey G
M/S. Sikder Enterprise w:mm
B ad @ TS et
P - Ty
AW
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Individual Report 5/7/2018

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer /| JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47

Item of Equipment Condition Owned, leased or to be purchased o‘g}i‘:&'ﬁ:i‘:;;‘;?;";:n:;ed
Computerized Auto Batch Mix Asphalt Plant Good Leased Leased
Asphalt Paver Machine Good Leased Leased
Motor Grader 120 HP Good Leased Leased
Vibratory Roller 10 Tonne Good Leased Leased
Pay Loader Good Owned Leased
Dump Trucks 6-10 Tonne Good Leased Leased
Pneumatic Tyre Roller 10 Ton Good Leased Leased
Smooth Wheel Steel Roller 8-10 Tonne Good Leased Leased
Water Tanker 3000 Litres Good Leased Leased
Bitumen Pressure Sprayer (Truck Mounted) Good Leased Leased
Sit-on Type Thermoplastic Road Marking Machine New Owned Leased
5.

Hements of Activity Brief description of Activity

Not Applicable Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. AT.MNurul Aam on behalf of M'S. Sikder Enterprise
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan 176159.pdf 61.19 + Download

National Development Engineers Ltd. - W/S Sagar Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7
Item of Equipment Condition Owned, leased or to be purchased nyﬁélgj’sneec:,ﬁgggﬁgu;:n:;ed
Computerized Auto Batch Mix Asphalt Plant Good Owned Owned
Asphalt Paver Machine Good Owned Owned
Motor Grader 120 HP Good Owned Owned
\ibratory Roller 10 Tonne Good Owned Owned %NL
Pay Loader Good Owned Owned W
Dump Trucks 6-10 Tonne Good Owned Owned bbaali )

wﬁw »
g o TSt
bR
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Individual Report 5/7/2018

Pneumatic Tyre Roller 10 Ton Good Owned Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned

Water Tanker 3000 Litres Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned

Sit-on Type Thermoplastic Road Marking Machine Good Owned Owned

5.

Hements of Activity Brief description of Activity
As per Joint Venture Agreement Will be done as per JV Agreement
This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M'S Sagar Builders JV
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Proposed Work Schedule_ 176159.pdf 118.98 ¥ Download
2 - Wheel .Loader -.pdf 783.90 +  Download
3 } Wheel Loader 2.pdf 2179.83 #. Download
4 R Tyre .Roller 3.pdf 639.35 ¥ Download
5 - Vibr Tandam .Compactor.pdf 1009.36 +  Download
6 R Road Rollers.-2 -.pdf 805.58 ¥  Download
7 R Tyre .Roller.pdf 2170.71 +  Download
8 R Tyre Roller. 2.pdf 1343.30 ¥+ Download
9 - DUMP Truck TIPPER Truck Mixer .Lorry.pdf 2319.94 +  Download
10 R Road .Rollers.pdf 1049.85 ¥+ Download
1 - Bull .Dozer.pdf 747.83 +  Download
12 - CAT ,.excavator.pdf 969.59 +  Download
13 _ Dump Truck. -2.pdf 1735.82 +¥  Download
14 R Dump Truck .-3.pdf 2012.83 ¥ Download
15 - Asphalt .Mxing. Plant.pdf 1718.79 ¥+ Download
16 R Asphalt. .Paver.pdf 142142 ¥ Download
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Individual Report 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 176159 Invitation Reference No. : DZ(e-GP)-40/PMP(Road)/2017-2018.

Closing Date and Time : 12-Apr-2018 12:00 Opening Date and Time : 12-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Overly Work at 22th km (p), 25th km (p), 26th km, 27th km (p), 28th km (p), 31th km (p) & 32th km (p) of Madanpur - Joydebpur (N-105)

Road under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description

DZe-GP-40/PMPRoad/2017-2018. Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km p & 32th km p of Madanpur - Joydebpur N-105 Road
under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

Ms. Sardar Enterprise

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Mss Sardar Enterprise
2. Registered e-mail ID of the Tenderer / JVCAPartner: sardarenterprise1@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 20

4.2 Specific Experience in Construction Works of Tenderer

Brief
description
Procuring Entity’'s Name | . .W'th.
Contract No G ER Rolein | Award Completion Total Contract Address just;f}(;ralgons
actNo. e a Contract = date date Value Tel/ Fax i
——— similarity
compared to
the PEs
requirements
Widening and strengthening of Existing Pavement
E-GP-17/GZ/2013- | including hardshoulder with surfacing at 20th
2014TenderD | (7)215t(P).25th (P)26th & 27th (P)km of 4 laining of | Prime ~ _ 25102015 | 77414647.470 | ACE,RHD,Gopalgonj Zone. | S2Me tpe
7089’S-N ) Madaripur(Mostofapur)-Shariatpur Road via Contractor o ’ ’ ’ * | work
’ ' Kazrtack Bridge.(Shariatpur Part)(07322-80963)
under Shariatpur Road Division
Construction of widening the road by flexible
Devi04/e- pavement,strengthening of existing pavement &
_ | dense bituminus surfacing with wearing course Prime } The Executive Same type
2G(|)31/§EIDRC/2014 from 4th km & construction of 2 Culverts 1'3m 6m & | Contractor 26.06.2015 | 56325717.600 Engineer,RHD,Narayangonj = work
1'6m 6m size at Langalbandha-Kikertac-Nabigonj
Road during year 2014-2015.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
TS E NE? (Taka or Equivalent Taka)
2016-2017 230322357.000
2015-2016 181288945.000
2014-2015 211042924.000
2013-2014 182060973.000
2012-2013 185342699.000
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Sirajul Islam on behalf of M's. Sardar Enterprise \ 2
S. No. Mapped Document Name File Name File Size(In Kb) sJ‘G
1 Specific Experience Certificates (ITT 15.1(b)) Similar Work for ROAD .S-N (jv) 7.74 CRORE.pdf 1576.27 \AMA-/
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Individual Report 5/7/2018
2 Specific Experience Certificates (ITT 15.1(b)) RCC BRIDGE,CULVERT AND FLEXIBLE PAVEMENT.jpg 68547 4 Download
3 General Experience Certificates (ITT 15.1(a)) GENERAL EXPERIENCE 20 YEARS,,,,,P0f 41748 . Download
4 Financial Capacity Certificates (ITT 16) 176159 SE.pdf 350.82 ¥ Download
5 Valid Trade License (ITT 25.1.(f)) Trade License 17-18.pdf 803.81 4 Download
6 TIN Certificate (ITT 25.1(g)) TIN 2017-2018 SE.jpg 718.67 ¥ Download
7 VAT Certificate (ITT 25.1(g)) A vl 734.69 ¥ Download
8 Average Annual Construction Turnover Certificate W.Completion Certificate-RHD Gopalgonj.pdf 1144.65 ¥ Download
(ITT 31.1(c)) =

9 Average Annual Construction Turnover Certificate Turnover Summarylast 5 Years-SE.pdf 202.18 ¥ Download
(ITT 31.1(c)) =

10 Average Annual Construction Turnover Certificate Turnover 16-17 ...completion cert.pdf 1779.04 ¥+ Download
(ITT 31.1(c)) =

1" Average Annual Construction Turnover Certificate Turnover 16-17...payment certificate.pdf 1227.21 ¥+ Download
(ITT 31.1(c)) —

12 Average Annual Construction Turnover Certificate Turnover 16-17...1.57 crore.pdf 297.10 ¥ Download
(ITT31.1(c)) =

13 Average Annual Construction Turnover Certificate Turnover 16-17 3.80 crore.jpg 754.75 ¥  Download
(ITT 31.1(c)) =

14 Average Annual Construction Turnover Certificate Turnover 16-17 tk.8965077 .pdf 222.88 ¥  Download
(ITT 31.1(c)) =

15 Average Annual Construction Turnover Certificate Building Work 16-17 tk.8965077.pdf 222.88 ¥  Download
(ITT 31.1(c)) =

16 Average Annual Construction Turnover Certificate Turnover 16-17 tk.52 lac.pdf 23418 ¥ Download
(ITT 31.1(c)) =

17 Average Annual Construction Turnover Certificate Turnover 16-17 Tk.380 lac.pdf 390.23 ¥+ Download
(ITT 31.1(c)) =

18 Average Annual Construction Turnover Certificate Turnover 16-17 Tk.89.58 lac.pdf 327.75 ¥ Download
(ITT31.1(c)) —

19 Average Annual Construction Turnover Certificate TUMOVET,,,,115115,, 2015-2016.pdf 252519 ¥ Download
(ITT31.1(c)) =

20 Average Annual Construction Turnover Certificate Turnover 15-16 ,,,,,,,115,y,-Pdf 334.68 ¥+ Download
(ITT 31.1(c)) =

21 Average Annual Construction Turnover Certificate Payment Certificate 15-16.pdf 642.64 ¥ Download
(ITT 31.1(c)) =

22 Average Annual Construction Turnover Certificate AACT 2015-2016 SARDAR pdf 1387.95 ¥  Download
(ITT 31.1(c)) =

23 Average Annual Construction Turnover Certificate Turnover 2015-2016.pdf 1125.25 ¥  Download
(ITT 31.1(c)) =

24 Average Annual Construction Turnover Certificate AACT 2011-2012.pdf 1019.97 ¥+ Download
(ITT 31.1(c)) =

25 Average Annual Construction Turnover Certificate AACT 2010-2011.pdf 913.21 ¥ Download
(ITT 31.1(c)) —

26 Average Annual Construction Turnover Certificate AACT 2013-2014 (1).pdf 216.44 ¥ Download
(ITT 31.1(c)) hu

27 Average Annual Construction Turnover Certificate AACT 2012-2013......pdf 1329.76 ¥+ Download
(ITT 31.1(c)) =

28 Average Annual Construction Turnover Certificate AACT 2014-2015.pdf 1900.78 ¥ Download
(ITT 31.1(c)) =

29 Average Annual Construction Turnover Certificate AACT 2013-2014.pdf 2031.28 ¥ Download
(ITT 31.1(c)) =

30 Average Annual Construction Turnover Certificate Work certificate 2015-2016 supply work.pdf 1133.66 ¥+ Download
(ITT 31.1(c)) =

31 Average Annual Construction Turnover Certificate PAYMENT CERTIFICATE. pdf 549.88 ¥+ Download
(ITT 31.1(c)) pu

32 Average Annual Construction Turnover Certificate Turnover 2014-2015 (14).jpg 685.47 ¥ Download
(ITT 31.1(c)) —

33 Average Annual Construction Turnover Certificate Turnover 2014-2015 (10).pdf 300.32 ¥ Download
(ITT31.1(c)) =

34 Average Annual Construction Turnover Certificate Turnover 2014-2015 (11).pdf 289.75 ¥  Download
(ITT 31.1(c)) =

35 Average Annual Construction Turnover Certificate TURNOVER 2014-2015.pdf 224414 ¥ Download
(ITT 31.1(c)) hucS X

36 Average Annual Construction Turnover Certificate TURNOVER 2013-2014(8).pdf 2259.85 ﬁ
(ITT 31.1(c)) W

37 Average Annual Construction Turnover Certificate TURNOVER 2013-2014 (1).pdf 771.98 ey qIF

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=176159&formId=1036613&frm=eval
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38

39

40

41

(ITT31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

TURNOVER 2013-2014 (7).pdf

TURNOVER 2012-2013 (5).pdf

TURNOVER 2012-2013 (6).pdf

TURNOVER 2011-2012 (4).pdf

M/S. Sikder Enterprise

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description

1. Name of the Tenderer / JVCAPartner:
2. Registered e-mail ID of the Tenderer / JVCAPartner:

4.1 General Experience in Construction Works of Tenderer: [State years of experience]

4.2 Specific Experience in Construction Works of Tenderer

Contract No.

Cho/Poura/Engr/2017/131
dtd. 03.08.17

Name of Contract

and kasai para road work.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

2016-2017
2015-2016
2014-2015
2013-2014
2012-2013

Financial Year

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. AT.MNurul Aam on behalf of M'S. Sikder Enterprise

S. No.
1

2

Mapped Document Name
General Experience Certificates (ITT 15.1(a))

Specific Experience Certificates (ITT 15.1(b))
Financial Capacity Certificates (ITT 16)
Valid Trade License (ITT 25.1.(f))

TIN Certificate (ITT 25.1(g))

VAT Certificate (ITT 25.1(g))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate

Rehabilitation of BC Road From Thin Bottala to
Kazr Para station via shubahania khom bridge

Role in
Contract

Award

date date

Prime
Contractor

Amount

(Taka or Equivalent Taka)

File Name
General Experience RHD.pdf

Similar Experience Chowkoria Pourashava.pdf
Bank Liquid 176159.jpg
Trade License 17-18 Sikder.pdf
TIN Certificate 17-18 sik.pdf
VAT.jpg
Asphat Batching Palnt Deed.pdf

Turnover Work Completion Certificate Sik.pdf

Turn over compltion certificate s.pdf

Technical Personel_Sikder Enterprise.pdf
Equipment_Sikder Enterprise.pdf

Payment Certificate 14-15.pdf

Tenderer's Response

MS. Sikder Enterprise

sikderenterprise13@gmail.com

More than 25 years

Completion Total Contract

Value

Procuring
Entity’s
Name
Address
Tel / Fax
e-mail

Mayor

06.04.2015 | 26.01.2018 | 49594108.550 | Chakaria

Pourashava

File Size(In Kb)
632.80

886.92
799.17
654.58
55.27

943.22
625.61

1040.35

2421.89

637.61
21717

1260.42

Brief description
with justifications of
the similarity
compared to the
PE's requirements

Rehabilitation of BC
Road From Thin
Bottala to Kazr Para
station via
shubahania khom
bridge and kasai
para road work.

76062993.500
85788058.000
71210456.830
87862988.460
65350470.410

Action

¥ Download
+_ Download
+ Download
#_ Download
+#_ Download
#_ Download
+_ Download

¥ Download

+_ Download

+  NAwmlaad
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13

14

15

16

17

18

19

20

21

22

23

24

25

26

(ITT31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

4.1 Qualification Information of the Tenderer

Payment Certificate 13-14.pdf 1896.74 @ Download
Payment Certificate 15-16.pdf 1916.38 ¢ Download
Payment Certificate 16-17.pdf 1954.36 ¢ Download
Payment Certificate 12-13.pdf 1384.37 # . Download
- Road Work RHD 6.08..pdf 239.76 * Download
- Road Work LGED 1.35jpg 252.75 #, Download
- Road Work RHD 2.39.jpg 364.00 wgr Download
- IWTA2.15jpg 277.18 . Download
- Road Work LGED 2.92jpg 249.65 #. Download
- Road Work RHD 2.89.jpg 363.40 @ Download
- RHD Road and Culvert Habigonj-2.85.pdf 910.48 ¢ Download
- Work Certificate 2.89.jpg 363.40 q- Download
- Work Complection 6.48 Lac.pdf 375.81 ¢ Download
- On going work RHD.pdf 1977 .44 #  Download
National Development Engineers Ltd. - M/S Sagar Builders JV
(JVCA - View Details)
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
Description Tenderer's Response

1. Name of the Tenderer / JVCAPartner:

2. Registered e-mail ID of the Tenderer / JVCAPartner:

4.1 General Experience in Construction Works of Tenderer: [State years of experience]

4.2 Specific Experience in Construction Works of Tenderer

National Development Engineers Ltd. - M'S Sagar Builders JV

ndesbjv@gmail.com
More than 10(ten) years.

Contract No. Name of Contract
Dense Bituminous Surfacing (DBS) Wearing
DZ(e-GP)- Course at different KM of Dhaka-Chittagong
24/PMP(Road)/2015- | National Highway (N1) & Dhaka-Sylhet National
2016 Highway (N2) under Narayangonj Road Division
during the year 2015-2016.(PMP 2015-2016)
Base Course repair with carpeting & seal coat
work from Ch. 02+500m to Ch.14+600m of
101/RDG/2013-2014 | Lakpur-Aral-Kamargaon-Ghagutia-Aralia-

Motkhola Road (Z-2034) under Gazipur Road
Division during the year 2013-2014

4.3 Average annual construction turover [ITT Sub Clause15.1(a)]

Gnanncial Vaar

Role in Award | Completion Total Contract
Contract date date Value
Prime | 50.Mar-16 | 10-Nov-16 | 322221828.860
Contractor

Prime

Contractor 01.06.2014 | 28.11.2014 | 20702945.060

Procuring
Entity's
Name
Address
Tel / Fax
e-mail

The
Additional
Chief
Engineer,
Roads &
Highway
Department,
Dhaka
Zone,
Elenbari,
Tejgaon,
Dhaka -
1215

Executive
Engineer,
RHD,
Gazpur
Road
Division

Brief description with
justifications of the
similarity compared to
the PE's requirements

Roadway Excavation,
Construction of soil
earthen shoulder,
Construction of hard
shoulder, Aggregate
Base type-l, Price Coat,
Tack coat, Dense
Bituminous Surfacing -
Base Course & Wearing
Course, Brick on End
Edging, Road marking
thermoplastic paint,
Concrete guide post,
Concrete Ditch/U-Drain,
RCC Saucer Drain
(Type-l, Type-Il) etc

Base Course repair with
carpeting & seal coat
work from Ch. 02+500m
to Ch.14+600m of
Lakpur-Aral-
Kamargaon-Ghagutia-
Aralia-Motkhola Road (Z-
2034) under Gazipur
Road [ " °
year 2(

WA~

AT

Amount mwwm
.‘w
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1Lnanviar icai

2012-2013 to 2016-2017 NATIONAL DEVELOPMENT ENGINEERS LTD._NDE
2012-2013 t0 2016-2017 MS. Sagar Builders _SB

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Gopal on behalf of National Development Engineers Ltd. - M'S Sagar Builders JV

S. No.
1

2

10

1"

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

Mapped Document Name
Valid Trade License (ITT 25.1.(f))

Valid Trade License (ITT 25.1.(f))

VAT Certificate (ITT 25.1(g))

TIN Certificate (ITT 25.1(g))

TIN Certificate (ITT 25.1(g))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
Specific Experience Certificates (ITT 15.1(b))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

General Experience Certificates (ITT 15.1(a))

Fle Name

Trade License Page-1 of 3_SB.pdf
Trade license Update_ SB.pdf
VAT -Registration _SB.pdf
e-TIN_SB.pdf
Tax Clearance Certificate_16-17_ SB.pdf
List of General Experience_SB.Xs
Completion Certificate Link Road_SB.pdf
Certificate wp 14 5_SB.pdf
Manikgonj Bridge_SB.docx
Munshigonj PMP Bridge_SB.docx
MS Sagar Builders n.gonj 59.76 Lac _SB.pdf
Munshigonj Sub Cont EBBIP_SB.docx
Work Certificate Building Fisheries _SB.pdf
Work Certificate gazipr _SB.pdf
Work Certificate Mym nuclear _SB.pdf
Work Certificate Page-01 of 11_SB.pdf
Work Certificate Page-12 of 23_SB.pdf
Work Order Dhaka_SB.pdf

Work Certificate RCC slab_SB.pdf

Specific_Flexible_Pavement_Certificate gazipr _SB.pdf

Annual Turn Over As per Audit report..SB.pdf

Turn Over_ SB.pdf

1st certificate _SB.pdf

2nd certificate_SB.pdf

3rd 4th Certificate SB.pdf

Payment cer 13-14 munshigonj SB.pdf

Payment cer 13-14 munshigonj SB-2.pdf

3. Payment cert Fisheries_SB.pdf

6. Payment Certificate Link Road _SB.pdf

10. Payment Certificate Page-01 of 16 SB 160069.pdf

Payment Certificate Page-17 of 28_SB.pdf

Payment Certificate Page-17 of 28-01_ SB.pdf

Work Certificate __ SB.pdf

(Taka or Equivalent Taka)

Fle Size(In Kb)
668.63

794.54
646.47
430.88
483.04
91.71
1271.94
1468.91
593.41
568.95
186.01
578.60
371.05
44377
379.57
2330.79
2290.53
644.10
571.79
443.77

52.49

85.55

457.78

500.99

451.51

283.45

28345

358.28

1164.92

2057.50

229434

2554.01

2290.53

17519083999.000
195926642.740

Action
#_ Download
¥, Download
# Download
¥, Download
¥, Download
# . Download
¥, Download
# Download
¥, Download
¥, Download
#_ Download
¥, Download
# Download
¥, Download
¥, Download
#_ Download
¥, Download
¥, Download
¥, Download
¥, Download

#_ Download
#_ Download
# Download
¥, Download
¥, Download
¥, Download
¥, Download
#_ Download
#_ Download
# Download
¥, Download
WA~
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34 Average Annual Construction Turnover Certificate 4. Payment Certificate Grihayon 160069..pdf 389.21 ¥+ Download
(ITT 31.1(c)) =

35 Average Annual Construction Turnover Certificate 5. Payment Certificate Grihayon _SB.pdf 397.63 ¥+ Download
(ITT 31.1(c)) =

36 Average Annual Construction Turnover Certificate 9. Payment Certificate N.gonj 30.06.17SB.pdf 87.80 ¥+ Download
(ITT 31.1(c)) ==

37 Average Annual Construction Turnover Certificate 11. Payment Certificate Tree Plantation 160069.pdf 1386.95 ¥ Download
(ITT31.1(c)) hu

38 Average Annual Construction Turnover Certificate Payment Certificate-1.zip 1699.81 ¥ Download
(ITT 31.1(c)) =

39 Average Annual Construction Turnover Certificate S-S JV Agreement ...pdf 2631.23 ¥+ Download
(ITT 31.1(c)) =

40 Average Annual Construction Turnover Certificate Payment Certificate Tree Plantation _SB.pdf 1386.95 ¥ Download
(ITT 31.1(c)) =

41 General Experience Certificates (ITT 15.1(a)) Work Certificate SB 1474980.pdf 2290.53 ¥ Download

42 Financial Capacity Certificates (ITT 16) Credit Line Certificate_SB_Tender ID_176159.pdf 109.19 ¥ Download

43 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 1 of 2.pdf 2751.46 ¥ Download

44 General Experience Certificates (ITT 15.1(a)) General Experience Certificates of NDE Part 2 of 2.pdf 2021.84 ¥+ Download

45 General Experience Certificates (ITT 15.1(a)) List of General Experience .10 Years of NDE.pdf 419.28 ¥ Download

46 Specific Experience Certificates (ITT 15.1(b)) Specific Experience .Certificates of. NDE Part 1 of 2.pdf 514.68 ¥+ Download

47 Specific Experience Certificates (ITT 15.1(b)) Specific Experience .Certificates of. NDE Part 2 of 2.pdf 526.40 ¥ Download

48 General Experience Certificates (ITT 15.1(a)) General_Work_Experience_-_RM1].pdf 1658.50 ¥ Download

49 General Experience Certificates (ITT 15.1(a)) General Experience Certificates2.pdf 1793.23 ¥+ Download

50 General Experience Certificates (ITT 15.1(a)) General Experience Certificates 1.pdf 1489.87 4 Download

51 Valid Trade License (ITT 25.1.(f)) Trade License of ..NDE.pdf 1364.26 ¥+ Download

52 TIN Certificate (ITT 25.1(g)) Income Tax Certificate ..of NDE 2016-2017.pdf 193.12 ¥ Download

53 VAT Certificate (ITT 25.1(g)) VAT of ..NDE.pdf 341.00 4 Download

54 VAT Certificate (ITT 25.1(g)) VAT -e BIN .of. NDE.pdf 302.07 ¥ Download

55 Average Annual Construction Turnover Certificate List of Turnover NDE.pdf 18.50 ¥ Download
(ITT 31.1(c)) ==

56 Average Annual Construction Turnover Certificate Year-Wise List of Payment Certificates 2012-2013 of 416.50 ¥ Download
(ITT 31.1(c)) .NDE.pdf =

57 Average Annual Construction Turnover Certificate Year-Wise List of Payment Certificates 2013-2014 of 41497 ¥+ Download
(ITT 31.1(c)) ..NDE.pdf =

58 Average Annual Construction Turnover Certificate Year-Wise List of Payment Certificates 2014-2015 of 397.21 ¥+ Download
(ITT 31.1(c)) ..NDE.pdf =

59 Average Annual Construction Turnover Certificate Year-Wise List of Payment Certificates 2015-2016 of 379.60 ¥ Download
(ITT 31.1(c)) ..NDE pdf =

60 General Experience Certificates (ITT 15.1(a)) Year-Wise List of Payment Certificates 2016-2017 of 486.97 ¥+ Download

..NDE pdf =

61 Average Annual Construction Turnover Certificate = Payment Certificates 2012 - 2013 Part 1 of 2 of ..NDE.pdf 2221.64 ¥ Download
(ITT 31.1(c)) =

62 Average Annual Construction Turnover Certificate = Payment Certificates 2012 - 2013 Part 2 of 2 of ..NDE.pdf 1756.79 ¥ Download
(ITT31.1(c)) ==

63 Average Annual Construction Turnover Certificate = Payment Certificates 2013 - 2014 Part 1 of 3 of ..NDE.pdf 2192.84 ¥ Download
(ITT 31.1(c)) =

64 Average Annual Construction Turnover Certificate = Payment Certificates 2013 - 2014 Part 2 of 3 of ..NDE.pdf 2270.19 ¥+ Download
(ITT 31.1(c)) =

65 Average Annual Construction Turnover Certificate | Payment Certificates 2013 - 2014 Part 3 of 3 of ..NDE.pdf 2453.99 ¥+ Download
(ITT 31.1(c)) =

66 Average Annual Construction Turnover Certificate = Payment Certificates 2014 - 2015 Part 1 of 4 of ..NDE.pdf 1603.97 ¥+ Download
(ITT 31.1(c)) =

67 Average Annual Construction Turnover Certificate = Payment Certificates 2014 - 2015 Part 2 of 4 of ..NDE.pdf 970.61 ¥+ Download
(ITT 31.1(c)) =

68 Average Annual Construction Turnover Certificate = Payment Certificates 2014 - 2015 Part 3 of 4 of ..NDE.pdf 369.55 ¥+ Download
(ITT 31.1(c)) i \ 2

69 Average Annual Construction Turnover Certificate = Payment Certificates 2014 - 2015 Part 4 of 4 of ..NDE.pdf 1738.39 G
(ITT31.1(c)) AAMA—

70 Average Annual Construction Turnover Certificate | Payment Certificates 2015 - 2016 Part 1 of 2 of ..NDE.pdf 1691.19 babaiall o
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(ITT31.1(c)) f T

7 Average Annual Construction Turnover Certificate | Payment Certificates 2015 - 2016 Part 2 of 2 of ..NDE.pdf 1804.38 ¥ Download
(ITT 31.1(c)) =

72 Average Annual Construction Turnover Certificate = Payment Certificates 2016 - 2017 Part 1 of 3 of ..NDE.pdf 1736.17 ¥  Download
(ITT 31.1(c)) =

73 Average Annual Construction Turnover Certificate = Payment Certificates 2016 - 2017 Part 3 of 3 of ..NDE.pdf 2243.22 ¥  Download
(ITT 31.1(c)) =

74 - L.ist of Current Projectin Hand_NDE.pdf 69.59 4 Download

75 - Tender Capacity NDE.pdf 38.77 4 Download

76 - OnGoing work and Tender capacity _SB.pdf 161.46 ¥ Download

77 Financial Capacity Certificates (ITT 16) Credit Coommitment _NDE.pdf 1055.90 4 Download
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