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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of
Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150
km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-
Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Khulna Zone

Tender Package No. and Description
:

e-GP/37/ACE Khu/2017-2018

Lot No. and Description : Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch.
135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of
Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150
km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-
Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria MD. MOYENUDDIN
(BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-
Taher Brothers Ltd.-JV

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) NA Yes

Joint Venture Agreement NA Yes

Subcontractor's Information given or not (If any) NA NA

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History No No

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
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that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Georgis Hossain Md. Suruz Mia, TOC,TEC,Khu Md.Rakib-ul-Alam

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Khulna Zone Khulna Zone Office of the Executive Engineer, LGED, Khulna

Signed Tender Evaluation
Report 1 On

02 Aug 2018 11:51 02 Aug 2018 11:51 02 Aug 2018 12:19

Comments Signed Signed ok
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of
Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150
km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-
Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Khulna Zone

Tender Package No. and Description
:

e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600
km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km
Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7
and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km,
Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to
Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch.
34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

MD. MOYENUDDIN (BASHI) Yes Yes Yes Yes Yes Yes NA Technically
Responsive

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-
Taher Brothers Ltd.-JV Yes Yes Yes Yes Yes Yes NA Technically

Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Georgis Hossain Md. Suruz Mia, TOC,TEC,Khu Md.Rakib-ul-Alam

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Khulna Zone Khulna Zone Office of the Executive Engineer, LGED, Khulna

Signed Tender Evaluation 02 Aug 2018 11:51 02 Aug 2018 11:52 02 Aug 2018 12:20
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of
Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150
km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-
Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Khulna Zone

Tender Package No. and Description
:

e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600
km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km
Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7
and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km,
Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to
Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch.
34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est
Cost

Quoted
Amount (in

BDT)
Deviation
Amount

% of
Deviaiton

Total
Points

Awarded
Total Turnover of
last five (5) years

L1 Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-
Taher Brothers Ltd.-JV (Winner)

177734009.540 159960608.586 17773400.954 10.000 1000 22305099000

L2 MD. MOYENUDDIN (BASHI) 177734009.540 159960608.586 17773400.954 10.000 1000 6416655000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Georgis Hossain Md. Suruz Mia, TOC,TEC,Khu Md.Rakib-ul-Alam
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Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Khulna Zone Khulna Zone Office of the Executive Engineer, LGED, Khulna

Signed Tender Evaluation
Report 3 On

02 Aug 2018 12:40 02 Aug 2018 12:42 02 Aug 2018 13:23

Comments Signed. Signed ok
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of
Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150
km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-
Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Khulna Zone

Tender Package No. and Description
:

e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600
km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km
Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7
and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km,
Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to
Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch.
34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name Md. Georgis Hossain Md. Suruz Mia, TOC,TEC,Khu Md.Rakib-ul-Alam

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Khulna Zone Khulna Zone Office of the Executive Engineer, LGED, Khulna

Signed Tender Evaluation
Report 4 On

02 Aug 2018 13:51 02 Aug 2018 13:46 02 Aug 2018 13:23

Comments Signed Signed ok
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 MD. MOYENUDDIN (BASHI) -   View Evaluation Status

2 Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-
Taher Brothers Ltd.-JV
(JVCA - View Details)

-   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

 

Package No. : e-GP/37/ACE Khu/2017-2018

Package Description : Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur
& Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road
Division Jessore during the year 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : Single

Lot Description : Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km
(Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore
Road (N-805) under Road Division, Jessore during the year 2017-2018.

TOR1 View

TOR2 View

Form Name Action

Bill of Quantities Individual Report  |   Comparative Report

Schedule of Day works Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Bill of Quantities (Salvage items ) Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of
Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150
km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-
Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Khulna Zone

Tender/Proposal Package No. and
Description :

e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600
km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km
Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7
and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km,
Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to
Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch.
34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Obaidul Quader

Designation: Minister

Role: Minister

Office Name: Khulna Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

Daily Kalar Khantha 19-May-2018

The Daily Sun 19-May-2018

The Daily Somoyar Khobor 18-May-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

16-May-2018 18:00 20-Jun-2018 13:00

Opening Date and Time

Original Date and Time

20-Jun-2018 13:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of
Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150
km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-
Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Khulna Zone

Tender Package No. and Description
:

e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600
km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km
Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7
and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km,
Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to
Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch.
34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-
Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

16-May-2018 18:00 20-Jun-2018 13:00 20-Jun-2018 13:00 18-Oct-2018 15-Nov-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 MD. MOYENUDDIN
(BASHI)

18-Jun-2018
08:18

Bank Guarantee 4500000.00 Bank: AB Bank Limited
Branch: Jessore Branch
(ABBL)
14-Jun-2018 10:28

15-Nov-2018 18-Oct-2018

2 Mozahar Enterprise
(Pvt.) Ltd.-Rana
Builders (Pvt.) Ltd.-
Taher Brothers Ltd.-JV
(JVCA - View Details)

19-Jun-2018
12:42

Bank Guarantee 4500000.00 Bank: United Commercial
Bank Limited
Branch: BIJAYNAGAR
BRANCH
18-Jun-2018 16:27

15-Nov-2018 18-Oct-2018

Official Cost Estimate (In BDT)

177734009.540

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT)

Without Discount
Discount in

Percentage (%)
Discount in

Amount
Quoted Amount (in BDT)

with Discount

1 Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-
Taher Brothers Ltd.-JV

159960608.586 0.000 0.000 159960608.586

1 MD. MOYENUDDIN (BASHI) 159960608.586 0.000 0.000 159960608.586

Opening Report Footer

TOC Members

Committee Members Md. Georgis Hossain Md. Suruz Mia, TOC,TEC,Khu
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

Package No Package Description

e-GP/37/ACE Khu/2017-2018 Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to
Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805
under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL.
No Group Item

Code Description Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
General &
Site
Facilities.

01/02/04 Provision, maintenance and
removal of sign boards. LS 1.000 2360.004

Two Thousand Three
Hundred and Sixty point
Zero Zero Four

2360.004
Two Thousand Three
Hundred and Sixty point
Zero Zero Four

2
General &
Site
Facilities.

01/02/07 Progress of Photographs Month 6.000 494.382
Four Hundred and Ninety-
Four point Three Eight
Two

2966.292
Two Thousand Nine
Hundred and Sixty-Six
point Two Nine Two

3
General &
Site
Facilities.

01/03/01 Provide & Remove Site Laboratory
& Equipment LS 1.000 8171.427

Eight Thousand One
Hundred and Seventy-
One point Four Two
Seven

8171.427
Eight Thousand One
Hundred and Seventy-
One point Four Two
Seven

4
General &
Site
Facilities.

01/03/02 Maintain Site Laboratory Month 6.000 2471.911
Two Thousand Four
Hundred and Seventy-
One point Nine One One

14831.466
Fourteen Thousand
Eight Hundred and
Thirty-One point Four Six
Six

5 Earth
works 02/02/03

Roadway excavation in existing
pavement (Not reinforced
concrete)

Cum 311.890 217.939
Two Hundred and
Seventeen point Nine
Three Nine

67972.995
Sixty-Seven Thousand
Nine Hundred and
Seventy-Two point Nine
Nine Five

6 Earth
works 02/10/01 Construction of Ssoil earthen

Shoulder Cum 5644.200 170.742
One Hundred and
Seventy point Seven Four
Two

963701.996
Nine Lakh Sixty-Three
Thousand Seven
Hundred and One point
Nine Nine Six

7 Pavement
works 03/01/01

Scarify, Mix and Recompact
Existing Pavement and or
Shoulder

Sqm 35329.000 37.758 Thirty-Seven point Seven
Five Eight 1333952.382

Thirteen Lakh Thirty-
Three Thousand Nine
Hundred and Fifty-Two
point Three Eight Two

8 Pavement
works 03/01/02 Repair of Potholes on the existing

pavement Cum 124.550 13753.343
Thirteen Thousand Seven
Hundred and Fifty-Three
point Three Four Three

1712978.871

Seventeen Lakh Twelve
Thousand Nine
Hundred and Seventy-
Eight point Eight Seven
One

9 Pavement
works 03/03/01 Aggregate Base Type - I Cum 7065.800 6494.638

Six Thousand Four
Hundred and Ninety-Four
point Six Three Eight

45889813.180

Four Crore Fifty-Eight
Lakh Eighty-Nine
Thousand Eight
Hundred and Thirteen
point One Eight

10 Pavement 03/06/01a Bituminous Prime Coat (Plant Sqm 35329.000 108.694 One Hundred and Eight 3840050.326
Thirty-Eight Lakh Forty
Thousand AND Fifty

Individual Report 8/6/2018
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10 works 03/06/01a Placed) Sqm 35329.000 108.694 point Six Nine Four 3840050.326 Thousand AND Fifty
point Three Two Six

11 Pavement
works 03/07/01a Bituminous Tack coat (Plant work) Sqm 65600.400 39.934 Thirty-Nine point Nine

Three Four 2619686.374
Twenty-Six Lakh
Nineteen Thousand Six
Hundred and Eighty-Six
point Three Seven Four

12 Pavement
works 03/10/01b

Dense Bituminous Surfacing-
Base Course (Plant Method)
bitumeen grade 60/70

Cum 2473.030 17085.825
Seventeen Thousand
AND Eighty-Five point
Eight Two Five

42253757.800

Four Crore Twenty-Two
Lakh Fifty-Three
Thousand Seven
Hundred and Fifty-
Seven point Eight

13 Pavement
works 03/10/02b DBS -Wearing Course (Plant

Method) bitumeen grade 60/70 Cum 3142.340 17897.403
Seventeen Thousand
Eight Hundred and
Ninety-Seven point Four
Zero Three

56239725.343

Five Crore Sixty-Two
Lakh Thirty-Nine
Thousand Seven
Hundred and Twenty-
Five point Three Four
Three

14 Pavement
works 03/11/01 Premix Bituminous Carpeting

(Profile Correction) Cum 137.680 14385.089
Fourteen Thousand
Three Hundred and
Eighty-Five point Zero
Eight Nine

1980539.054
Nineteen Lakh Eighty
Thousand Five Hundred
and Thirty-Nine point
Zero Five Four

15 Pavement
works 03/13/01 Brick on End Edging Lin.m 11696.000 97.591 Ninety-Seven point Five

Nine One 1141424.336

Eleven Lakh Forty-One
Thousand Four
Hundred and Twenty-
Four point Three Three
Six

16 Incidentals 06/05/01
Road Marking- Thermoplastic
Materials(Indicate if secreed or
spray application)

Sqm 2257.680 808.845 Eight Hundred and Eight
point Eight Four Five 1826113.180

Eighteen Lakh Twenty-
Six Thousand One
Hundred and Thirteen
point One Eight

17 Incidentals 06/16/01 Concrete KM post No 10.000 6256.356
Six Thousand Two
Hundred and Fifty-Six
point Three Five Six

62563.560
Sixty-Two Thousand
Five Hundred and Sixty-
Three point Five Six

Grand Total: 159960608.586

Fifteen Crore Ninety-
Nine Lakh Sixty
Thousand Six Hundred
and Eight point Five
Eight Six

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Rate analysis of TID-196791.pdf 439.50 Download

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL.
No Group Item

Code Description Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
General &
Site
Facilities.

01/02/04 Provision, maintenance and
removal of sign boards. LS 1.000 4943.822

Four Thousand Nine
Hundred and Forty-Three
point Eight Two Two

4943.822
Four Thousand Nine
Hundred and Forty-
Three point Eight Two
Two

2
General &
Site
Facilities.

01/02/07 Progress of Photographs Month 6.000 617.978
Six Hundred and
Seventeen point Nine
Seven Eight

3707.868
Three Thousand Seven
Hundred and Seven
point Eight Six Eight

3
General &
Site
Facilities.

01/03/01 Provide & Remove Site
Laboratory & Equipment LS 1.000 176203.076

One Lakh Seventy-Six
Thousand Two Hundred
and Three point Zero
Seven Six

176203.076
One Lakh Seventy-Six
Thousand Two Hundred
and Three point Zero
Seven Six

4
General &
Site
Facilities.

01/03/02 Maintain Site Laboratory Month 6.000 3955.058
Three Thousand Nine
Hundred and Fifty-Five
point Zero Five Eight

23730.348
Twenty-Three Thousand
Seven Hundred and
Thirty point Three Four
Eight

5 Earth
works 02/02/03

Roadway excavation in existing
pavement (Not reinforced
concrete)

Cum 311.890 214.644
Two Hundred and
Fourteen point Six Four
Four

66945.317
Sixty-Six Thousand Nine
Hundred and Forty-Five
point Three One Seven

6 Earth
works 02/10/01 Construction of Ssoil earthen

Shoulder Cum 5644.200 142.768
One Hundred and Forty-
Two point Seven Six
Eight

805811.146
Eight Lakh Five
Thousand Eight
Hundred and Eleven
point One Four Six

Thirteen Lakh Seventy
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7 Pavement
works 03/01/01

Scarify, Mix and Recompact
Existing Pavement and or
Shoulder

Sqm 35329.000 38.794 Thirty-Eight point Seven
Nine Four 1370553.226

Thirteen Lakh Seventy
Thousand Five Hundred
and Fifty-Three point
Two Two Six

8 Pavement
works 03/01/02 Repair of Potholes on the

existing pavement Cum 124.550 12881.574
Twelve Thousand Eight
Hundred and Eighty-One
point Five Seven Four

1604400.042
Sixteen Lakh Four
Thousand Four Hundred
point Zero Four Two

9 Pavement
works 03/03/01 Aggregate Base Type - I Cum 7065.800 5525.383

Five Thousand Five
Hundred and Twenty-
Five point Three Eight
Three

39041251.201
Three Crore Ninety Lakh
Forty-One Thousand
Two Hundred and Fifty-
One point Two Zero One

10 Pavement
works 03/06/01a Bituminous Prime Coat (Plant

Placed) Sqm 35329.000 105.971 One Hundred and Five
point Nine Seven One 3743849.459

Thirty-Seven Lakh Forty-
Three Thousand Eight
Hundred and Forty-Nine
point Four Five Nine

11 Pavement
works 03/07/01a Bituminous Tack coat (Plant

work) Sqm 65600.400 38.889 Thirty-Eight point Eight
Eight Nine 2551133.956

Twenty-Five Lakh Fifty-
One Thousand One
Hundred and Thirty-
Three point Nine Five Six

12 Pavement
works 03/10/01b

Dense Bituminous Surfacing-
Base Course (Plant Method)
bitumeen grade 60/70

Cum 2473.030 18542.251
Eighteen Thousand Five
Hundred and Forty-Two
point Two Five One

45855542.991

Four Crore Fifty-Eight
Lakh Fifty-Five
Thousand Five Hundred
and Forty-Two point
Nine Nine One

13 Pavement
works 03/10/02b DBS -Wearing Course (Plant

Method) bitumeen grade 60/70 Cum 3142.340 18927.869
Eighteen Thousand Nine
Hundred and Twenty-
Seven point Eight Six
Nine

59477799.873

Five Crore Ninety-Four
Lakh Seventy-Seven
Thousand Seven
Hundred and Ninety-
Nine point Eight Seven
Three

14 Pavement
works 03/11/01 Premix Bituminous Carpeting

(Profile Correction) Cum 137.680 14699.615
Fourteen Thousand Six
Hundred and Ninety-
Nine point Six One Five

2023842.993
Twenty Lakh Twenty-
Three Thousand Eight
Hundred and Forty-Two
point Nine Nine Three

15 Pavement
works 03/13/01 Brick on End Edging Lin.m 11696.000 113.955

One Hundred and
Thirteen point Nine Five
Five

1332817.680
Thirteen Lakh Thirty-Two
Thousand Eight
Hundred and Seventeen
point Six Eight

16 Incidentals 06/05/01
Road Marking- Thermoplastic
Materials(Indicate if secreed or
spray application)

Sqm 2257.680 796.837
Seven Hundred and
Ninety-Six point Eight
Three Seven

1799002.958
Seventeen Lakh Ninety-
Nine Thousand AND
Two point Nine Five
Eight

17 Incidentals 06/16/01 Concrete KM post No 10.000 7907.263
Seven Thousand Nine
Hundred and Seven
point Two Six Three

79072.630
Seventy-Nine Thousand
AND Seventy-Two point
Six Three

Grand Total: 159960608.586

Fifteen Crore Ninety-
Nine Lakh Sixty
Thousand Six Hundred
and Eight point Five
Eight Six

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Rate Analysis of Tender ID-196791 (Khulna Zone).xls 1291.13 Download

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
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Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

Package No Package Description

e-GP/37/ACE Khu/2017-2018 Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to
Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805
under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

1 None None None None 1 0.001 Zero point Zero Zero
One 0.001 Zero point Zero Zero

One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

1 None None None None 1 0.001 Zero point Zero Zero
One 0.001 Zero point Zero Zero

One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
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Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

Package No Package Description

e-GP/37/ACE Khu/2017-2018 Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to
Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805
under Road Division Jessore during the year 2017-2018.

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

Package No Package Description

e-GP/37/ACE Khu/2017-2018 Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to
Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805
under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Bill of Quantities (Salvage items )

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

SL.
No Group Item

Code Description Unit Quantity Rate Unit Price In
words (BDT)

Total Price
in figures

(BDT)
Total Price In words (BDT) Tenderer

Response

1 Earth
works 02/02/06

Deduction of value of materials
recovered from existing road
pavement.

Cum 313 2212.000
Two Thousand
Two Hundred and
Twelve

692356.000
Six Lakh Ninety-Two
Thousand Three Hundred
and Fifty-Six

I AGREE

Grand Total: 692356
Six Lakh Ninety-Two
Thousand Three Hundred
and Fifty-Six

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Bill of Quantities (Salvage items )

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

SL.
No Group Item

Code Description Unit Quantity Rate Unit Price In
words (BDT)

Total Price
in figures

(BDT)
Total Price In words (BDT) Tenderer

Response

1 Earth
works 02/02/06

Deduction of value of materials
recovered from existing road
pavement.

Cum 313 2212.000
Two Thousand
Two Hundred and
Twelve

692356.000
Six Lakh Ninety-Two
Thousand Three Hundred
and Fifty-Six

I AGREE

Grand Total: 692356
Six Lakh Ninety-Two
Thousand Three Hundred
and Fifty-Six

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

 

 

Tenderer/Consultant Name :  MD. MOYENUDDIN (BASHI)

S. No. Form Name Amount (in BDT)

1 Bill of Quantities 159960608.586

 Grand Total 159960608.586

Tenderer/Consultant Name :  Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

S. No. Form Name Amount (in BDT)

1 Bill of Quantities 159960608.586

2 Unconditional Discount Form 0.000

 Grand Total 159960608.586
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

 

 

Form Name MD. MOYENUDDIN (BASHI) 
Amount in (BDT)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV 
Amount in (BDT)

Bill of Quantities 159960608.586 159960608.586

Unconditional Discount Form 0 0.000

Grand Total 159960608.586 159960608.586
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

Package No Package Description

e-GP/37/ACE Khu/2017-2018 Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to
Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805
under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 58.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 6527662453.21

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating
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1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor
for poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 180.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 23565100484.44

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Equipment List_RBL_2018.pdf 363.81 Download

2 - On Going work Tender Capacity 2018_RBL.xls 52.71 Download

3 - Rana Builders Turn Over 2012-2017_11.97 Cr..xls 154.66 Download

4 - Work-In-Hand-Taher Brothers Ltd..xls 34.24 Download

5 - Tender Capacity-Taher Brothers Ltd. 18.xls 28.76 Download

6 - Work-In-Hand-Taher Brothers Ltd..xls 34.92 Download

7 - TBL-Past Performance Different Aspects.pdf 1781.60 Download

8 - Tender Capacity-Taher Brothers Ltd. (1).xls 36.98 Download

9 - MEPL-Tender Capacity 26.10.17.xls 23.97 Download

10 - Past Performance of Different Aspects (24.08.2017).pdf 152.34 Download

11 - Valu of Existing Commitment Work List.15.07.17.pdf 433.10 Download

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders
(Pvt.) Ltd.-Taher Brothers Ltd.-JV
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

Package No Package Description

e-GP/37/ACE Khu/2017-2018 Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to
Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805
under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Document Map Good Owned Document Map

5.

Elements of Activity Brief description of Activity

Not Applicable Not Applicable

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Bar Chart of TID No-196791.pdf 389.78 Download

2 - Equipment lease Agreement for TID-196791.pdf 430.01 Download

3 - Equipments List-2016 Part-1.pdf 2738.56 Download

4 - Equipments List-2016 Part-2.pdf 2748.34 Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.
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A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Asphalt Batch Plant New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Paver New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Pay Loader New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Dump Truck New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Excavator New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Grader New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Bitumen sprayer New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Soil Compactor New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Air Compresor New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Bitumen rESERVIOUR New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Steel Roller New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Tyre Roller New Owned Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

5.

Elements of Activity Brief description of Activity

Mozahar Enterprise (Pvt.) Ltd. Lead

Rana Builders (Pvt.) Ltd Partner

Taher Brothers Ltd. Partner

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Equipment List_RBL_2018.pdf 363.81 Download

2 - Soil Compactor (Vibratory).pdf 552.68 Download

3 - Tyre Roller LC.pdf 1228.34 Download

4 - Grader LC Copy.pdf 1596.67 Download

5 - Pay Loader.pdf 2746.67 Download

6 - Soil Compactor (CASE).pdf 725.75 Download

7 - PI_DUMP TRUCK 04 UNITS.pdf 528.76 Download

8 - Dump Truck.pdf 2477.63 Download

9 - Dump Truck-2.pdf 2206.52 Download

10 - Equipment For Bridge Work.pdf 775.17 Download

11 - Equipment List.pdf 434.00 Download

12 - Equipments..pdf 1588.60 Download

13 - Excavator.pdf 1102.96 Download

14 - Asphalt Continious Drum Mix Plant (60-90 TPH).PDF 2196.39 Download

15 - Asphalt Paver LC.pdf 1771.44 Download

16 - Bitumen Distributor -2016.pdf 495.37 Download

17 - Bull Dozer.PDF 1170.01 Download

18 - China Dump Truck.zip 1889.58 Download

Download
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19 - Asphalt Batching Plant LC.pdf 2470.42 Download

20 - Asphalt Batching Plant-2.pdf 917.33 Download

21 - Paver PDF.pdf 1508.64 Download

22 - Asphalt Plant Doc. PDF.pdf 1802.22 Download

23 - Batching Asphalt Plant (120 TPH).pdf 2794.83 Download

24 - Equipment List TBL 15 P1.pdf 1729.92 Download

25 - Equipment List 15 P2n.pdf 441.36 Download

26 - Asp B. Plant ANP 1500.pdf 1989.28 Download

27 - Asphalt Batching Plant.pdf 2218.41 Download

28 - Mixcer Machine -2_RBL.jpg 162.76 Download

29 - Road Rooler -02_RBL.jpg 121.21 Download

30 - Generator -2_RBL.jpg 231.29 Download

31 - Mini Roller-1_RBL.jpg 140.91 Download

32 - Mixcer Machine .1.jpg 227.22 Download

33 - Dump Truck .4_RBL.jpg 125.08 Download

34 - Dump Truck. 2_RBL.jpg 121.93 Download

35 - Generator -1_RBL.jpg 244.46 Download

36 - Bitumin Distributor.1_RBL.jpg 85.60 Download

37 - Dump Truck .1_RBL.jpg 121.52 Download

38 - Dump Truck .3_RBL.jpg 126.93 Download

39 - Bitumen Distributor Document. 02_RBL.pdf 1982.12 Download

40 - Bitumen Distributor Document 01_RBL.pdf 1966.61 Download

41 - Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf 2667.80 Download

42 - Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf 1057.49 Download

43 - Asphalt Plant Document 01_RBL.pdf 1957.59 Download

44 Work Plan (ITT 25.1(h)) ID-195179 Khulna Zone (Work Plan).xls 46.55 Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher
Brothers Ltd.-JV
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to
135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-
Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to
Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under
Road Division, Jessore during the year 2017-2018.

View Notice

Package No Package Description

e-GP/37/ACE Khu/2017-2018 Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to
135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur
Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to
Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805
under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Md. Moyenuddin Bashi

2. Registered e-mail ID of the Tenderer / JVCA Partner: md.moyenuddin@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract
No. Name of Contract Role in

Contract
Award
date

Completion
date

Total Contract
Value

Procuring Entity's Name
Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

E-GP-
15/GZ/2015-
16(PMP
Road)

Providing Dense Bituminous Surface-Wearing
Course from Ch. 29+000 Km to 49+000 km of
Daulatdia-Faridpur-Magura-Jhenidah-Jessore-
Khulna-Mongla(Digraj) Road under Faridpur Road
Division, Faridpur during the year 2015-2016.

Prime
Contractor 08.05.2016 29.10.2016 252699037.070

Additional Chief Engineer,
RHD
Gopalgonj Zone,
Gopalgonj 

02668Â??1965
acegopalgonj@gmail.com

DBS Base
Course -
3906.335cum,
DBS Wearing
Course -
7573.48 cum
& Base Type- I
4768.720 cum
have
completed.

e-
GP/19/ACE
Khu/2015-
2016

Dense Bituminous Surfacing work at Ch. 0+000 km to
Ch. 16+000 km with 3.100 km Reconstruction and
2.950 km Strengthening of Navaron-Illishpur-Satkhira
Road (R-765) under Periodic Maintenance
Programme (PMP-Road) of Road Division, Jessore
during the year 2015-2016.

Prime
Contractor 06.01.2016 02.06.2016 212234256.040

Additional Chief Engineer,
RHD
Khulna Zone, Khulna.
041-761378
acekhu@rhd.gov.bd

7213.66 cum
of overlay
,Base Type-
1=4990.98
cum, Primer
Seal-9900
sqm RCC U
Drain & Earth
work have
completed .

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2016-2017 2766279147.850

2015-2016 1570696069.590
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2014-2015 921711626.960

2013-2014 711856497.630

2012-2013 557119111.170

Total= 6527662453.210

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Experience (2016-2017).pdf 1583.43 Download

2 General Experience Certificates (ITT 15.1(a)) General Experience (2015-2016).pdf 1790.38 Download

3 General Experience Certificates (ITT 15.1(a)) General Experience (2014-2015).pdf 2461.81 Download

4 General Experience Certificates (ITT 15.1(a)) General Experience (2013-2014).pdf 1900.20 Download

5 General Experience Certificates (ITT 15.1(a)) General Experience (2012-2013).pdf 1149.05 Download

6 General Experience Certificates (ITT 15.1(a)) General Experience (2010-2011).pdf 1023.32 Download

7 General Experience Certificates (ITT 15.1(a)) General Experience (2011-2012).pdf 365.78 Download

8 General Experience Certificates (ITT 15.1(a)) General Experience (2008-2009).pdf 236.88 Download

9 General Experience Certificates (ITT 15.1(a)) General Experience (2009-2010).pdf 515.80 Download

10 General Experience Certificates (ITT 15.1(a)) General Experience (2007-2008).pdf 172.74 Download

11 Specific Experience Certificates (ITT 15.1(b)) Road Work Certificate(Overlay),RHD,Jessore,Tk-
21,22,34,256 (2016).pdf

986.17 Download

12 Specific Experience Certificates (ITT 15.1(b)) Road Work Certificate(Overlay),RHD,Faridpur,Tk-
25,26,99,037 (2016).pdf

74.37 Download

13 Financial Capacity Certificates (ITT 16) Liquid Assets Certificate for TID-196791.pdf 1175.81 Download

14 Valid Trade License (ITT 25.1.(f)) Tread License (2017-2018).pdf 1423.27 Download

15 Valid Trade License (ITT 25.1.(f)) RHD License 2017-2018.pdf 1912.45 Download

16 TIN Certificate (ITT 25.1(g)) TIN Certificate (2017-2018).pdf 659.26 Download

17 VAT Certificate (ITT 25.1(g)) Vat Certificate 11 Digits.jpg 417.63 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2016-2017 (File 1 of 4 ).pdf 1326.50 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2016-2017 (File 2 of 4 ).pdf 2533.19 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2016-2017 (File 3 of 4 ).pdf 2133.42 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2016-2017 (File 4 of 4 ).pdf 1793.47 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2015-2016 (File 1 of 3 ).pdf 1592.97 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2015-2016 (File 2 of 3 ).pdf 2172.20 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2015-2016 (File 3 of 3 ).pdf 2329.39 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2014-2015 (File 1 of 3 ).pdf 1607.17 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2014-2015 (File 2 of 3 ).pdf 2188.87 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2014-2015 (File 3 of 3 ).pdf 1953.17 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2013-2014 (File 3 of 3 ).pdf 1972.33 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2013-2014 (File 2 of 3 ).pdf 2089.37 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2012-2013 (File 2 of 2 ).pdf 2659.82 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2013-2014 (File 1 of 3 ).pdf 1713.56 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover 2012-2013 (File 1 of 2 ).pdf 2217.14 Download

33 - Tender Capacity for TID-196791.pdf 2331.16 Download
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This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: meplranatbljv2018@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 18 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

Tender ID No.
83058, Package
No. e-GP/15/ACE
Khu/2016-2017

Widening the road embankment as well as pavement and
strengthening by aggregate base type-I, Surfacing with
DBS-Base course, DBS-Wearing Course and Construction
of hard shoulder from ch. 0+000m to 1+000m, 4+500m to
5+200m, 15+750m to 19+675m of Jhenaidah-Chuadanga-
Meherpur-Mujibnagar Road (R-745 & 746) under Road
Division, Jhenidah during the year 2016-2017.

Prime
Contractor 26.04.2017 08.03.2018 234719994.020

Executive
Engineer,
RHD, Road
Division,
Jhenaidah

Widening the
road
embankment
as well as
pavement and
strengthening
by aggregate
base type-I,
Surfacing with
DBS-Base
course, DBS-
Wearing
Course and
Construction
of hard
shoulder from
ch. 0+000m to
1+000m,
4+500m to
5+200m,
15+750m to
19+675m of
Jhenaidah-
Chuadanga-
Meherpur-
Mujibnagar
Road (R-745
& 746) under
Road
Division,
Jhenidah
during the
year 2016-
2017.

8 laning on
Jarabari-katchpur
Road of widening
pavement at new
Lne under
Narayananj road
division, during
the year 2010-
2011

8 laning on Jarabari-katchpur Road of widening pavement
at new Lne under Narayananj road division, during the year
2010-2011

Prime
Contractor 05.01.2012 15.10.2014 368082530.900 EE,

Narayanganj.

-8 laning on
Jarabari-
katchpur
Road of
widening
pavement at
new Lne
under
Narayananj
road division,
during the
year 2010-
2011

Contract Package
No. 10 (Kumira
bypass to
Chittagong City
gate) of 4-Laning
of Dhaka-
Chittagong
Highways.

Contract Package No. 10 (Kumira bypass to Chittagong City
gate) of 4-Laning of Dhaka-Chittagong Highways.

Prime
Contractor 10.01.2010 31.05.2016 2356323650.410

Project
Director
(ACE), RHD,
4-Laning of
Dhaka-
Chittagong
Highway
Project.
132/4, New
Baily Road,
Dhaka.

Contract
Package No.
10 (Kumira
bypass to
Chittagong
City gate) of 4-
Laning of
Dhaka-
Chittagong
Highways.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
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Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 to 2016-2017 (Mozahar Enterprise Pvt. Ltd) 5356208623.220

2012-2013 to 2016-2017 (Rana Builders (Pvt.) Ltd. 11869883698.160

2012-2013 to 2016-2017 (Taher Brothers Ltd.) 6339008163.058

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Experience_ 16 Years_RBL.pdf 1852.32 Download

2 General Experience Certificates (ITT 15.1(a)) General Experience -2014-2015.pdf 1217.58 Download

3 General Experience Certificates (ITT 15.1(a)) General Experience -2015-2016.pdf 1154.20 Download

4 General Experience Certificates (ITT 15.1(a)) General Experience -2016-2017.pdf 841.58 Download

5 General Experience Certificates (ITT 15.1(a)) General Experience -(2004-2005 to 2007-2008).pdf 1520.10 Download

6 General Experience Certificates (ITT 15.1(a)) General Experience -2008-2009.pdf 867.50 Download

7 General Experience Certificates (ITT 15.1(a)) General Experience -2009-2010.pdf 1391.67 Download

8 General Experience Certificates (ITT 15.1(a)) General Experience -2010-2011.pdf 1767.36 Download

9 General Experience Certificates (ITT 15.1(a)) General Experience -2011-2012.pdf 520.29 Download

10 General Experience Certificates (ITT 15.1(a)) General Experience -2012-2013.pdf 995.36 Download

11 General Experience Certificates (ITT 15.1(a)) General Experience -2013-2014.pdf 1471.20 Download

12 General Experience Certificates (ITT 15.1(a)) General Exp P7.pdf 2692.89 Download

13 General Experience Certificates (ITT 15.1(a)) General Exp P2.pdf 2389.61 Download

14 General Experience Certificates (ITT 15.1(a)) General Exp P3.pdf 1973.16 Download

15 General Experience Certificates (ITT 15.1(a)) General Exp P4.pdf 1462.50 Download

16 General Experience Certificates (ITT 15.1(a)) General Exp P5.pdf 2393.60 Download

17 General Experience Certificates (ITT 15.1(a)) General Exp P6.pdf 2576.63 Download

18 General Experience Certificates (ITT 15.1(a)) General Exp P1.pdf 2705.77 Download

19 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 78-96 IMG_ RBL.pdf 2704.52 Download

20 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 97-111 IMG_RBL.pdf 2053.30 Download

21 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 16-30 IMG_RBL.pdf 1633.24 Download

22 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 31-45 IMG_RBL.pdf 1845.13 Download

23 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 46-59 IMG_RBL.pdf 1833.28 Download

24 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 60-77 IMG_RBL.pdf 2408.53 Download

25 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 1-15 IMG_RBL.pdf 1852.32 Download

26 Specific Experience Certificates (ITT 15.1(b)) Sp. Cer 17 P2.pdf 777.74 Download

27 Specific Experience Certificates (ITT 15.1(b)) SP RCC Box Culvert, Toe Wall 11.86 Crore.pdf 133.15 Download

28 Specific Experience Certificates (ITT 15.1(b)) ID-28187 Bridge Work (28.95 Crore).pdf 1846.99 Download

29 Specific Experience Certificates (ITT 15.1(b)) ID-27931 Completion Certificate (PMP).jpg 2543.11 Download

30 Specific Experience Certificates (ITT 15.1(b)) ID-6325 PMP Faridpur DBS Work.pdf 1404.02 Download

31 Specific Experience Certificates (ITT 15.1(b)) ID-33289 Physical Completion Certificate.pdf 83.79 Download

32 Specific Experience Certificates (ITT 15.1(b)) ID-38142 Road Certificate (17.89 Crore).pdf 768.61 Download

33 Specific Experience Certificates (ITT 15.1(b)) Similar Road Work (DBS Work).pdf 120.22 Download

34 Specific Experience Certificates (ITT 15.1(b)) Similar Road Work (TBL-MAC-JV).pdf 648.61 Download
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https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience_ 16 Years_RBL.pdf&fileLen=1896774&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2014-2015.pdf&fileLen=1246796&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2015-2016.pdf&fileLen=1181900&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2016-2017.pdf&fileLen=861768&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -%282004-2005 to 2007-2008%29.pdf&fileLen=1556574&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2008-2009.pdf&fileLen=888316&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2009-2010.pdf&fileLen=1425062&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2010-2011.pdf&fileLen=1809776&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2011-2012.pdf&fileLen=532768&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2012-2013.pdf&fileLen=1019246&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience -2013-2014.pdf&fileLen=1506502&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Exp P7.pdf&fileLen=2757512&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Exp P2.pdf&fileLen=2446958&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Exp P3.pdf&fileLen=2020514&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Exp P4.pdf&fileLen=1497590&docUid=136982&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Exp P5.pdf&fileLen=2451042&docUid=136982&isInd=y
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(ITT 31.1(c))

Turnover -2016-2017 Payment Certificate 04 of 06.pdf 2012.52 Download
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(ITT 31.1(c))
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137 Average Annual Construction Turnover Certificate
(ITT 31.1(c))
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(ITT 31.1(c))
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(ITT 31.1(c))
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145 Average Annual Construction Turnover Certificate
(ITT 31.1(c))
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172 Average Annual Construction Turnover Certificate
(ITT 31.1(c))
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(ITT 31.1(c))

Payment Certificate RBL 01 to 16 P 2016-2017..pdf 2579.11 Download

190 Average Annual Construction Turnover Certificate
(ITT 31.1(c))
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(ITT 31.1(c))

Turnover -2015-2016 Payment Certificate 01 of 02.pdf 2481.82 Download
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