

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:06 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)**Eligibility Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/37/ACE Khu/2017-2018		
Lot No. and Description :	Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	MD. MOYENUDDIN (BASHI)	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes
Joint Venture Agreement	NA	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in it

AAAN

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

that no substantial or important information has been omitted.

TEC Members

TEC Members


Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	02 Aug 2018 11:51	02 Aug 2018 11:51	02 Aug 2018 12:19
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:07 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)**Technical Responsiveness Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	NA	Technically Responsive
Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV	Yes	Yes	Yes	Yes	Yes	Yes	NA	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, I
Signed Tender Evaluation	02 Aug 2018 11:51	02 Aug 2018 11:52	02 Aug 2018 12:20



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Report 2 On			
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:07 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV (Winner)	177734009.540	159960608.586	17773400.954	10.000	1000	22305099000
L2	MD. MOYENUDDIN (BASHI)	177734009.540	159960608.586	17773400.954	10.000	1000	6416655000


Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
------	---------------------	-----------------------------	-------------------



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 3 On	02 Aug 2018 12:40	02 Aug 2018 12:42	02 Aug 2018 13:23
Comments	Signed.	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:08 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)**Final Evaluation Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award


Mozhar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place


TEC Members**TEC Members**

Name	Md. Georgis Hossain	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	02 Aug 2018 13:51	02 Aug 2018 13:46	02 Aug 2018 13:23
Comments	Signed	Signed	ok



কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:09 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status
2	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:09 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		
View Notice			

Package No. :	e-GP/37/ACE Khu/2017-2018		
Package Description :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:13 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Khulna Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Kalar Khantha	19-May-2018		
The Daily Sun	19-May-2018		
The Daily Somoyar Khobor	18-May-2018		

Tender/Proposal Date and Time


Date and Time of Publishing	Date and Time of Closing
16-May-2018 18:00	20-Jun-2018 13:00

Opening Date and Time

Original Date and Time
20-Jun-2018 13:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Su
2	2	0	



কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


TOC Members		
Committee Members	Md. Georgis Hossain	Md. Suruz Ma, TOC,TEC,Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	20 Jun 2018 13:02	20 Jun 2018 13:02
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:14 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/37/ACE Khu/2017-2018 & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-805) under Road Division, Jessore during the year 2017-2018.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
16-May-2018 18:00	20-Jun-2018 13:00	20-Jun-2018 13:00	18-Oct-2018	15-Nov-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MD. MOYENUDDIN (BASHI)	18-Jun-2018 08:18	Bank Guarantee	4500000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 14-Jun-2018 10:28	15-Nov-2018	18-Oct-2018
2	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV (JVCA - View Details)	19-Jun-2018 12:42	Bank Guarantee	4500000.00	Bank: United Commercial Bank Limited Branch: BIJAYNAGAR BRANCH 18-Jun-2018 16:27	15-Nov-2018	18-Oct-2018

Official Cost Estimate (In BDT)

177734009.540

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV	159960608.586	0.000	0.000	159960608.586
1	MD. MOYENUDDIN (BASHI)	159960608.586	0.000	0.000	159960608.586

Opening Report Footer

TOC Members

Committee Members

Md. Georgis Hossain

Md. Suruz Ma, TOC, TEC, Khu



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	20 Jun 2018 13:03	20 Jun 2018 13:03
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:15 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/37/ACE Khu/2017-2018	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatipara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, maintenance and removal of sign boards.	LS	1.000	2360.004	Two Thousand Three Hundred and Sixty point Zero Zero Four	2360.004	Two Thousand Three Hundred and Sixty point Zero Zero Four
2	General & Site Facilities.	01/02/07	Progress of Photographs	Mnth	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	LS	1.000	8171.427	Eight Thousand One Hundred and Seventy-One point Four Two Seven	8171.427	Eight Thousand One Hundred and Seventy-One point Four Two Seven
4	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Mnth	6.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	14831.466	Fourteen Thousand Eight Hundred and Thirty-One point Four Six Six
5	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	311.890	217.939	Two Hundred and Seventeen point Nine Three Nine	67972.995	Sixty-Seven Thousand Nine Hundred and Seventy-Two point Nine Nine Five
6	Earth works	02/10/01	Construction of Ssoil earthen Shoulder	Cum	5644.200	170.742	One Hundred and Seventy point Seven Four Two	963701.996	Nine Lakh Sixty-Three Thousand Seven Hundred and One point Nine Nine Six
7	Pavement works	03/01/01	Scarify, Mx and Recompact Existing Pavement and or Shoulder	Sqm	35329.000	37.758	Thirty-Seven point Seven Five Eight	1333952.382	Thirteen Lakh Thirty-Three Thousand Nine Hundred and Fifty-Two point Three Eight Two
8	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	124.550	13753.343	Thirteen Thousand Seven Hundred and Fifty-Three point Three Four Three	1712978.871	Seventeen Lakh Twelve Thousand Nine Hundred and Seventy-Eight point Eight Seven One
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	7065.800	6494.638	Six Thousand Four Hundred and Ninety-Four point Six Three Eight	45889813.180	Four Crore Fifty-Eight
10	Pavement	02/06/01	Bituminous Prime Coat (Plant	Cum	35329.000	109.604	One Hundred and Eight	3869050.296	

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


10	works	03/07/01a	Placed)	Sqm	33329.000	100.894	point Six Nine Four	3040030.320	thousand AND fifty point Three Two Six
11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	65600.400	39.934	Thirty-Nine point Nine Three Four	2619686.374	Twenty-Six Lakh Nineteen Thousand Six Hundred and Eighty-Six point Three Seven Four
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	2473.030	17085.825	Seventeen Thousand AND Eighty-Five point Eight Two Five	42253757.800	Four Crore Twenty-Two Lakh Fifty-Three Thousand Seven Hundred and Fifty-Seven point Eight
13	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	3142.340	17897.403	Seventeen Thousand Eight Hundred and Ninety-Seven point Four Zero Three	56239725.343	Five Crore Sixty-Two Lakh Thirty-Nine Thousand Seven Hundred and Twenty-Five point Three Four Three
14	Pavement works	03/11/01	Premix Bituminous Carpeting (Profile Correction)	Cum	137.680	14385.089	Fourteen Thousand Three Hundred and Eighty-Five point Zero Eight Nine	1980539.054	Nineteen Lakh Eighty Thousand Five Hundred and Thirty-Nine point Zero Five Four
15	Pavement works	03/13/01	Brick on End Edging	Lin.m	11696.000	97.591	Ninety-Seven point Five Nine One	1141424.336	Eleven Lakh Forty-One Thousand Four Hundred and Twenty-Four point Three Three Six
16	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	2257.680	808.845	Eight Hundred and Eight point Eight Four Five	1826113.180	Eighteen Lakh Twenty-Six Thousand One Hundred and Thirteen point One Eight
17	Incidentals	06/16/01	Concrete KM post	No	10.000	6256.356	Six Thousand Two Hundred and Fifty-Six point Three Five Six	62563.560	Sixty-Two Thousand Five Hundred and Sixty-Three point Five Six
							Grand Total:	159960608.586	Fifteen Crore Ninety-Nine Lakh Sixty Thousand Six Hundred and Eight point Five Eight Six

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-196791.pdf	439.50	Download

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV (JVCA - View Details)	
Bill of Quantities	
Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.	

Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, maintenance and removal of sign boards.	LS	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
2	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	LS	1.000	176203.076	One Lakh Seventy-Six Thousand Two Hundred and Three point Zero Seven Six	176203.076	One Lakh Seventy-Six Thousand Two Hundred and Three point Zero Seven Six
4	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven Hundred and Thirty point Three Four Eight
5	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	311.890	214.644	Two Hundred and Fourteen point Six Four Four	66945.317	Sixty-Six Thousand Nine Hundred and Forty-Five point Three One Seven
6	Earth works	02/10/01	Construction of Ssoil earthen Shoulder	Cum	5644.200	142.768	One Hundred and Forty-Two point Seven Six Eight	805811.146	


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

7	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	35329.000	38.794	Thirty-Eight point Seven Nine Four	1370553.226	Thirteen Lakh Seventy Thousand Five Hundred and Fifty-Three point Two Two Six
8	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	124.550	12881.574	Twelve Thousand Eight Hundred and Eighty-One point Five Seven Four	1604400.042	Sixteen Lakh Four Thousand Four Hundred point Zero Four Two
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	7065.800	5525.383	Five Thousand Five Hundred and Twenty-Five point Three Eight Three	39041251.201	Three Crore Ninety Lakh Forty-One Thousand Two Hundred and Fifty-One point Two Zero One
10	Pavement works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	35329.000	105.971	One Hundred and Five point Nine Seven One	3743849.459	Thirty-Seven Lakh Forty-Three Thousand Eight Hundred and Forty-Nine point Four Five Nine
11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	65600.400	38.889	Thirty-Eight point Eight Eight Nine	2551133.956	Twenty-Five Lakh Fifty-One Thousand One Hundred and Thirty-Three point Nine Five Six
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	2473.030	18542.251	Eighteen Thousand Five Hundred and Forty-Two point Two Five One	45855542.991	Four Crore Fifty-Eight Lakh Fifty-Five Thousand Five Hundred and Forty-Two point Nine Nine One
13	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	3142.340	18927.869	Eighteen Thousand Nine Hundred and Twenty-Seven point Eight Six Nine	59477799.873	Five Crore Ninety-Four Lakh Seventy-Seven Thousand Seven Hundred and Ninety-Nine point Eight Seven Three
14	Pavement works	03/11/01	Premix Bituminous Carpeting (Profile Correction)	Cum	137.680	14699.615	Fourteen Thousand Six Hundred and Ninety-Nine point Six One Five	2023842.993	Twenty Lakh Twenty-Three Thousand Eight Hundred and Forty-Two point Nine Nine Three
15	Pavement works	03/13/01	Brick on End Edging	Lin.m	11696.000	113.955	One Hundred and Thirteen point Nine Five Five	1332817.680	Thirteen Lakh Thirty-Two Thousand Eight Hundred and Seventeen point Six Eight
16	Incidentals	06/05/01	Road Marking- Thermoplastic Materials (Indicate if seccred or spray application)	Sqm	2257.680	796.837	Seven Hundred and Ninety-Six point Eight Three Seven	1799002.958	Seventeen Lakh Ninety-Nine Thousand AND Two point Nine Five Eight
17	Incidentals	06/16/01	Concrete KM post	No	10.000	7907.263	Seven Thousand Nine Hundred and Seven point Two Six Three	79072.630	Seventy-Nine Thousand AND Seventy-Two point Six Three
							Grand Total:	159960608.586	Fifteen Crore Ninety-Nine Lakh Sixty Thousand Six Hundred and Eight point Five Eight Six

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-196791 (Khulna Zone).xls	1291.13	Download

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল কলাম
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:15 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/37/ACE Khu/2017-2018	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One


This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:16 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/37/ACE Khu/2017-2018	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

[Mozahar Enterprise \(Pvt.\) Ltd.-Rana Builders \(Pvt.\) Ltd.-Taher Brothers Ltd.-JV](#)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:17 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/37/ACE Khu/2017-2018	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatipara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

SL No	Group	Item Code	Description	Unit	Quantity	Rate	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/06	Deduction of value of materials recovered from existing road pavement.	Cum	313	2212.000	Two Thousand Two Hundred and Twelve	692356.000	Six Lakh Ninety-Two Thousand Three Hundred and Fifty-Six	I AGREE
							Grand Total:	692356	Six Lakh Ninety-Two Thousand Three Hundred and Fifty-Six	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

SL No	Group	Item Code	Description	Unit	Quantity	Rate	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/06	Deduction of value of materials recovered from existing road pavement.	Cum	313	2212.000	Two Thousand Two Hundred and Twelve	692356.000	Six Lakh Ninety-Two Thousand Three Hundred and Fifty-Six	I AGREE
							Grand Total:	692356	Six Lakh Ninety-Two Thousand Three Hundred and Fifty-Six	


All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 25.2x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:21 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	159960608.586
	Grand Total	159960608.586

Tenderer/Consultant Name : Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	159960608.586
2	Unconditional Discount Form	0.000
	Grand Total	159960608.586


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:20 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV Amount in (BDT)
Bill of Quantities	159960608.586	159960608.586
Unconditional Discount Form	0	0.000
Grand Total	159960608.586	159960608.586


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:20 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/37/ACE Khu/2017-2018	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)


Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	180.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	23565100484.44

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment List_RBL_2018.pdf	363.81	Download
2	-	On Going work Tender Capacity2018_RBL.xls	52.71	Download
3	-	Rana Builders Turn Over 2012-2017_11.97 Cr..xls	154.66	Download
4	-	Work-In-Hand-Taher Brothers Ltd..xls	34.24	Download
5	-	Tender Capacity-Taher Brothers Ltd. 18.xls	28.76	Download
6	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	Download
7	-	TBL-Past Performance Different Aspects.pdf	1781.60	Download
8	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	Download
9	-	MEPL-Tender Capacity26.10.17.xls	23.97	Download
10	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	Download
11	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	Download


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:23 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/37/ACE Khu/2017-2018	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatipara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

[MD. MOYENUDDIN \(BASHI\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-196791.pdf	389.78	Download
2	-	Equipment lease Agreement for TID-196791.pdf	430.01	Download
3	-	Equipments List-2016 Part-1.pdf	2738.56	Download
4	-	Equipments List-2016 Part-2.pdf	2748.34	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Mozahar Enterprise \(Pvt.\) Ltd.-Rana Builders \(Pvt.\) Ltd.-Taher Brothers Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.



কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batch Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Bitumen sprayer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Air Compresor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Bitumen rESERVOIR	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

5.

Elements of Activity	Brief description of Activity
Mozahar Enterprise (Pvt.) Ltd.	Lead
Rana Builders (Pvt.) Ltd	Partner
Taher Brothers Ltd.	Partner

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment List_RBL_2018.pdf	363.81	Download
2	-	Soil Compactor (Vibratory).pdf	552.68	Download
3	-	Tyre Roller LC.pdf	1228.34	Download
4	-	Grader LC Copy.pdf	1596.67	Download
5	-	Pay Loader.pdf	2746.67	Download
6	-	Soil Compactor (CASE).pdf	725.75	Download
7	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	Download
8	-	Dump Truck.pdf	2477.63	Download
9	-	Dump Truck-2.pdf	2206.52	Download
10	-	Equipment For Bridge Work.pdf	775.17	Download
11	-	Equipment List.pdf	434.00	Download
12	-	Equipments..pdf	1588.60	Download
13	-	Excavator.pdf	1102.96	Download
14	-	Asphalt Continous Drum Mix Plant (60-90 TPH).PDF	2196.39	Download
15	-	Asphalt Paver LC.pdf	1771.44	Download
16	-	Bitumen Distributor -2016.pdf	495.37	Download
17	-	Bull Dozer.PDF	1170.01	Download
18	-	China Dump Truck.zip	1889.58	Download



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

19	-	Asphalt Batching Plant LC.pdf	2470.42	Download
20	-	Asphalt Batching Plant-2.pdf	917.33	Download
21	-	Paver PDF.pdf	1508.64	Download
22	-	Asphalt Plant Doc. PDF.pdf	1802.22	Download
23	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	Download
24	-	Equipment List TBL 15 P1.pdf	1729.92	Download
25	-	Equipment List 15 P2n.pdf	441.36	Download
26	-	Asp B. Plant ANP 1500.pdf	1989.28	Download
27	-	Asphalt Batching Plant.pdf	2218.41	Download
28	-	Mixer Machine -2_RBL.jpg	162.76	Download
29	-	Road Rooler -02_RBL.jpg	121.21	Download
30	-	Generator -2_RBL.jpg	231.29	Download
31	-	Mini Roller-1_RBL.jpg	140.91	Download
32	-	Mixer Machine .1.jpg	227.22	Download
33	-	Dump Truck .4_RBL.jpg	125.08	Download
34	-	Dump Truck. 2_RBL.jpg	121.93	Download
35	-	Generator -1_RBL.jpg	244.46	Download
36	-	Bitumin Distributor.1_RBL.jpg	85.60	Download
37	-	Dump Truck .1_RBL.jpg	121.52	Download
38	-	Dump Truck .3_RBL.jpg	126.93	Download
39	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	Download
40	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	Download
41	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	Download
42	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	Download
43	-	Asphalt Plant Document 01_RBL.pdf	1957.59	Download
44	Work Plan (ITT 25.1(h))	ID-195179 Khulna Zone (Work Plan).xls	46.55	Download


This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Monday, 06 Aug, 2018 16:29:24 BST

Last Login : Monday, 6 Aug, 2018 14:35:08

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/37/ACE Khu/2017-2018	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135600 km to 135675 km Ch. 135875 to 135950 Ch. 137400 to 137700 Ch. 138400 to 142142 & Ch 142258 to 143125 km Mothurapur to Shantola of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla Digraj Road N-7 and Ch. 34670 km to 36150 km Vangura to Sreerampur & Ch. 36682 to 39550 km Sreerampur to Charavita of Bhatipara-Kalna-Lohagara-Narail-Jessore Road N-805 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 02668Â??1965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
e-GP/19/ACE Khu/2015-2016	Dense Bituminous Surfacing work at Ch. 0+000 km to Ch. 16+000 km with 3.100 km Reconstruction and 2.950 km Strengthening of Navaron-Illishpur-Satkhira Road (R-765) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2015-2016.	Prime Contractor	06.01.2016	02.06.2016	212234256.040	Additional Chief Engineer, RHD Khulna Zone, Khulna. 041-761378 acekhu@rhd.gov.bd	7213.66 cum of overlay ,Base Type-1=4990.98 cum, Primer Seal-9900 sqm RCC U Drain & Earth work have completed .

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	
2015-2016	



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Jessore,Tk-21,22,34,256 (2016).pdf	986.17	Download
12	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	Download
13	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-196791.pdf	1175.81	Download
14	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	Download
15	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	Download
16	TIN Certificate (ITT 25.1(g))	TIN Certificate (2017-2018).pdf	659.26	Download
17	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	Download
33	-	Tender Capacity for TID-196791.pdf	2331.16	Download



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	meplranatbljv2018@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID No. 83058, Package No. e-GP/15/ACE Khu/2016-2017	Widening the road embankment as well as pavement and strengthening by aggregate base type-I, Surfacing with DBS-Base course, DBS-Wearing Course and Construction of hard shoulder from ch. 0+000m to 1+000m, 4+500m to 5+200m, 15+750m to 19+675m of Jhenaidah-Chuadanga-Meherpur-Mujibnagar Road (R-745 & 746) under Road Division, Jhenidah during the year 2016-2017.	Prime Contractor	26.04.2017	08.03.2018	234719994.020	Executive Engineer, RHD, Road Division, Jhenaidah	Widening the road embankment as well as pavement and strengthening by aggregate base type-I, Surfacing with DBS-Base course, DBS-Wearing Course and Construction of hard shoulder from ch. 0+000m to 1+000m, 4+500m to 5+200m, 15+750m to 19+675m of Jhenaidah-Chuadanga-Meherpur-Mujibnagar Road (R-745 & 746) under Road Division, Jhenidah during the year 2016-2017.
8 laning on Jarabari-katchpur Road of widening pavement at new Lne under Narayananj road division, during the year 2010-2011	8 laning on Jarabari-katchpur Road of widening pavement at new Lne under Narayananj road division, during the year 2010-2011	Prime Contractor	05.01.2012	15.10.2014	368082530.900	EE, Narayananj.	-8 laning on Jarabari-katchpur Road of widening pavement at new Lne under Narayananj road division, during the year 2010-2011
Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.	Prime Contractor	10.01.2010	31.05.2016	2356323650.410	Project Director (ACE), RHD, 4-Laning of Dhaka-Chittagong Highway Proj, 132 Bail Dhe	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


কাজী আবদুল্লাহ আল মামুন
সিভিল ইঞ্জিনিয়ার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 (Mozahar Enterprise Pvt. Ltd)	5356208623.220
2012-2013 to 2016-2017 (Rana Builders (Pvt.) Ltd.	11869883698.160
2012-2013 to 2016-2017 (Taher Brothers Ltd.)	6339008163.058

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience_ 16 Years_RBL.pdf	1852.32	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	Download
12	General Experience Certificates (ITT 15.1(a))	General Exp P7.pdf	2692.89	Download
13	General Experience Certificates (ITT 15.1(a))	General Exp P2.pdf	2389.61	Download
14	General Experience Certificates (ITT 15.1(a))	General Exp P3.pdf	1973.16	Download
15	General Experience Certificates (ITT 15.1(a))	General Exp P4.pdf	1462.50	Download
16	General Experience Certificates (ITT 15.1(a))	General Exp P5.pdf	2393.60	Download
17	General Experience Certificates (ITT 15.1(a))	General Exp P6.pdf	2576.63	Download
18	General Experience Certificates (ITT 15.1(a))	General Exp P1.pdf	2705.77	Download
19	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	Download
20	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	Download
21	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	Download
22	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	Download
23	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	Download
24	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	Download
25	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	Download
26	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	Download
27	Specific Experience Certificates (ITT 15.1(b))	SP RCC Box Culvert, Toe Wall 11.86 Crore.pdf	133.15	Download
28	Specific Experience Certificates (ITT 15.1(b))	ID-28187 Bridge Work (28.95 Crore).pdf	1846.99	Download
29	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	Download
30	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	Download
31	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	Download
32	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	Download
33	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work (DBS Work).pdf	120.22	Download
34	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work (TBL-MAC-JV).pdf	648.61	Download




কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

35	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work Army.pdf	181.10	Download
36	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work DBS Work (17 Crore).pdf	117.55	Download
37	Specific Experience Certificates (ITT 15.1(b))	4 Lane Certificate 2017.pdf	1305.60	Download
38	Specific Experience Certificates (ITT 15.1(b))	Eight Lanning of Jatrabari Kanchpur Road_RBL.pdf	886.36	Download
39	Specific Experience Certificates (ITT 15.1(b))	SP Nongolkot 36.92 Cr. Comilla.pdf	306.75	Download
40	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 196791.pdf	910.58	Download
41	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	Download
42	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	Download
43	Valid Trade License (ITT 25.1.(f))	Trader License PDF 16.pdf	2737.92	Download
44	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	Download
45	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	Download
46	TIN Certificate (ITT 25.1(g))	Tin Certificate 2017-2018.jpg	861.15	Download
47	TIN Certificate (ITT 25.1(g))	e-TIN Certificate_RBL.pdf	276.74	Download
48	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	Download
49	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	Download
50	VAT Certificate (ITT 25.1(g))	VAT Cer 13.jpg	383.22	Download
51	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17.jpg	337.01	Download
52	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate _2012-2017_Others_RBL.rar	1563.72	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 32 to 34 P 2017-2018..pdf	344.11	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-3).pdf	1381.05	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to-2017-2018 (e-GP).xls	120.45	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-2).pdf	2331.96	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-1).pdf	2512.42	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-Zakir Hossain JVB Bitan.pdf	1866.21	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TEAL-TBL Agreement Copy.pdf	2460.50	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SPL JV.pdf	1984.45	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-SST JV JCL 7000 MT.pdf	1802.26	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-ACL JV Agg.pdf	2136.43	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL-Masud Hitech JV ID 87345.pdf	1971.88	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JV JOCL.pdf	2413.14	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JV SGFL P2.pdf	1467.83	Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TBL SST JVSGFL p1.pdf	1583.17	Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	Download


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহলায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD-Khulna (MEPL-TBL-BASHI)-16-17, P15.pdf	1649.49	Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RCL TBL JV P2.pdf	1523.56	Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17, P8.pdf	1351.79	Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17, P9.pdf	1394.63	Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P8.pdf	460.22	Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer Kubuta 14 15 (FILEminimizer).zip	324.83	Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RCL TBL JV p1.pdf	1597.30	Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P4.pdf	2228.64	Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P5.pdf	2559.54	Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P6.pdf	943.13	Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P7.pdf	1640.06	Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P4.pdf	2005.27	Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P1.pdf	1528.80	Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P2.pdf	1274.88	Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P3.pdf	2270.54	Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P1.pdf	1881.64	Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P2.pdf	1560.30	Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P3.pdf	2478.42	Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MUTBL JV Agg.pdf	2370.36	Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 P4.pdf	1866.40	Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	CDA pay Cer 16.pdf	297.40	Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V. Agg. TBL-MACID 28198 P2.pdf	1516.49	Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agg. TBL MAC ID 44393.pdf	1548.16	Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agg. TBL-MAC ID 28198 P1.pdf	1998.87	Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4 Lane Cer with T. Over 29 Nov 17.pdf	728.19	Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 162 to 165 P 2016-2017.pdf	597.22	Download




কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2017-2018..pdf	2329.73	Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 25 P 2017-2018..pdf	1912.45	Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Liquid Assets, ID 165660, RBL.pdf	462.02	Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 03 of 03.pdf	2416.16	Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 04 of 04.pdf	460.22	Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 7 Nov 17 .pdf	106.08	Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 04 of 05.pdf	297.40	Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 05 of 05.pdf	2005.27	Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 01 of 03.pdf	1425.72	Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 02 of 03.pdf	2231.88	Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 04 of 05.jpg	368.94	Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 05 of 05.pdf	1866.40	Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 01 of 05.pdf	1881.64	Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 02 of 05.pdf	1560.30	Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 03 of 05.pdf	2478.42	Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 02 of 02.pdf	2330.73	Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 01 of 05.pdf	2226.90	Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 02 of 05.pdf	2176.79	Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 03 of 05.pdf	1838.59	Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 02 of 02.pdf	2463.81	Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 01 of 02.pdf	2095.56	Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 01 of 02.pdf	2599.13	Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV..pdf	1758.72	Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Zakir Hossain JVB Bitan..pdf	1866.21	Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TEAL-TBL Agreement.pdf	2460.50	Download
141	Average Annual Construction Turnover Certificate	JV For Turnover TEAL-TBL-JV (LGED Bldg)..pdf	2437.69	Download




কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-MBPL-JV (Satkhira).pdf	1721.54	Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST JV (JOCL).pdf	1802.26	Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV (SGFL).pdf	889.52	Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ACL-JV..pdf	2136.43	Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-MAC JV Agreement.pdf	1686.55	Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-JV (Bagerhat).pdf	1486.57	Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Masud Hitech JV ID 87345.pdf	1971.88	Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SPL JV.pdf	1984.45	Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover MU-TBL- JV..pdf	2370.36	Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover RCL-TBL-JV..pdf	2188.57	Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	Download
160	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	Download
161	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	Download
162	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	Download
163	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	Download
164	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	Download
165	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	Download
166	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	Download
167	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	Download
168	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	Download
169	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	Download
170	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	Download
171	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	Download
172	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	Download
173	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	Download
174	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 কাজী আবদুল্লাহ আল মামুন নির্বাহী প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
175	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	

176	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	Download
177	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	Download
178	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	Download
179	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	Download
180	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	Download
181	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017..pdf	2253.27	Download
182	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	Download
183	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	Download
184	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	Download
185	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	Download
186	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	Download
187	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	Download
188	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	Download
189	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	Download
190	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	Download
191	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	Download
192	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	Download
193	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	Download
194	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	Download
195	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	Download
196	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	Download
197	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	Download
198	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	Download
199	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	Download
200	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	Download
201	-	On Going work Tender Capacity 2018_RBL.xls	52.71	Download
202	-	Equipment List_RBL_2018.pdf	363.81	Download
203	-	Work-In-Hand-Taher Brothers Ltd..xls	34.24	Download
204	-	Tender Capacity-Taher Brothers Ltd. 18.xls	28.76	Download
205	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	Download
206	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	Download
207	-	TBL-Past Performance Different Aspects.pdf	1781.60	Download
208	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	Download
209	-	Soil Compactor (Vibratory).pdf	552.68	Download
210	-	Tyre Roller LC.pdf	1228.34	Download
211	-	MEPL-Tender Capacity 26.10.17.xls	23.97	Download

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

212	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	Download
213	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	Download
214	-	Grader LC Copy.pdf	1596.67	Download
215	-	Pay Loader.pdf	2746.67	Download
216	-	Soil Compactor (CASE).pdf	725.75	Download
217	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	Download
218	-	Dump Truck.pdf	2477.63	Download
219	-	Dump Truck-2.pdf	2206.52	Download
220	-	Equipment For Bridge Work.pdf	775.17	Download
221	-	Equipment List.pdf	434.00	Download
222	-	Equipments..pdf	1588.60	Download
223	-	Excavator.pdf	1102.96	Download
224	-	Asphalt Continious Drum Mix Plant (60-90 TPH).PDF	2196.39	Download
225	-	Asphalt Paver LC.pdf	1771.44	Download
226	-	Bitumen Distributor -2016.pdf	495.37	Download
227	-	Bull Dozer.PDF	1170.01	Download
228	-	China Dump Truck.zip	1889.58	Download
229	-	Personnel Capability Part-1..pdf	1685.26	Download
230	-	Personnel Capability Part-2.pdf	1731.09	Download
231	-	Personnel Capability.pdf	591.74	Download
232	-	Asphalt Batching Plant LC.pdf	2470.42	Download
233	-	Asphalt Batching Plant-2.pdf	917.33	Download
234	-	TBL-Egrs Certificate.pdf	878.86	Download
235	-	TBL Personnel List.jpg	544.56	Download
236	-	Paver PDF.pdf	1508.64	Download
237	-	Asphalt Plant Doc. PDF.pdf	1802.22	Download
238	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	Download
239	-	Equipment List TBL 15 P1.pdf	1729.92	Download
240	-	Equipment List 15 P2n.pdf	441.36	Download
241	-	Asp B. Plant ANP 1500.pdf	1989.28	Download
242	-	Asphalt Batching Plant.pdf	2218.41	Download
243	-	Mxcer Machine -2_RBL.jpg	162.76	Download
244	-	Road Rooler -02_RBL.jpg	121.21	Download
245	-	Generator -2_RBL.jpg	231.29	Download
246	-	Mini Roller-1_RBL.jpg	140.91	Download
247	-	Mxcer Machine .1.jpg	227.22	Download
248	-	Dump Truck .4_RBL.jpg	125.08	Download
249	-	Dump Truck. 2_RBL.jpg	121.93	Download
250	-	Generator -1_RBL.jpg	244.46	Download
251	-	Bitumin Distributor.1_RBL.jpg	85.60	Download



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

252	-	Dump Truck .1_RBL.jpg	121.52	Download
253	-	Dump Truck .3_RBL.jpg	126.93	Download
254	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	Download
255	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	Download
256	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	Download
257	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	Download
258	-	Asphalt Plant Document 01_RBL.pdf	1957.59	Download
259	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	Download
260	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	Download
261	-	Md. Habibur Rahman CV_RBL.pdf	311.08	Download
262	-	Md. Mahmudul Hossan CV_RBL.pdf	232.85	Download
263	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	Download
264	-	Md. Shafiq Ahmad CV_RBL.pdf	451.11	Download
265	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.90	Download
266	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	Download
267	-	Md. Anisur Rahman CV_RBL.pdf	419.00	Download
268	-	Personal Information_RBL.pdf	172.85	Download
269	Specific Experience Certificates (ITT 15.1(b))	ID-83058 Jhenaidah Comp. Certificate.pdf	1272.47	Download
270	Specific Experience Certificates (ITT 15.1(b))	ID-91208 Completion Certificate.PDF	2098.19	Download
271	-	ID-196791 POWER OF ATTORNEY.pdf	1352.27	Download
272	-	ID-196791 JOINT VENTURE.pdf	1856.77	Download
273	Financial Capacity Certificates (ITT 16)	ID-196791 Credit Line (TBL).pdf	471.21	Download
274	Financial Capacity Certificates (ITT 16)	Liquid Assets ID 196791, Khulna_RBL.pdf	477.38	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার