



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018

**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15

**Procuring Entity :** Chittagong Zone

**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018

**Lot No. and Description :** 1 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status   | Budget Type  | Approval Status of Official Estimates |            |  |
|---|--|---------------------------------------|------------|--|
| Approved  | Revenue  | Approved                              |            |  |
| Criteria  | Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. | Taher Brothers Ltd.                   | UDC-MAQ JV |  |
| Tender Validity   | Yes  | Yes                                   | Yes        |  |
| Tender Security   | Yes  | Yes                                   | Yes        |  |
| JVCA Partner's Information given or not (If any)                                | Yes  | NA                                    | Yes        |  |
| Joint Venture Agreement   | Yes  | NA                                    | Yes        |  |
| Subcontractor's Information given or not (If any)                               | NA   | NA                                    | NA         |  |
| Tender Contents   | Yes  | Yes                                   | Yes        |  |
| Tenderer Information  | Yes  | Yes                                   | Yes        |  |
| Eligibility Declarations  | Yes  | Yes                                   | Yes        |  |
| Trade license or Equivalent   | Yes  | Yes                                   | Yes        |  |
| Taxation Obligations Documents or Equivalent                                    | Yes  | Yes                                   | Yes        |  |
| Legal Capacity  | Yes  | Yes                                   | Yes        |  |
| Litigation History  | Yes  | Yes                                   | Yes        |  |
| Solvency  | Yes  | Yes                                   | Yes        |  |
| Country of Origin   | Yes  | Yes                                   | Yes        |  |
| Authorization Letter confirming the signatory of the Tenderer from Organization | Yes  | Yes                                   | Yes        |  |
| Accepted in preliminary Evaluation  | Yes  | Yes                                   | Yes        |  |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

## TEC Members

## TEC Members

| Name                                 | Md Aftab Hossain Khan     | Abu Hena Mohammed Tareq Iqbal | Md.Wahiduzzaman                                    |
|--------------------------------------|---------------------------|-------------------------------|--|
| Committee Role                       | Chairperson               | Member Secretary              | Member   |
| Designation                          | Additional Chief Engineer | Superintending Engineer       | Executive Engineer                                 |
| PE Office                            | Chittagong Zone           | Chittagong Zone               | Office of the Executive Engineer, LGED, Chittagong |
| Signed Tender Evaluation Report 1 On | 27 Mar 2018 20:56         | 27 Mar 2018 21:04             | 29 Mar 2018 15:31                                  |
| Comments                             | OK                        | Agreed                        | Signed   |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018

**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15

**Procuring Entity :** Chittagong Zone

**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018.

**Lot No. and Description :** 1 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Criteria**

| Name of Tenderer/Consultant                                | Tenderer's Qualification | Tenderer's Experience | Turnover | Liquid Asset | Conformity of the Scheduled of Requirements | Eligibility and Conformity of Materials, Equipments and Services | Adequacy of Technical Proposal | Evaluation Status      |
|--|--------------------------|-----------------------|----------|--------------|---|--|--------------------------------|------------------------|
| Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. | Yes                      | Yes                   | Yes      | Yes          | Yes   | Yes  | Yes                            | Technically Responsive |
| Taher Brothers Ltd.  | Yes                      | Yes                   | Yes      | Yes          | Yes   | Yes  | Yes                            | Technically Responsive |
| UDC-MAQ JV   | Yes                      | Yes                   | Yes      | Yes          | Yes   | Yes  | Yes                            | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

| Name                     | Md Aftab Hossain Khan     | Abu Hena Mohammed Tareq Iqbal | Md. Wahiduzzaman                        |
|--------------------------|---------------------------|-------------------------------|---|
| Committee Role           | Chairperson               | Member Secretary              | Member                                  |
| Designation              | Additional Chief Engineer | Superintending Engineer       | Executive Engineer                      |
| PE Office                | Chittagong Zone           | Chittagong Zone               | Office of the Executive Engineer, LGED, |
| Signed Tender Evaluation | 27 Mar 2018 20:58         | 27 Mar 2018 21:05             | 29 Mar 2018 15:32                       |

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিদর্শন ও সোহৃ মর্যাদার  
 নতুন পরিদর্শন ও সোহৃ মর্যাদার

|             |    |        |        |
|-------------|----|--------|--------|
| Report 2 On |    |        |        |
| Comments    | OK | Agreed | Signed |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সনদ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018

**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15

**Procuring Entity :** Chittagong Zone

**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018.

**Lot No. and Description :** 1 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Price Evaluation****Evaluation Report Header**

| Rank | Name of Tenderer   | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviation |
|------|--|-------------------|------------------------|------------------|----------------|
| L1   | UDC-MAQ JV ( <b>Winner</b> )                               | 286350798.190     | 274848953.645          | 11501844.545     | 4.017          |
| L2   | Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. | 286350798.190     | 286289566.805          | 61231.385        | 0.022          |
| L3   | Taher Brothers Ltd.  | 286350798.190     | 286704241.382          | -353443.192      | -0.124         |

**Evaluation Report Footer****Post Qualification**

| Name of Tenderer/Consultant | Status    |
|-----------------------------|-----------|
| UDC-MAQ JV                  | Qualified |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name           | Md Aftab Hossain Khan     | Abu Hena Mohammed Tareq Iqbal | Md. Wahiduzzaman   |
|----------------|---------------------------|-------------------------------|--------------------|
| Committee Role | Chairperson               | Member Secretary              | Member             |
| Designation    | Additional Chief Engineer | Superintending Engineer       | Executive Engineer |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|                                      |                   |                   |  |
|--------------------------------------|-------------------|-------------------|--|
| PE Office                            | Chittagong Zone   | Chittagong Zone   | Office of the Executive Engineer, LGED, Chittagong |
| Signed Tender Evaluation Report 3 On | 29 Mar 2018 15:40 | 29 Mar 2018 15:50 | 01 Apr 2018 18:40                                  |
| Comments                             | OK                | Agreed            | Signed   |

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018

**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15

**Procuring Entity :** Chittagong Zone

**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

**Tender Package No. and Description :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018.

**Lot No. and Description :** 1 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Name of Tenderer/Consultant Recommended for Award**

UDC-MAQ JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

| Name                                 | Md Aftab Hossain Khan     | Abu Hena Mohammed Tareq Iqbal | Md.Wahiduzzaman                                    |
|--------------------------------------|---------------------------|-------------------------------|--|
| Committee Role                       | Chairperson               | Member Secretary              | Member   |
| Designation                          | Additional Chief Engineer | Superintending Engineer       | Executive Engineer                                 |
| PE Office                            | Chittagong Zone           | Chittagong Zone               | Office of the Executive Engineer, LGED, Chittagong |
| Signed Tender Evaluation Report 4 On | 01 Apr 2018 19:30         | 01 Apr 2018 19:38             | 01 Apr 2018 18:42                                  |
| Comments                             | OK                        | Agreed                        | Signed   |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের  
পাশে স্বাক্ষর করা হবে

Signed  
AAM

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)-Comilla (Mbinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| S. No. | List of Tenderers  | Clarification Status | Action                                 |
|--------|--|----------------------|--|
| 1      | <a href="#">Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.</a><br>(JVCA- View Details) | -                    | <a href="#">View Evaluation Status</a> |
| 2      | <a href="#">Taher Brothers Ltd.</a>  | -                    | <a href="#">View Evaluation Status</a> |
| 3      | <a href="#">UDC-MAQ JV</a><br>(JVCA- View Details)   | -                    | <a href="#">View Evaluation Status</a> |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

| Tender/Proposal Detail  |   |                            |  |
|---|---|----------------------------|--|
| Tender/Proposal ID :  | 150025  | Invitation Reference No. : | e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 |
| Closing Date and Time :   | 30-Jan-2018 11:15   | Opening Date and Time :    | 30-Jan-2018 11:15                          |
| Procuring Entity :  | Chittagong Zone   |                            |  |
| Brief :   | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Mbinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018. |                            |  |
| <div> <b>View Notice</b></div> |   |                            |  |

|   |   |  |  |
|---|---|--|--|
| Package No. :   | e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  |  |  |
| Package Description :   | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018.       |  |  |
| Form Name   |   | Action   |  |
| Tenderer Information Form (e-PW3-2) - Part - 1  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 2<br>Qualification Information of the Tenderer [ITT Clause 31] |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 3  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| e-Tender Submission Letter (Form e-PW3-1)   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 4  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Subcontractor Information (Form e-PW3-3)  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Personnel Information (Form e-PW3-4)  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Past Performance Evaluation and rating matrix for different aspects   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Lot No. :   | 1   |  |  |
| Lot Description :   | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018. |  |  |
| TOR1  | <a href="#">View</a>  |  |  |
| TOR2  | <a href="#">View</a>  |  |  |
| Form Name   |   | Action   |  |
| General & Site Facilities   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Schedule of Day works   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Unconditional Discount Form   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Earthworks  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Pavement Works  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Structures  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Incidentals   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Grand Summary   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail  |   |                            |  |
|-------------------------|---|----------------------------|--|
| Tender/Proposal ID :    | 150025  | Invitation Reference No. : | e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 |
| Closing Date and Time : | 30-Jan-2018 11:15   | Opening Date and Time :    | 30-Jan-2018 11:15                          |
| Procuring Entity :      | Chittagong Zone   |                            |  |
| Brief :                 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018. |                            |  |
|                         |   |                            | <a href="#">View Notice</a>                |

| Tender Opening Report 1                       |  |                    |                                      |
|---|--|--------------------|--------------------------------------|
| Ministry Name :                               | Ministry of Road Transport and Bridges   | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :                    | Roads & Highways Department (RHD)  | Procuring Entity : | Chittagong Zone                      |
| Tender/Proposal Package No. and Description : | e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |                    |                                      |
| Lot No. and Description :                     | 1 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.                                    |                    |                                      |

| Procurement Data |            |             |                       |
|------------------|------------|-------------|-----------------------|
| Procurement Type | Funding By | Budget Type | Method                |
| NCT              | GOB        | Revenue     | Open Tendering Method |

| Procurement Plan  |                 |
|---|-----------------|
| Approving Authority   | Approval Status |
| <b>Name:</b> Obaidul Quader<br><b>Designation:</b> Minister<br><b>Role:</b> Minister<br><b>Office Name:</b> Chittagong Zone<br><b>Organization:</b> Roads & Highways Department (RHD) | Approved        |

| Advertisement details |                |          |                     |
|-----------------------|----------------|----------|---------------------|
| Newspaper Name        | Newspaper Date | URL Page | URL Publishing Date |
| The Daily Inqilab     | 02-Jan-2018    |          |                     |
| The New Nation        | 01-Jan-2018    |          |                     |
| The Daily Purbakune   | 03-Jan-2018    |          |                     |

| Tender/Proposal Date and Time |                          |
|-------------------------------|--------------------------|
| Date and Time of Publishing   | Date and Time of Closing |
| 01-Jan-2018 13:30             | 30-Jan-2018 11:15        |

| Opening Date and Time  |  |
|------------------------|--|
| Original Date and Time |  |
| 30-Jan-2018 11:15      |  |

| Tender/Proposal Document  |                     |                |                  |
|---------------------------|---------------------|----------------|------------------|
| Documents Sold/Downloaded | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted |
| 3                         | 3                   | 0              | 0                |

| TOC Members |  |
|-------------|--|
|             |  |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                                     |                           |                               |
|-------------------------------------|---------------------------|-------------------------------|
| <b>Committee Members</b>            | Md Aftab Hossain Khan     | Abu Hena Mohammed Tareq Iqbal |
| <b>Committee Role</b>               | Chairperson               | Member Secretary              |
| <b>Designation</b>                  | Additional Chief Engineer | Superintending Engineer       |
| <b>PE Office</b>                    | Chittagong Zone           | Chittagong Zone               |
| <b>Electronically Signed TOR On</b> | 30 Jan 2018 11:25         | 30 Jan 2018 11:43             |
| <b>Comments</b>                     | OK                        | OK                            |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail  |   |                            |   |
|-------------------------|---|----------------------------|---|
| Tender/Proposal ID :    | 150025  | Invitation Reference No. : | e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  |
| Closing Date and Time : | 30-Jan-2018 11:15   | Opening Date and Time :    | 30-Jan-2018 11:15   |
| Procuring Entity :      | Chittagong Zone   |                            |   |
| Brief :                 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018. |                            |   |
|                         |   |                            |  <a href="#">View Notice</a> |

| Tender Opening Report 2              |  |                    |                                      |
|--------------------------------------|--|--------------------|--------------------------------------|
| Ministry Name :                      | Ministry of Road Transport and Bridges   | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :           | Roads & Highways Department (RHD)  | Procuring Entity : | Chittagong Zone                      |
| Tender Package No. and Description : | e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |                    |                                      |
| Lot No. and Description :            | 1 & Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.                                    |                    |                                      |

| Tender Date and Time        |                          |                          |                      |                               |
|-----------------------------|--------------------------|--------------------------|----------------------|-------------------------------|
| Date and Time of Publishing | Date and Time of Closing | Date and Time of Opening | Tender Validity Date | Tender Security Validity Date |
| 01-Jan-2018 13:30           | 30-Jan-2018 11:15        | 30-Jan-2018 11:15        | 30-May-2018          | 27-Jun-2018                   |

| Tender Document |                     |                |                             |
|-----------------|---------------------|----------------|-----------------------------|
| Documents Sold  | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
| 3               | 3                   | 0              | 0                           |

| S. No. | Name of Tenderer / Consultant  | Date and Time of Submission | Tender Security Type | Tender Security Amount | Name of Bank & Branch, Date of Issue   | Tender Security Valid upto (Date) | Tender Validity upto (Date) |
|--------|--|-----------------------------|----------------------|------------------------|--|-----------------------------------|-----------------------------|
| 1      | <a href="#">Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. (JVCA - View Details)</a> | 29-Jan-2018 18:46           | Bank Guarantee       | 7200000.00             | Bank: Bank Asia Limited<br>Branch: BAL_Comilla Branch<br>29-Jan-2018 16:20             | 27-Jun-2018                       | 30-May-2018                 |
| 2      | <a href="#">Taher Brothers Ltd.</a>  | 29-Jan-2018 17:18           | Bank Guarantee       | 7200000.00             | Bank: Shahjalal Islami Bank Limited<br>Branch: Bandartila (SJIBL)<br>29-Jan-2018 15:05 | 27-Jun-2018                       | 30-May-2018                 |
| 3      | <a href="#">UDC-MAQ JV (JVCA - View Details)</a>   | 30-Jan-2018 10:30           | Bank Guarantee       | 7200000.00             | Bank: Bank Asia Limited<br>Branch: BAL_Tejgaon Link Road Branch<br>29-Jan-2018 15:37   | 27-Jun-2018                       | 30-May-2018                 |

| Official Cost Estimate (In BDT) |  |
|---------------------------------|--|
| 286350798.190                   |  |

| Opening Report Header |  |   |                            |                    |                                      |
|-----------------------|--|---|----------------------------|--------------------|--------------------------------------|
| S. No                 | Name of Tenderer   | Quoted Amount (in BDT) Without Discount | Discount in Percentage (%) | Discount in Amount | Quoted Amount (in BDT) with Discount |
| 1                     | UDC-MAQ JV   | 274848953.645                           | 0.000                      | 0.000              | 274848953.645                        |
| 2                     | Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. | 286289566.805                           | 0.000                      | 0.000              | 286289566.805                        |
| 3                     | Taher Brothers Ltd.  | 286704241.382                           | 0.000                      | 0.000              | 286704241.382                        |

## Opening Report Footer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

**TOC Members**

|                                     |                           |                               |
|-------------------------------------|---------------------------|-------------------------------|
| <b>Committee Members</b>            | Md Aftab Hossain Khan     | Abu Hena Mohammed Tareq Iqbal |
| <b>Committee Role</b>               | Chairperson               | Member Secretary              |
| <b>Designation</b>                  | Additional Chief Engineer | Superintending Engineer       |
| <b>PE Office</b>                    | Chittagong Zone           | Chittagong Zone               |
| <b>Electronically Signed TOR On</b> | 30 Jan 2018 11:27         | 30 Jan 2018 12:13             |
| <b>Comments</b>                     | OK                        | OK                            |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
 (JVCA - View Details)

## General &amp; Site Facilities

## Bill of Quantities

| Item no.     | Group                     | Item Code (if any) | Description of Item                                | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)      | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                |
|--------------|---------------------------|--------------------|--|------------------|----------|--------------------------------|-----------------------------------|---------------------------------|--|
| 1            | General & Site Facilities | 01/02/07           | Progress Photographs.                              | Month            | 6.000    | 500.001                        | Five Hundred point Zero Zero One  | 3000.006                        | Three Thousand point Zero Zero Six           |
| 2            | General & Site Facilities | 01/02/04           | Provision, Maintenance and Removal of Sign Boards. | Lump sum         | 1.000    | 5000.001                       | Five Thousand point Zero Zero One | 5000.001                        | Five Thousand point Zero Zero One            |
| 3            | General & Site Facilities | 01/03/01           | Provide and Remove Site Laboratory & Equipment.    | Lump sum         | 1.000    | 200000.001                     | Two Lakh point Zero Zero One      | 200000.001                      | Two Lakh point Zero Zero One                 |
| 4            | General & Site Facilities | 01/03/02           | Maintain Site Laboratory.                          | Month            | 6.000    | 2000.001                       | Two Thousand point Zero Zero One  | 12000.006                       | Twelve Thousand point Zero Zero Six          |
| Grand Total: |                           |                    |  |                  |          |                                |                                   | 220000.014                      | Two Lakh Twenty Thousand point Zero One Four |

This General & Site Facilities is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

Taher Brothers Ltd.


## General &amp; Site Facilities

## Bill of Quantities

| Item no.     | Group                     | Item Code (if any) | Description of Item                                | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                                      | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                                     |
|--------------|---------------------------|--------------------|--|------------------|----------|--------------------------------|---|---------------------------------|---|
| 1            | General & Site Facilities | 01/02/07           | Progress Photographs.                              | Month            | 6.000    | 350.001                        | Three Hundred and Fifty point Zero Zero One                       | 2100.006                        | Two Thousand One Hundred point Zero Zero Six                      |
| 2            | General & Site Facilities | 01/02/04           | Provision, Maintenance and Removal of Sign Boards. | Lump sum         | 1.000    | 7999.998                       | Seven Thousand Nine Hundred and Ninety-Nine point Nine Nine Eight | 7999.998                        | Seven Thousand Nine Hundred and Ninety-Nine point Nine Nine Eight |
| 3            | General & Site Facilities | 01/03/01           | Provide and Remove Site Laboratory & Equipment.    | Lump sum         | 1.000    | 200000.001                     | Two Lakh point Zero Zero One                                      | 200000.001                      | Two Lakh point Zero Zero One                                      |
| 4            | General & Site Facilities | 01/03/02           | Maintain Site Laboratory.                          | Month            | 6.000    | 10000.001                      | Ten Thousand point Zero Zero One                                  | 60000.006                       | Sixty Thousand point Zero Zero Six                                |
| Grand Total: |                           |                    |  |                  |          |                                |   | 270100.011                      | Two Thousand One Hundred point Zero One One                       |

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহালয়ে  
 নগরসংরক্ষণী বাংলাদেশ সরকার

This General & Site Facilities is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

| S. No. | Mapped Document Name | File Name                          | File Size(In Kb) | Action   |
|--------|----------------------|------------------------------------|------------------|--|
| 1      | -                    | Ana Cox's Bazar PMP for Tender.pdf | 136.51           |  Download |

**UDC-MAQ JV**  
(JVCA - View Details)

**General & Site Facilities**

Bill of Quantities

| Item no. | Group                     | Item Code (if any) | Description of Item                                | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)       | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                    |
|----------|---------------------------|--------------------|--|------------------|----------|--------------------------------|------------------------------------|---------------------------------|--|
| 1        | General & Site Facilities | 01/02/07           | Progress Photographs.                              | Month            | 6.000    | 1000.001                       | One Thousand point Zero Zero One   | 6000.006                        | Six Thousand point Zero Zero Six                 |
| 2        | General & Site Facilities | 01/02/04           | Provision, Maintenance and Removal of Sign Boards. | Lump sum         | 1.000    | 8000.001                       | Eight Thousand point Zero Zero One | 8000.001                        | Eight Thousand point Zero Zero One               |
| 3        | General & Site Facilities | 01/03/01           | Provide and Remove Site Laboratory & Equipment.    | Lump sum         | 1.000    | 100000.001                     | One Lakh point Zero Zero One       | 100000.001                      | One Lakh point Zero Zero One                     |
| 4        | General & Site Facilities | 01/03/02           | Maintain Site Laboratory.                          | Month            | 6.000    | 5000.001                       | Five Thousand point Zero Zero One  | 30000.006                       | Thirty Thousand point Zero Zero Six              |
|          |                           |                    |  |                  |          |                                | <b>Grand Total:</b>                | 144000.014                      | One Lakh Forty-Four Thousand point Zero One Four |

This General & Site Facilities is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
পরিচালক ও মোহাম্মাদ  
পরিচালক ও মোহাম্মাদ



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

## Schedule of Day works

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
| N/A      | N/A   | N/A                | N/A                 | N/A              | 1                | 1.001                       | One point Zero Zero One   | 1.001                        | One point Zero Zero One    |
|          |       |                    |                     |                  |                  |                             | <b>Grand Total:</b>       | 1.001                        | One point Zero Zero One    |

This Schedule of Day works is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

Taher Brothers Ltd.

## Schedule of Day works

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
| N/A      | N/A   | N/A                | N/A                 | N/A              | 1                | 0.001                       | Zero point Zero Zero One  | 0.001                        | Zero point Zero Zero One   |
|          |       |                    |                     |                  |                  |                             | <b>Grand Total:</b>       | 0.001                        | Zero point Zero Zero One   |

This Schedule of Day works is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.


UDC-MAQ JV  
(JVCA - View Details)

## Schedule of Day works

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | To    |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|-------|
| N/A      | N/A   | N/A                | N/A                 | N/A              | 1                | 0.001                       | Zero point Zero Zero One  | 0.001                        | Ze Or |
|          |       |                    |                     |                  |                  |                             | <b>Grand Total:</b>       | 0.001                        | Ze Or |

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পল্লব পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



This Schedule of Dayworks is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|--|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

[Taher Brothers Ltd.](#)

## Unconditional Discount Form

## Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|--|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

[UDC-MAQ JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|--|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

**Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.**  
**(JVCA - View Details)**

## Earthworks

## Bill of Quantities

| Item no.            | Group      | Item Code (if any) | Description of Item             | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)       | Total Price In Figures (BDT) | Total Price In Words (BDT)                                     |
|---------------------|------------|--------------------|---------------------------------|------------------|----------|-----------------------------|---------------------------------|------------------------------|--|
| 1                   | Earthworks | 02/11/01           | Construction of Hard Shoulders. | Cum              | 1935.000 | 200.001                     | Two Hundred point Zero Zero One | 387001.935                   | Three Lakh Eighty-Seven Thousand AND One point Nine Three Five |
| <b>Grand Total:</b> |            |                    |                                 |                  |          |                             |                                 | 387001.935                   | Three Lakh Eighty-Seven Thousand AND One point Nine Three Five |

This Earthworks is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

**Taher Brothers Ltd.**

## Earthworks

## Bill of Quantities

| Item no.            | Group      | Item Code (if any) | Description of Item             | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                     | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
|---------------------|------------|--------------------|---------------------------------|------------------|----------|-----------------------------|---|------------------------------|--|
| 1                   | Earthworks | 02/11/01           | Construction of Hard Shoulders. | Cum              | 1935.000 | 370.001                     | Three Hundred and Seventy point Zero Zero One | 715951.935                   | Seven Lakh Fifteen Thousand Nine Hundred and Fifty-One point Nine Three Five |
| <b>Grand Total:</b> |            |                    |                                 |                  |          |                             |   | 715951.935                   | Seven Lakh Fifteen Thousand Nine Hundred and Fifty-One point Nine Three Five |

This Earthworks is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

**UDC-MAQ JV**  
**(JVCA - View Details)**

## Earthworks

## Bill of Quantities

| Item no. | Group      | Item Code (if any) | Description of Item             | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)         | Total Price In Figures (BDT) | Total Price In Words (BDT)            |
|----------|------------|--------------------|---------------------------------|------------------|----------|-----------------------------|-----------------------------------|------------------------------|---------------------------------------|
| 1        | Earthworks | 02/11/01           | Construction of Hard Shoulders. | Cum              | 1935.000 | 4000.001                    | Four Thousand point Zero Zero One | 7740001.935                  | Seventy-Seven Lakh AND One point Nine |

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

|  |  |  |  |  |  |  |                     |             |  |
|--|--|--|--|--|--|--|---------------------|-------------|--|
|  |  |  |  |  |  |  | <b>Grand Total:</b> | 7740001.935 | Seventy-Seven Lakh Forty Thousand<br>AND One point Nine Three Five |
|--|--|--|--|--|--|--|---------------------|-------------|--|

This Earthworks is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Pavement Works

## Bill of Quantities

| Item no.     | Group          | Item Code (if any) | Description of Item  | Measurement Unit | Quantity   | Unit Price In figures (BDT) | Unit Price In Words (BDT)                         | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
|--------------|----------------|--------------------|--|------------------|------------|-----------------------------|---|------------------------------|--|
| 1            | Pavement Works | 03/01/01           | Scarify, Mix and Recompact Existing Pavement and/or shoulder.                  | Sqm              | 15610.510  | 40.001                      | Forty point Zero Zero One                         | 624436.011                   | Six Lakh Twenty-Four Thousand Four Hundred and Thirty-Six point Zero One One                     |
| 2            | Pavement Works | 03/01/02           | Repair of Potholes on the Existing Pavement.                                   | Cum              | 99.600     | 13000.001                   | Thirteen Thousand point Zero Zero One             | 1294800.100                  | Twelve Lakh Ninety-Four Thousand Eight Hundred point One One                                     |
| 3            | Pavement Works | 03/03/01           | Aggregate Base Type-I  | Cum              | 2341.580   | 6000.001                    | Six Thousand point Zero Zero One                  | 14049482.342                 | One Crore Forty Lakh Forty-Nine Thousand Four Hundred and Eighty-Two point Three Four Two        |
| 4            | Pavement Works | 03/06/01a          | Bituminous Prime Coat (Plant Method)   | Sqm              | 15610.510  | 150.001                     | One Hundred and Fifty point Zero Zero One         | 2341592.111                  | Twenty-Three Lakh Forty-One Thousand Five Hundred and Ninety-Two point One One One               |
| 5            | Pavement Works | 03/07/01a          | Bituminous Tack Coat (Plant Method)  | Sqm              | 214802.000 | 120.001                     | One Hundred and Twenty point Zero Zero One        | 25776454.802                 | Two Crore Fifty-Seven Lakh Seventy-Six Thousand Four Hundred and Fifty-Four point Eight Zero Two |
| 6            | Pavement Works | 03/10/01b          | Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)    | Cum              | 796.140    | 15400.001                   | Fifteen Thousand Four Hundred point Zero Zero One | 12260556.796                 | One Crore Twenty-Two Lakh Sixty Thousand Five Hundred and Fifty-Six point Seven Nine Six         |
| 7            | Pavement Works | 03/10/02b          | Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70) | Cum              | 10954.900  | 20000.001                   | Twenty Thousand point Zero Zero One               | 219098010.955                | Twenty-One Crore Ninety Lakh Ninety-Eight Thousand AND Ten point Nine Five Five                  |
| 8            | Pavement Works | 03/13/01           | Brick on end edging.   | Lin. M           | 8600.000   | 187.001                     | One Hundred and Eighty-Seven point Zero Zero One  | 1608208.600                  | Sixteen Lakh Eight Thousand Two Hundred and Eight point Six                                      |
| Grand Total: |                |                    |  |                  |            |                             |   | 277053541.717                | Two Sev Thr Hur One Sev  |

Signed  
 A.A.H.  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Pavement Works is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

| Taher Brothers Ltd. |                |                    |  |                  |            |                                |  |                                 |  |
|---------------------|----------------|--------------------|--|------------------|------------|--------------------------------|--|---------------------------------|--|
| Pavement Works      |                |                    |  |                  |            |                                |  |                                 |  |
| Bill of Quantities  |                |                    |  |                  |            |                                |  |                                 |  |
| Item no.            | Group          | Item Code (if any) | Description of Item  | Measurement Unit | Quantity   | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                                     | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)  |
| 1                   | Pavement Works | 03/01/01           | Scarify, Mx and Recompact Existing Pavement and/or shoulder.                   | Sqm              | 15610.510  | 20.001                         | Twenty point Zero Zero One                                       | 312225.811                      | Three Lakh Twelve Thousand Two Hundred and Twenty-Five point Eight One One                                   |
| 2                   | Pavement Works | 03/01/02           | Repair of Potholes on the Existing Pavement.                                   | Cum              | 99.600     | 19715.001                      | Nineteen Thousand Seven Hundred and Fifteen point Zero Zero One  | 1963614.100                     | Nineteen Lakh Sixty-Three Thousand Six Hundred and Fourteen point One  |
| 3                   | Pavement Works | 03/03/01           | Aggregate Base Type-I  | Cum              | 2341.580   | 8895.001                       | Eight Thousand Eight Hundred and Ninety-Five point Zero Zero One | 20828356.442                    | Two Crore Eight Lakh Twenty-Eight Thousand Three Hundred and Fifty-Six point Four Four Two                   |
| 4                   | Pavement Works | 03/06/01a          | Bituminous Prime Coat (Plant Method)   | Sqm              | 15610.510  | 88.001                         | Eighty-Eight point Zero Zero One                                 | 1373740.491                     | Thirteen Lakh Seventy-Three Thousand Seven Hundred and Forty point Four Nine One                             |
| 5                   | Pavement Works | 03/07/01a          | Bituminous Tack Coat (Plant Method)  | Sqm              | 214802.000 | 29.001                         | Twenty-Nine point Zero Zero One                                  | 6229472.802                     | Sixty-Two Lakh Twenty-Nine Thousand Four Hundred and Seventy-Two point Eight Zero Two                        |
| 6                   | Pavement Works | 03/10/01b          | Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)    | Cum              | 796.140    | 20595.001                      | Twenty Thousand Five Hundred and Ninety-Five point Zero Zero One | 16396504.096                    | One Crore Sixty-Three Lakh Ninety-Six Thousand Five Hundred and Four point Zero Nine Six                     |
| 7                   | Pavement Works | 03/10/02b          | Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70) | Cum              | 10954.900  | 20890.001                      | Twenty Thousand Eight Hundred and Ninety point Zero Zero One     | 228847871.955                   | Twenty-Two Crore Eighty-Eight Lakh Forty-Seven Thousand Eight Hundred and Seventy-One point Nine Five Five   |
| 8                   | Pavement Works | 03/13/01           | Brick on end edging.   | Lin. M           | 8600.000   | 110.001                        | One Hundred and Ten point Zero Zero One                          | 946008.600                      | Nine Lakh Forty-Six Thousand AND Eight point Six   |
|                     |                |                    |  |                  |            |                                | <b>Grand Total:</b>  | 276897794.297                   | Twenty-Seven Crore Sixty-Eight Lakh Ninety-Seven Thousand Seven Hundred and Ninety-Four point Two Nine Seven |

This Pavement Works is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

| UDC-MAQ JV<br>(JVCA - View Details) |                |                    |  |                  |           |                                |                                      |                                 |  |
|-------------------------------------|----------------|--------------------|--|------------------|-----------|--------------------------------|--------------------------------------|---------------------------------|--|
| Pavement Works                      |                |                    |  |                  |           |                                |                                      |                                 |  |
| Bill of Quantities                  |                |                    |  |                  |           |                                |                                      |                                 |  |
| Item no.                            | Group          | Item Code (if any) | Description of Item  | Measurement Unit | Quantity  | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)         | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                        |
| 1                                   | Pavement Works | 03/01/01           | Scarify, Mx and Recompact Existing Pavement and/or shoulder. | Sqm              | 15610.510 | 78.001                         | Seventy-Eight point Zero Zero One    | 1217635.391                     | Twelve Lakh Seventeen Thousand Six Hundred and Three |
| 2                                   | Pavement Works | 03/01/02           | Repair of Potholes on the Existing Pavement.                 | Cum              | 99.600    | 15000.001                      | Fifteen Thousand point Zero Zero One | 1494000.100                     | Four Lakh Four Thousand and One                      |
|                                     | Pavement Works |                    |  |                  |           |                                | Five Thousand Eight Hundred          |                                 | One Lakh   |

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ মামুন  
পদক পরিচালক ও মহাপ্রকল্প পরিচালক  
পদক পরিচালক ও পোহ মহাপ্রকল্প  
পদক পরিচালক ও পোহ মহাপ্রকল্প

|   |                |           |  |        |            |           |   |               |  |
|---|----------------|-----------|--|--------|------------|-----------|---|---------------|--|
| 3 | Pavement Works | 03/03/01  | Aggregate Base Type-I  | Cum    | 2341.580   | 5800.001  | Eight Hundred point Zero Zero One                   | 13581166.342  | Thousand One Hundred and Sixty-Six point Three Four Two  |
| 4 | Pavement Works | 03/06/01a | Bituminous Prime Coat (Plant Method)   | Sqm    | 15610.510  | 128.001   | One Hundred and Twenty-Eight point Zero Zero One    | 1998160.891   | Nineteen Lakh Ninety-Eight Thousand One Hundred and Sixty point Eight Nine One                                 |
| 5 | Pavement Works | 03/07/01a | Bituminous Tack Coat (Plant Method)  | Sqm    | 214802.000 | 67.001    | Sixty-Seven point Zero Zero One                     | 14391948.802  | One Crore Forty-Three Lakh Ninety-One Thousand Nine Hundred and Forty-Eight point Eight Zero Two               |
| 6 | Pavement Works | 03/10/01b | Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)    | Cum    | 796.140    | 15500.001 | Fifteen Thousand Five Hundred point Zero Zero One   | 12340170.796  | One Crore Twenty-Three Lakh Forty Thousand One Hundred and Seventy point Seven Nine Six                        |
| 7 | Pavement Works | 03/10/02b | Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70) | Cum    | 10954.900  | 19300.001 | Nineteen Thousand Three Hundred point Zero Zero One | 211429580.955 | Twenty-One Crore Fourteen Lakh Twenty-Nine Thousand Five Hundred and Eighty point Nine Five Five               |
| 8 | Pavement Works | 03/13/01  | Brick on end edging.   | Lin. M | 8600.000   | 153.001   | One Hundred and Fifty-Three point Zero Zero One     | 1315808.600   | Thirteen Lakh Fifteen Thousand Eight Hundred and Eight point Six   |
|   |                |           |  |        |            |           | <b>Grand Total:</b>                                 | 257768471.877 | Twenty-Five Crore Seventy-Seven Lakh Sixty-Eight Thousand Four Hundred and Seventy-One point Eight Seven Seven |

This Pavement Works is Electronically Signed by **Mr. Md. Zahed** on behalf of UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লব পরিদেব ও মহাপ্রকৃত বিভাগ  
পল্লব পরিদেব ও পল্লব পরিদেব  
পল্লব পরিদেব ও পল্লব পরিদেব



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

## Structures

## Bill of Quantities

| Item no.            | Group      | Item Code (if any)                     | Description of Item   | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                       | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
|---------------------|------------|--|---|------------------|----------|-----------------------------|---|------------------------------|--|
| 1                   | Structures | 05/01/02a                              | Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)          | Cum              | 17.330   | 5000.001                    | Five Thousand point Zero Zero One               | 86650.017                    | Eighty-Six Thousand Six Hundred and Fifty point Zero One Seven             |
| 2                   | Structures | 05/05/01                               | New and Extended Brick work. (For Toe Wall)                               | Cum              | 51.210   | 7500.001                    | Seven Thousand Five Hundred point Zero Zero One | 384075.051                   | Three Lakh Eighty-Four Thousand AND Seventy-Five point Zero Five One       |
| 3                   | Structures | PWD Sch. 2014; Item no- 15.1, Page:136 | Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing. | Sqm              | 63.000   | 150.001                     | One Hundred and Fifty point Zero Zero One       | 9450.063                     | Nine Thousand Four Hundred and Fifty point Zero Six Three                  |
| <b>Grand Total:</b> |            |  |   |                  |          |                             |   | 480175.131                   | Four Lakh Eighty Thousand One Hundred and Seventy-Five point One Three One |

This Structures is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

Taher Brothers Ltd.

## Structures

## Bill of Quantities

| Item no. | Group      | Item Code (if any)                     | Description of Item   | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                       | Total Price In Figures (BDT) | Total Price In Words (BDT)  |
|----------|------------|--|---|------------------|----------|-----------------------------|---|------------------------------|---|
| 1        | Structures | 05/01/02a                              | Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)          | Cum              | 17.330   | 12000.001                   | Twelve Thousand point Zero Zero One             | 207960.017                   | Two Lakh Seven Thousand Nine Hundred and Sixty point Zero One Seven       |
| 2        | Structures | 05/05/01                               | New and Extended Brick work. (For Toe Wall)                               | Cum              | 51.210   | 8500.001                    | Eight Thousand Five Hundred point Zero Zero One | 435285.051                   | Four Lakh Thirty-Five Thousand Two Hundred and Eighty-Five point Zero One |
| 3        | Structures | PWD Sch. 2014; Item no- 15.1, Page:136 | Minimum 12mm thick cement sand(F.M1.20) Plaster without cement finishing. | Sqm              | 63.000   | 250.001                     | Two Hundred and Fifty point Zero Zero One       | 15750.063                    | Fifteen Thousand Seven Hundred and Fifty point Zero Six Three             |

Signed

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|  |  |  |  |  |  |  |                     |            |  |
|--|--|--|--|--|--|--|---------------------|------------|--|
|  |  |  |  |  |  |  | <b>Grand Total:</b> | 658995.131 | Six Lakh Fifty-Eight Thousand Nine Hundred and Ninety-Five point One Three One |
|--|--|--|--|--|--|--|---------------------|------------|--|

This Structures is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

| UDC-MAQ JV<br>(JVCA - View Details) |            |  |  |                  |          |                                |   |                                 |  |
|-------------------------------------|------------|--|--|------------------|----------|--------------------------------|---|---------------------------------|--|
| Structures                          |            |  |  |                  |          |                                |   |                                 |  |
| Bill of Quantities                  |            |  |  |                  |          |                                |   |                                 |  |
| Item no.                            | Group      | Item Code (if any)                     | Description of Item  | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                              | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)  |
| 1                                   | Structures | 05/01/02a                              | Concrete Class as Detailed on Drawings (Class 10) (For Toe Wall)           | Cum              | 17.330   | 8000.001                       | Eight Thousand point Zero Zero One                        | 138640.017                      | One Lakh Thirty-Eight Thousand Six Hundred and Forty point Zero One Seven            |
| 2                                   | Structures | 05/05/01                               | New and Extended Brick work. (For Toe Wall)                                | Cum              | 51.210   | 7408.001                       | Seven Thousand Four Hundred and Eight point Zero Zero One | 379363.731                      | Three Lakh Seventy-Nine Thousand Three Hundred and Sixty-Three point Seven Three One |
| 3                                   | Structures | PWD Sch. 2014; Item no- 15.1, Page:136 | Minimum 12mm thick cement sand(F.M.1.20) Plaster without cement finishing. | Sqm              | 63.000   | 274.001                        | Two Hundred and Seventy-Four point Zero Zero One          | 17262.063                       | Seventeen Thousand Two Hundred and Sixty-Two point Zero Six Three                    |
|                                     |            |  |  |                  |          |                                | <b>Grand Total:</b>                                       | 535265.811                      | Five Lakh Thirty-Five Thousand Two Hundred and Sixty-Five point Eight One One        |

This Structures is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
নব্ব্ব পাবনা জেলা প্রশাসনিক বিভাগ  
নব্ব্ব পাবনা জেলা প্রশাসন  
পাবনা জেলা প্রশাসন

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

## Incidentals

## Bill of Quantities

| Item no. | Group       | Item Code (if any)                               | Description of Item  | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                       | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
|----------|-------------|--|--|------------------|----------|-----------------------------|---|------------------------------|--|
| 1        | Incidentals | 06/05/01   | Road marking- Thermoplastic Material (indicate if screed or spray application) | Sqm              | 7737.600 | 900.001                     | Nine Hundred point Zero Zero One                | 6963847.738                  | Sixty-Nine Lakh Sixty-Three Thousand Eight Hundred and Forty-Seven point Seven Three Eight |
| 2        | Incidentals | 06/03/03 (SE, CTG, Memo No:2403, dt: 20/09/2016) | U-Type Brick Masonry Drain (Rate Taken From Analysis)                          | Lin. M           | 130.000  | 4000.001                    | Four Thousand point Zero Zero One               | 520000.130                   | Five Lakh Twenty Thousand point One Three  |
| 3        | Incidentals | 06/10/01   | Traffic Sign   | No.              | 70.000   | 6000.001                    | Six Thousand point Zero Zero One                | 420000.070                   | Four Lakh Twenty Thousand point Zero Seven   |
| 4        | Incidentals | 06/10/02   | Sign Post  | No.              | 70.000   | 3500.001                    | Three Thousand Five Hundred point Zero Zero One | 245000.070                   | Two Lakh Forty-Five Thousand point Zero Seven  |
|          |             |  |  |                  |          |                             | <b>Grand Total:</b>                             | 8148848.008                  | Eighty-One Lakh Forty-Eight Thousand Eight Hundred and Forty-Eight point Zero Zero Eight   |

This Incidentals is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

Taher Brothers Ltd.

## Incidentals

## Bill of Quantities

| Item no. | Group       | Item Code (if any)                               | Description of Item  | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                         | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
|----------|-------------|--|--|------------------|----------|-----------------------------|---|------------------------------|--|
| 1        | Incidentals | 06/05/01   | Road marking- Thermoplastic Material (indicate if screed or spray application) | Sqm              | 7737.600 | 795.001                     | Seven Hundred and Ninety-Five point Zero Zero One | 6151399.738                  | Sixty-One Lakh Five Thousand Three Hundred and Ninety-Nine point Seven Three Eight |
| 2        | Incidentals | 06/03/03 (SE, CTG, Memo No:2403, dt: 20/09/2016) | U-Type Brick Masonry Drain   | Lin. M           | 130.000  | 12500.001                   | Twelve Thousand Five Hundred                      | 1625000.130                  | One Crore Sixty-Two Thousand Five Hundred and Three Thousand point One Three       |

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিদপন ও মহাসড়ক বিভাগ  
 সড়ক পরিদপন ও সেতু মহাপ্রকল্প  
 পল্লীকাজী বাংলাদেশ সরকার

|                     |             |          |                            |     |        |           |   |             |   |
|---------------------|-------------|----------|----------------------------|-----|--------|-----------|---|-------------|---|
| 2                   | Incidentals | 06/10/01 | (Rate Taken From Analysis) | No. | 70.000 | 12000.001 | Hundred point Zero Zero One                     | 1020000.100 | Thousand point One Three  |
| 3                   | Incidentals | 06/10/01 | Traffic Sign               | No. | 70.000 | 3500.001  | Three Thousand Five Hundred point Zero Zero One | 245000.070  | Two Lakh Forty-Five Thousand point Zero Seven                         |
| 4                   | Incidentals | 06/10/02 | Sign Post                  | No. | 70.000 | 2000.001  | Two Thousand point Zero Zero One                | 140000.070  | One Lakh Forty Thousand point Zero Seven                              |
| <b>Grand Total:</b> |             |          |                            |     |        |           |   | 8161400.008 | Eighty-One Lakh Sixty-One Thousand Four Hundred point Zero Zero Eight |

This Incidentals is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

| UDC-MAQ JV<br>(JVCA - View Details) |             |  |  |                  |          |                                |  |                                 |   |
|-------------------------------------|-------------|--|--|------------------|----------|--------------------------------|--|---------------------------------|---|
| Incidentals                         |             |  |  |                  |          |                                |  |                                 |   |
| Bill of Quantities                  |             |  |  |                  |          |                                |  |                                 |   |
| Item no.                            | Group       | Item Code (if any)                               | Description of Item  | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                         | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)   |
| 1                                   | Incidentals | 06/05/01   | Road marking- Thermoplastic Material (indicate if screed or spray application) | Sqm              | 7737.600 | 960.001                        | Nine Hundred and Sixty point Zero Zero One           | 7428103.738                     | Seventy-Four Lakh Twenty-Eight Thousand One Hundred and Three point Seven Three Eight |
| 2                                   | Incidentals | 06/03/03 (SE, CTG, Memo No:2403, dt: 20/09/2016) | U-Type Brick Masonry Drain (Rate Taken From Analysis)                          | Lin. M           | 130.000  | 4600.001                       | Four Thousand Six Hundred point Zero Zero One        | 598000.130                      | Five Lakh Ninety-Eight Thousand point One Three                                       |
| 3                                   | Incidentals | 06/10/01   | Traffic Sign   | No.              | 70.000   | 6000.001                       | Six Thousand point Zero Zero One                     | 420000.070                      | Four Lakh Twenty Thousand point Zero Seven  |
| 4                                   | Incidentals | 06/10/02   | Sign Post  | No.              | 70.000   | 3073.001                       | Three Thousand AND Seventy-Three point Zero Zero One | 215110.070                      | Two Lakh Fifteen Thousand One Hundred and Ten point Zero Seven                        |
| <b>Grand Total:</b>                 |             |  |  |                  |          |                                |  | 8661214.008                     | Eighty-Six Lakh Sixty-One Thousand Two Hundred and Fourteen point Zero Zero Eight     |

This Incidentals is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150025
 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15
 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Mbinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

#### Tenderer/Consultant Name : Taher Brothers Ltd.

| S. No. | Form Name                   | Amount (in BDT)      |
|--------|-----------------------------|----------------------|
| 1      | General & Site Facilities   | 270100.011           |
| 2      | Unconditional Discount Form | 0.000                |
| 3      | Earthworks                  | 715951.935           |
| 4      | Pavement Works              | 276897794.297        |
| 5      | Structures                  | 658995.131           |
| 6      | Incidentals                 | 8161400.008          |
|        | <b>Grand Total</b>          | <b>286704241.382</b> |

#### Tenderer/Consultant Name : UDC-MAQ JV

| S. No. | Form Name                   | Amount (in BDT)      |
|--------|-----------------------------|----------------------|
| 1      | General & Site Facilities   | 144000.014           |
| 2      | Unconditional Discount Form | 0.000                |
| 3      | Earthworks                  | 7740001.935          |
| 4      | Pavement Works              | 257768471.877        |
| 5      | Structures                  | 535265.811           |
| 6      | Incidentals                 | 8661214.008          |
|        | <b>Grand Total</b>          | <b>274848953.645</b> |

#### Tenderer/Consultant Name : Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.


| S. No. | Form Name                   | Amount (in BDT)      |
|--------|-----------------------------|----------------------|
| 1      | General & Site Facilities   | 220000.014           |
| 2      | Unconditional Discount Form | 0.000                |
| 3      | Earthworks                  | 387001.935           |
| 4      | Pavement Works              | 277053541.717        |
| 5      | Structures                  | 480175.131           |
| 6      | Incidentals                 | 8148848.008          |
|        | <b>Grand Total</b>          | <b>286289566.805</b> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Mbinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)


| Form Name                   | Taher Brothers Ltd.<br>Amount in (BDT) | UDC-MAQ JV<br>Amount in (BDT) | Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.<br>Amount in (BDT) |
|-----------------------------|--|-------------------------------|---|
| General & Site Facilities   | 270100.011                             | 144000.014                    | 220000.014  |
| Unconditional Discount Form | 0.000                                  | 0.000                         | 0.000   |
| Earthworks                  | 715951.935                             | 7740001.935                   | 387001.935  |
| Pavement Works              | 276897794.297                          | 257768471.877                 | 277053541.717   |
| Structures                  | 658995.131                             | 535265.811                    | 480175.131  |
| Incidentals                 | 8161400.008                            | 8661214.008                   | 8148848.008   |
| Grand Total                 | 286704241.382                          | 274848953.645                 | 286289566.805   |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation   | Measure of Rating                                | Past Performance Rating |
|--------|---|--|-------------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years   | No. of Court Cases                               | No Case filed           |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases                               | No Case won             |
| 2      | Debarred by PE(s) during last 5 years   | Year Counting Backward from IFT Publication Date | none                    |
| 3      | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years   | No. of Contracts                                 | none                    |
| 4      | Total number of Completed Contracts during last 5 years   | No. of Contracts                                 | 130.000                 |
| 5      | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                   |
| 6      | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years   | No. of Contracts                                 | 0.000                   |
| 7      | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years  | No. of Contracts                                 | 0.000                   |
| 8      | Declared Insolvent or Bankrupt within last 5 years  | Year Counting Backward from IFT Publication Date | Never bankrupt          |
| 9      | Total Turnover of last five (5) years   | (In BDT)   | 13600000000.00          |

## Declaration

| Description  | Response |
|--|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

[Taher Brothers Ltd.](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation   | Measure of Rating  |
|--------|---|--------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years | No. of Court Cases |
| 1.     | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases |

Signed  
 [Signature]  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 পক্ষ পরিচয় ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



| (b)  | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases                               | Case filed     |
|--|---|--|----------------|
| 2  | Debarred by PE(s) during last 5 years   | Year Counting Backward from IFT Publication Date | none           |
| 3  | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years   | No. of Contracts                                 | none           |
| 4  | Total number of Completed Contracts during last 5 years   | No. of Contracts                                 | 23.000         |
| 5  | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 1.000          |
| 6  | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years   | No. of Contracts                                 | 0.000          |
| 7  | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years  | No. of Contracts                                 | 0.000          |
| 8  | Declared Insolvent or Bankrupt within last 5 years  | Year Counting Backward from IFT Publication Date | Never bankrupt |
| 9  | Total Turnover of last five (5) years   | (In BDT)   | 6339008163.058 |
| Declaration  |   |  |                |
| Description  |   |  | Response       |
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' |   |  | --Select--     |

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

| S. No. | Mapped Document Name | File Name                                  | File Size(In Kb) | Action   |
|--------|----------------------|--|------------------|--|
| 1      | -                    | TBL Executed works Last 5 yrs Dec.17.xlsx  | 58.03            |  Download |
| 2      | -                    | Tender Capacity-Taher Brothers Ltd. 18.xls | 28.76            |  Download |
| 3      | -                    | Work-In-Hand-Taher Brothers Ltd..xls       | 30.82            |  Download |

**UDC-MAQ JV**  
(JVCA - View Details)

**Past Performance Evaluation and rating matrix for different aspects**


In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

| Past Performance Evaluation and rating matrix for different aspects  |   |  |                          |
|--|---|--|--------------------------|
| Sl. No   | Aspects of Evaluation   | Measure of Rating                                | Past Performance Rating  |
| 1. (a)   | Number of Court Cases filed against PE(s) during last 5 years   | No. of Court Cases                               | No Case filed            |
| 1. (b)   | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases                               | Above 5 or No Case filed |
| 2  | Debarred by PE(s) during last 5 years   | Year Counting Backward from IFT Publication Date | ≤ 1 yrs                  |
| 3  | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years   | No. of Contracts                                 | none                     |
| 4  | Total number of Completed Contracts during last 5 years   | No. of Contracts                                 | 20.000                   |
| 5  | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                    |
| 6  | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years   | No. of Contracts                                 | 0.000                    |
| 7  | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years  | No. of Contracts                                 | 0.000                    |
| 8  | Declared Insolvent or Bankrupt within last 5 years  | Year Counting Backward from IFT Publication Date | Never bankrupt           |
| 9  | Total Turnover of last five (5) years   | (In BDT)   | 3862244198.68            |
| Declaration  |   |  |                          |
| Description  |   |  | Response                 |
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' |   |  | I Agree                  |

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

| S. No. | Mapped Document Name | File Name  | File Size(In Kb) |
|--------|----------------------|--|------------------|
| 1      | -                    | Past Performance Evaluation and Performance Matrix JV Partner (UDC)150025.pdf  | 54.73            |
| 2      | -                    | Past Performance Evaluation and Performance Matrix JV Partner (MAQ) 150025.pdf | 518.70           |

Signed  
  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পার্বত্য পরিদপ্তর ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



## ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
স্বাক্ষর  
শতাব্দী পরিবর্তন ও মহাপ্রকৃত বিভাগ  
শতাব্দী পরিবর্তন ও সেন্ট মঙ্গলায়  
বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150025 **Invitation Reference No. :** e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  
**Closing Date and Time :** 30-Jan-2018 11:15 **Opening Date and Time :** 30-Jan-2018 11:15  
**Procuring Entity :** Chittagong Zone  
**Brief :** Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018.

[View Notice](#)

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.7  |                               |                                  |  |
|--|-------------------------------|----------------------------------|--|
| Item of Equipment  | Condition                     | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
| Hot Mx Plant (Asphalt Batching Plant)                                | Good                          | Owned                            | Owned  |
| Vibratory Roller, 8-10Ton  | Good                          | Owned                            | Owned  |
| Pneumatic Tire Roller  | Good                          | Owned                            | Owned  |
| Spelt tinisher / Spelt Paver   | Good                          | Owned                            | Owned  |
| Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator | Good                          | Owned                            | Owned  |
| Air Compressor   | Good                          | Owned                            | Owned  |
| Excavator  | Good                          | Owned                            | Owned  |
| Dump Trucks 6-10Ton  | Good                          | Owned                            | Owned  |
| Mixture Machine  | Good                          | Owned                            | Owned  |
| Bitumen Reservoir with heating arrangement / Dicanter                | Good                          | Owned                            | Owned  |
| 5.   |                               |                                  |  |
| Elements of Activity   | Brief description of Activity |                                  |  |
| N/A  | N/A                           |                                  |  |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

| S. No. | Mapped Document Name    | File Name            | File Size(In Kb) | Action                   |
|--------|-------------------------|----------------------|------------------|--------------------------|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan 150025.xls | 41.77            | <a href="#">Download</a> |

[Taher Brothers Ltd.](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed

কাজী আব্দুল্লাহ আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up












4.7


| Item of Equipment  | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|--|-----------|----------------------------------|--|
| Asphalt Batching Plant/min. 80-120 Tonneper hour: Asphalt batch Mx Plant Model ANP-1500, Capacity : 90-120 TPH, India  | New       | Owned                            | Owned  |
| Asphalt Paver: Apollo , Model : AP-550, Paving Width 2.5-4.5 mtr-01 nos. & Apollo , Model : AP-600, Paving Width : 2.5 - 6.75 (max), India   | New       | Owned                            | Owned  |
| Vibratory Rollers, Min. 10 tonne: HAMM2420D, Operating weight :11,300 Kg., Engine : DEUTZ-TURBO, WATER COOLED BF6M1012E, Serial No. 38067, Engine type BF6M1012E, Engine No. 00069011. Germany | New       | Owned                            | Owned  |
| Pneumatic Tyred Roller, Min. 10 Tonne: Sakai TS250, Engine : BF40-02 nos, Sakai TS150, Engine : BF 40 & Deutz ,Kawashaki - 4 nos., Japan   | New       | Owned                            | Owned  |
| Smooth Wheeled Steel Roller, Min. 8-10 tonne: Sakai 1.14, Engine : W04D-01 nos. & Komatsu JM120, Engine : 4D120-01 nos., Japan; JCB-VMT 860-JCB Ecomax-01 nos, China                           | New       | Owned                            | Owned  |
| Pay Loader: Dongfeng Cummins 6BT A5.9 Changlin 937H, 1.7 m3 Bucket Capacity, China - 2 nos.; BOBCAT Clark 725, Japan.  | New       | Owned                            | Owned  |
| Dump Trucks: Sino truck - 4 nos., Hino- 4 nos., Japan  | New       | Owned                            | Owned  |
| Water Tanker, Min. 3000 Ltr. -   | New       | Owned                            | Owned  |
| a) Bitumen Pressure Sprayer (Truck Mounted): Phoenix FC06R91, Capacity 6000 Ltrs, U.K.   | New       | Owned                            | Owned  |
| b) Bitumen Pressure Sprayer (Hand Operated)  | New       | Owned                            | Owned  |
| Sit-on Type Thermoplastic Road Marking Machine: Hydraulic Double Cyl. Thermoplastic , Model : TT-ZRFS450-I & Hand Push Road marking , Model : TT-SRG-I, China                                  | New       | Owned                            | Owned  |
| Air Compressor: Atlas Copco, XA 76- Capacity: 7 Bar-04 nos. ELGI Compressor DT-300-100 capacity: 7 bar-01 nos., India 3 nos.   | New       | Owned                            | Owned  |
| Mixer Machine - 2 nos.   | New       | Owned                            | Owned  |
| Stone Crusher, Min 40 tonne per hour   | New       | Owned                            | Owned  |
| Motor Grader, Min. 120 HP: Model : PY165H, China   | New       | Owned                            | Owned  |
| Bitumen Reservoir with heating arrangement/ Decan ter  | New       | Owned                            | Owned  |

5.

| Elements of Activity | Brief description of Activity |
|----------------------|-------------------------------|
| Not Applicable       | Not Applicable                |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

| S. No. | Mapped Document Name    | File Name  | File Size(In Kb) | Action   |
|--------|-------------------------|--|------------------|--|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan ID 150025 RHD Coxs (FILEminimizer).jpg | 494.39           |  Download |
| 2      | -                       | SINO Dump Truck - 4 Unit.pdf                     | 1247.51          |  Download |
| 3      | -                       | SINO Dump Truck 6 unit.pdf                       | 832.85           |  Download |
| 4      | -                       | DTuck NISAN Narayangonj TA-11-0486.pdf           | 114.38           |  Download |
| 5      | -                       | D Truck HINO CMTa 11 3652.pdf                    | 424.26           |  Download |
| 6      | -                       | D Truck HINO CMTa 11 0982.pdf                    | 601.17           |  Download |
| 7      | -                       | D ruck HINO Kustia Ta 11 0729.pdf                | 206.69           |  Download |
| 8      | -                       | D ruck Daewoo Chatta Metro TA 11 0590.pdf        | 244.85           |  Download |
| 9      | -                       | 099- In.jpg                                      | 542.43           |  Download |
| 10     | -                       | 099--pak.jpg                                     | 315.15           |  Download |
| 11     | -                       | Air Compressure (FILEminimizer).jpg              | 688.19           |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|    |   |  |         |  |
|----|---|--|---------|--|
| 12 | - | Wheel Loader 947H (FILEminimizer).jpg        | 753.23  |  Download  |
| 13 | - | Tandam Roller VMT 860 (FILEminimizer).jpg    | 495.57  |  Download |
| 14 | - | Motor Grader PY165H doc. (FILEminimizer).jpg | 658.94  |  Download |
| 15 | - | M Grader A Com.pdf                           | 906.51  |  Download |
| 16 | - | Tandam Roller.pdf                            | 2355.39 |  Download |
| 17 | - | Wheel Loader.pdf                             | 1521.79 |  Download |
| 18 | - | TBL Equip List 16 P2.pdf                     | 1892.57 |  Download |
| 19 | - | TBL Equip List 16 P1.pdf                     | 1647.00 |  Download |
| 20 | - | Asp B. Plant ANP 1500.pdf                    | 1989.28 |  Download |
| 21 | - | Paver PDF.zip                                | 1374.37 |  Download |
| 22 | - | Asphalt Plant Pic PDF.pdf                    | 1705.03 |  Download |
| 23 | - | Paver PDF.pdf                                | 1508.64 |  Download |
| 24 | - | Asphalt Plant Doc. PDF.pdf                   | 1802.22 |  Download |

**UDC-MAQ JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.7**

| Item of Equipment  | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|--|-----------|----------------------------------|--|
| Asphalt Batching Plant (minimum 60-80 Tonne per Hour Capacity) | Good      | Owned                            | Owned by UDC-MAQ   |
| Asphalt Paver  | Good      | Owned                            | Owned by UDC-MAQ   |
| Vibratory Rollers, Minimum 10 tonne                            | Good      | Owned                            | Owned by MAQ   |
| Pneumatic Tyred Roller, Minimum 10 tonne                       | Good      | Owned                            | Owned by UDC   |
| Smooth Wheeled Steel Roller, Minimum 8-10 tonne                | Good      | Owned                            | Owned by MAQ   |
| Pay Loader   | Good      | Owned                            | Owned by MAQ   |
| Dump Trucks, Minimum 6-10 tonne Capacity                       | Good      | Owned                            | Owned by UDC-MAQ   |
| Water Tanker, Minimum 3000 litres Capacity                     | Good      | Owned                            | Owned by UDC-MAQ   |
| (a) Bitumen Pressure Sprayer (Truck Mounted)                   | Good      | Owned                            | Owned by MAQ   |
| (b) Bitumen Pressure Sprayer (Hand Operated)                   | Good      | Owned                            | Owned by UDC   |
| Sit-on Type Thermoplastic Road Marking Machine                 | Good      | Owned                            | Owned by UDC-MAQ   |
| Air Compressor   | Good      | Owned                            | Owned by UDC   |
| Mixer Machine  | Good      | Owned                            | Owned by UDC-MAQ   |
| Stone Crusher, Minimum 40 tonne per hour Capacity              | Good      | Owned                            | Owned by UDC-MAQ   |
| Motor Grader, Minimum 120 HP                                   | Good      | Owned                            | Owned by UDC-MAQ   |
| Bitumen Reservoir with heating arrangement/ Dican ter          | Good      | Owned                            | Owned by UDC   |

**5.**

| Elements of Activity | Brief description of Activity  |
|----------------------|--|
| Specific Experience  | Our JVCA Partners UDC has executed similar nature of work of valued the requirement. MAQ has also executed similar project joint venture to pool our individual resources, equipments, plants and tools to execute the project smoothly and to complete the maintain quality to its true entirety. |
| Personal Equipment   |  |

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মোঃ আমান  
পত্নী পরিচালক ও মোঃ আমান

Personnel, Equipment,  
Investment & Working  
Capital

Combining personnel and equipment, accumulate investment for new plants/equipments/tools and having surplus working capital for smooth operation of the project.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

| S. No. | Mapped Document Name    | File Name   | File Size(In Kb) | Action   |
|--------|-------------------------|---|------------------|--|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan UDC-MAQ JV 150025.pdf   | 426.90           |  Download   |
| 2      | -                       | Work Methodology UDC-MAQ JV 150025.pdf  | 395.61           |  Download   |
| 3      | -                       | Proposed Equipments UDC-MAQ JV150025.pdf  | 507.82           |  Download   |
| 4      | -                       | List of Equipment JV Partner (UDC)150025.pdf  | 1445.31          |  Download   |
| 5      | -                       | Supporting Documents Equipment Ownership JV Partne (UDC-01) 150025.rar                              | 2411.63          |  Download   |
| 6      | -                       | Supporting Documents Equipment Ownership JV Partne (UDC-02) 150025.rar                              | 2538.45          |  Download   |
| 7      | -                       | Supporting Documents Equipment Ownership JV Partne (UDC-03) 150025.rar                              | 2447.80          |  Download   |
| 8      | -                       | Equipment list JV Partner (MAQ) 150025 .pdf   | 676.45           |  Download   |
| 9      | -                       | Supporting doc. Equipment -1( Batch Type Asplat Plant) JV Partner (MAQ) 150025.pdf                  | 881.40           |  Download   |
| 10     | -                       | Supporting doc. Equipment -2 (Asphalt Plant PBL) JV Partner (MAQ) 150025.pdf                        | 878.41           |  Download   |
| 11     | -                       | Supporting doc. Equipment-3 (Wheel Loader BAL) JV Partner (MAQ) 150025.pdf                          | 1997.99          |  Download   |
| 12     | -                       | Supporting doc. Equipment-4 (Asphat Plant PBL) JV Partner (MAQ) 150025.pdf                          | 1586.39          |  Download   |
| 13     | -                       | Supporting doc. Equipment-5 (Paver Machine PBL) JV Partner (MAQ) 150025.pdf                         | 1487.99          |  Download   |
| 14     | -                       | Supporting doc. Equipment-6 (Bitumen Distribution) JV Partner (MAQ) 150025.pdf                      | 2663.53          |  Download  |
| 15     | -                       | Supporting doc. Equipment-7 ( Single Drum Steel Rullar Cease) JV Partner (MAQ) 150025.pdf           | 2463.33          |  Download |
| 16     | -                       | Supporting doc. Equipment-8 (Tire Roller) JV Partner (MAQ) 150025.pdf                               | 1839.63          |  Download |
| 17     | -                       | Supporting doc. Equipment-9 (Long Reach Excavation) JV Partner (MAQ) 150025.pdf                     | 990.84           |  Download |
| 18     | -                       | Supporting doc. Equipment-10 (Bull Dozer) JV Partner (MAQ) 150025.pdf                               | 984.53           |  Download |
| 19     | -                       | Supporting doc. Equipment-11( Double Drum Steel Roller) JV Partner (MAQ) 150025.pdf                 | 2441.24          |  Download |
| 20     | -                       | Supporting doc. Equipment-12( Pay Loader) JV Partner (MAQ) 150025.pdf                               | 954.53           |  Download |
| 21     | -                       | Supporting doc. Equipment-13( Batching Plant) JV Partner (MAQ) 150025.pdf                           | 1238.69          |  Download |
| 22     | -                       | Supporting doc. Equipment-14( Excavator) JV Partner (MAQ) 150025.pdf                                | 92.65            |  Download |
| 23     | -                       | Supporting doc. Equipment-15(Dump Truck, Other) JV Partner (MAQ) 150025.pdf                         | 1047.52          |  Download |
| 24     | -                       | Supporting doc. Equipment-16(Total Station) JV Partner (MAQ) 150025 .pdf                            | 896.91           |  Download |
| 25     | -                       | Supporting doc. Equipment-17(Total Station) (MAQ) 150025.pdf  | 2778.96          |  Download |
| 26     | -                       | Supporting doc. Equipment-19(Crawler Crane) JV Partner (MAQ) 150025.pdf                             | 1411.47          |  Download |
| 27     | -                       | Supporting doc. Equipment-20(Rig Machine) JV Partner (MAQ) 150025.pdf                               | 1402.15          |  Download |
| 28     | -                       | Supporting doc. Equipment-21(Drum Truck Tata) JV Partner (MAQ) 150025.rar                           | 2526.40          |  Download |
| 29     | -                       | Supporting doc. Equipment-22( Bitumen Dis., DT Eicher,Mxer DT) JV Partner (MAQ) 150025 .rar         | 2120.54          |  Download |
| 30     | -                       | Supporting doc. Equipment-23(Roller, Thermoplastic,Stone Cr.,JCB,M.G.) JV Partner (MAQ) 150025 .rar | 2724.79          |  Download |

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও হার্ডওয়্যার বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

| Tender/Proposal Detail      |   |
|-----------------------------|---|
| Tender/Proposal ID :        | 150025  |
| Closing Date and Time :     | 30-Jan-2018 11:15   |
| Procuring Entity :          | Chittagong Zone   |
| Brief :                     | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka (Jatrabari)- Comilla (Moinamoti)- Chittagong- Teknaf Road (N1) under Cox's Bazar Road Division during the financial year 2017-2018. |
| Invitation Reference No. :  | e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018  |
| Opening Date and Time :     | 30-Jan-2018 11:15   |
| <a href="#">View Notice</a> |   |

| Package No                                 | Package Description   |
|--|---|
| e-gp/PMP Road/CZ-13/Cox/Ctg Zone/2017-2018 | Rehabilitation of pavement by providing DBS Base Course and Overlay and Hard shoulder at Different Locations of Dhaka Jatrabari- Comilla Moinamoti- Chittagong- Teknaf Road N1 under Cox's Bazar Road Division during the financial year 2017-2018. |

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.1 Qualification Information of the Tenderer   |   |                                  |            |   |                      |  |   |
|---|---|----------------------------------|------------|---|----------------------|--|---|
| Description   |   |                                  |            | Tenderer's Response                                     |                      |  |   |
| 1. Name of the Tenderer / JVCA Partner:   |   |                                  |            | Hassan Techno Builders Ltd - Rana Builders (Pvt) Ltd JV |                      |  |   |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               |   |                                  |            | htblrbl@yahoo.com                                       |                      |  |   |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] |   |                                  |            | 25years   |                      |  |   |
| 4.2 Specific Experience in Construction Works of Tenderer                             |   |                                  |            |   |                      |  |   |
| Contract No.  | Name of Contract  | Role in Contract                 | Award date | Completion date   | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail   | Brief description with justifications of the similarity compared to the PE's requirements |
| DKZ/40/2010-2011/R-01   | 8(Eight) Lanning of at 4th K.M. 5th K.M. & 6th K.M. on Jatrabari-Katchpur Road (Polder Road ) of Widening pavement at New 4(Four) Lane under Narayangonj Road Division during the year 2010-2011. | Prime Contractor                 | 05-01-2012 | 15-10-2014  | 368082530.900        | Executive Engineer, RHD Road Division, Narayangonj | copy enclosed   |
| 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]                     |   |                                  |            |   |                      |  |   |
| Financial Year  |   | Amount (Taka or Equivalent Taka) |            |   |                      |  |   |
| 2012-2013 to 2016-2017  |   | 12500000000.000                  |            |   |                      |  |   |

This Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Nazmul Hassan on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

| S. No. | Mapped Document Name                          | File Name                      | File Size(In Kb) | Action                   |
|--------|---|--------------------------------|------------------|--------------------------|
| 1      | Financial Capacity Certificates (ITT 16)      | HTBL Liquid 150025.pdf         | 64.96            | <a href="#">Download</a> |
| 2      | Financial Capacity Certificates (ITT 16)      | RBL Liquid 150025.pdf          | 62.89            | <a href="#">Download</a> |
| 3      | General Experience Certificates (ITT 15.1(a)) | 19 HB 10 years General Exp.pdf | 131.25           | <a href="#">Download</a> |
| 4      | General Experience Certificates (ITT 15.1(a)) | GENERAL 16-17...pdf            | 598.15           | <a href="#">Download</a> |
| 5      | General Experience Certificates (ITT 15.1(a)) | GENERAL 16-17..pdf             | 2344.41          | <a href="#">Download</a> |
| 6      | General Experience Certificates (ITT 15.1(a)) | HB-MDHB 8.09Cr.zip             | 914.53           | <a href="#">Download</a> |

Signed  
AAS

কাজী আব্দুল আল-মামুন  
হোসেন  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
পল্লী পরিচালনা ও পল্লী মহাপ্রকল্প  
পল্লী পরিচালনা ও পল্লী মহাপ্রকল্প  
পল্লী পরিচালনা ও পল্লী মহাপ্রকল্প























|    |  |   |         |  |
|----|--|---|---------|--|
| 7  | General Experience Certificates (ITT 15.1(a))                  | GENERAL 15-16...zip                               | 2147.57 |  Download  |
| 8  | General Experience Certificates (ITT 15.1(a))                  | GENERAL 15-16...zip                               | 2078.78 |  Download   |
| 9  | General Experience Certificates (ITT 15.1(a))                  | GENERAL 15-16....zip                              | 1907.25 |  Download   |
| 10 | General Experience Certificates (ITT 15.1(a))                  | GENERAL 14-15...zip                               | 2229.74 |  Download   |
| 11 | General Experience Certificates (ITT 15.1(a))                  | GENERAL 15-16.....zip                             | 1571.16 |  Download   |
| 12 | General Experience Certificates (ITT 15.1(a))                  | GENERAL 13-14.zip                                 | 1269.34 |  Download   |
| 13 | General Experience Certificates (ITT 15.1(a))                  | GENERAL 14-15...zip                               | 1967.09 |  Download   |
| 14 | General Experience Certificates (ITT 15.1(a))                  | GENERAL TOP SHEET.xlsx                            | 34.31   |  Download   |
| 15 | General Experience Certificates (ITT 15.1(a))                  | GENERAL 12-13.zip                                 | 2415.21 |  Download   |
| 16 | General Experience Certificates (ITT 15.1(a))                  | General Exp Certificate 97-111 IMG_RBL.pdf        | 2053.30 |  Download   |
| 17 | General Experience Certificates (ITT 15.1(a))                  | General Exp Certificate 46-59 IMG_RBL.pdf         | 1833.28 |  Download   |
| 18 | General Experience Certificates (ITT 15.1(a))                  | General Exp Certificate 60-77 IMG_RBL.pdf         | 2408.53 |  Download   |
| 19 | General Experience Certificates (ITT 15.1(a))                  | General Exp Certificate 78-96 IMG_RBL.pdf         | 2704.52 |  Download   |
| 20 | General Experience Certificates (ITT 15.1(a))                  | General Exp Certificate 1-15 IMG_RBL.pdf          | 1852.32 |  Download   |
| 21 | General Experience Certificates (ITT 15.1(a))                  | General Exp Certificate 16-30 IMG_RBL.pdf         | 1633.24 |  Download   |
| 22 | General Experience Certificates (ITT 15.1(a))                  | General Exp Certificate 31-45 IMG_RBL.pdf         | 1845.13 |  Download   |
| 23 | General Experience Certificates (ITT 15.1(a))                  | General Experience_ 10 Years_RBL.pdf              | 996.90  |  Download   |
| 24 | Specific Experience Certificates (ITT 15.1(b))                 | Sp Nangolkot 36.92Cr...pdf                        | 55.93   |  Download  |
| 25 | Specific Experience Certificates (ITT 15.1(b))                 | Eight Line Certificate Manual...JPG               | 510.48  |  Download   |
| 26 | Specific Experience Certificates (ITT 15.1(b))                 | HB Sp Lalmai 24.21Cr...pdf                        | 140.20  |  Download   |
| 27 | Specific Experience Certificates (ITT 15.1(b))                 | Sp HB Feni 30.40Cr...pdf                          | 226.28  |  Download   |
| 28 | Valid Trade License (ITT 25.1.(f))                             | Trade Licence 2017-2018.pdf                       | 92.48   |  Download   |
| 29 | Valid Trade License (ITT 25.1.(f))                             | Valid Trade License 2017-2018_RBL.pdf             | 786.96  |  Download   |
| 30 | TIN Certificate (ITT 25.1(g))                                  | TIN.pdf   | 60.68   |  Download   |
| 31 | TIN Certificate (ITT 25.1(g))                                  | TIN Letest IMG_RBL.pdf                            | 978.97  |  Download   |
| 32 | VAT Certificate (ITT 25.1(g))                                  | VAT.pdf   | 37.85   |  Download   |
| 33 | VAT Certificate (ITT 25.1(g))                                  | VAT Registration Certificate RBL.pdf              | 90.77   |  Download   |
| 34 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 16-17...pdf                               | 72.19   |  Download   |
| 35 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment 16-17..pdf                                | 1973.32 |  Download   |
| 36 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 15-16....zip                              | 2651.55 |  Download   |
| 37 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 15-16...zip                               | 1133.25 |  Download   |
| 38 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 15-16...zip                               | 2423.18 |  Download   |
| 39 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 13-14..pdf                                | 610.89  |  Download   |
| 40 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 14-15...zip                               | 1238.15 |  Download   |
| 41 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 14-15...zip                               | 1952.57 |  Download   |
| 42 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | HB Payment 17-18.pdf                              | 64.93   |  <p>Signed<br/>A.A. Khan<br/>কাজী আব্দুল আল-মামুন<br/>প্রোগ্রামার<br/>পাবনা পরিদপ্তর ও মহাপ্রকৃত বিভাগ<br/>পাবনা পল্লিবিদ্যে ও সেতু মন্ত্রণালয়<br/>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p> |
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PAYMENT 12-13...pdf                               | 194.35  |  |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 85 to 91 P 2012-2013..pdf | 867.64  |  |



|    |  |   |         |  |
|----|--|---|---------|--|
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 49 to 61 P 2012-2013..pdf   | 2656.06 |  Download    |
| 46 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 62 to 74 P 2012-2013..pdf   | 2373.48 |  Download   |
| 47 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 75 to 84 P 2012-2013..pdf   | 1606.21 |  Download   |
| 48 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 16 to 26 P 2012-2013..pdf   | 1645.76 |  Download   |
| 49 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 27 to 37 P 2012-2013..pdf   | 1630.68 |  Download   |
| 50 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 38 to 48 P 2012-2013..pdf   | 2255.31 |  Download   |
| 51 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 108 to 120 P 2013-2014..pdf | 2317.15 |  Download   |
| 52 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 121 to 130 P 2013-2014..pdf | 1318.58 |  Download   |
| 53 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 15 P 2012-2013..pdf   | 1989.27 |  Download   |
| 54 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 78 to 94 P 2013-2014..pdf   | 1945.93 |  Download   |
| 55 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 95 to 107 P 2013-2014..pdf  | 2329.04 |  Download   |
| 56 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 37 to 50 P 2013-2014..pdf   | 2334.38 |  Download   |
| 57 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 51 to 62 P 2013-2014..pdf   | 2243.35 |  Download   |
| 58 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 63 to 77 P 2013-2014..pdf   | 1790.63 |  Download   |
| 59 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 23 to 36 P 2013-2014..pdf   | 2421.66 |  Download   |
| 60 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 131 to 142 P 2014-2015..pdf | 1201.22 |  Download  |
| 61 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 13 P 2013-2014..pdf   | 2389.34 |  Download |
| 62 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 14 to 22 P 2013-2014..pdf   | 1520.72 |  Download |
| 63 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 92 to 104 P 2014-2015..pdf  | 2024.20 |  Download |
| 64 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 105 to 117 P 2014-2015..pdf | 2348.62 |  Download |
| 65 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 118 to 130 P 2014-2015..pdf | 1735.46 |  Download |
| 66 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 64 to 78 P 2014-2015..pdf   | 1739.99 |  Download |
| 67 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 79 to 91 P 2014-2015..pdf   | 2331.65 |  Download |
| 68 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 40 to 51 P 2014-2015..pdf   | 2033.65 |  Download |
| 69 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 52 to 63 P 2014-2015..pdf   | 2291.85 |  Download |
| 70 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 14 to 25 P 2014-2015..pdf   | 2199.72 |  Download |
| 71 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 26 to 39 P 2014-2015..pdf   | 2394.69 |  Download |
| 72 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 13 P 2014-2015..pdf   | 2164.03 |  Download |
| 73 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 141 to 152 P 2015-2016..pdf | 2296.90 |  Download |
| 74 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 153 to 160 P 2015-2016..pdf | 772.11  |  Download |
| 75 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 100 to 113 P 2015-2016..pdf | 2448.13 |  Download |
| 76 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 114 to 127 P 2015-2016..pdf | 1985.54 |  Download |
| 77 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 128 to 140 P 2015-2016..pdf | 1929.28 |           |
| 78 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 72 to 86 P 2015-2016..pdf   | 2541.89 |  |
| 79 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 87 to 99 P 2015-2016..pdf   | 1915.53 |  |

|     |  |   |         |  |
|-----|--|---|---------|--|
| 80  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 57 to 71 P 2015-2016..pdf   | 2395.48 |  Download    |
| 81  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 29 to 40 P 2015-2016..pdf   | 2174.94 |  Download   |
| 82  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 41 to 56 P 2015-2016..pdf   | 2589.00 |  Download   |
| 83  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 14 P 2015-2016..pdf   | 2543.85 |  Download   |
| 84  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 15 to 28 P 2015-2016..pdf   | 2267.20 |  Download   |
| 85  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 160 to 161 P 2016-2017.pdf  | 569.36  |  Download   |
| 86  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 125 to 141P 2016-2017..pdf  | 2400.88 |  Download   |
| 87  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 142 to 154 P 2016-2017..pdf | 1711.17 |  Download   |
| 88  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 155 to 159 P 2016-2017.pdf  | 2253.27 |  Download   |
| 89  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 105 to 115 P 2016-2017..pdf | 1690.69 |  Download   |
| 90  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 117 to 124 P 2016-2017..pdf | 1108.66 |  Download   |
| 91  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 61 to 74 P 2016-2017..pdf   | 2215.80 |  Download   |
| 92  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 75 to 90 P 2016-2017..pdf   | 2767.92 |  Download   |
| 93  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 91 to 104 P 2016-2017..pdf  | 2595.50 |  Download   |
| 94  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 17 to 32 P 2016-2017..pdf   | 2703.97 |  Download   |
| 95  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 33 to 45 P 2016-2017..pdf   | 2524.76 |  Download  |
| 96  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 46 to 60 P 2016-2017..pdf   | 2239.43 |  Download |
| 97  | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 16 P 2016-2017..pdf   | 2579.11 |  Download |
| 98  | -  | Mobile Con Bataching Plant 01 IMG_RBL.pdf           | 2186.12 |  Download |
| 99  | -  | Mobile Con Bataching Plant 02 IMG_RBL.pdf           | 1782.98 |  Download |
| 100 | -  | HTBL-RBL Plant Location.pdf                         | 21.87   |  Download |
| 101 | -  | RBL On Going work Tender Capacity 2017...xls        | 43.82   |  Download |
| 102 | -  | HTBL Equipment.pdf                                  | 1051.02 |  Download |
| 103 | -  | Mixer Machine -2_RBL.jpg                            | 162.76  |  Download |
| 104 | -  | Road Rooler -02_RBL.jpg                             | 121.21  |  Download |
| 105 | -  | HTBL KEY PERSON.zip                                 | 1354.99 |  Download |
| 106 | -  | Generator -2_RBL.jpg                                | 231.29  |  Download |
| 107 | -  | Mini Roller-1_RBL.jpg                               | 140.91  |  Download |
| 108 | -  | Mixer Machine .1.jpg                                | 227.22  |  Download |
| 109 | -  | Dump Truck .4_RBL.jpg                               | 125.08  |  Download |
| 110 | -  | Dump Truck. 2_RBL.jpg                               | 121.93  |  Download |
| 111 | -  | Generator -1_RBL.jpg                                | 244.46  |  Download |
| 112 | -  | Bitumin Distributor.1_RBL.jpg                       | 85.60   |  Download |
| 113 | -  | Dump Truck .1_RBL.jpg                               | 121.52  |  Download |
| 114 | -  | Dump Truck .3_RBL.jpg                               | 126.93  |  Download |
| 115 | -  | Asphalt Plant Document 01_RBL.pdf                   | 1957.59 |  Download |
| 116 | -  | Bitumen Distributor Document 01_RBL.pdf             | 1966.61 |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার

|     |  |   |         |  |
|-----|--|---|---------|--|
| 117 | -  | Bitumen Distributor Document. 02_RBL.pdf                          | 1982.12 |  Download    |
| 118 | -  | Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf                    | 2667.80 |  Download   |
| 119 | -  | Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf                       | 1057.49 |  Download   |
| 120 | -  | Md. Shamsur Rahman CV_RBL.pdf                                     | 292.46  |  Download   |
| 121 | -  | Mr. Pranab Kumar Shaha CV_RBL.pdf                                 | 343.58  |  Download   |
| 122 | -  | Md. Habibur Rahman CV_RBL.pdf                                     | 311.08  |  Download   |
| 123 | -  | Md. Mahmudul Hossan CV_RBL.pdf                                    | 232.85  |  Download   |
| 124 | -  | MD. Quamrul Hassain CV_RBL.pdf                                    | 240.33  |  Download   |
| 125 | -  | Md. Shafiq Ahmad CV_RBL.pdf                                       | 451.11  |  Download   |
| 126 | -  | Project Manager CV of Mr. Shahidulla Mia .1.docx                  | 20.90   |  Download   |
| 127 | -  | Md. Abdullah Al- Mamun CV_RBL.pdf                                 | 324.68  |  Download   |
| 128 | -  | Md. Anisur Rahman CV_RBL.pdf                                      | 419.00  |  Download   |
| 129 | -  | Supreme Court High Court Division 4759_S.M. Zahurul Islam_RBL.pdf | 490.24  |  Download   |
| 130 | -  | Personal Information_RBL.pdf                                      | 172.85  |  Download   |
| 131 | -  | Equipment List_RBL.pdf  | 691.67  |  Download   |
| 132 | -  | TENDER CAPACITY.docx  | 14.83   |  Download   |
| 133 | -  | HB ITT 44.2 -1.....xls  | 35.61   |  Download   |
| 134 | -  | JV Deed 150025.pdf  | 201.50  |  Download   |
| 135 | Specific Experience Certificates (ITT 15.1(b)) | RBL-HB 18.09Cr.pdf  | 471.93  |  Download |

### Taher Brothers Ltd.

#### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

| Description   | Tenderer's Response  |
|---|----------------------|
| 1. Name of the Tenderer / JVCA Partner:   | Taher Brothers Ltd.  |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | etender@tbltdctg.com |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 33 years             |

#### 4.2 Specific Experience in Construction Works of Tenderer

| Contract No.   | Name of Contract  | Role in Contract      | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail   | Brief description with justifications of the similarity compared to the PE's requirements   |
|--|---|-----------------------|------------|-----------------|----------------------|--|---|
| Tender No. e-GP/Dev(Remaining)/CZ-08/Ctg/2015-2016 (ID 28198). | Contract Name: Widening of existing Road Pavement cancelled portion (Contract No: 03/SE/CRC/2010-2011) by Flexible Pavement, Dense Bituminous Surfacing- Base Course & Wearing Course with Divider at 3rd (p), 4th (p), 5th (p), 7th (p), 8th (p), 9th (p), 10th (p), 11th, 12th & 13th (p) KMat Chittagong (Oxygen Moor)- Hathazari Portion of Chittagong-Rangamati National Highway (N-106) under Chittagong Road Division during the year 2015-2016. | Management Contractor | 23.03.2016 | 21.06.2017      | 356514697.370        | Office of the Additional Chief Engineer, Roads Highways Department, Sarak Bhaban, Chittagong. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000.Tel.: 031-2863232, Fax 2850154. email: eechi@rhd.gov.bd | The work comprise with Scarify, Mix and Re-compact Existing Pavement and/or Shoulder 9000.50 Sq.m., Sub-base 9844.75 Cu.m, Aggregate Base Type-I 7317.86 Cu.m., Aggregate Base Type-II, Bituminous Prime Coat (Plant Placed) 41816.34 Sq.m. Bituminous Tack Coat (Plant work) 48865.84 Sq.m., Dense Bituminous Surfacing-Base Course (Plant Method) 3167.33 Cu. Bituminous Wearing Course (Plant Method) 24. The work of Embankment Roadway) to 13,68,258.5 |

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|   |   |                       |            |            |                |   |  |
|---|---|-----------------------|------------|------------|----------------|---|--|
| Contract Package No.10                        | Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM 216+278 to KM231+567.  | Management Contractor | 10.01.2010 | 21.06.2016 | 3270954338.560 | Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax: 9354137. email: pddchp@yahoo.com | Amount of Tk.42,88,43,189.45, Improved Sub-grade 64,810.97 Cu.m. & an amount of Tk.3,11,09,265.60, Aggregate Lower Sub-base Course 35,739.85 Cu.m. & Total amount of Tk.6,57,61,324.00, Aggregate Upper Sub-Base/Stone Base Course 32,872.03 Cu.m. & Total amount of Tk.10,19,03,293.00, Aggregate Base Course/Stone Base Course 96,934.48 Cu.m. & Total amount of Tk.35,28,70,472.85, Dense Bituminous Premix Binder and Surface Course: 62,705.90 Cu.m. an amount of Tk. 68,14,58,917.72. Double Bituminous Surface Treatment (DBST): 53,419.20 Cu.m. & an amount of Tk.1,54,91,568.00, Bored Cast in Place RCC Piling (1000mm dia) 4,319.91 m an amount of Tk. 3,15,07,834.50, Cement Concrete Block 3,368.91 Sq.m. an amount of Tk. 41,65,225.75, Reinforcement Concrete: a. RCC Box Culvert (1 Vent, 2 Vent) = 19 Nos. b. RCC Girder Bridge: 25m Span - 3 nos. & 18m Span - 1 No., PC Girder Bridge: 40.80m Span-1 No. & 37.80m Span - 1 No. Total quantity 8,733.02 Cu.m. an Amount of Tk.7,54,17,210.41; Concrete Pavement (Pavement Quality Concrete) 19,408.13 Cu.m. an Amount of Tk.26,68,33,714.95 and Road Marking Thermoplastic Materials 12,159.23 Sq.m. an amount of Tk.74,77,928.50, Value of the work after Completion: Tk.327,09,54,338.56. Name of Employer: Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong highway Project, Sarak Bhaban, Ramna, Dhaka. |
| e-GP/PMP(Road)/CZ-02(Re-tender)/Ctg/CZ/15-16  | Contract Name: DBSW & ancillary works at different K.M. of Chittagong-Kaptai Regional Highway (R-163, 164) under Periodic Maintenance Program (PMP-Roads) under Chittagong Road Division during the year 2015-2016  | Prime Contractor      | 20.01.2016 | 16.07.2016 | 175797807.370  | Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154  | The work comprise with Construction of soil earthen shoulders 8436.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 3162.00 Cu.m. Bituminous Tack coat (Plant work) 170201.50 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 8923.80 Cu.m., Brick on End Edging 1020.00 Lm.   |
| e-GP/PMP(Road)/CZ-03(Re-Tender)/Doh/CZ/15-16. | Contract Name: Repair of Pavement and Surfacing by DBS Wearing Course at (i) Chainage 0+000 to Chainage 16+270 of Gasbaria-Chandanaish-Barkal-Anowara Road (Z-1040) (ii) Chainage 0+000 to Chainage 08+050 of Shikalbaha (Y-Junction)-Anowara Road (Z-1018) and Construction of Flexible Pavement in place of HBB at 4th (p) K.M., 5th K.M., 6th K.M. & 7th K.M. of Patiya-Chandanish-Boiltali Road (Z-1039) with Protective work under Dohazari Road Division during the year 2015-2016. | Prime Contractor      | 20.01.2016 | 17.07.2016 | 175080739.280  | Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154  | The work comprise with Roadway Excavation 8888.79 Cu.m., Improved Subgrade 2886.00 Cu.m., Construction of soil earthen shoulders 5211.75 Cu.m., Sub-Base from recovered materials 2164.50 Cu.m. Aggregate Base Type II 1403.28, Bituminous Prime Coat (Plant Placed) 15337.50 Sq.m., Bituminous Tack coat (Plant work) 134178.00 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 7354.40 Cu. Edging 910   |

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Signed  
AAB


কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পবিত্রনগর ও মহাসড়ক বিভাগ  
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক  
পল্লী পরিদপ্তর, বাংলাদেশ সরকার

| Financial Year | Amount<br>(Taka or Equivalent Taka) |
|----------------|-------------------------------------|
| 2016-2017      | 2204699409.597                      |
| 2015-2016      | 1334987029.531                      |
| 2014-2015      | 1010510323.361                      |
| 2013-2014      | 1046257765.058                      |
| 2012-2013      | 742553635.512                       |

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammed Mamun on behalf of Taher Brothers Ltd.

| S. No. | Mapped Document Name   | File Name   | File Size(In Kb) | Action   |
|--------|--|---|------------------|--|
| 1      | General Experience Certificates (ITT 15.1(a))                  | Gen. Exp.17 Pc.pdf  | 1935.79          |  Download   |
| 2      | General Experience Certificates (ITT 15.1(a))                  | Gen Exp Cer 17 P3.pdf                                     | 777.74           |  Download   |
| 3      | General Experience Certificates (ITT 15.1(a))                  | Gen. Exp Cet 17 P2.pdf                                    | 1981.17          |  Download   |
| 4      | General Experience Certificates (ITT 15.1(a))                  | GEMPlant Cer (FILEminimizer).jpg                          | 398.96           |  Download   |
| 5      | General Experience Certificates (ITT 15.1(a))                  | Gen. Exp P1 16.zip  | 1491.59          |  Download   |
| 6      | General Experience Certificates (ITT 15.1(a))                  | Gen. Exp. Cer 15 P4.zip                                   | 1404.95          |  Download   |
| 7      | General Experience Certificates (ITT 15.1(a))                  | Gen. Exp. Cer 15 P3.zip                                   | 1731.45          |  Download   |
| 8      | General Experience Certificates (ITT 15.1(a))                  | Gen. Exp. Cer 15 P2.zip                                   | 2148.70          |  Download   |
| 9      | General Experience Certificates (ITT 15.1(a))                  | Gen. Exp. Cer. 15 P1.zip                                  | 2418.41          |  Download   |
| 10     | Specific Experience Certificates (ITT 15.1(b))                 | 4 Lane Cer with T. Over 29 Nov 17.pdf                     | 728.19           |  Download   |
| 11     | Specific Experience Certificates (ITT 15.1(b))                 | Sp. Cer 17 P2.pdf   | 777.74           |  Download  |
| 12     | Specific Experience Certificates (ITT 15.1(b))                 | Sp. Exp Cet 17 P1.pdf                                     | 1981.17          |  Download |
| 13     | Financial Capacity Certificates (ITT 16)                       | LOC ID150025 RHD Coxs (FILEminimizer).jpg                 | 602.49           |  Download |
| 14     | Valid Trade License (ITT 25.1(f))                              | Trade License 17, 18.pdf                                  | 1490.75          |  Download |
| 15     | Valid Trade License (ITT 25.1(f))                              | Trade License 16 17 TBL (FILEminimizer).jpg               | 831.17           |  Download |
| 16     | TIN Certificate (ITT 25.1(g))                                  | TBL TIN Cer 16-17 (FILEminimizer).jpg                     | 413.28           |  Download |
| 17     | VAT Certificate (ITT 25.1(g))                                  | VAT Reg. Cer 17 (FILEminimizer).jpg                       | 337.01           |  Download |
| 18     | VAT Certificate (ITT 25.1(g))                                  | VAT Cer 13 (FILEminimizer).jpg                            | 383.22           |  Download |
| 19     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Table For Calculation of TBL Const Turnover 7 Nov 17 .pdf | 106.08           |  Download |
| 20     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P8.pdf                                       | 460.22           |  Download |
| 21     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf                 | 767.67           |  Download |
| 22     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf                 | 1756.42          |  Download |
| 23     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf                 | 1567.84          |  Download |
| 24     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf              | 1110.44          |  Download |
| 25     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf                  | 1032.03          |  Download |
| 26     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | RHD Faridpur (MEPL-TBL-MK-JV)-16-17.pdf                   | 1394.63          |  Download |
| 27     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | RHD Faridpur (MEPL-TBL-JV) 16-17.pdf                      | 1351.79          |  Download |
| 28     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P7.pdf                                       | 1640.06          |  Download |
| 29     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P6.pdf                                       | 943.13           |  Download |
| 30     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P5.pdf                                       | 2559.54          |  Download |
| 31     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P4.pdf                                       | 2228.64          |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 শ্রদ্ধা পরিচালক ও সোহ মন্ত্রণালয়  
 বাংলাদেশ সরকার



|    |  |   |         |  |
|----|--|---|---------|--|
| 32 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P3.pdf                         | 2270.54 |  Download    |
| 33 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P2.pdf                         | 1274.88 |  Download   |
| 34 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 16-17 P1.pdf                         | 1528.80 |  Download   |
| 35 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 15 16 P3.pdf                         | 2478.42 |  Download   |
| 36 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 15 16 P1.pdf                         | 1881.64 |  Download   |
| 37 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PayCer 15 16 P2.pdf                         | 1560.30 |  Download   |
| 38 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | TO 2014 PDF P2.pdf                          | 2330.73 |  Download   |
| 39 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Pay Cer 14 15 Part2.pdf                     | 2176.79 |  Download   |
| 40 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Pay Cer 14 15 Part 3.pdf                    | 1838.59 |  Download   |
| 41 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Pay Cer 14 15 Part1.pdf                     | 2226.90 |  Download   |
| 42 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | TO 2014 PDF P2.pdf                          | 2330.73 |  Download   |
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | TO 2014 PDF P1.pdf                          | 2095.56 |  Download   |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Pay Cer 13 P2.pdf                           | 2463.81 |  Download   |
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Pay Cer 13 P1.pdf                           | 2599.13 |  Download   |
| 46 | -  | Joint Venture Agreement Tender ID 87345.pdf | 1971.88 |  Download   |
| 47 | -  | TBL-SPL JV.pdf                              | 1984.45 |  Download |
| 48 | -  | J.V. Agg.TBL-MACID 28198 P2.pdf             | 1516.49 |  Download |
| 49 | -  | JV Agg. TBL-MAC ID 28198 P1.pdf             | 1998.87 |  Download |
| 50 | -  | JV Agg, TBL MAC ID 44393.pdf                | 1548.16 |  Download |
| 51 | -  | TEAL-TBL Con. LGED Bldg. work.pdf           | 2437.69 |  Download |
| 52 | -  | TEAL-TBL Agreement Copy.pdf                 | 2460.50 |  Download |
| 53 | -  | TBL-Zakir Hossain JVB Bitan.pdf             | 1866.21 |  Download |
| 54 | -  | TBL-ME-MBPL-JV (Satkhir)-11-12.pdf          | 1661.10 |  Download |
| 55 | -  | TBL-ME-JV (Bagerhat)-11-12.pdf              | 1486.57 |  Download |
| 56 | -  | TBL SST JVSGFL p1.pdf                       | 1583.17 |  Download |
| 57 | -  | TBL SST JV SGFL P2.pdf                      | 1467.83 |  Download |
| 58 | -  | TBL SST JV JOCL.pdf                         | 2413.14 |  Download |
| 59 | -  | RCL TBL JV P2.pdf                           | 1523.56 |  Download |
| 60 | -  | RCL TBL JV p1.pdf                           | 1597.30 |  Download |
| 61 | -  | TBL-SST JV Agree MPL 06.pdf                 | 1758.72 |  Download |
| 62 | -  | TBL-SST JV JCL 7000 MT.pdf                  | 1802.26 |  Download |
| 63 | -  | MU-TBL JV Agg.pdf                           | 2370.36 |  Download |
| 64 | -  | TBL-ACL JV Agg.pdf                          | 2136.43 |  Download |
| 65 | -  | TBL Memorandum Article P2.pdf               | 1177.32 |  Download |
| 66 | -  | TBL Memorandum Article P1.pdf               | 1443.34 |  Download |
| 67 | General Experience Certificates (ITT 15.1(a))                  | Ana Cox's Bazar PMP for Tender.pdf          | 136.51  |  Download |

UDC-MAQ JV  
(JVCA - View Details)

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
পাবনা পরিদপ্তর ও পোতাধীন  
পাবনা বিভাগ

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

| Description   | Tenderer's Response  |
|---|--|
| 1. Name of the Tenderer / JVCA Partner:   | UDC-MAQ JV   |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | udcmaqjv2017@gmail.com   |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | UDC Construction Ltd. has 19 years of general experience and MAQ Engineering Ltd has 14 years of general experience. |

**4.2 Specific Experience in Construction Works of Tenderer**

| Contract No.                                     | Name of Contract  | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail  | Brief description with justifications of the similarity compared to the PE's requirements   |
|--|---|------------------|------------|-----------------|----------------------|---|---|
| CRDP/LGED/DNCC/2014/W-01                         | Improvement of Road and Drains for Integrated Traffic Management at Banani in Dhaka North City Corporation.   | Prime Contractor | 16/03/2015 | 31/10/2016      | 465339884.470        | Dr. Tariq Bin Yousuf<br>Superintending Engineer,<br>Environment, Climate Change and Disaster Management Circle and Focal Person, City Region Development Project.<br>Dhaka North City Corporation<br>Tel : 02- 9855630<br>Fax: 02- 9855630<br>Email: se_env@dncc.gov.bd | Pavement Works:<br>1. WBM=1694.13 cum<br>2. Bituminous Prime Coat = 11354.867<br>3. Bituminous Tack Coat= 130933.650<br>4. DBS Base Course (40mm leveling) = 668.523 cum<br>5. DBS Base Course (50mm leveling) = 2720.339 cum<br>6. Wearing Course =71192.326 cum<br><br>Drain Construction:<br>1. Cement Concrete=1541.484 cum<br>2. Rectangular Brick Drain Work = 2538.815 cum<br>3. Rectangular RCC Drain Work= 7628.081 cum<br>4. Reinforcement =758624.481 kg.<br>5. Saucer Drain= 12215 lin.meter.<br><br>Side Walks:<br>Cement Concrete, Footpath Tiles and Kerb Stone setting work along with earth work and various incidental works etc. |
| e-gp/PMP (Road)/CZ-04 (Re-Tender)/Cox/CZ/2015-16 | Rehabilitation of pavement by providing Base Type-I, DBS Base Course and Overlay, Construction of Toe Wall, U-Drain and Hard Shoulder from Chain age 58.000 Km. to Chain age 76.000 Km. at Anowara-Banskhali-Chakaria Road (R-170) under Cox's Bazar Road Division during the financial year 2015-2016. | Prime Contractor | 07/01/2016 | 05/07/2016      | 131537751.000        | Rana Priya Barua<br>Executive Engineer, RHD, Road division Cox's Bazar<br>Tel : 0341-52160<br>Fax:0341 -63325<br>Email- eecox@rhd.gov.bd  | 1. Embankment fill- 13179.00Cum<br>2. Aggregate base Type-1- 1025.71Cum<br>3. Bituminous Tack Coat- 90474.65Sqm<br>4. Base Course 50mm thick- 571.03Cum<br>5. DBS-Base, DBS-Wearing Course 50mm thick - 5049.00Cum<br>6. New & Extended Brick work - 317.30Cum<br>7<br>8<br>9<br>4<br>4<br>1  |


*Signed*  
*AAB*  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
 নথি পরিচালনা ও সফটওয়্যার  
 নথি পরিচালনা ও সফটওয়্যার

|   |  |  |  |  |  |                                     | siding -<br>520.00Meter. |
|---|--|--|--|--|--|-------------------------------------|--------------------------|
| 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)] |  |  |  |  |  |                                     |                          |
| Financial Year  |  |  |  |  |  | Amount<br>(Taka or Equivalent Taka) |                          |
| 2016-2017 (UDC Construction Ltd.)                                 |  |  |  |  |  | 529547071.790                       |                          |
| 2015-2016 (UDC Construction Ltd.)                                 |  |  |  |  |  | 620859365.120                       |                          |
| 2014-2015 (UDC Construction Ltd.)                                 |  |  |  |  |  | 400155510.790                       |                          |
| 2012-2014 (UDC Construction Ltd.)                                 |  |  |  |  |  | 220488050.350                       |                          |
| 2012-2013 (UDC Construction Ltd.)                                 |  |  |  |  |  | 157887840.320                       |                          |
| TOTAL AMOUNT for last 5 Years (UDC Construction Ltd.)             |  |  |  |  |  | 1928937838.370                      |                          |
| Average Annual Turn Over (UDC Construction Ltd.)                  |  |  |  |  |  | 385787567.670                       |                          |
| 2016-2017 (MAQ Engineering Ltd.)                                  |  |  |  |  |  | 560497906.930                       |                          |
| 2015-2016 (MAQ Engineering Ltd.)                                  |  |  |  |  |  | 433956813.230                       |                          |
| 2014-2015 (MAQ Engineering Ltd.)                                  |  |  |  |  |  | 379952135.040                       |                          |
| 2013-2014 (MAQ Engineering Ltd.)                                  |  |  |  |  |  | 274171671.770                       |                          |
| 2012-2013 (MAQ Engineering Ltd.)                                  |  |  |  |  |  | 284727833.330                       |                          |
| TOTAL AMOUNT for last 5 Years (MAQ Engineering Ltd.)              |  |  |  |  |  | 1933306360.310                      |                          |
| Average Annual Turn Over (MAQ Engineering Ltd.)                   |  |  |  |  |  | 386661272.060                       |                          |
| Average Annual Turn Over (UDC-MAQ JV)                             |  |  |  |  |  | 772448839.600                       |                          |

## This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Zahed on behalf of UDC-MAQ JV

| S. No. | Mapped Document Name                          | File Name  | File Size(In Kb) | Action   |
|--------|---|--|------------------|--|
| 1      | General Experience Certificates (ITT 15.1(a)) | General Experience JV Partner (UDC) 150025.pdf               | 399.22           |  Download   |
| 2      | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate-1 JV Partner (UDC)-150025.rar    | 2471.16          |  Download  |
| 3      | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate-2 JV Partner (UDC)-150025.rar    | 2492.01          |  Download |
| 4      | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate-3 JV Partner (UDC)-150025.rar    | 2380.78          |  Download |
| 5      | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate-4 JV Partner (UDC)-150025.rar    | 2703.55          |  Download |
| 6      | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate-5 JV Partner (UDC)-150025.rar    | 1383.87          |  Download |
| 7      | General Experience Certificates (ITT 15.1(a)) | General Experience Last 10 years JV Partner (MAQ) 150025.pdf | 579.92           |  Download |
| 8      | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 1 JV Partner (MAQ) 150025.pdf  | 1665.93          |  Download |
| 9      | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 2 JV Partner (MAQ) 150025.pdf  | 755.79           |  Download |
| 10     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 3 JV Partner (MAQ) 150025.pdf  | 1780.27          |  Download |
| 11     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 4 JV Partner (MAQ) 150025.pdf  | 414.05           |  Download |
| 12     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 5 JV Partner (MAQ) 150025.pdf  | 524.46           |  Download |
| 13     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 6 JV Partner (MAQ) 150025.pdf  | 791.78           |  Download |
| 14     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 7 JV Partner (MAQ) 150025.pdf  | 743.13           |  Download |
| 15     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 8 JV Partner (MAQ) 150025.pdf  | 743.13           |  Download |
| 16     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 9 JV Partner (MAQ) 150025.pdf  | 687.64           |  Download |
| 17     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 10 JV Partner (MAQ) 150025.pdf | 525.23           |  Download |
| 18     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 11 JV Partner (MAQ) 150025.pdf | 342.43           |  Download |
| 19     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 12 JV Partner (MAQ) 150025.pdf | 1225.96          |  Download |
| 20     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 13 JV Partner (MAQ) 150025.pdf | 193.53           |  Download |
| 21     | General Experience Certificates (ITT 15.1(a)) | Work Completion Certificate - 14 JV Partner (MAQ)            | 1573.53          |  Download |




Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মহাপ্রকৃতির বিভাগ  
 নতুন পরিদর্শন ও সোহা মহাপ্রকৃতির  
 নতুন পরিদর্শন ও সোহা মহাপ্রকৃতির



|    |  |  |         |  |
|----|--|--|---------|--|
|    |  | 150025.pdf   |         |  Download    |
| 22 | General Experience Certificates (ITT 15.1(a))                  | Work Completion Certificate - 15 JV Partner (MAQ) 150025.pdf               | 919.98  |  Download   |
| 23 | Specific Experience Certificates (ITT 15.1(b))                 | Specific Experience -JV Partner(UDC) 150025.pdf                            | 1101.96 |  Download   |
| 24 | Specific Experience Certificates (ITT 15.1(b))                 | Specific Work Completion Certificate JV Partner (UDC) 150025.pdf           | 477.55  |  Download   |
| 25 | Specific Experience Certificates (ITT 15.1(b))                 | Specific Experience JV Partner (MAQ) 150025.pdf                            | 394.38  |  Download   |
| 26 | Specific Experience Certificates (ITT 15.1(b))                 | Specefic Experience Certificate JV Partner (MAQ) 150025 .pdf               | 513.30  |  Download   |
| 27 | -  | National ID OF MD JV Partner (UDC) 150025.pdf                              | 339.25  |  Download   |
| 28 | -  | Certificate of Incorporation- JV Partner (UDC) 150025.pdf                  | 557.27  |  Download   |
| 29 | -  | Memorandum and Articles of Association JV Partner (UDC) Part-1, 150025.rar | 2410.70 |  Download   |
| 30 | -  | Memorandum and Articles of Association JV Partner (UDC) Part-2, 150025.rar | 2250.55 |  Download   |
| 31 | -  | Memorandum and Articles of Association JV Partner (UDC) Part-3, 150025.rar | 1897.27 |  Download   |
| 32 | Valid Trade License (ITT 25.1.(f))                             | Trade License JV Partner (UDC)-150025.pdf                                  | 1922.53 |  Download   |
| 33 | TIN Certificate (ITT 25.1(g))                                  | Tin Certificate JV Partner (UDC) 150025.pdf                                | 1277.27 |  Download   |
| 34 | VAT Certificate (ITT 25.1(g))                                  | VAT Registration Certificate JV Partner (UDC) 150025.pdf                   | 485.28  |  Download   |
| 35 | -  | National ID of MD JV Partner ( MAQ) 150025.pdf                             | 625.48  |  Download   |
| 36 | -  | Certificate of Incorporation JV Partner ( MAQ) 150025.pdf                  | 942.78  |  Download   |
| 37 | -  | MEMORANDUM Part-1 JV Partner ( MAQ) 150025.pdf                             | 729.79  |  Download   |
| 38 | -  | MEMORANDUM Part-2 JV Partner ( MAQ) 150025.pdf                             | 755.51  |  Download   |
| 39 | Valid Trade License (ITT 25.1.(f))                             | Trade liscence JV Partner (MAQ) 150025.pdf                                 | 2088.70 |  Download   |
| 40 | TIN Certificate (ITT 25.1(g))                                  | Tin Certificate JV Partner (MAQ) 150025.pdf                                | 1302.71 |  Download   |
| 41 | VAT Certificate (ITT 25.1(g))                                  | VAT Registration Certificate JV Partner ( MAQ) 150025.pdf                  | 2035.59 |  Download   |
| 42 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual Turnover JV Partner (UDC) 150025.pdf                                | 55.52   |  Download |
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 12-13 JV Partner (UDC) 150025.pdf                                 | 2425.70 |  Download |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 13-14 JV Partner (UDC) 150025.pdf                                 | 2282.57 |  Download |
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 14-15 JV Partner (UDC) 150025.pdf                                 | 1619.93 |  Download |
| 46 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 15-16 JV Partner (UDC) 150025 .pdf                                | 2037.57 |  Download |
| 47 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Turnover 16-17 JV Partner (UDC) 150025.pdf                                 | 1996.46 |  Download |
| 48 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- GSIC-SEL-UDC-Toll150025.pdf                                  | 2621.17 |  Download |
| 49 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- HE- UDC LGED B. Baria 150025.pdf                             | 2190.77 |  Download |
| 50 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- ISHRAT-MBEL-UDC-179M 150025.pdf                              | 2243.68 |  Download |
| 51 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- ISHRAT-UDC-324M 150025.pdf                                   | 1186.47 |  Download |
| 52 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- ISHRT-UDC-MMC-210M Bridge 150025.pdf                         | 2631.71 |  Download |
| 53 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- KA- UDC BBA 150025.pdf                                       | 1781.02 |  Download |
| 54 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- MBEL-UDC-CASE 150025.pdf                                     | 1931.05 |  Download |
| 55 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- MBEL-UDC-Chitra 150025.pdf                                   | 2644.14 |  Download |
| 56 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- MBEL-UDC-CRDP 150025.pdf                                     | 2597.08 |  Download |
| 57 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- MCCC-4-SEL-UDC-FlyOver 150025.pdf                            | 2496.30 |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিদপ্তর ও সেতু মহাপ্রকৃতি  
 বাংলাদেশ সরকার

|    |  |  |         |  |
|----|--|--|---------|--|
| 58 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- MCCC-4-SEL-UDC-O and M 150025.pdf  | 1742.74 |  Download  |
| 59 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- SEL-UDC-BRT 150025.pdf   | 2453.35 |  Download   |
| 60 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- SEL-UDC-N-Hospital 150025.pdf  | 2552.98 |  Download   |
| 61 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- SEL-UDC-SKS 150025.pdf   | 2527.74 |  Download   |
| 62 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- UDC-MAQ_GCC 150025.pdf   | 1774.52 |  Download   |
| 63 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- UDC-SRS Sherpur 150025.pdf   | 2418.10 |  Download   |
| 64 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement- VAAAN- UDC RHD, Pabna 150025.pdf   | 2796.65 |  Download   |
| 65 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement-1-UDC-SE-140MBridge 150025.pdf  | 2523.15 |  Download   |
| 66 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | JV Agreement-UDC-SRS-Trishal 150025.pdf  | 2602.50 |  Download   |
| 67 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual Turn Over (Last 5 Year)-Summary JV Partner (MAQ)150025.pdf                              | 252.26  |  Download   |
| 68 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-1(Gazipur city corporation) JV Partner (MAQ) 150025.pdf             | 2095.38 |  Download   |
| 69 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-2(4Nos. Bridge khagrachari) JV Partner (MAQ) 150025.pdf             | 2575.18 |  Download   |
| 70 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-3( Extension Air port road Ctg) JV Partner (MAQ) 150025.pdf         | 2372.18 |  Download   |
| 71 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-4( Extension Air port road Ctg) JV Partner (MAQ) 150025.pdf         | 2242.13 |  Download   |
| 72 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-5(Gurder Bridge Muhurigan- Ctg) JV Partner (MAQ) 150025.pdf         | 1417.74 |  Download   |
| 73 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-6 (4 nos. Bridge Ramgarh- Jaliapara) JV Partner (MAQ)150025.pdf     | 2286.66 |  Download   |
| 74 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-7 (Auditronium PTI Jessore) JV Partner (MAQ) 150025.pdf             | 2793.00 |  Download   |
| 75 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-8 (Underpass,Manikgang) JV Partner (MAQ) 150025.pdf                 | 1250.09 |  Download   |
| 76 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-9 (Anowara- Banskali) JV Partner (MAQ) 150025.pdf                   | 2549.93 |  Download   |
| 77 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-10 (Oxygenmoor-Hathazari portion) JV Partner (MAQ) 150025.pdf       | 1511.29 |  Download   |
| 78 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-11 (Mrsarai-Fatikchhari Road) JV Partner (MAQ) 150025.pdf           | 1428.81 |  Download   |
| 79 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-12 (Cozbazar) JV Partner (MAQ) 150025.pdf                           | 822.70  |  Download   |
| 80 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-13 (Wearing Course Material) JV Partner (MAQ) 150025.pdf            | 829.26  |  Download   |
| 81 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-14 (10 Foot Over Bridge) JV Partner(MAQ) 150025.pdf                 | 1052.26 |  Download   |
| 82 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-15 (20 Storied foundation at Saltgola) JV Partner (MAQ) 150025.pdf  | 180.88  |  Download   |
| 83 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-16 (Batakhali Bridge) JV Partner (MAQ) JV Partner (MAQ) 150025.pdf  | 1563.91 |  Download   |
| 84 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-17 (Maintences program Sandwip) JV Partner (MAQ) 150025.pdf         | 2391.10 |  Download   |
| 85 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-18 (Shafique Center Coxbazar) JV Partner (MAQ) 150025.pdf           | 2735.58 |  Download   |
| 86 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-19 (Port local Terminal Ctg. Port) JV Partner (MAQ) 150025.pdf      | 342.43  |  Download   |
| 87 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-20 (21 Intersection) JV Partner (MAQ) 150025.pdf                    | 743.13  |  Download   |
| 88 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-21 (8 Foot Over Bridge) JV Partner (MAQ) 150025.pdf                 | 687.64  |  Download   |
| 89 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Annual turnover supporting-22 (100MW Power plant Jhulda,CTG Acron) JV Partner (MAQ) 150025.pdf | 193.53  |  Download   |
| 90 | -  | Work in Hand- JV Partner (UDC)150025.pdf   | 409.08  | <br><b>কাজী আসাদুল আলম</b><br>প্রোগ্রামার<br>নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ<br>নতুন পরিচালন ও সেবা মন্ত্রণালয়<br>বাংলাদেশ সরকার |
| 91 | -  | Tender Capacity Calculation JV Partner (UDC) 150025.pdf  | 248.92  |  |
| 92 | -  | Work in Hand- JV Partner (MAQ)150025.pdf   | 233.18  |  |

|    |  |   |         |  |
|----|--|---|---------|--|
| 93 | -  | Tender Capacity Calculation JV Partner (MAQ),150025.pdf | 497.07  |  Download  |
| 94 | Financial Capacity Certificates (ITT 16) | Credit Commitment Letter JV Partner (UDC) 150025.pdf    | 1139.61 |  Download |
| 95 | Financial Capacity Certificates (ITT 16) | Credit Commitment Letter JV Partner (MAQ) 150025.pdf    | 461.34  |  Download |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও নতুন মর্যাদায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার