



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018

Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/17/ACE Khu/2017-2018

Lot No. and Description : Single & PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	24 Dec 2017 16:37	24 Dec 2017 16:38	02 Jan 2018 16:32
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018

Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/17/ACE Khu/2017-2018 & PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-RAB-RC (PVT) LIMITED.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I
Signed Tender Evaluation Report 2 On	24 Dec 2017 16:37	24 Dec 2017 16:39	02 Jan 2018 16:33
Comments	Signed	Signed	Signed

Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018

Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/17/ACE Khu/2017-2018 & PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (Winner)	208309583.630	187478625.267	20830958.363	10.000	1000	19262600000
L2	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-RAB-RC (PVT) LIMITED.-JV	208309583.630	187478625.267	20830958.363	10.000	1000	15352490000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 অনুসরণ করে ও দেশে মর্যাদাপূর্ণ
 পদ্ধতিগতভাবে বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 3 On	02 Jan 2018 17:31	02 Jan 2018 17:32	02 Jan 2018 17:39
Comments	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018

Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/17/ACE Khu/2017-2018 & PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.

Lot No. and Description : Single & PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	02 Jan 2018 17:58	02 Jan 2018 17:55	02 Jan 2018 17:39
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রদত্ত
পত্রিকায় স্বাক্ষর করা হয়েছে

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018
Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - RAB-RC (PVT) LIMITED.-JV (JVCA- View Details)	-	View Evaluation Status
2	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (JVCA- View Details)	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	139335	Invitation Reference No. :	e-GP/17/ACE Khu/2017-2018
Closing Date and Time :	20-Dec-2017 13:00	Opening Date and Time :	20-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamora) Road (N-702) under Road Division, Jessore during the year 2017-2018.		
View Notice			

Package No. :	e-GP/17/ACE Khu/2017-2018		
Package Description :	PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vinamora Road N-702 under Road Division Jessore during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamora) Road (N-702) under Road Division, Jessore during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার




Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	139335	Invitation Reference No. :	e-GP/17/ACE Khu/2017-2018
Closing Date and Time :	20-Dec-2017 13:00	Opening Date and Time :	20-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.		
			<div>View Notice</div>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/17/ACE Khu/2017-2018 & PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Khulna Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Probaha	23-Nov-2017		
Alokito Bangladesh	23-Nov-2017		
The Financial Express	23-Nov-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
21-Nov-2017 18:15	20-Dec-2017 13:00

Opening Date and Time	
Original Date and Time	
20-Dec-2017 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	2	0	1

TOC Members	
Committee Members	Md. Ruhul Amin (TEC) Md. Suruz Ma, TOC, TEC, Khu

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিষদ ও মহানগরিক বিভাগ
 পাবনা পল্লিবিদ্যুৎ ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	20 Dec 2017 13:16	20 Dec 2017 13:22
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	139335	Invitation Reference No. :	e-GP/17/ACE Khu/2017-2018
Closing Date and Time :	20-Dec-2017 13:00	Opening Date and Time :	20-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/17/ACE Khu/2017-2018 & PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
21-Nov-2017 18:15	20-Dec-2017 13:00	20-Dec-2017 13:00	19-Apr-2018	17-May-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV (JVCA- View Details)	19-Dec-2017 21:37	Bank Guarantee	5200000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 19-Dec-2017 16:18	17-May-2018	19-Apr-2018
2	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.- JV (JVCA- View Details)	20-Dec-2017 09:54	Bank Guarantee	5200000.00	Bank: United Commercial Bank Limited Branch: BIJAYNAGAR BRANCH 19-Dec-2017 17:27	17-May-2018	19-Apr-2018

Official Cost Estimate (In BDT)	
208309583.630	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	187478625.267	0.000	0.000	187478625.267
1	MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV	187478625.267	0.000	0.000	187478625.267

Opening Report Footer

TOC Members		
Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পূর্বক পরিদর্শন ও মহাপ্রকৃতির বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	20 Dec 2017 13:20	20 Dec 2017 13:24
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018
Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/17/ACE Khu/2017-2018	PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV
 (JVCA - View Details)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.


Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	1.000	865.293	Eight Hundred and Sixty-Five point Two Nine Three	865.293	Eight Hundred and Sixty-Five point Two Nine Three
2	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	24678.325	Twenty-Four Thousand Six Hundred and Seventy-Eight point Three Two Five	24678.325	Twenty-Four Thousand Six Hundred and Seventy-Eight point Three Two Five
4	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
5	Earth works	02/10/01	Construction of soil Earthen Shoulders	Cum	3709.800	170.228	One Hundred and Seventy point Two Two Eight	631511.834	Six Lakh Thirty-One Thousand Five Hundred and Eleven point Eight Three Four
6	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	119.590	214.644	Two Hundred and Fourteen point Six Four Four	25669.276	Twenty-Five Thousand Six Hundred and Sixty-Nine point Two Seven Six
7	Pavement works	03/01/01	Scarify, Mix and Recompacted Existing Pavement and or Shoulder	Sqm	68620.000	37.326	Thirty-Seven point Three Two Six	2561310.120	Twenty-Five Lakh Sixty-One Thousand Three Hundred and Ten point One Two
8	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	83.380	14141.804	Fourteen Thousand One Hundred and Forty-One point Eight Zero Four	1179143.618	Eleven Lakh Seventy-Nine Thousand One Hundred and Forty-Three point Six One Eight
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1861.500	6678.857	Six Thousand Six Hundred and Seventy-Eight point Eight Five Seven	12432692.306	One Crore Twenty-Four Lakh Thirty-Two Thousand Six Hundred and Ninety-Two point Three Zero Six
10	Pavement works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	68620.000	109.294	One Hundred and Nine point Two Nine Four	7499754.280	Seven Ninety-Seven Four p
11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	104017.550	39.263	Thirty-Nine point Two Six Three	4084041.066	Forty L Thous One p

Signed
 AAB
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) Bitumen grade 60/70	Cum	3431.000	18065.736	Eighteen Thousand AND Sixty-Five point Seven Three Six	61983540.216	Six Crore Nineteen Lakh Eighty-Three Thousand Five Hundred and Forty point Two One Six
13	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) Bitumen grade 60/70	Cum	5098.640	18065.736	Eighteen Thousand AND Sixty-Five point Seven Three Six	92110684.199	Nine Crore Twenty-One Lakh Ten Thousand Six Hundred and Eighty-Four point One Nine Nine
14	Pavement works	03/11/01	Premix Bituminous Carpeting	Cum	102.240	14790.562	Fourteen Thousand Seven Hundred and Ninety point Five Six Two	1512187.059	Fifteen Lakh Twelve Thousand One Hundred and Eighty-Seven point Zero Five Nine
15	Pavement works	03/13/01	Brick on End Edging	Lin.m	3400.000	77.989	Seventy-Seven point Nine Eight Nine	265162.600	Two Lakh Sixty-Five Thousand One Hundred and Sixty-Two point Six
16	Incidentals	06/05/01	Road Marking- Thermoplastic Material (Indicate if seccred or spray application)	Sqm	3525.840	852.191	Eight Hundred and Fifty-Two point One Nine One	3004689.115	Thirty Lakh Four Thousand Six Hundred and Eighty-Nine point One One Five
17	Incidentals	06/10/01	Traffic Sign	No	10.000	4626.676	Four Thousand Six Hundred and Twenty-Six point Six Seven Six	46266.760	Forty-Six Thousand Two Hundred and Sixty-Six point Seven Six
18	Incidentals	06/10/02	Sign Post	No	10.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	24719.110	Twenty-Four Thousand Seven Hundred and Nineteen point One One
19	Incidentals	06/16/01	Concrete Kilometer post (As per drawing)	No	14.000	6073.995	Six Thousand AND Seventy-Three point Nine Nine Five	85035.930	Eighty-Five Thousand AND Thirty-Five point Nine Three
							Grand Total:	187478625.267	Eighteen Crore Seventy-Four Lakh Seventy-Eight Thousand Six Hundred and Twenty-Five point Two Six Seven

This Bill of Quantities is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-139335.pdf	91.11	 Download

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Bill of Quantities


Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards	L.S	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
2	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	183863.295	One Lakh Eighty-Three Thousand Eight Hundred and Sixty-Three point Two Nine Five	183863.295	One Lakh Eighty-Three Thousand Eight Hundred and Sixty-Three point Two Nine Five
4	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven Hundred and Thirty point Three Four Eight
5	Earth works	02/10/01	Construction of soil Earthen Shoulders	Cum	3709.800	148.016	One Hundred and Forty-Eight point Zero One Six	549109.757	Five Lakh Forty-Nine Thousand and One Hundred and Nine point
6	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cum	119.590	214.644	Two Hundred and Fourteen point Six Four Four	25669.276	Two Six Nine Six
			Scarify, Mix and Recompacted				Thirty-Four point Three		Two

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

7	Pavement works	03/01/01	Existing Pavement and or Shoulder	Sqm	68620.000	34.313	thirty-four point three One Three	2354558.060	thirty-four thousand Five Hundred and Fifty-Eight point Zero Six
8	Pavement works	03/01/02	Repair of Potholes on the existing pavement	Cum	83.380	13722.615	Thirteen Thousand Seven Hundred and Twenty-Two point Six One Five	1144191.639	Eleven Lakh Forty-Four Thousand One Hundred and Ninety-One point Six Three Nine
9	Pavement works	03/03/01	Aggregate Base Type - I	Cum	1861.500	5245.761	Five Thousand Two Hundred and Forty-Five point Seven Six One	9764984.102	Ninety-Seven Lakh Sixty-Four Thousand Nine Hundred and Eighty-Four point One Zero Two
10	Pavement works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	68620.000	107.541	One Hundred and Seven point Five Four One	7379463.420	Seventy-Three Lakh Seventy-Nine Thousand and Four Hundred and Sixty-Three point Four Two
11	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	104017.550	38.398	Thirty-Eight point Three Nine Eight	3994065.885	Thirty-Nine Lakh Ninety-Four Thousand AND Sixty-Five point Eight Eight Five
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) Bitumen grade 60/70	Cum	3431.000	18391.553	Eighteen Thousand Three Hundred and Ninety-One point Five Five Three	63101418.343	Six Crore Thirty-One Lakh One Thousand Four Hundred and Eighteen point Three Four Three
13	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) Bitumen grade 60/70	Cum	5098.640	18535.823	Eighteen Thousand Five Hundred and Thirty-Five point Eight Two Three	94507488.581	Nine Crore Forty-Five Lakh Seven Thousand Four Hundred and Eighty-Eight point Five Eight One
14	Pavement works	03/11/01	Premix Bituminous Carpeting	Cum	102.240	14455.762	Fourteen Thousand Four Hundred and Fifty-Five point Seven Six Two	1477957.107	Fourteen Lakh Seventy-Seven Thousand Nine Hundred and Fifty-Seven point One Zero Seven
15	Pavement works	03/13/01	Brick on End Edging	Lin.m	3400.000	103.449	One Hundred and Three point Four Four Nine	351726.600	Three Lakh Fifty-One Thousand Seven Hundred and Twenty-Six point Six
16	Incidentals	06/05/01	Road Marking- Thermoplastic Material (Indicate if seccred or spray application)	Sqm	3525.840	682.753	Six Hundred and Eighty-Two point Seven Five Three	2407277.838	Twenty-Four Lakh Seven Thousand Two Hundred and Seventy-Seven point Eight Three Eight
17	Incidentals	06/10/01	Traffic Sign	No	10.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	61689.020	Sixty-One Thousand Six Hundred and Eighty-Nine point Zero Two
18	Incidentals	06/10/02	Sign Post	No	10.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	35510.150	Thirty-Five Thousand Five Hundred and Ten point One Five
19	Incidentals	06/16/01	Concrete Kilometer post (As per drawing)	No	14.000	7662.154	Seven Thousand Six Hundred and Sixty-Two point One Five Four	107270.156	One Lakh Seven Thousand Two Hundred and Seventy point One Five Six
							Grand Total:	187478625.267	Eighteen Crore Seventy-Four Lakh Seventy-Eight Thousand Six Hundred and Twenty-Five point Two Six Seven

This Bill of Quantities is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-139335 (Khulna Zone).xls	1303.45	 Download

Signed
AAH
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মর্যাদাপূর্ণ বিভাগ
পাকিস্তান ও সৌদি আরব
পাকিস্তান ও সৌদি আরব
পাকিস্তান ও সৌদি আরব

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018
Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore Daratana to Magura Vinamore Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/17/ACE Khu/2017-2018	PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vinamore Road N-702 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Signed
 Kazi
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018
Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/17/ACE Khu/2017-2018	PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vinamore Road N-702 under Road Division Jessore during the year 2017-2018.

[MD. MOYENUDDIN \(BASHI\) - M/S. MD. JAMIL IQBAL- RAB-RC \(PVT\) LIMITED.-JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

SL	Group	Item Code	Description	Unit	Quantity	Rate	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction of materials recovered from existing pavement.	Cum	120	2212.000	Two Thousand Two Hundred and Twelve	265440.000	Two Lakh Sixty-Five Thousand Four Hundred and Forty	I AGREE
							Grand Total:	265440	Two Lakh Sixty-Five Thousand Four Hundred and Forty	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

SL	Group	Item Code	Description	Unit	Quantity	Rate	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction of materials recovered from existing pavement.	Cum	120	2212.000	Two Thousand Two Hundred and Twelve	265440.000	Two Lakh Sixty-Five Thousand Four Hundred and Forty	I AGREE
							Grand Total:	265440	Two Lakh Sixty-Five Thousand Four Hundred and Forty	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Signed
 Kazi
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	139335	Invitation Reference No. :	e-GP/17/ACE Khu/2017-2018
Closing Date and Time :	20-Dec-2017 13:00	Opening Date and Time :	20-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamora) Road (N-702) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	187478625.267
2	Unconditional Discount Form	0.000
	Grand Total	187478625.267

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	187478625.267
	Grand Total	187478625.267


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও পোস্ত মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	139335	Invitation Reference No. :	e-GP/17/ACE Khu/2017-2018
Closing Date and Time :	20-Dec-2017 13:00	Opening Date and Time :	20-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamora) Road (N-702) under Road Division, Jessore during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV Amount in (BDT)	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV Amount in (BDT)
Bill of Quantities	187478625.267	187478625.267
Unconditional Discount Form	0.000	0
Grand Total	187478625.267	187478625.267

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018
Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vnamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/17/ACE Khu/2017-2018	PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vnamore Road N-702 under Road Division Jessore during the year 2017-2018.

[MD. MOYENUDDIN \(BASHI\) - M/S. MD. JAMIL IQBAL- RAB-RC \(PVT\) LIMITED.-JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	149.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	16404898717.360

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Bashi_Jamil_RAB-RC_Past Performance Evaluation for TID-139335.pdf	93.96	Download

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects





In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Signed
 AASH
 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 শ্রদ্ধা পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	34385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
4	-	Tender Capacity and Work in hand.pdf	388.38	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018
Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura Vinamore Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/17/ACE Khu/2017-2018	PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vinamore Road N-702 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)






Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Document Map		Document Map	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-139335.pdf	259.48	Download
2	-	RAB-RC_ Asphalt Batching Plant Hire.pdf	1609.75	Download
3	-	RAB-RC_ Asphalt Batching Plant Ownership.PDF	1556.32	Download
4	-	RAB-RC_ Equipment List.PDF	1274.26	Download
5	-	Jamil_Equipment List-Part-01.pdf	2312.33	Download
6	-	Jamil_Equipment List-Part-02.pdf	2345.86	Download
7	-	Jamil_Equipment List-Part-03.pdf	2434.06	Download
8	-	Jamil_Equipment List-Part-04.pdf	1681.75	Download
9	-	Jamil_Hired Equipments List and Agreement.pdf	2222.23	Download

Signed
 MD. Nazrul Islam
 কাজী আব্দুল আল-মামুন
 মোরামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও মোহা মহাপ্রকৃতি
 নতুন পরিষদ ও মোহা মহাপ্রকৃতি

10	-	Jamil_Aspphalt Batch Plant documents.pdf	2675.60	 Download
11	-	Jamil_Concrete Batching Plant Documents Part 01.pdf	2671.00	 Download
12	-	Jamil_Concrete Batching Plant Documents Part 02.pdf	2656.71	 Download
13	-	Jamil_Concrete Pump Documents Part 01.pdf	2741.37	 Download
14	-	Jamil_Concrete Pump Documents Part 02.pdf	2745.06	 Download
15	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
16	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up





4.7










Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Steel Roller	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Dump Truck	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Water Tanker	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Mixer Machine	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Asphalt Batch Plant	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Concrete Vibrator	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Air Compressor	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Soil Compactor	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Pay Loader	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Bitumen Distributor	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Dozer	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Paver	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Core Cutter	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

5.

Elements of Activity	Brief description of Activity
Toma Construction & Co. Limited	LEAD
Mozahar Enterprise (Pvt.) Ltd.	Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
2	-	Bull Dozer.PDF	1170.01	 Download
3	-	Asphalt Batching Plant-2.pdf	917.33	 Download
4	-	List of Equipments.pdf	749.37	 <p>কাজী আব্দুল আল-মামুন মোহাম্মদ পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ সড়ক পরিদপ্তর ও সড়ক মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
5	-	Batching plant.pdf	727.34	
6	-	List of Equipment.pdf	12.64	

7	-	Soil Compactor (Mbratory).pdf	552.68	 Download
8	-	Soil Compactor.pdf	603.12	 Download
9	-	Tyre Roller LC.pdf	1228.34	 Download
10	-	PayLoader.pdf	2746.67	 Download
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
12	-	Soil Compactor (CASE).pdf	725.75	 Download
13	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
14	-	Grader LC Copy.pdf	1596.67	 Download
15	-	Equipment For Bridge Work.pdf	775.17	 Download
16	-	Equipment List.pdf	434.00	 Download
17	-	Equipments..pdf	1588.60	 Download
18	-	Excavator.pdf	1102.96	 Download
19	-	Dump Truck-2.pdf	2206.52	 Download
20	-	Dump Truck.pdf	2477.63	 Download
21	-	Bitumen Distributor -2016.pdf	495.37	 Download
22	-	China Dump Truck.zip	1889.58	 Download
23	-	Asphalt Continious Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
24	-	Asphalt Paver LC.pdf	1771.44	 Download
25	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
26	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
27	Work Plan (ITT 25.1(h))	ID-139335 Khulna Zone (Work Plan).xls	48.60	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139335 **Invitation Reference No. :** e-GP/17/ACE Khu/2017-2018
Closing Date and Time : 20-Dec-2017 13:00 **Opening Date and Time :** 20-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to Simakhali) of Jessore (Daratana) to Magura (Vinamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/17/ACE Khu/2017-2018	PMP Major work from Ch. 1400 to Ch. 4000 Newmarket to Bahadurpur Ch. 5300 to 6800 Amtola to Hasimpur & Ch. 13000 to Ch. 22566 Labutola to Simakhali of Jessore Daratana to Magura Vinamore Road N-702 under Road Division Jessore during the year 2017-2018.

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmbjirabrcjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	01 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 0266871965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08.07.2015	24.05.2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) =









Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

Construction of Road from h.00+000k m to 15+800k m of Nandall-KishoregaRnoj adc h.31+625 kmt o 46+400k m of KhurshidmahaBI ridge o KishoreganRj oada nd 3 nos.B ridge	Construction of Road from h.00+000k m to 15+800k m of Nandall-KishoregaRnoj adc h.31+625 kmt o 46+400k m of KhurshidmahaBI ridge o KishoreganRj oada nd 3 nos.B ridge	Prime Contractor	25. 06. 2008	20.06.2013	1835800568.720	Projec Manager -(2E E)RHD, SASEC Road Connectivity Project- (Former Project Manager- 1(EE),RHD Road Network Improvement and Maintenance Project-II	850.000 LM DBS Base Course, DBS Wearing Course, Base Type- I have completed.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
Bashi_2016-2017				2766279147.850			
Bashi_2015-2016				1570696069.590			
Bashi_2014-2015				921711626.960			
Bashi_2013-2014				711856497.630			
Bashi_2012-2013				557119111.170			
Bashi_Total =				6527662453.210			
Jamil_2016-2017				897866941.210			
Jamil_2015-2016				1057580869.680			
Jamil_2014-2015				1064796302.240			
Jamil_2013-2014				784606755.370			
Jamil_2012-2013				808258499.980			
Jamil_Total=				4613109368.480			
RAB-RC_2016-2017				586081650.270			
RAB-RC_2015-2016				605318973.250			
RAB-RC_2014-2015				1146663673.840			
RAB-RC_2013-2014				1157188345.590			
AB-RC_2012-2013				1768874252.720			
RAB-RC_Total=				5264126895.670			
Bashi_Jamil_RAB-RC_Grand Total=				16404898717.360			

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
11	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2015-2016.pdf	887.18	 Download
12	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-1.pdf	1362.48	 Download
13	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-2.pdf	1534.04	 Download
14	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2013-2014.pdf	2300.19	 Download
15	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2012-2013.pdf	1837.93	 <p>কাজী আব্দুল আল-মামুন মোয়াম্মার পাক পাবনা ও ময়মনসিংগ বিভাগ পাক পাবনা ও মোহাম্মদপুর পাকপাবনা বাংলাদেশ সরকার</p>
16	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2011-2012.pdf	1586.47	
17	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2001-2011.pdf	1729.36	

18	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2016-17.PDF	1183.95	 Download
19	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2015-16.pdf	2026.68	 Download
20	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2014-15.pdf	889.73	 Download
21	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2013-14.pdf	1712.29	 Download
22	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2012-13.pdf	656.24	 Download
23	General Experience Certificates (ITT 15.1(a))	RAB-RC_10 Years General Exp.pdf	1279.35	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Jamil_Road Work Certificate,RHD,Naogaon,Tk-20,33,33,778 (2016).pdf	2616.94	 Download
26	Specific Experience Certificates (ITT 15.1(b))	RAB-RC_Road Work Certificate,RHD,Kishoreganj,Tk-183,58,00,568.72 (2012).pdf	468.50	 Download
27	Valid Trade License (ITT 25.1.(f))	Bashi_RHD License 2017-2018.pdf	1912.45	 Download
28	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
29	Valid Trade License (ITT 25.1.(f))	RAB-RC_Trade License 2017-18.pdf	920.11	 Download
30	Valid Trade License (ITT 25.1.(f))	Jamil_RHD License.pdf	1274.81	 Download
31	Valid Trade License (ITT 25.1.(f))	Jamil_Trade License 2017-2018.pdf	789.12	 Download
32	TIN Certificate (ITT 25.1(g))	RAB-RC_TIN Certificate 2016-17.jpg	699.34	 Download
33	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
34	VAT Certificate (ITT 25.1(g))	RAB-RC_Vat Certificate.jpg	222.78	 Download
35	VAT Certificate (ITT 25.1(g))	Jamil_VAT Certificate.pdf	201.06	 Download
36	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate Summary.pdf	392.99	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2016-17.pdf	2436.29	
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-1.pdf	1902.89	

55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-2.pdf	2611.69	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-3.pdf	2417.16	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-1.pdf	1873.10	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-2.pdf	2333.23	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-3.pdf	2608.00	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-4.pdf	2623.34	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-1.pdf	2503.01	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-2.pdf	2000.46	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-1.pdf	2470.38	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-2.pdf	2025.30	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(1).zip	2580.35	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(2).zip	2541.83	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(3).zip	2225.88	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(4).zip	2231.51	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(5).zip	1000.67	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(6).zip	1965.43	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(1).zip	2625.12	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(2).zip	2547.39	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(3).zip	2591.52	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(4).zip	2399.10	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(5).zip	2694.48	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(6).zip	1635.29	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(1).zip	1228.53	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(2).zip	591.05	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(3).zip	1893.07	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(4).zip	2051.46	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2013-14(1).zip	1026.36	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2013-14(2).zip	2595.82	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2013-14(3).zip	1562.44	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(1).zip	1015.59	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(2).zip	770.47	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(3).zip	2185.30	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(4).zip	1124.71	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (1).zip	2248.90	 Download
89	Average Annual Construction Turnover Certificate	RAB-RC_JV Deed 2016-17 (2).zip	2220.79	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (3).zip	2120.38	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (4).zip	1853.61	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (5).zip	2436.59	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (6).zip	2228.08	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (7).zip	2468.10	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (8).zip	2732.35	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (9).zip	2795.96	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (10).zip	1989.95	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (11).zip	2481.02	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (12).zip	1858.44	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (13).zip	2378.13	 Download
101	-	Bashi_Methodology of Road Work.pdf	1583.36	 Download
102	-	RAB-RC_Man Power.pdf	1576.62	 Download
103	-	Bashi_Man Power-2017.pdf	2751.10	 Download
104	-	Jamil_Man Power-Part- 1.pdf	1828.76	 Download
105	-	Jamil_Man Power-Part- 2.pdf	1348.98	 Download
106	-	Jamil_Personnel Information Part 1.pdf	1808.59	 Download
107	-	Jamil_Personnel Information Part 2.pdf	2135.45	 Download
108	-	Bashi_Tender Capacity for TID-139335.pdf	2331.16	 Download
109	-	Jamil_Tender Capacity for TID-139335.pdf	189.98	 Download
110	-	RAB-RC_Tender Capacity for TID-139335.pdf	217.22	 Download
111	Financial Capacity Certificates (ITT 16)	Bashi_Liquid Assets Certificate for TID-139335.jpg	256.88	 Download
112	Financial Capacity Certificates (ITT 16)	Jamil_Liquid Assets Certificate for TID-139335.pdf	457.81	 Download
113	Financial Capacity Certificates (ITT 16)	RAB-RC_Liquid Assets Certificate for TID-139335.pdf	765.74	 Download
114	TIN Certificate (ITT 25.1(g))	Jamil_TIN Certificate (2016-2017).pdf	1193.92	 Download

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tomamepljv2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার





JMRIP-45/11-1288	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850- Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	(Md. Hafizur Rahman) Project Director and The Engineer Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Improvement Project Setu-Bhaban, Banani, Dhaka.	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850- Ch. 87+179, 27.329 Km, 4 Lanes.
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]




































Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 (Toma Construction & Co. Ltd)	30000000000.000
2012-2013 to 2016-2017 (Mozahar Enterprise Pvt. Ltd.)	4385819031.010



This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Last 5 Years.pdf	411.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exper.-part 3.pdf.pdf	1766.20	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exper.-part 2 TCCL.pdf	1724.26	 Download
4	General Experience Certificates (ITT 15.1(a))	General_Exper.-part_1-TCCL.pdf	117.06	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
12	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	
13	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	

14	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
15	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
16	Specific Experience Certificates (ITT 15.1(b))	ID-9544 Completion Certificate (JV).pdf	1933.74	 Download
17	Specific Experience Certificates (ITT 15.1(b))	02-PMP-2013-2014 -(ME-ST-JV).pdf	1237.52	 Download
18	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Specific.pdf	1202.63	 Download
20	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
21	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
22	Valid Trade License (ITT 25.1.(f))	Toma-Trade Licence.pdf	446.17	 Download
23	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
24	TIN Certificate (ITT 25.1(g))	TIN Certificate-2016-2017.pdf	861.86	 Download
25	TIN Certificate (ITT 25.1(g))	TIN certificate TCCL..pdf	152.00	 Download
26	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
27	VAT Certificate (ITT 25.1(g))	VAT certificate TCCL..pdf	115.81	 Download
28	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
29	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক পল্লী উন্নয়ন ও সুবাসনিক বিভাগ বাংলাদেশ সরকার
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-17.pdf	1299.42	

51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017.zip	2602.36	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2014-2015.pdf	1816.59	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2015-2016.pdf	1551.28	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top List Payment Certificate.pdf	30.66	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2011-2012.pdf	780.97	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2012-2013.pdf	924.84	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2013-2014.pdf	1309.66	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-2015.pdf	517.12	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2013.pdf	228.13	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2014.pdf	333.09	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit_report-2012.pdf	226.36	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report- 2016- part 2.pdf	1736.17	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover-TCCL.pdf	881.16	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report - 2016 part 1.pdf	848.30	 Download
65	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
66	-	Bull Dozer.PDF	1170.01	 Download
67	-	Asphalt Batching Plant-2.pdf	917.33	 Download
68	-	List of Equipments.pdf	749.37	 Download
69	-	Batching plant.pdf	727.34	 Download
70	-	Personnel Capability.pdf	591.74	 Download
71	-	List of Equipment.pdf	12.64	 Download
72	-	Personnel List.pdf	356.04	 Download
73	-	Personnel Capability Part-1..pdf	1685.26	 Download
74	-	Personnel Capability Part-2.pdf	1731.09	 Download
75	-	Soil Compactor (Mbratory).pdf	552.68	 Download
76	-	Soil Compactor.pdf	603.12	 Download
77	-	Tyre Roller LC.pdf	1228.34	 Download
78	-	Pay Loader.pdf	2746.67	 Download
79	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
80	-	Soil Compactor (CASE).pdf	725.75	 Download
81	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
82	-	Grader LC Copy.pdf	1596.67	 Download
83	-	Equipment For Bridge Work.pdf	775.17	 Download
84	-	Equipment List.pdf	434.00	 Download
85	-	Equipments..pdf	1588.60	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃত বিভাগ নতুন পরিচয় ও সেই মহাপ্রকৃত নতুন পরিচয় ও সেই মহাপ্রকৃত
86	-	Excavator.pdf	1102.96	
87	-	Dump Truck.pdf	2477.63	

88	-	Dump Truck-2.pdf	2206.52	 Download
89	-	Bitumen Distributor -2016.pdf	495.37	 Download
90	-	China Dump Truck.zip	1889.58	 Download
91	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
92	-	Asphalt Paver LC.pdf	1771.44	 Download
93	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
94	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
95	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
96	-	Tender Capacity and Work in hand.pdf	388.38	 Download
97	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
98	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
99	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 139335.pdf	324.45	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat-2016-2017 (2).pdf	2010.63	 Download
101	Financial Capacity Certificates (ITT 16)	Line of credit (ID-139335).pdf	59.57	 Download
102	-	ID-139335 Joint Venture.pdf	775.71	 Download
103	-	ID-139335 Power of Attorney.pdf	556.40	 Download
104	-	Rate Analysis of Tender ID-139335 (Khulna Zone).xls	1303.45	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার