



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-12/PMPB&C/2017-2018.

**Lot No. and Description :** 1 & Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	MD. MOYENUDDIN (BASHI)	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV	SE-HC-JV	
Tender Validity	Yes	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes	Yes
Litigation History	No	No	No	No	No
Solvency	Yes	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	27 Dec 2017 21:43	27 Dec 2017 21:48	28 Dec 2017 01:12
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-12/PMPB&C/2017-2018. & Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SE-HC-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation	27 Dec 2017 21:44	27 Dec 2017 21:48	28 Dec 2017 01:12

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সড়ক কর্তৃক

Report 2 On			
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোজাম্মার  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-12/PMPB&C/2017-2018. & Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L2	SE-HC-JV ( <b>Winner</b> )	94822521.200	85340269.080	9482252.120	10.000	1000	1197716241.10
L3	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	94822521.200	85394269.080	9428252.120	9.944	0	0
L4	MD. MOYENUDDIN (BASHI)	94822521.200	86259534.570	8562986.630	9.031	0	0

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
SE-HC-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	28 Dec 2017 10:31	28 Dec 2017 10:31	28 Dec 2017 10:35
Comments	Sign	Sign	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-12/PMPB&C/2017-2018. & Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

SE-HC-JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	28 Dec 2017 10:41	28 Dec 2017 10:42	28 Dec 2017 10:36
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">MD. MOYENUDDIN (BASHI)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
4	<a href="#">SE-HC-JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	130836	Invitation Reference No. :	DZ(e-GP)-12/PMP(B&C)/2017-2018.
Closing Date and Time :	21-Nov-2017 12:00	Opening Date and Time :	21-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).		
 <a href="#">View Notice</a>			

Package No. :	DZe-GP-12/PMPB&C/2017-2018.		
Package Description :	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division-02 : Earth work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-01 : General & Site facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-03 : Pavement work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-04 : Foundation work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-05 : Structures		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-06 : Incidental work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender/Proposal Package No. and Description :** DZe-GP-12/PMPB&C/2017-2018. & Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Our Time	26-Oct-2017		
Daily Janakantha	26-Oct-2017		
Manobkantha	26-Oct-2017		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
23-Oct-2017 11:00	21-Nov-2017 12:00

## Opening Date and Time

Original Date and Time
21-Nov-2017 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	0

## TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	21 Nov 2017 12:35	21 Nov 2017 12:30
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোস্তামার  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 11 Jan, 2018 10:12:05

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	130836	Invitation Reference No. :	DZ(e-GP)-12/PMP(B&C)/2017-2018.
Closing Date and Time :	21-Nov-2017 12:00	Opening Date and Time :	21-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-12/PMPB&C/2017-2018. & Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.		
Lot No. and Description :	1 & Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
23-Oct-2017 11:00	21-Nov-2017 12:00	21-Nov-2017 12:00	21-Mar-2018	18-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV)</a> (JVCA- View Details)	21-Nov-2017 11:19	Bank Guarantee	2400000.00	Bank: Islami Bank Bangladesh Limited Branch: IBBL Farmgate Branch 20-Nov-2017 13:52	18-Apr-2018	21-Mar-2018
2	<a href="#">MD. MOYENUDDIN (BASHI)</a>	20-Nov-2017 19:59	Bank Guarantee	2400000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 19-Nov-2017 15:38	18-Apr-2018	21-Mar-2018
3	<a href="#">Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV</a> (JVCA- View Details)	20-Nov-2017 17:33	Bank Guarantee	2400000.00	Bank: United Commercial Bank Limited Branch: Mymensingh Branch 20-Nov-2017 13:19	18-Apr-2018	21-Mar-2018
4	<a href="#">SE-HC-JV</a> (JVCA- View Details)	20-Nov-2017 16:56	Bank Guarantee	2400000.00	Bank: Trust Bank Limited Branch: TBL Manikgonj SME or Krishi Branch 16-Nov-2017 16:12	18-Apr-2018	21-Mar-2018

Official Cost Estimate (In BDT)	
94822521.200	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted. wit
1	SE-HC-JV	85340269.080	0.000	0.000	
2	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	85394269.080	0.000	0.000	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 নগরসংরক্ষণী বাংলাদেশ সরকার

3	MD. MOYENUDDIN (BASHI)	86259534.570	0.000	0.000	86259534.570
4	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	85340269.080	0.000	0.000	85340269.080

## Opening Report Footer

## TOC Members

Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	21 Nov 2017 12:35	21 Nov 2017 12:34
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Division-02 : Earth work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 : Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	2759.800	135.001	One Hundred and Thirty-Five point Zero Zero One	372575.760	Three Lakh Seventy-Two Thousand Five Hundred and Seventy-Five point Seven Six
2	Division-02 : Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	576.000	235.001	Two Hundred and Thirty-Five point Zero Zero One	135360.576	One Lakh Thirty-Five Thousand Three Hundred and Sixty point Five Seven Six
3	Division-02 : Earth work	02/04/01	Channel Excavation in unsuitable materials	Cum	2243.880	140.001	One Hundred and Forty point Zero Zero One	314145.444	Three Lakh Fourteen Thousand One Hundred and Forty-Five point Four Four Four
4	Division-02 : Earth work	02/05/03	Sand Back fill for Structure	Cum	1137.130	1070.001	One Thousand AND Seventy point Zero Zero One	1216730.237	Twelve Lakh Sixteen Thousand Seven Hundred and Thirty point Two Three Seven
5	Division-02 : Earth work	02/06/02	Embankment Fill from Borrow Pit in Contractor's Arranged Land	Cum	23213.160	270.001	Two Hundred and Seventy point Zero Zero One	6267576.413	Sixty-Two Lakh Sixty-Seven Thousand Five Hundred and Seventy-Six point Four One Three
6	Division-02 : Earth work	02/07/02	Preparation of Sub Grade 450mm Depth	Sqm	2800.000	95.001	Ninety-Five point Zero Zero One	266002.800	Two Lakh Sixty-Six Thousand AND Two point Eight
7	Division-02 : Earth work	02/08/01	Improved Sub Grade	Cum	840.000	845.001	Eight Hundred and Forty-Five point Zero Zero One	709800.840	Seven Lakh Nine Thousand Eight Hundred point Eight Four
Grand Total:								9282192.070	Ninety-Two Lakh Eighty-Two Thousand One Hundred and Ninety-Two point Zero Seven

This Division-02 : Earth work is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis TID-130836.pdf	1171.00	

MD. MOYENUDDIN (BASHI)

Division-02 : Earth work

## Bill of Quantities

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 : Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	2759.800	130.599	One Hundred and Thirty point Five Nine Nine	360427.120	Three Lakh Sixty Thousand Four Hundred and Twenty-Seven point One Two
2	Division-02 : Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	576.000	130.599	One Hundred and Thirty point Five Nine Nine	75225.024	Seventy-Five Thousand Two Hundred and Twenty-Five point Zero Two Four
3	Division-02 : Earth work	02/04/01	Channel Excavation in unsuitable materials	Cum	2243.880	133.731	One Hundred and Thirty-Three point Seven Three One	300076.316	Three Lakh AND Seventy-Six point Three One Six
4	Division-02 : Earth work	02/05/03	Sand Back fill for Structure	Cum	1137.130	998.684	Nine Hundred and Ninety-Eight point Six Eight Four	1135633.537	Eleven Lakh Thirty-Five Thousand Six Hundred and Thirty-Three point Five Three Seven
5	Division-02 : Earth work	02/06/02	Embankment Fill from Borrow Pit in Contractor?s Arranged Land	Cum	23213.160	199.051	One Hundred and Ninety-Nine point Zero Five One	4620602.711	Forty-Six Lakh Twenty Thousand Six Hundred and Two point Seven One One
6	Division-02 : Earth work	02/07/02	Preparation of Sub Grade 450mm Depth	Sqm	2800.000	55.494	Fifty-Five point Four Nine Four	155383.200	One Lakh Fifty-Five Thousand Three Hundred and Eighty-Three point Two
7	Division-02 : Earth work	02/08/01	Improved Sub Grade	Cum	840.000	786.552	Seven Hundred and Eighty-Six point Five Five Two	660703.680	Six Lakh Sixty Thousand Seven Hundred and Three point Six Eight
							<b>Grand Total:</b>	7308051.588	Seventy-Three Lakh Eight Thousand AND Fifty-One point Five Eight Eight

This Division-02 : Earth work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division-02 : Earth work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 : Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	2759.800	150.481	One Hundred and Fifty point Four Eight One	415297.464	Four Lakh Fifteen Thousand Two Hundred and Ninety-Seven point Four Six Four
2	Division-02 : Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	576.000	232.543	Two Hundred and Thirty-Two point Five Four Three	133944.768	One Lakh Thirty-Three Thousand Nine Hundred and Forty-Four point Seven Six Eight
3	Division-02 : Earth work	02/04/01	Channel Excavation in unsuitable materials	Cum	2243.880	152.247	One Hundred and Fifty-Two point Two Four Seven	341623.998	Three Lakh Forty-One Thousand Six Hundred and Twenty-Three point Nine Nine Eight
4	Division-02 : Earth work	02/05/03	Sand Back fill for Structure	Cum	1137.130	1022.088	One Thousand AND Twenty-Two point Zero Eight Eight	1162246.927	Eleven Lakh Sixty-Two Thousand Two Hundred and Forty-Six point Nine Two Seven
5	Division-02 : Earth work	02/06/02	Embankment Fill from Borrow Pit in Contractor?s Arranged Land	Cum	23213.160	225.753	Two Hundred and Twenty-Five point Seven Five Three	5240440.509	Fifty-Two Lakh Forty Thousand Four Hundred and Forty point Five Zero Nine
6	Division-02 : Earth work	02/07/02	Preparation of Sub Grade 450mm Depth	Sqm	2800.000	86.797	Eighty-Six point Seven Nine Seven	243031.600	Two Lakh Forty-Three Thousand AND Thirty-One point Six
7	Division-02 : Earth work	02/08/01	Improved Sub Grade	Cum	840.000	689.454	Six Hundred and Eighty-Nine point Four Five Four	579141.360	Five Lakh Seventy-Nine Thousand One Hundred and Forty-One point Three Six
							<b>Grand Total:</b>	8115726.626	Eighty-One Lakh Five Thousand Seven Hundred and Twenty-Six point Six


Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পরিচালক ও মহাপ্রকৃত বিভাগ  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃত  
পল্লী পরিদপ্তর, বাংলাদেশ সরকার



This Division-02 : Earth work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

SE-HC-JV (JVCA - View Details)									
Division-02 : Earth work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 : Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	2759.800	70.993	Seventy point Nine Nine Three	195926.481	One Lakh Ninety-Five Thousand Nine Hundred and Twenty-Six point Four Eight One
2	Division-02 : Earth work	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	576.000	65.001	Sixty-Five point Zero Zero One	37440.576	Thirty-Seven Thousand Four Hundred and Forty point Five Seven Six
3	Division-02 : Earth work	02/04/01	Channel Excavation in unsuitable materials	Cum	2243.880	73.001	Seventy-Three point Zero Zero One	163805.484	One Lakh Sixty-Three Thousand Eight Hundred and Five point Four Eight Four
4	Division-02 : Earth work	02/05/03	Sand Back fill for Structure	Cum	1137.130	573.911	Five Hundred and Seventy-Three point Nine One One	652611.415	Six Lakh Fifty-Two Thousand Six Hundred and Eleven point Four One Five
5	Division-02 : Earth work	02/06/02	Embankment Fill from Borrow Pit in Contractor's Arranged Land	Cum	23213.160	107.003	One Hundred and Seven point Zero Zero Three	2483877.759	Twenty-Four Lakh Eighty-Three Thousand Eight Hundred and Seventy-Seven point Seven Five Nine
6	Division-02 : Earth work	02/07/02	Preparation of Sub Grade 450mm Depth	Sqm	2800.000	65.001	Sixty-Five point Zero Zero One	182002.800	One Lakh Eighty-Two Thousand AND Two point Eight
7	Division-02 : Earth work	02/08/01	Improved Sub Grade	Cum	840.000	515.951	Five Hundred and Fifteen point Nine Five One	433398.840	Four Lakh Thirty-Three Thousand Three Hundred and Ninety-Eight point Eight Four
							<b>Grand Total:</b>	4149063.355	Forty-One Lakh Forty-Nine Thousand AND Sixty-Three point Three Five Five

This Division-02 : Earth work is Electronically Signed by Mr. Md on behalf of SE-HC-JV

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মহাসড়ক বিভাগ  
 নতুন পরিদর্শন ও সড়ক মহাসড়ক  
 বাংলাদেশ সরকার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Division-01 : General &amp; Site facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-01 : General & Site facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One
2	Division-01 : General & Site facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	12	750.001	Seven Hundred and Fifty point Zero Zero One	9000.012	Nine Thousand point Zero One Two
3	Division-01 : General & Site facilities	01/02/07	Progress Photographs	Month	12	850.001	Eight Hundred and Fifty point Zero Zero One	10200.012	Ten Thousand Two Hundred point Zero One Two
4	Division-01 : General & Site facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	269506.432	Two Lakh Sixty-Nine Thousand Five Hundred and Six point Four Three Two	269506.432	Two Lakh Sixty-Nine Thousand Five Hundred and Six point Four Three Two
5	Division-01 : General & Site facilities	01/03/02	Maintain Site Laboratory	Month	12	6550.001	Six Thousand Five Hundred and Fifty point Zero Zero One	78600.012	Seventy-Eight Thousand and Six Hundred point Zero One Two
6	Division-01 : General & Site facilities	01/03/03	Special or Additional Tests	LS	1	95000.001	Ninety-Five Thousand point Zero Zero One	95000.001	Ninety-Five Thousand point Zero Zero One
<b>Grand Total:</b>								469156.470	Four Lakh Sixty-Nine Thousand One Hundred and Fifty-Six point Four Seven

This Division-01 : General & Site facilities is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

MD. MOYENUDDIN (BASHI)

## Division-01 : General &amp; Site facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total
1	Division-01 : General & Site facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight	6179.778	Six Thousand Nine point Eight


Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

2	Division-01 : General & Site facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	12	494.382	Four Hundred and Ninety-Four point Three Eight Two	5932.584	Five Thousand Nine Hundred and Thirty-Two point Five Eight Four
3	Division-01 : General & Site facilities	01/02/07	Progress Photographs	Month	12	741.573	Seven Hundred and Forty-One point Five Seven Three	8898.876	Eight Thousand Eight Hundred and Ninety-Eight point Eight Seven Six
4	Division-01 : General & Site facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	181530.573	One Lakh Eighty-One Thousand Five Hundred and Thirty point Five Seven Three	181530.573	One Lakh Eighty-One Thousand Five Hundred and Thirty point Five Seven Three
5	Division-01 : General & Site facilities	01/03/02	Maintain Site Laboratory	Month	12	1112.361	One Thousand One Hundred and Twelve point Three Six One	13348.332	Thirteen Thousand Three Hundred and Forty-Eight point Three Three Two
6	Division-01 : General & Site facilities	01/03/03	Special or Additional Tests	LS	1	26923.559	Twenty-Six Thousand Nine Hundred and Twenty-Three point Five Five Nine	26923.559	Twenty-Six Thousand Nine Hundred and Twenty-Three point Five Five Nine
<b>Grand Total:</b>								242813.702	Two Lakh Forty-Two Thousand Eight Hundred and Thirteen point Seven Zero Two

This Division-01 : General & Site facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-130836.pdf	255.38	 Download

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
(JVCA - View Details)

**Division-01 : General & Site facilities**

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-01 : General & Site facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	5039.139	Five Thousand AND Thirty-Nine point One Three Nine	5039.139	Five Thousand AND Thirty-Nine point One Three Nine
2	Division-01 : General & Site facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	12	614.525	Six Hundred and Fourteen point Five Two Five	7374.300	Seven Thousand Three Hundred and Seventy-Four point Three
3	Division-01 : General & Site facilities	01/02/07	Progress Photographs	Month	12	613.296	Six Hundred and Thirteen point Two Nine Six	7359.552	Seven Thousand Three Hundred and Fifty-Nine point Five Five Two
4	Division-01 : General & Site facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	176065.463	One Lakh Seventy-Six Thousand AND Sixty-Five point Four Six Three	176065.463	One Lakh Seventy-Six Thousand AND Sixty-Five point Four Six Three
5	Division-01 : General & Site facilities	01/03/02	Maintain Site Laboratory	Month	12	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Eight Eight
6	Division-01 : General & Site facilities	01/03/03	Special or Additional Tests	LS	1	30726.245	Thirty Thousand Seven Hundred and Twenty-Six point Two Four Five	30726.245	Thirty Thousand Seven Hundred and Twenty-Six point Two Four Five
<b>Grand Total:</b>								300307.687	Three Lakh Three Hundred and Seven point Six Eight Seven

This Division-01 : General & Site facilities is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezvi Construction - MS Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis - Tender ID No 130836.pdf	387.32	

**SE-HC-JV**  
(JVCA - View Details)

**Division-01 : General & Site facilities**

*Signed*  
*AAB*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র মন্দির ও মসজিদ বিভাগ  
পাকিস্তান ও সৌদি আরবের  
শরণার্থীদের সেবা

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-01 : General & Site facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	3845.679	Three Thousand Eight Hundred and Forty-Five point Six Seven Nine	3845.679	Three Thousand Eight Hundred and Forty-Five point Six Seven Nine
2	Division-01 : General & Site facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	12	490.391	Four Hundred and Ninety point Three Nine One	5884.692	Five Thousand Eight Hundred and Eighty-Four point Six Nine Two
3	Division-01 : General & Site facilities	01/02/07	Progress Photographs	Month	12	213.855	Two Hundred and Thirteen point Eight Five Five	2566.260	Two Thousand Five Hundred and Sixty-Six point Two Six
4	Division-01 : General & Site facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	100000.777	One Lakh point Seven Seven Seven	100000.777	One Lakh point Seven Seven Seven
5	Division-01 : General & Site facilities	01/03/02	Maintain Site Laboratory	Month	12	4667.931	Four Thousand Six Hundred and Sixty-Seven point Nine Three One	56015.172	Fifty-Six Thousand AND Fifteen point One Seven Two
6	Division-01 : General & Site facilities	01/03/03	Special or Additional Tests	LS	1	3001.341	Three Thousand AND One point Three Four One	3001.341	Three Thousand AND One point Three Four One
							<b>Grand Total:</b>	171313.921	One Lakh Seventy-One Thousand Three Hundred and Thirteen point Nine Two One

This Division-01 : General & Site facilities is Electronically Signed by Mr. Md on behalf of SE-HC-JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

**M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).**

[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mr. on behalf of M. M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**

[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

**SE-HC-JV**

[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md on behalf of SE-HC-JV

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রপাতি বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Division-03 : Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-03 : Pavement work	03/02/01	Sub-Base	Cum	19.200	4150.001	Four Thousand One Hundred and Fifty point Zero Zero One	79680.019	Seventy-Nine Thousand Six Hundred and Eighty point Zero One Nine
2	Division-03 : Pavement work	03/03/01	Aggregate Base Type-I	Cum	384.000	5955.001	Five Thousand Nine Hundred and Fifty-Five point Zero Zero One	2286720.384	Twenty-Two Lakh Eighty-Six Thousand Seven Hundred and Twenty point Three Eight Four
3	Division-03 : Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	1920.000	105.001	One Hundred and Five point Zero Zero One	201601.920	Two Lakh One Thousand Six Hundred and One point Nine Two
4	Division-03 : Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	96.000	14950.001	Fourteen Thousand Nine Hundred and Fifty point Zero Zero One	1435200.096	Fourteen Lakh Thirty-Five Thousand Two Hundred point Zero Nine Six
5	Division-03 : Pavement work	03/12/02	12mm Compacted Premix bituminous Seal Coat	Sqm	1920.000	140.001	One Hundred and Forty point Zero Zero One	268801.920	Two Lakh Sixty-Eight Thousand Eight Hundred and One point Nine Two
6	Division-03 : Pavement work	03/13/01	Brick on End Edging	Lin. Meter	920.000	90.001	Ninety point Zero Zero One	82800.920	Eighty-Two Thousand Eight Hundred point Nine Two
7	Division-03 : Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm Thick Compacted Sand Cushion	Sqm	880.000	425.001	Four Hundred and Twenty-Five point Zero Zero One	374000.880	Three Lakh Seventy-Four Thousand point Eight Eight
8	Division-03 : Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm Sand Cushion	Sqm	880.000	585.001	Five Hundred and Eighty-Five point Zero Zero One	514800.880	Five Lakh Fourteen Thousand Eight Hundred point Eight Eight
Grand Total:								5243607.019	Fifty-Two Lakh Forty-Three Thousand Six Hundred and Seven point Zero One Nine

This Division-03 : Pavement work is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (

MD. MOYENUDDIN (BASHI)

Division-03 : Pavement work

## Bill of Quantities

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাবনা পল্লিমাধ্যম ও মহাসড়ক বিভাগ  
পাবনা পল্লিমাধ্যম ও সড়ক মহাসড়ক  
পল্লিমাধ্যম ও সড়ক মহাসড়ক

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-03 : Pavement work	03/02/01	Sub-Base	Cum	19.200	3633.091	Three Thousand Six Hundred and Thirty-Three point Zero Nine One	69755.347	Sixty-Nine Thousand Seven Hundred and Fifty-Five point Three Four Seven
2	Division-03 : Pavement work	03/03/01	Aggregate Base Type-I	Cum	384.000	6830.509	Six Thousand Eight Hundred and Thirty point Five Zero Nine	2622915.456	Twenty-Six Lakh Twenty-Two Thousand Nine Hundred and Fifteen point Four Five Six
3	Division-03 : Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	1920.000	120.179	One Hundred and Twenty point One Seven Nine	230743.680	Two Lakh Thirty Thousand Seven Hundred and Forty-Three point Six Eight
4	Division-03 : Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	96.000	15875.009	Fifteen Thousand Eight Hundred and Seventy-Five point Zero Zero Nine	1524000.864	Fifteen Lakh Twenty-Four Thousand point Eight Six Four
5	Division-03 : Pavement work	03/12/02	12mm Compacted Premix bituminous Seal Coat	Sqm	1920.000	151.817	One Hundred and Fifty-One point Eight One Seven	291488.640	Two Lakh Ninety-One Thousand Four Hundred and Eighty-Eight point Six Four
6	Division-03 : Pavement work	03/13/01	Brick on End Edging	Lin. Meter	920.000	92.746	Ninety-Two point Seven Four Six	85326.320	Eighty-Five Thousand Three Hundred and Twenty-Six point Three Two
7	Division-03 : Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm Thick Compacted Sand Cushion	Sqm	880.000	430.109	Four Hundred and Thirty point One Zero Nine	378495.920	Three Lakh Seventy-Eight Thousand Four Hundred and Ninety-Five point Nine Two
8	Division-03 : Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm Sand Cushion	Sqm	880.000	578.832	Five Hundred and Seventy-Eight point Eight Three Two	509372.160	Five Lakh Nine Thousand Three Hundred and Seventy-Two point One Six
							<b>Grand Total:</b>	5712098.387	Fifty-Seven Lakh Twelve Thousand AND Ninety-Eight point Three Eight Seven

This Division-03 : Pavement work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division-03 : Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-03 : Pavement work	03/02/01	Sub-Base	Cum	19.200	4169.505	Four Thousand One Hundred and Sixty-Nine point Five Zero Five	80054.496	Eighty Thousand AND Fifty-Four point Four Nine Six
2	Division-03 : Pavement work	03/03/01	Aggregate Base Type-I	Cum	384.000	6938.432	Six Thousand Nine Hundred and Thirty-Eight point Four Three Two	2664357.888	Twenty-Six Lakh Sixty-Four Thousand Three Hundred and Fifty-Seven point Eight Eight Eight
3	Division-03 : Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	1920.000	103.739	One Hundred and Three point Seven Three Nine	199178.880	One Lakh Ninety-Nine Thousand One Hundred and Seventy-Eight point Eight Eight
4	Division-03 : Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	96.000	14480.263	Fourteen Thousand Four Hundred and Eighty point Two Six Three	1390105.248	Thirteen Lakh Ninety Thousand and One Hundred and Fifty point
5	Division-03 : Pavement work	03/12/02	12mm Compacted Premix bituminous Seal Coat	Sqm	1920.000	139.471	One Hundred and Thirty-Nine point Four Seven One	267784.320	Two Thousand Seven Hundred and Eighty point Four
	Division-03						Ninety-Nine point Nine		Nine

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের  
অনুমতিতে স্বাক্ষর করা হয়েছে



6	: Pavement work	03/13/01	Brick on End Edging	Lin. Meter	920.000	99.996	ninety-nine point nine Nine Six	91996.320	nine hundred and Ninety-Six point Three Two
7	Division-03 : Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm Thick Compacted Sand Cushion	Sqm	880.000	452.133	Four Hundred and Fifty-Two point One Three Three	397877.040	Three Lakh Ninety-Seven Thousand Eight Hundred and Seventy-Seven point Zero Four
8	Division-03 : Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm Sand Cushion	Sqm	880.000	619.345	Six Hundred and Nineteen point Three Four Five	545023.600	Five Lakh Forty-Five Thousand AND Twenty-Three point Six
							<b>Grand Total:</b>	5636377.792	Fifty-Six Lakh Thirty-Six Thousand Three Hundred and Seventy-Seven point Seven Nine Two

This Division-03 : Pavement work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Reza Construction - MS Hassan Builders JV

SE-HC-JV (JVCA - View Details)									
Division-03 : Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-03 : Pavement work	03/02/01	Sub-Base	Cum	19.200	4100.801	Four Thousand One Hundred point Eight Zero One	78735.379	Seventy-Eight Thousand Seven Hundred and Thirty-Five point Three Seven Nine
2	Division-03 : Pavement work	03/03/01	Aggregate Base Type-I	Cum	384.000	6499.602	Six Thousand Four Hundred and Ninety-Nine point Six Zero Two	2495847.168	Twenty-Four Lakh Ninety-Five Thousand Eight Hundred and Forty-Seven point One Six Eight
3	Division-03 : Pavement work	03/06/01b	Bituminous Prime Coat (Hand Placed)	Sqm	1920.000	119.808	One Hundred and Nineteen point Eight Zero Eight	230031.360	Two Lakh Thirty Thousand AND Thirty-One point Three Six
4	Division-03 : Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	96.000	16224.146	Sixteen Thousand Two Hundred and Twenty-Four point One Four Six	1557518.016	Fifteen Lakh Fifty-Seven Thousand Five Hundred and Eighteen point Zero One Six
5	Division-03 : Pavement work	03/12/02	12mm Compacted Premix bituminous Seal Coat	Sqm	1920.000	166.057	One Hundred and Sixty-Six point Zero Five Seven	318829.440	Three Lakh Eighteen Thousand Eight Hundred and Twenty-Nine point Four Four
6	Division-03 : Pavement work	03/13/01	Brick on End Edging	Lin. Meter	920.000	85.746	Eighty-Five point Seven Four Six	78886.320	Seventy-Eight Thousand Eight Hundred and Eighty-Six point Three Two
7	Division-03 : Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm Thick Compacted Sand Cushion	Sqm	880.000	378.284	Three Hundred and Seventy-Eight point Two Eight Four	332889.920	Three Lakh Thirty-Two Thousand Eight Hundred and Eighty-Nine point Nine Two
8	Division-03 : Pavement work	03/13/03	Herring Bond Brick Pavement i/c 12mm Sand Cushion	Sqm	880.000	532.945	Five Hundred and Thirty-Two point Nine Four Five	468991.600	Four Lakh Sixty-Eight Thousand Nine Hundred and Ninety-One point Six
							<b>Grand Total:</b>	5561729.203	Fifty-Five Lakh Sixty-One Thousand Seven Hundred and Twenty-Nine point Two Zero Three

This Division-03 : Pavement work is Electronically Signed by Mr. Md on behalf of SE-HC-JV

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Division-04 : Foundation work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-04 : Foundation work	04/01/01c	Bored Cast in Place Piles (dia. 750mm)	Lin. Meter	1309.500	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One	8970076.310	Eighty-Nine Lakh Seventy Thousand AND Seventy-Six point Three One
2	Division-04 : Foundation work	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	98.020	82500.001	Eighty-Two Thousand Five Hundred point Zero Zero One	8086650.098	Eighty Lakh Eighty-Six Thousand Six Hundred and Fifty point Zero Nine Eight
3	Division-04 : Foundation work	04/04/01b	Load Test on Cast in Place Piles (For 100 ton)	Nos	3.000	120500.001	One Lakh Twenty Thousand Five Hundred point Zero Zero One	361500.003	Three Lakh Sixty-One Thousand Five Hundred point Zero Zero Three
						<b>Grand Total:</b>		17418226.411	One Crore Seventy-Four Lakh Eighteen Thousand Two Hundred and Twenty-Six point Four One One


This Division-04 : Foundation work is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

[MD. MOYENUDDIN \(BASHI\)](#)

## Division-04 : Foundation work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-04 : Foundation work	04/01/01c	Bored Cast in Place Piles (dia. 750mm)	Lin. Meter	1309.500	7360.257	Seven Thousand Three Hundred and Sixty point Two Five Seven	9638256.542	Ninety-Six Lakh Thirty-Eight Thousand Two Hundred and Fifty-Six point Five Four Two
2	Division-04 : Foundation work	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	98.020	84710.541	Eighty-Four Thousand Seven Hundred and Ten point Five Four One	8303327.229	Eighty-Three Lakh Three Thousand Three Hundred and Twenty-Seven point Two Two Nine
3	Division-04 : Foundation work	04/04/01b	Load Test on Cast in Place Piles (For 100 ton)	Nos	3.000	138884.331	One Lakh Thirty-Eight Thousand Eight Hundred and Eighty-Four point Three Three One	416652.993	Four Lakh Sixteen Thousand and Fi Nine 1
						<b>Grand Total:</b>		18358236.764	One C Lakh f Thous and Ti Seven

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



This Division-04 : Foundation work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division-04 : Foundation work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-04 : Foundation work	04/01/01c	Bored Cast in Place Piles (dia. 750mm)	Lin. Meter	1309.500	6545.744	Six Thousand Five Hundred and Forty-Five point Seven Four Four	8571651.768	Eighty-Five Lakh Seventy-One Thousand Six Hundred and Fifty-One point Seven Six Eight
2	Division-04 : Foundation work	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	98.020	81878.769	Eighty-One Thousand Eight Hundred and Seventy-Eight point Seven Six Nine	8025756.937	Eighty Lakh Twenty-Five Thousand Seven Hundred and Fifty-Six point Nine Three Seven
3	Division-04 : Foundation work	04/04/01b	Load Test on Cast in Place Piles (For 100 ton)	Nos	3.000	118118.691	One Lakh Eighteen Thousand One Hundred and Eighteen point Six Nine One	354356.073	Three Lakh Fifty-Four Thousand Three Hundred and Fifty-Six point Zero Seven Three
							<b>Grand Total:</b>	16951764.778	One Crore Sixty-Nine Lakh Fifty-One Thousand Seven Hundred and Sixty-Four point Seven Seven Eight

This Division-04 : Foundation work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

SE-HC-JV (JVCA - View Details)									
Division-04 : Foundation work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-04 : Foundation work	04/01/01c	Bored Cast in Place Piles (dia. 750mm)	Lin. Meter	1309.500	12878.511	Twelve Thousand Eight Hundred and Seventy-Eight point Five One One	16864410.155	One Crore Sixty-Eight Lakh Sixty-Four Thousand Four Hundred and Ten point One Five Five
2	Division-04 : Foundation work	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	98.020	67024.583	Sixty-Seven Thousand AND Twenty-Four point Five Eight Three	6569749.626	Sixty-Five Lakh Sixty-Nine Thousand Seven Hundred and Forty-Nine point Six Two Six
3	Division-04 : Foundation work	04/04/01b	Load Test on Cast in Place Piles (For 100 ton)	Nos	3.000	130068.966	One Lakh Thirty Thousand AND Sixty-Eight point Nine Six Six	390206.898	Three Lakh Ninety Thousand Two Hundred and Six point Eight Nine Eight
							<b>Grand Total:</b>	23824366.679	Two Crore Thirty-Eight Lakh Twenty-Four Thousand Three Hundred and Sixty-Six point Six Seven Nine

This Division-04 : Foundation work is Electronically Signed by Mr. Md on behalf of SE-HC-JV

Signed  
 AASHI  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ  
 সচিব পরিদপ্তর ও সচিব মহাপ্রদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836
 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00
 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)


Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Division-05 : Structures

## Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-05 : Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1600.960	395.001	Three Hundred and Ninety-Five point Zero Zero One	632380.801	Six Lakh Thirty-Two Thousand Three Hundred and Eighty point Eight Zero One
2	Division-05 : Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	Cum	166.890	8150.001	Eight Thousand One Hundred and Fifty point Zero Zero One	1360153.667	Thirteen Lakh Sixty Thousand One Hundred and Fifty-Three point Six Six Seven
3	Division-05 : Structures	05/01/02b	Concrete class -20 (Foundation) (Concrete Mxer)	Cum	299.590	11550.001	Eleven Thousand Five Hundred and Fifty point Zero Zero One	3460264.800	Thirty-Four Lakh Sixty Thousand Two Hundred and Sixty-Four point Eight
4	Division-05 : Structures	05/01/02c	Concrete class - 20 (Vertical member col, pier, abutment / wing wall, culvert etc.) (Concrete Mxer)	Cum	107.220	14750.001	Fourteen Thousand Seven Hundred and Fifty point Zero Zero One	1581495.107	Fifteen Lakh Eighty-One Thousand Four Hundred and Ninety-Five point One Zero Seven
5	Division-05 : Structures	05/01/02f	Concrete class -20 (rail & post) (Concrete Mxer)	Cum	167.150	14950.001	Fourteen Thousand Nine Hundred and Fifty point Zero Zero One	2498892.667	Twenty-Four Lakh Ninety-Eight Thousand Eight Hundred and Ninety-Two point Six Six Seven
6	Division-05 : Structures	05/01/02h	Concrete class -25 (Vertical member col, pier, abutment/wing wall, culvert etc) (Concrete Mxer)	Cum	168.000	13950.001	Thirteen Thousand Nine Hundred and Fifty point Zero Zero One	2343600.168	Twenty-Three Lakh Forty-Three Thousand Six Hundred point One Six Eight
7	Division-05 : Structures	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc)	Cum	42.780	15350.001	Fifteen Thousand Three Hundred and Fifty point Zero Zero One	656673.043	Six Lakh Fifty-Six Thousand Six Hundred and Seventy-Three point Zero Four
8	Division-05 : Structures	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc) (Concrete Mxer)	Cum	131.400	14750.001	Fourteen Thousand Seven Hundred and Fifty point Zero Zero One	1938150.131	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


9	Division-05 : Structures	05/01/02l	Concrete Class ? 35 (Concrete Mixer)	Cum	18.330	22000.001	Twenty-Two Thousand point Zero Zero One	403260.018	Four Lakh Three Thousand Two Hundred and Sixty point Zero One Eight
10	Division-05 : Structures	05/01/02m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	159.900	23450.001	Twenty-Three Thousand Four Hundred and Fifty point Zero Zero One	3749655.160	Thirty-Seven Lakh Forty-Nine Thousand Six Hundred and Fifty-Five point One Six
11	Division-05 : Structures	05/02/02	High Yield Reinforcement Bars	Tonne	146.450	82500.001	Eighty-Two Thousand Five Hundred point Zero Zero One	12082125.146	One Crore Twenty Lakh Eighty-Two Thousand One Hundred and Twenty-Five point One Four Six
12	Division-05 : Structures	05/03/01	Pre Stressing Wire or Strand	Tonne	10.460	263500.001	Two Lakh Sixty-Three Thousand Five Hundred point Zero Zero One	2756210.010	Twenty-Seven Lakh Fifty-Six Thousand Two Hundred and Ten point Zero One
13	Division-05 : Structures	PWD Code 04.3	Brick work with 1st Class Brick	Cum	689.180	5150.001	Five Thousand One Hundred and Fifty point Zero Zero One	3549277.689	Thirty-Five Lakh Forty-Nine Thousand Two Hundred and Seventy-Seven point Six Eight Nine
14	Division-05 : Structures	05/05/02	Brick Drainage Layer	Cum	339.750	3950.001	Three Thousand Nine Hundred and Fifty point Zero Zero One	1342012.840	Thirteen Lakh Forty-Two Thousand AND Twelve point Eight Four
15	Division-05 : Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	Lin Meter	30.750	8500.001	Eight Thousand Five Hundred point Zero Zero One	261375.031	Two Lakh Sixty-One Thousand Three Hundred and Seventy-Five point Zero Three One
16	Division-05 : Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Number	20.000	17500.001	Seventeen Thousand Five Hundred point Zero Zero One	350000.020	Three Lakh Fifty Thousand point Zero Two
17	Division-05 : Structures	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling).	Meter	32.000	2750.001	Two Thousand Seven Hundred and Fifty point Zero Zero One	88000.032	Eighty-Eight Thousand point Zero Three Two
18	Division-05 : Structures	05/14/02c	Calender Hamilton Truss Bridge (Delaunching).	Meter	86.000	6800.001	Six Thousand Eight Hundred point Zero Zero One	584800.086	Five Lakh Eighty-Four Thousand Eight Hundred point Zero Eight Six
19	Division-05 : Structures	05/15/01	Mobilization for railing type work, etc.	Meter	172.000	1550.001	One Thousand Five Hundred and Fifty point Zero Zero One	266600.172	Two Lakh Sixty-Six Thousand Six Hundred point One Seven Two
20	Division-05 : Structures	05/16/01	Dismantling of deck slab, thickness 175mm.	Sqm	178.500	4720.001	Four Thousand Seven Hundred and Twenty point Zero Zero One	842520.179	Eight Lakh Forty-Two Thousand Five Hundred and Twenty point One Seven Nine
							<b>Grand Total:</b>	40747446.767	Four Crore Seven Lakh Forty-Seven Thousand Four Hundred and Forty-Six point Seven Six Seven

This Division-05 : Structures is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

MD. MOYENUDDIN (BASHI)								
Division-05 : Structures								
Bill of Quantities								
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 পল্লব পরিচালক ও মহাপ্রকল্প নির্বাহী  
 পল্লব পরিচালক ও পল্লব পরিচালক  
 পল্লব পরিচালক ও পল্লব পরিচালক

1	Division-05 : Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1600.960	434.394	Four Hundred and Thirty-Four point Three Nine Four	695447.418	Six Lakh Ninety-Five Thousand Four Hundred and Forty-Seven point Four One Eight
2	Division-05 : Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	Cum	166.890	7624.685	Seven Thousand Six Hundred and Twenty-Four point Six Eight Five	1272483.680	Twelve Lakh Seventy-Two Thousand Four Hundred and Eighty-Three point Six Eight
3	Division-05 : Structures	05/01/02b	Concrete class -20 (Foundation) (Concrete Mxer)	Cum	299.590	12087.816	Twelve Thousand AND Eighty-Seven point Eight One Six	3621388.795	Thirty-Six Lakh Twenty-One Thousand Three Hundred and Eighty-Eight point Seven Nine Five
4	Division-05 : Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mxer)	Cum	107.220	13466.785	Thirteen Thousand Four Hundred and Sixty-Six point Seven Eight Five	1443908.688	Fourteen Lakh Forty-Three Thousand Nine Hundred and Eight point Six Eight Eight
5	Division-05 : Structures	05/01/02f	Concrete class -20 (rail & post) (Concrete Mxer)	Cum	167.150	15858.616	Fifteen Thousand Eight Hundred and Fifty-Eight point Six One Six	2650767.664	Twenty-Six Lakh Fifty Thousand Seven Hundred and Sixty-Seven point Six Six Four
6	Division-05 : Structures	05/01/02h	Concrete class -25 (Vertical member col. pier, abutment/wing wall, culvert etc) (Concrete Mxer)	Cum	168.000	13867.862	Thirteen Thousand Eight Hundred and Sixty-Seven point Eight Six Two	2329800.816	Twenty-Three Lakh Twenty-Nine Thousand Eight Hundred point Eight One Six
7	Division-05 : Structures	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc)	Cum	42.780	15332.335	Fifteen Thousand Three Hundred and Thirty-Two point Three Three Five	655917.291	Six Lakh Fifty-Five Thousand Nine Hundred and Seventeen point Two Nine One
8	Division-05 : Structures	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc (Concrete Mxer)	Cum	131.400	15292.502	Fifteen Thousand Two Hundred and Ninety-Two point Five Zero Two	2009434.763	Twenty Lakh Nine Thousand Four Hundred and Thirty-Four point Seven Six Three
9	Division-05 : Structures	05/01/02l	Concrete Class ? 35 (Concrete Mxer)	Cum	18.330	26346.192	Twenty-Six Thousand Three Hundred and Forty-Six point One Nine Two	482925.699	Four Lakh Eighty-Two Thousand Nine Hundred and Twenty-Five point Six Nine Nine
10	Division-05 : Structures	05/01/02m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mxer)	Cum	159.900	26827.586	Twenty-Six Thousand Eight Hundred and Twenty-Seven point Five Eight Six	4289731.001	Forty-Two Lakh Eighty-Nine Thousand Seven Hundred and Thirty-One point Zero Zero One
11	Division-05 : Structures	05/02/02	High Yield Reinforcement Bars	Tonne	146.450	84710.541	Eighty-Four Thousand Seven Hundred and Ten point Five Four One	12405858.729	One Crore Twenty-Four Lakh Five Thousand Eight Hundred and Fifty-Eight point Seven Two Nine
12	Division-05 : Structures	05/03/01	Pre Stressing Wire or Strand	Tonne	10.460	253586.079	Two Lakh Fifty-Three Thousand Five Hundred and Eighty-Six point Zero Seven Nine	2652510.386	Twenty-Six Lakh Fifty-Two Thousand Five Hundred and Ten point Three Eight Six
13	Division-05 : Structures	PWD Code 04.3	Brick work with 1st Class Brick	Cum	689.180	5561.801	Five Thousand Five Hundred and Sixty-One point Eight Zero One	3833082.013	Thirty-Eight Lakh Thirty-Three Thousand AND Eighty-Two point Zero One Three
14	Division-05 : Structures	05/05/02	Brick Drainage Layer	Cum	339.750	4283.859	Four Thousand Two Hundred and Eighty-Three point Eight Five Nine	1455441.095	
	Division-		Expansion Joint complete as				Nine Thousand Eight		

Signed  
  
 কাজী আনুদার আল-মামুন  
 প্রোগ্রামার  
 নথি পরিচালনা ও যন্ত্রাংশিক বিভাগ  
 নথি পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার

15	05 : Structures	05/08/01	detailed on the Drawings in the location described in the BoQ.	Lin Meter	30.750	9870.028	Hundred and Seventy point Zero Two Eight	303503.361	Five Hundred and Three point Three Six One
16	Division-05 : Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Number	20.000	23039.757	Twenty-Three Thousand AND Thirty-Nine point Seven Five Seven	460795.140	Four Lakh Sixty Thousand Seven Hundred and Ninety-Five point One Four
17	Division-05 : Structures	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling).	Meter	32.000	2883.484	Two Thousand Eight Hundred and Eighty-Three point Four Eight Four	92271.488	Ninety-Two Thousand Two Hundred and Seventy-One point Four Eight Eight
18	Division-05 : Structures	05/14/02c	Calender Hamilton Truss Bridge (Delaunching).	Meter	86.000	6810.115	Six Thousand Eight Hundred and Ten point One One Five	585669.890	Five Lakh Eighty-Five Thousand Six Hundred and Sixty-Nine point Eight Nine
19	Division-05 : Structures	05/15/01	Mobilization for railing type work, etc.	Meter	172.000	1458.428	One Thousand Four Hundred and Fifty-Eight point Four Two Eight	250849.616	Two Lakh Fifty Thousand Eight Hundred and Forty-Nine point Six One Six
20	Division-05 : Structures	05/16/01	Dismantling of deck slab, thickness 175mm.	Sqm	178.500	4716.583	Four Thousand Seven Hundred and Sixteen point Five Eight Three	841910.065	Eight Lakh Forty-One Thousand Nine Hundred and Ten point Zero Six Five
							<b>Grand Total:</b>	42333697.598	Four Crore Twenty-Three Lakh Thirty-Three Thousand Six Hundred and Ninety-Seven point Five Nine Eight


This Division-05 : Structures is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division-05 : Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-05 : Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1600.960	463.625	Four Hundred and Sixty-Three point Six Two Five	742245.080	Seven Lakh Forty-Two Thousand Two Hundred and Forty-Five point Zero Eight
2	Division-05 : Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	Cum	166.890	8002.039	Eight Thousand AND Two point Zero Three Nine	1335460.289	Thirteen Lakh Thirty-Five Thousand Four Hundred and Sixty point Two Eight Nine
3	Division-05 : Structures	05/01/02b	Concrete class-20 (Foundation) (Concrete Mxer)	Cum	299.590	11898.952	Eleven Thousand Eight Hundred and Ninety-Eight point Nine Five Two	3564807.030	Thirty-Five Lakh Sixty-Four Thousand Eight Hundred and Seven point Zero Three
4	Division-05 : Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mxer)	Cum	107.220	13728.656	Thirteen Thousand Seven Hundred and Twenty-Eight point Six Five Six	1471986.496	Fourteen Lakh Seventy-One Thousand Nine Hundred and Eighty-Six point Four Nine Six
5	Division-05 : Structures	05/01/02f	Concrete class -20 (rail & post) (Concrete Mxer)	Cum	167.150	16831.246	Sixteen Thousand Eight Hundred and Thirty-One point Two Four Six	2813342.765	Twenty-Eight

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পবিত্র ও মরাদ্দক বিভাগ  
পাক পবিত্র ও মরাদ্দক  
পাক পবিত্র ও মরাদ্দক




6	Division-05 : Structures	05/01/02h	Concrete class -25 (Vertical member col, pier,abutment/wing wall,culvert etc) (Concrete Mixer)	Cum	168.000	14092.428	Fourteen Thousand AND Ninety-Two point Four Two Eight	2367527.904	Seven Thousand Five Hundred and Twenty-Seven point Nine Zero Four
7	Division-05 : Structures	05/01/02i	Concrete class - 25 (Girder, beam, cross girder,and diaphragm etc)	Cum	42.780	16427.158	Sixteen Thousand Four Hundred and Twenty-Seven point One Five Eight	702753.819	Seven Lakh Two Thousand Seven Hundred and Fifty-Three point Eight One Nine
8	Division-05 : Structures	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mixer)	Cum	131.400	15342.533	Fifteen Thousand Three Hundred and Forty-Two point Five Three Three	2016008.836	Twenty Lakh Sixteen Thousand AND Eight point Eight Three Six
9	Division-05 : Structures	05/01/02l	Concrete Class ? 35 (Concrete Mixer)	Cum	18.330	25060.495	Twenty-Five Thousand AND Sixty point Four Nine Five	459358.873	Four Lakh Fifty-Nine Thousand Three Hundred and Fifty-Eight point Eight Seven Three
10	Division-05 : Structures	05/01/02m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mixer)	Cum	159.900	25500.868	Twenty-Five Thousand Five Hundred point Eight Six Eight	4077588.793	Forty Lakh Seventy-Seven Thousand Five Hundred and Eighty-Eight point Seven Nine Three
11	Division-05 : Structures	05/02/02	High Yield Reinforcement Bars	Tonne	146.450	81878.769	Eighty-One Thousand Eight Hundred and Seventy-Eight point Seven Six Nine	11991145.720	One Crore Nineteen Lakh Ninety-One Thousand One Hundred and Forty-Five point Seven Two
12	Division-05 : Structures	05/03/01	Pre Stressing Wire or Strand	Tonne	10.460	226292.115	Two Lakh Twenty-Six Thousand Two Hundred and Ninety-Two point One One Five	2367015.523	Twenty-Three Lakh Sixty-Seven Thousand AND Fifteen point Five Two Three
13	Division-05 : Structures	PWD Code 04.3	Brick work with 1st Class Brick	Cum	689.180	6083.797	Six Thousand AND Eighty-Three point Seven Nine Seven	4192831.216	Forty-One Lakh Ninety-Two Thousand Eight Hundred and Thirty-One point Two One Six
14	Division-05 : Structures	05/05/02	Brick Drainage Layer	Cum	339.750	4608.937	Four Thousand Six Hundred and Eight point Nine Three Seven	1565886.346	Fifteen Lakh Sixty-Five Thousand Eight Hundred and Eighty-Six point Three Four Six
15	Division-05 : Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	Lin Meter	30.750	9531.701	Nine Thousand Five Hundred and Thirty-One point Seven Zero One	293099.806	Two Lakh Ninety-Three Thousand AND Ninety-Nine point Eight Zero Six
16	Division-05 : Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Number	20.000	18245.244	Eighteen Thousand Two Hundred and Forty-Five point Two Four Four	364904.880	Three Lakh Sixty-Four Thousand and Nine Hundred and Four point Eight Eight
17	Division-05 : Structures	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling).	Meter	32.000	2603.373	Two Thousand Six Hundred and Three point Three Seven Three	83307.936	Eighty-Three Thousand Three Hundred and Seven point Nine Three Six
18	Division-05 : Structures	05/14/02c	Calender Hamilton Truss Bridge (Delaunching).	Meter	86.000	5958.433	Five Thousand Nine Hundred and Fifty-Eight point Four Three Three	512425.238	Five Lakh Twelve Thousand Four Hundred and Twenty-Five point Two Three Three
19	Division-05 : Structures	05/15/01	Mobilization for railing type work, etc.	Meter	172.000	1479.776	One Thousand Four Hundred and Seventy-Nine point Seven Seven Six	254521.472	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিদ্বন্দ্বিতা ও মর্যাদাপূর্ণ বিকাশ  
 নতুন পরিবেশ ও দেশে মর্যাদার  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

20	Division-05 : Structures	05/16/01	Dismantling of deck slab, thickness 175mm.	Sqm	178.500	5226.675	Five Thousand Two Hundred and Twenty-Six point Six Seven Five	932961.488	Nine Lakh Thirty-Two Thousand and Nine Hundred and Sixty-One point Four Eight Eight
							<b>Grand Total:</b>	42109179.514	Four Crore Twenty-One Lakh Nine Thousand One Hundred and Seventy-Nine point Five One Four


This Division-05 : Structures is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

SE-HC-JV (JVCA - View Details)									
Division-05 : Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-05 : Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	1600.960	368.865	Three Hundred and Sixty-Eight point Eight Six Five	590538.110	Five Lakh Ninety Thousand Five Hundred and Thirty-Eight point One One
2	Division-05 : Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	166.890	6493.822	Six Thousand Four Hundred and Ninety-Three point Eight Two Two	1083753.954	Ten Lakh Eighty-Three Thousand Seven Hundred and Fifty-Three point Nine Five Four
3	Division-05 : Structures	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	299.590	16925.738	Sixteen Thousand Nine Hundred and Twenty-Five point Seven Three Eight	5070781.847	Fifty Lakh Seventy Thousand Seven Hundred and Eighty-One point Eight Four Seven
4	Division-05 : Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	107.220	19059.631	Nineteen Thousand AND Fifty-Nine point Six Three One	2043573.636	Twenty Lakh Forty-Three Thousand Five Hundred and Seventy-Three point Six Three Six
5	Division-05 : Structures	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	167.150	19005.289	Nineteen Thousand AND Five point Two Eight Nine	3176734.056	Thirty-One Lakh Seventy-Six Thousand Seven Hundred and Thirty-Four point Zero Five Six
6	Division-05 : Structures	05/01/02h	Concrete class -25 (Vertical member col. pier, abutment/wing wall, culvert etc) (Concrete Mixer)	Cum	168.000	16231.169	Sixteen Thousand Two Hundred and Thirty-One point One Six Nine	2726836.392	Twenty-Seven Lakh Twenty-Six Thousand Eight Hundred and Thirty-Six point Three Nine Two
7	Division-05 : Structures	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc)	Cum	42.780	17494.351	Seventeen Thousand Four Hundred and Ninety-Four point Three Five One	748408.336	Seven Lakh Forty-Eight Thousand Four Hundred and Eight point Three Three Six
8	Division-05 : Structures	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc) (Concrete Mixer)	Cum	131.400	16495.911	Sixteen Thousand Four Hundred and Ninety-Five point Nine One One	2167562.709	Twenty-One Lakh Sixty-Six Thousand Seven Hundred and Twenty-Two point Seven One One
	Division-						Twenty-Nine Thousand AND		

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মালিকানাধীন বিভাগ  
 নতুন পরিচালন ও মালিকানাধীন  
 বাংলাদেশ সরকার

9	05 : Structures	05/01/02l	Concrete Class ? 35 (Concrete Mxer)	Cum	18.330	29088.033	Thousand AND Eighty-Eight point Zero Three Three	533183.645	Hundred and Eighty-Three point Six Four Five
10	Division-05 : Structures	05/01/02m	Concrete Class ? 40 (Pre-stressed Girder) (Concrete Mxer)	Cum	159.900	50350.611	Fifty Thousand Three Hundred and Fifty point Six One One	8051062.699	Eighty Lakh Fifty-One Thousand AND Sixty-Two point Six Nine Nine
11	Division-05 : Structures	05/02/02	High Yield Reinforcement Bars	Tonne	146.450	67251.006	Sixty-Seven Thousand Two Hundred and Fifty-One point Zero Zero Six	9848909.829	Ninety-Eight Lakh Forty-Eight Thousand Nine Hundred and Nine point Eight Two Nine
12	Division-05 : Structures	05/03/01	Pre Stressing Wire or Strand	Tonne	10.460	273590.015	Two Lakh Seventy-Three Thousand Five Hundred and Ninety point Zero One Five	2861751.557	Twenty-Eight Lakh Sixty-One Thousand Seven Hundred and Fifty-One point Five Five Seven
13	Division-05 : Structures	PWD Code 04.3	Brick work with 1st Class Brick	Cum	689.180	3013.001	Three Thousand AND Thirteen point Zero Zero One	2076500.029	Twenty Lakh Seventy-Six Thousand Five Hundred point Zero Two Nine
14	Division-05 : Structures	05/05/02	Brick Drainage Layer	Cum	339.750	3364.093	Three Thousand Three Hundred and Sixty-Four point Zero Nine Three	1142950.597	Eleven Lakh Forty-Two Thousand Nine Hundred and Fifty point Five Nine Seven
15	Division-05 : Structures	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ.	Lin Meter	30.750	12455.181	Twelve Thousand Four Hundred and Fifty-Five point One Eight One	382996.816	Three Lakh Eighty-Two Thousand Nine Hundred and Ninety-Six point Eight One Six
16	Division-05 : Structures	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Number	20.000	22284.209	Twenty-Two Thousand Two Hundred and Eighty-Four point Two Zero Nine	445684.180	Four Lakh Forty-Five Thousand Six Hundred and Eighty-Four point One Eight
17	Division-05 : Structures	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling).	Meter	32.000	2045.385	Two Thousand AND Forty-Five point Three Eight Five	65452.320	Sixty-Five Thousand Four Hundred and Fifty-Two point Three Two
18	Division-05 : Structures	05/14/02c	Calender Hamilton Truss Bridge (Delaunching).	Meter	86.000	5321.702	Five Thousand Three Hundred and Twenty-One point Seven Zero Two	457666.372	Four Lakh Fifty-Seven Thousand Six Hundred and Sixty-Six point Three Seven Two
19	Division-05 : Structures	05/15/01	Mobilization for railing type work, etc.	Meter	172.000	1154.078	One Thousand One Hundred and Fifty-Four point Zero Seven Eight	198501.416	One Lakh Ninety-Eight Thousand Five Hundred and One point Four One Six
20	Division-05 : Structures	05/16/01	Dismantling of deck slab, thickness 175mm.	Sqm	178.500	2962.976	Two Thousand Nine Hundred and Sixty-Two point Nine Seven Six	528891.216	Five Lakh Twenty-Eight Thousand Eight Hundred and Ninety-One point Two One Six
							<b>Grand Total:</b>	44201739.712	Four Crore Forty-Two Lakh One Thousand Seven Hundred and Thirty-Nine point Seven One Two

This Division-05 : Structures is Electronically Signed by Mr. Md on behalf of SE-HC-JV

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিদ্বন্দ্বি ও মর্যাদাপূর্ণ বিভাগ  
 নতুন প্রতিদ্বন্দ্বি ও মোট মর্যাদাপূর্ণ  
 বাংলাদেশ সরকার



Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিদপন ও মহাপ্রকৃতি বিভাগ  
স্বাক্ষর পরিদপন ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	130836	Invitation Reference No. :	DZ(e-GP)-12/PMP(B&C)/2017-2018.
Closing Date and Time :	21-Nov-2017 12:00	Opening Date and Time :	21-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).		
<div> View Notice</div>			

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
(JVCA - View Details)

## Division-06 : Incidental work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-06 : Incidental work	06/01/02	Concrete Slope Protection	Sqm	5566.000	1350.001	One Thousand Three Hundred and Fifty point Zero Zero One	7514105.566	Seventy-Five Lakh Fourteen Thousand and One Hundred and Five point Five Six Six
2	Division-06 : Incidental work	06/05/01	Road Marking-thermoplastic Material (Screed Application)	Sqm	46.200	1050.001	One Thousand AND Fifty point Zero Zero One	48510.046	Forty-Eight Thousand Five Hundred and Ten point Zero Four Six
3	Division-06 : Incidental work	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	Nos	320.000	1850.001	One Thousand Eight Hundred and Fifty point Zero Zero One	592000.320	Five Lakh Ninety-Two Thousand point Three Two
4	Division-06 : Incidental work	06/10/01	Traffic signs	Nos	26.000	5250.001	Five Thousand Two Hundred and Fifty point Zero Zero One	136500.026	One Lakh Thirty-Six Thousand Five Hundred point Zero Two Six
5	Division-06 : Incidental work	06/10/02	Sign post	Nos	30.000	2600.001	Two Thousand Six Hundred point Zero Zero One	78000.030	Seventy-Eight Thousand point Zero Three
6	Division-06 : Incidental work	06/12/01	Geo-textile Filter Fabric	Sqm	5566.000	165.001	One Hundred and Sixty-Five point Zero Zero One	918395.566	Nine Lakh Eighteen Thousand Three Hundred and Ninety-Five point Five Six Six
7	Division-06 : Incidental work	06/13/01b	Bullah Palisiding (Local Bullah : 150mm ? 200mm)	Lin.Metre	272.000	6250.001	Six Thousand Two Hundred and Fifty point Zero Zero One	1700000.272	Seventeen Lakh point Two Seven Two
8	Division-06 : Incidental work	PWD Item no. 26.31	Supplying 100 mm inside diameter best quality uPVC rain water down pipe	Meter	54.000	550.001	Five Hundred and Fifty point Zero Zero One	29700.054	Twenty-Nine Thousand Seven Hundred point Zero Five Four
9	Division-06 : Incidental work	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	650.800	150.001	One Hundred and Fifty point Zero Zero One	97620.651	Ninety-Seven Thousand Six Hundred and Twenty point Six Five One
10	Division-06 : Incidental work	PWD Item no. 15.3	Minimum 12 mm thick cement sand (F.M 1.2) plaster with neat cement finishing	Sqm	1351.000	250.001	Two Hundred and Fifty point Zero Zero One	337751.351	Three Lakh Thirty-Seven Thousand Seven Hundred and Fifty-Five
11	Division-06 : Incidental work	Msc-01	Labour Charge for using Suitable materials	Cum	460.800	1695.001	One Thousand Six Hundred and Ninety-Five point Zero Zero One	781056.461	Seven One Fifty-One
									One

Signed

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিভাগ  
সিস্টেম এনালিস্ট ও সফটওয়্যার  
এক্সপার্ট/সিস্টেম এনালিস্ট

							<b>Grand Total:</b>	12233640.343	Lakh Thirty-Three Thousand Six Hundred and Forty point Three Four Three
--	--	--	--	--	--	--	---------------------	--------------	---

This Division-06 : Incidental work is Electronically Signed by Mr. Mr. on behalf of M. M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

MD. MOYENUDDIN (BASHI)									
Division-06 : Incidental work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-06 : Incidental work	06/01/02	Concrete Slope Protection	Sqm	5566.000	1460.078	One Thousand Four Hundred and Sixty point Zero Seven Eight	8126794.148	Eighty-One Lakh Twenty-Six Thousand Seven Hundred and Ninety-Four point One Four Eight
2	Division-06 : Incidental work	06/05/01	Road Marking-thermoplastic Material (Screed Application)	Sqm	46.200	1005.651	One Thousand AND Five point Six Five One	46461.076	Forty-Six Thousand Four Hundred and Sixty-One point Zero Seven Six
3	Division-06 : Incidental work	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	Nos	320.000	1886.315	One Thousand Eight Hundred and Eighty-Six point Three One Five	603620.800	Six Lakh Three Thousand Six Hundred and Twenty point Eight
4	Division-06 : Incidental work	06/10/01	Traffic signs	Nos	26.000	5397.789	Five Thousand Three Hundred and Ninety-Seven point Seven Eight Nine	140342.514	One Lakh Forty Thousand Three Hundred and Forty-Two point Five One Four
5	Division-06 : Incidental work	06/10/02	Sign post	Nos	30.000	2473.147	Two Thousand Four Hundred and Seventy-Three point One Four Seven	74194.410	Seventy-Four Thousand One Hundred and Ninety-Four point Four One
6	Division-06 : Incidental work	06/12/01	Geo-textile Filter Fabric	Sqm	5566.000	149.044	One Hundred and Forty-Nine point Zero Four Four	829578.904	Eight Lakh Twenty-Nine Thousand Five Hundred and Seventy-Eight point Nine Zero Four
7	Division-06 : Incidental work	06/13/01b	Bullah Palisiding (Local Bullah : 150mm ? 200mm)	Lin.Metre	272.000	6593.823	Six Thousand Five Hundred and Ninety-Three point Eight Two Three	1793519.856	Seventeen Lakh Ninety-Three Thousand Five Hundred and Nineteen point Eight Five Six
8	Division-06 : Incidental work	PWD Item no. 26.31	Supplying 100 mm inside diameter best quality uPVC rain water down pipe	Meter	54.000	370.787	Three Hundred and Seventy point Seven Eight Seven	20022.498	Twenty Thousand AND Twenty-Two point Four Nine Eight
9	Division-06 : Incidental work	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	650.800	123.596	One Hundred and Twenty-Three point Five Nine Six	80436.277	Eighty Thousand Four Hundred and Thirty-Six point Two Seven Seven
10	Division-06 : Incidental work	PWD Item no. 15.3	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing	Sqm	1351.000	225.686	Two Hundred and Twenty-Five point Six Eight Six	304901.786	Three Lakh Four Thousand Nine Hundred and One point Seven Eight Six
11	Division-06 : Incidental work	Msc-01	Labour Charge for using Suitable materials	Cum	460.800	617.978	Six Hundred and Seventeen point Nine Seven Eight	284764.262	Two Lakh Eighty-Four Thousand Seven Hundred and Sixty-Four point Two Six Two
							<b>Grand Total:</b>	12304636.531	One Crore Twenty-Three Lakh Four Thousand Six Hundred and Thirty-Six point Five Three One

This Division-06 : Incidental work is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

<b>Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</b>
<b>(JVCA - View Details)</b>
<b>Division-06 : Incidental work</b>

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পবিত্র ও মহাপুত্রিক বিভাগ  
পবিত্র ও মহাপুত্রিক বিভাগ  
পবিত্র ও মহাপুত্রিক বিভাগ

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-06 : Incidental work	06/01/02	Concrete Slope Protection	Sqm	5566.000	1407.357	One Thousand Four Hundred and Seven point Three Five Seven	7833349.062	Seventy-Eight Lakh Thirty-Three Thousand Three Hundred and Forty-Nine point Zero Six Two
2	Division-06 : Incidental work	06/05/01	Road Marking-thermoplastic Material (Screed Application)	Sqm	46.200	1051.312	One Thousand AND Fifty-One point Three One Two	48570.614	Forty-Eight Thousand Five Hundred and Seventy point Six One Four
3	Division-06 : Incidental work	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	Nos	320.000	1556.223	One Thousand Five Hundred and Fifty-Six point Two Two Three	497991.360	Four Lakh Ninety-Seven Thousand Nine Hundred and Ninety-One point Three Six
4	Division-06 : Incidental work	06/10/01	Traffic signs	Nos	26.000	6913.405	Six Thousand Nine Hundred and Thirteen point Four Zero Five	179748.530	One Lakh Seventy-Nine Thousand Seven Hundred and Forty-Eight point Five Three
5	Division-06 : Incidental work	06/10/02	Sign post	Nos	30.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	92178.750	Ninety-Two Thousand One Hundred and Seventy-Eight point Seven Five
6	Division-06 : Incidental work	06/12/01	Geo-textile Filter Fabric	Sqm	5566.000	156.668	One Hundred and Fifty-Six point Six Six Eight	872014.088	Eight Lakh Seventy-Two Thousand AND Fourteen point Zero Eight Eight
7	Division-06 : Incidental work	06/13/01b	Bullah Palisiding (Local Bullah : 150mm ? 200mm)	Lin.Metre	272.000	6648.797	Six Thousand Six Hundred and Forty-Eight point Seven Nine Seven	1808472.784	Eighteen Lakh Eight Thousand Four Hundred and Seventy-Two point Seven Eight Four
8	Division-06 : Incidental work	PWD Item no. 26.31	Supplying 100 mm inside diameter best quality uPVC rain water down pipe	Meter	54.000	430.167	Four Hundred and Thirty point One Six Seven	23229.018	Twenty-Three Thousand Two Hundred and Twenty-Nine point Zero One Eight
9	Division-06 : Incidental work	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	650.800	184.357	One Hundred and Eighty-Four point Three Five Seven	119979.536	One Lakh Nineteen Thousand Nine Hundred and Seventy-Nine point Five Three Six
10	Division-06 : Incidental work	PWD Item no. 15.3	Minimum 12 mm thick cement sand (F.M 1.2) plaster with neat cement finishing	Sqm	1351.000	239.665	Two Hundred and Thirty-Nine point Six Six Five	323787.415	Three Lakh Twenty-Three Thousand Seven Hundred and Eighty-Seven point Four One Five
11	Division-06 : Incidental work	Msc-01	Labour Charge for using Suitable materials	Cum	460.800	927.933	Nine Hundred and Twenty-Seven point Nine Three Three	427591.526	Four Lakh Twenty-Seven Thousand Five Hundred and Ninety-One point Five Two Six
							<b>Grand Total:</b>	12226912.683	One Crore Twenty-Two Lakh Twenty-Six Thousand Nine Hundred and Twelve point Six Eight Three

This Division-06 : Incidental work is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

SE-HC-JV (JVCA - View Details)									
Division-06 : Incidental work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-06 : Incidental work	06/01/02	Concrete Slope Protection	Sqm	5566.000	799.001	Seven Hundred and Ninety-Nine point Zero	4447239.566	Four Crore Forty-Four Lakh Seven Thousand Three Hundred and Ninety-Nine point Five Six Six

Signed  
A.A.H.  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	work						Zero One		Nine point Five Six Six
2	Division-06 : Incidental work	06/05/01	Road Marking-thermoplastic Material (Screed Application)	Sqm	46.200	578.795	Five Hundred and Seventy-Eight point Seven Nine Five	26740.329	Twenty-Six Thousand Seven Hundred and Forty point Three Two Nine
3	Division-06 : Incidental work	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	Nos	320.000	1028.101	One Thousand AND Twenty-Eight point One Zero One	328992.320	Three Lakh Twenty-Eight Thousand Nine Hundred and Ninety-Two point Three Two
4	Division-06 : Incidental work	06/10/01	Traffic signs	Nos	26.000	3895.371	Three Thousand Eight Hundred and Ninety-Five point Three Seven One	101279.646	One Lakh One Thousand Two Hundred and Seventy-Nine point Six Four Six
5	Division-06 : Incidental work	06/10/02	Sign post	Nos	30.000	1069.275	One Thousand AND Sixty-Nine point Two Seven Five	32078.250	Thirty-Two Thousand AND Seventy-Eight point Two Five
6	Division-06 : Incidental work	06/12/01	Geo-textile Filter Fabric	Sqm	5566.000	81.994	Eighty-One point Nine Nine Four	456378.604	Four Lakh Fifty-Six Thousand Three Hundred and Seventy-Eight point Six Zero Four
7	Division-06 : Incidental work	06/13/01b	Bullah Palisiding (Local Bullah : 150mm ? 200mm)	Lin.Metre	272.000	5052.665	Five Thousand AND Fifty-Two point Six Six Five	1374324.880	Thirteen Lakh Seventy-Four Thousand Three Hundred and Twenty-Four point Eight Eight
8	Division-06 : Incidental work	PWD Item no. 26.31	Supplying 100 mm inside diameter best quality uPVC rain water down pipe	Meter	54.000	541.986	Five Hundred and Forty-One point Nine Eight Six	29267.244	Twenty-Nine Thousand Two Hundred and Sixty-Seven point Two Four Four
9	Division-06 : Incidental work	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	650.800	150.001	One Hundred and Fifty point Zero Zero One	97620.651	Ninety-Seven Thousand Six Hundred and Twenty point Six Five One
10	Division-06 : Incidental work	PWD Item no. 15.3	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing	Sqm	1351.000	153.002	One Hundred and Fifty-Three point Zero Zero Two	206705.702	Two Lakh Six Thousand Seven Hundred and Five point Seven Zero Two
11	Division-06 : Incidental work	Msc-01	Labour Charge for using Suitable materials	Cum	460.800	719.247	Seven Hundred and Nineteen point Two Four Seven	331429.018	Three Lakh Thirty-One Thousand Four Hundred and Twenty-Nine point Zero One Eight
							<b>Grand Total:</b>	7432056.210	Seventy-Four Lakh Thirty-Two Thousand AND Fifty-Six point Two One

This Division-06 : Incidental work is Electronically Signed by Mr. Md on behalf of SE-HC-JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকৃত বিভাগ  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকৃত  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকৃত

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	130836	Invitation Reference No. :	DZ(e-GP)-12/PMP(B&C)/2017-2018.
Closing Date and Time :	21-Nov-2017 12:00	Opening Date and Time :	21-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	Division-02 : Earth work	7308051.588
2	Division-01 : General & Site facilities	242813.702
3	Division-03 : Pavement work	5712098.387
4	Division-04 : Foundation work	18358236.764
5	Division-05 : Structures	42333697.598
6	Division-06 : Incidental work	12304636.531
	<b>Grand Total</b>	<b>86259534.570</b>

## Tenderer/Consultant Name : SE-HC-JV

S. No.	Form Name	Amount (in BDT)
1	Division-02 : Earth work	4149063.355
2	Division-01 : General & Site facilities	171313.921
3	Unconditional Discount Form	0.000
4	Division-03 : Pavement work	5561729.203
5	Division-04 : Foundation work	23824366.679
6	Division-05 : Structures	44201739.712
7	Division-06 : Incidental work	7432056.210
	<b>Grand Total</b>	<b>85340269.080</b>

## Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

S. No.	Form Name	Amount (in BDT)
1	Division-02 : Earth work	8115726.626
2	Division-01 : General & Site facilities	300307.687
3	Unconditional Discount Form	0.000
4	Division-03 : Pavement work	5636377.792
5	Division-04 : Foundation work	16951764.778
6	Division-05 : Structures	42109179.514
7	Division-06 : Incidental work	12226912.683
	<b>Grand Total</b>	<b>85340269.080</b>

## Tenderer/Consultant Name : M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).

S. No.	Form Name	Amount
1	Division-02 : Earth work	
2	Division-01 : General & Site facilities	
3	Unconditional Discount Form	
4	Division-03 : Pavement work	

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	Division-04 : Foundation work	17418226.411
6	Division-05 : Structures	40747446.767
7	Division-06 : Incidental work	12233640.343
	<b>Grand Total</b>	<b>85394269.080</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 130836
 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00
 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	SE-HC-JV Amount in (BDT)	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV Amount in (BDT)	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV). Amount in (BDT)
Division-02 : Earth work	7308051.588	4149063.355	8115726.626	9282192.070
Division-01 : General & Site facilities	242813.702	171313.921	300307.687	469156.470
Unconditional Discount Form	0	0.000	0.000	0.000
Division-03 : Pavement work	5712098.387	5561729.203	5636377.792	5243607.019
Division-04 : Foundation work	18358236.764	23824366.679	16951764.778	17418226.411
Division-05 : Structures	42333697.598	44201739.712	42109179.514	40747446.767
Division-06 : Incidental work	12304636.531	7432056.210	12226912.683	12233640.343
Grand Total	86259534.570	85340269.080	85340269.080	85394269.080


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:00 **Opening Date and Time :** 21-Nov-2017 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	-
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	29.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	MBEL=10359789255.25,MK=4620740803.77,ZB=149813813.35

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

MD. MOYENUDDIN (BASHI)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালনা ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালনা ও মোহাম্মাদ  
মহাপ্রকৃত বিভাগ

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21

**Declaration**

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

<b>Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</b> (JVCA - View Details)			
<b>Past Performance Evaluation and rating matrix for different aspects</b>			
<b>In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.</b>			

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	162.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	14448248460.90

**Declaration**

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV


<b>SE-HC-JV</b> (JVCA - View Details)			
<b>Past Performance Evaluation and rating matrix for different aspects</b>			
<b>In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.</b>			

Past Performance Evaluation and rating matrix for different aspects			
Sl.	Aspects of Evaluation	Measure of Rating	Past Performance Rating

Signed  
AASHI  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও মোহাম্মদ  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

No	Aspects of Evaluation	Measure of Rating	Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	25.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	840000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of SE-HC-JV

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836
 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00
 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Winch Machine & Piling Rig (750mm dia Pile)	Good	Leased	L.B TRADE LINK INTERNATIONAL
Pump for Dewatering	Good	Owned	ZB
Concrete Mixture Machine (with Hopper)	Good	Owned	MBEL,MK,ZB
Concrete Vibrator with Nozzle	Good	Owned	MBEL,MK,ZB
Pre-Stressing Tensioning Jack with Pump	Good	Owned	MK
Pile Load test equipment with Hydraulic Jacks & accessories	Good	Leased	L.B TRADE LINK INTERNATIONAL
Steel Shutter for PC Girder	Good	Owned	MK
Form Vibrator	Good	Leased	L.B TRADE LINK INTERNATIONAL
Grout Pump	Good	Owned	MK
Welding Machine	Good	Owned	ZB
Re-bar Cutter	Good	Leased	L.B TRADE LINK INTERNATIONAL
Asphalt Plant 40-60 ton/hour	Good	Owned	MBEL
Motor Grader 120 HP	Good	Owned	MBEL,MK
Vibratory Roller 10 Tonne	Good	Owned	MBEL,MK
Pneumatic Tyre Roller 10 Tonne	Good	Owned	MBEL,MK,ZB
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	MBEL,ZB
Pay Loader	Good	Owned	MBEL,MK,ZB
Air Compressor	Good	Owned	MBEL,ZB
Dump Trucks 6-10 Tonne	Good	Owned	MBEL,MK,ZB
Water Tanker 3000 Litres	Good	Owned	MBEL,ZB
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	MBEL,MK

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

5.

Elements of Activity	Brief description of Activity
Execution and administration	For the smooth and administration, it is required to be a joint venture with the other partner.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan TID-130836.pdf	574.62	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-130836.pdf	425.71	 Download
2	-	Equipment lease Agreement for TID-130836.pdf	534.81	 Download
3	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
4	-	Equipments List-2016 Part-2.pdf	2748.34	 Download

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Winch Machine & Piling Rig (750mm dia Pile)	Good	Owned	Owned
Pump for Dewatering	Good	Owned	Owned
Concrete Mixture Machine (with Hopper)	Good	Owned	Owned








Signed  
AASHI  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
পরিচালক ও মোহাম্মাদ  
পরিচালক ও মোহাম্মাদ


Concrete Vibrator with Nozzle	Good	Owned	Owned
Pre-Stressing Tensioning Jack with Pump	Good	Owned	Owned
Pile Load test equipment with Hydraulic Jacks & accessories	Good	Owned	Owned
Steel Shutter for PC Girder	Good	Owned	Owned
Form Vibrator	Good	Owned	Owned
Grout Pump	Good	Owned	Owned
Welding Machine	Good	Owned	Owned
Re-bar Cutter	Good	Owned	Owned
Asphalt Plant 40-60 ton/hour	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned















5.

Elements of Activity	Brief description of Activity
<p>Rana Builders (Pvt.) Ltd.'s share shall be 40% (Forty percent)</p> <p>MS Rezi Construction's share shall be 30% (Thirty percent)</p> <p>MS Hassan Builders.'s share shall be 30% (Thirty percent)</p>	Each party shall be jointly and severally responsible and liable to the employer for the performance of the contract (s) of the project.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan - Tender ID No 130836.pdf	208.20	 Download
2	-	Equipment Rana Builders Pvt. Ltd, List.pdf	691.65	 Download
3	-	Mobile Con Bataching Plant 02 IMG_20170426_0002.pdf	1782.96	 Download
4	-	Dump Truck. 2.jpg	121.93	 Download
5	-	Dump Truck .4.jpg	125.08	 Download
6	-	Dump Truck .3.jpg	126.93	 Download
7	-	Dump Truck .1.jpg	121.52	 Download
8	-	Bitumin Distributor.1.jpg	85.60	 Download
9	-	Mixer Machine .2.jpg	162.76	 Download
10	-	Mni Roller.1.jpg	93.96	 Download
11	-	Generator .2.jpg	231.29	 Download
12	-	Generator .1.jpg	244.46	 Download
13	-	Road Rooler 02.jpg	80.84	 Download
14	-	Mixer Machine .1.jpg	151.73	 Download
15	-	7 Equipment List...jpg	454.59	 Download
16	-	Equipment Documentments Mx machineVibratorGenaretor Etc - Part B.pdf	2784.49	 Download
17	-	Equipment Document - Part A- Rezi.pdf	1180.23	 Download
18	-	Batch Mix Asphalt Plant Lease Agreement _ Documents.pdf	1504.48	 Download
19	-	Equipment Document - Part F8 - Rezi.pdf	727.58	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

20	-	Equipment Document Roller - Part E -Rezi.pdf	198.88	 Download
21	-	Equipment Laboratory , MS Pipe - Part D- Rezi.pdf	1218.77	 Download
22	-	Equipment Survey Documents -Part C -Rezi.pdf	257.12	 Download
23	-	Equipment Documents - Part J.pdf	586.84	 Download
24	-	Equipment Documents - Part H - Rezi.pdf	1100.35	 Download
25	-	Equipment Documents Part G - Rezi.pdf	1748.66	 Download
26	-	Vibrator Roller.pdf	303.46	 Download
27	-	Equipment Documents - Part I - Rezi.pdf	1241.23	 Download
28	-	Wheel Loader - Caterpillar.pdf	2157.67	 Download
29	-	Rod Cutting, Drill Machine.pdf	134.49	 Download
30	-	Rig -Satter Enterprise -Rezi.pdf	194.69	 Download
31	-	Grouting Pump.pdf	1250.04	 Download
32	-	Equipment Lease - Tender ID No 130836.pdf	320.07	 Download
33	-	Water Tanker.pdf	295.36	 Download

**SE-HC-JV**  
(JVCA - View Details)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Winch Machine & Piling Rig (750mm dia Pile)	Good	Owned	Owned
Pump for Dewatering	Good	Owned	Owned
Concrete Mixture Machine (with Hopper)	Good	Owned	Owned
Concrete Vibrator with Nozzle	Good	Owned	Owned
Pre-Stressing Tensioning Jack with Pump	Good	Owned	Owned
Pile Load test equipment with Hydraulic Jacks & accessories	Good	Owned	Owned
Steel Shutter for PC Girder	Good	Owned	Owned
Form Vibrator	Good	Owned	Owned
Grout Pump	Good	Owned	Owned
Welding Machine	Good	Owned	Owned
Re-bar Cutter	Good	Owned	Owned
Asphalt Plant 40-60 ton/hour	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned


Signed  
AAB

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
All Activity	All Activity		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of SE-HC-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Programme ID 130836.xlsx	18.79	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130836
 **Invitation Reference No. :** DZ(e-GP)-12/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:00
 **Opening Date and Time :** 21-Nov-2017 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 50.875m (2 x 24.40m ) long P.C. Girder Bridge (Kolta Bridge) at 12th km (Gap no 12/1) on Baniajuri-Zitka-Harirampur (Z-5064) Road under Manikganj Road Division During the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-12/PMPB&C/2017-2018.	Construction of 50.875m 2 x 24.40m long P.C. Girder Bridge Kolta Bridge at 12th km Gap no 12/1 on Baniajuri-Zitka-Harirampur Z-5064 Road under Manikganj Road Division During the year 2017-2018 PMP B&C 2017-2018.

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbel.mk.zb@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL-25 years,MK-23,yearsZB- 22 years (MBEL-MK-ZB JV 01 Year)

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
14/PRC/2010-2011(Tender No.12/PRC/2010-11)	Construction of 482.375 m (1x42.68m+8x48.80m+1x42.68m) Long P.C Girder Bridge (Hazipur bridge) at 61st K.M of Patuakhali-Kuakata Road under Pataukhali Road Division during the year 2010-2011.	Prime Contractor	07 March 2012	22 June 2017	524111211.740	Executive Engineer, Patuakhali, (Division Office), Tel- 044162216, eepat@rhd.gov.bd	Sand back fill for structure, Improved Subgrade, Aggregate base type ,Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10,20,30,35,40, load test, brick drainage layer, brick flat soling , pre-stressing wire, painting, traffic signs, sign post, RCC Plate Palasading, Guide post.
01/BRC/2012-2013	Construction of 74.54m (21.34x2+30.50m) long RCC & P.C girder bridge, approach road & retaining wall for bridge approaches etc. at 9th km. (ch. 08+255) of Gourmadi-Agailjhara-Paisarhat-Kotalipara-Gopalgonj including Gopalgonj Bus Terminal Road under Barisal Road Division during the year 2012-2013	Prime Contractor	24 April 2013	19 April 2014	104850880.750	Executive Engineer, Barisal, (Division Office), Tel- 043164185, eebar@rhd.gov.bd	Sand back fill for structure, Improved Subgrade, Aggregate base type ,Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার ডেভেলপার  
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার



Dev/10/e-GP/SE/DRC/2014-2015	Construction of 31.198m (1x30.488m) Long PC Girder Bridge at 12th km of Rikabi Bazar-Munshiganj sadar-Nayagaon-Mukterpur Road (Z-8121) under Munshigonj Road Division during the year 2014-2015.	Prime Contractor	20 April 2015	28 June 2016	36837930.530	Executive Engineer, Munshiganj, (Division Office), 027611259, eemun@rhd.gov.bd	Retaining wall, Guide post.  Sand back fill for structure, Improved Sub-grade, Aggregate base type, Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10, 20, 30, 35, 40, load test, brick drainage layer, brick flat soling, pre-stressing wire, painting, traffic signs, sign post, RCC Plate Palaseding, Guide post.
------------------------------	--	------------------	---------------	--------------	--------------	--	---


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017-MBEL	2583395528.430
2015-2016-MBEL	1754760424.710
2014-2015-MBEL	2241276901.860
2013-2014-MBEL	2015131373.420
2012-2013-MBEL	1765225026.830
2016-2017-MK	1503120160.000
2015-2016-MK	827059070.680
2014-2015-MK	1069920355.060
2013-2014-MK	658877008.530
2012-2013-MK	561764209.500
2016-2017-ZB	12488786.530
2015-2016-ZB	32119982.490
2014-2015-ZB	32844749.630
2013-2014-ZB	18928600.240
2012-2013-ZB	53431694.470


















## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mr. on behalf of M. M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Record_MBEL.pdf	1861.53	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
3	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	 Download
4	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	 Download
5	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	 Download
6	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2013..pdf	876.71	 Download
7	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2012..pdf	520.54	 Download
8	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2015.pdf	1832.05	 Download
9	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2014..pdf	2720.05	 Download
10	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2017.pdf	1051.34	 Download
11	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2016.pdf	2372.22	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (31.198MPC Girder Brid=3.68 Cr) (ZB-LC JV).pdf	2063.98	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (74.54MRCC PC Girder Brid=10.48 Cr) (MK).zip	1394.17	 Download
14	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Bridge_Khepupara_MBEL-F.pdf	842.84	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

15	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_482m_CMS.pdf	81.95	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_Final Bill_CMS.pdf	1527.83	 Download
17	Financial Capacity Certificates (ITT 16)	L Assets TID-130836.pdf	223.39	 Download
18	Financial Capacity Certificates (ITT 16)	Credit (ID 130836).pdf	392.58	 Download
19	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade Licence ZB.pdf	1753.31	 Download
21	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
22	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
23	TIN Certificate (ITT 25.1(g))	Tin certificate ZB.pdf	337.49	 Download
24	TIN Certificate (ITT 25.1(g))	T I N 2016-2017 (MK).jpg	162.78	 Download
25	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 desit (MK).jpg	288.47	 Download
26	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	 Download
27	VAT Certificate (ITT 25.1(g))	VAT Certificate-Attested ZB .pdf	74.46	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year MK.zip	1848.29	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary Sheet of Turnover_MBEL_(2012-2016).pdf	32.99	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment cert_2015-2016_MBEL.pdf	2487.71	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Certificate_MBEL_(2016-2017).pdf	2089.00	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert_2012-2013-MBEL.pdf	1980.91	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert_2013-2014- MBEL.pdf	2081.89	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Cert_2014-2015 -MBEL.pdf	2072.24	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2012-2013).pdf	1331.74	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প</p>
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2011-2012).pdf	2172.07	
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2013-2014).pdf	1013.41	


51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2014-2015).pdf	1656.53	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2015-2016).pdf	2227.67	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2016-2017).pdf	1137.58	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover ZB (Update) .pdf	276.63	 Download
55	-	On Going Project_MBEL.pdf	192.65	 Download
56	-	Deed of Leased Equipment TID-130836.pdf	362.71	 Download
57	-	BSC Engineer-1 MK.zip	1795.53	 Download
58	-	Asphalt Plan-7 MK.zip	1970.82	 Download
59	-	Equipment Summary MK.zip	314.72	 Download
60	-	Diploma Engineer-2 MK.zip	1968.18	 Download
61	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
62	-	Equipment-4 MK.zip	2426.24	 Download
63	-	Equipment-3 MK.zip	2626.51	 Download
64	-	Equipment-2 MK.zip	2198.09	 Download
65	-	Equipment-1 MK.zip	2591.92	 Download
66	-	Equipment-6 MK.zip	1365.02	 Download
67	-	Equipment-5 MK.zip	1725.80	 Download
68	-	Manpower and Technical Person (Summary) MK.zip	1971.06	 Download
69	-	Survior and Fore Man-4 MK.zip	2242.39	 Download
70	-	Side Manazer-3 MK.zip	2392.08	 Download
71	-	2. Equipment-1_ Evidence.pdf	2459.09	 Download
72	-	3. Equipment-2- Evidence.pdf	2167.32	 Download
73	-	Equipment List_MBEL.pdf	120.19	 Download
74	-	ZB-Man Power List 2.pdf	168.90	 Download
75	-	ZB-Man Power List 1.pdf	995.95	 Download
76	-	Equipment ZB .pdf	1235.76	 Download
77	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_130836..pdf	859.88	 Download

**MD. MOYENUDDIN (BASHI)****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity Name Address Tel / Fax e-mail


*Signed*  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 মোঃমামুন  
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

24-PRC/Pab/2010-2011/WD-09	Construction of 216.34m (5x42.68m) long PC Girder Bridge over DholiKhal at 7th km single vent RCC Box Culvert (6.00m x6.00m) at 8th km & Construction of Road Embankment by earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work at 6th Km(P), 7th, 8th 9th 10th & 11th km (P) of Badherhat-Khairchar Road under Road division, Pabna During the year 2010-2011.	Prime Contractor	15.06.2011	28.06.2015	341531000.000	Superintending Engineer, RHD Pabna Road Circle, Pabna 0731-66060 sepab@rhd.gov.bd	216.34m long PC Girder Pile Foundation Bridge with earth filling, Flexible pavement, Surfacing with DBS wearing course (Asphalt overlay) and CC Block Protective work.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		2766279147.850					
2015-2016		1570696069.590					
2014-2015		921711626.960					
2013-2014		711856497.630					
2012-2013		557119111.170					
Total=		6527662453.210					











## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	216.34 MPC Girder Bridge Certificate, RHD,Pabna,Tk-34,15,31,000 (2015).pdf	653.39	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-130836.jpg	432.02	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	-	Methodology of Bridge Work.pdf	1229.52	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোয়াম্মার  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	 Download
33	-	Tender Capacity for TID-130836.pdf	2331.16	 Download
34	-	Man Power-2016.pdf	2751.10	 Download

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rrhjv2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
12/PRC/2010-2011.( Tender No.07/BRC/2009-2010)	Construction of 891.76m (10×42.68m+9×48.80m) long PC girder Bridge Sheikh Kamal Setu (Kheupupara Bridge) at 49th K.M. of Patuakhali-Amtoli-Kuakata Road under Patuakhali Road Division during the FY 2009-2010.	Prime Contractor	12.06.2011	22.06.2017	665865093.970	Superintending Engineer,RHD Patuakhali Road Circle, Patuakhali, Phone : 0441-64457,Fax:0441-64457 sepat@rhd.gov.bd	It is similar nature work which PE's required.
DZ(e-GP)-02(MZ)/Dev/2014-2015	Construction of 75.38 m ( 3x24.40m) long PC Girder bridge at 2nd K.M, Construction of 3 nos Ferry ghat with approach road at 5th km, 15th Km & 19 th km and construction of Row marker post with installation of sign, signal & km post etc at different km of Itna - Baraibari-Chamraghat Road (Z-3623) under Kishoreganj Road Division during the year 2013-2014 .	Prime Contractor	30.09.2014	23.03.2016	105827241.000	Executive Engineer,RHD Kishoregonj Road Division, Kishoregonj. Phone : 0941-61805,Fax: 0941-61805 email : eekis@rhd.gov.bd	It is similar nature work which PE's required.
[e-gp Tender/SE/RHD/Comilla Road Circle/2014-2015/02. Tender ID No. 11543]	Construction of 40.974M long PC Girder Bridge at 24th km (Gap No. 24/1) of Sarail-Nasimagar-Lakhai Road under Road Division, Brahmanbaria during the year 2014-2015.	Prime Contractor	23.11.2014	25.06.2015	57318838.280	Superintending Engineer,RHD Comilla Road Circle, Comilla . secom@rhd.gov.	It is similar nature work which PE's required

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2017-2018 - Rana	

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
































2012-2013 to 2017-2018 - Rezi	2448040962.710
2012-2013 to 2016-2017 - Hassan	2132923390.000

















## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
2	General Experience Certificates (ITT 15.1(a))	16 GENERAL 15-16.zip	1571.16	 Download
3	General Experience Certificates (ITT 15.1(a))	13 GENERAL 15-16..zip	2147.57	 Download
4	General Experience Certificates (ITT 15.1(a))	15 GENERAL 15-16.zip	1968.89	 Download
5	General Experience Certificates (ITT 15.1(a))	10 GENERAL 13-14.zip	2105.53	 Download
6	General Experience Certificates (ITT 15.1(a))	11 GENERAL 14-15.zip	2229.74	 Download
7	General Experience Certificates (ITT 15.1(a))	9 GENERAL 12-13.zip	2415.21	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience_ 10 Years..pdf	1048.08	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_20161215_0001.pdf	1833.28	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_20161215_0001.pdf	2053.30	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_20161215_0001.pdf	2408.53	 Download
12	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_20161215_0001.pdf	2704.52	 Download
13	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_20161215_0001.pdf	1845.13	 Download
14	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_20161215_0001.pdf	1852.32	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_20161215_0001.pdf	1633.24	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience - 1.pdf	2720.07	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience - 2.pdf	2306.65	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 891.76m IMG_20170816_0001.pdf	223.46	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 482.375m IMG_20170816_0001.pdf	224.57	 Download
20	Specific Experience Certificates (ITT 15.1(b))	40.974m PC Girder 5.71Cr.jpg	317.25	 Download
21	Specific Experience Certificates (ITT 15.1(b))	RBL-MBEL JV Deet Khepupara Bridge.pdf	353.11	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Itna Bridge 10.58 Cr.pdf	900.72	 Download
23	Specific Experience Certificates (ITT 15.1(b))	4 Nos P.C Girder Bridge 17.99 Crore Netrakona RHD.pdf	2797.96	 Download
24	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - Tender ID No 130836 - Rezi.pdf	923.47	 Download
25	Financial Capacity Certificates (ITT 16)	RBL Liquid 130836.pdf	66.67	 Download
26	Financial Capacity Certificates (ITT 16)	HB Liquid 130836.pdf	68.69	 Download
27	Valid Trade License (ITT 25.1(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
28	Valid Trade License (ITT 25.1(f))	HB Trade Licence 17-18.pdf	89.63	 Download
29	Valid Trade License (ITT 25.1(f))	Trade License 2017-2018 - Rezi.pdf	352.79	 Download
30	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	 Download
31	TIN Certificate (ITT 25.1(g))	3 TIN.jpg	932.72	 Download
32	TIN Certificate (ITT 25.1(g))	TIN - 2016-2017 - Rezi .pdf	278.72	 Download
33	TIN Certificate (ITT 25.1(g))	nbr_tin_certificate_728220934270.pdf	351.54	 Download
34	VAT Certificate (ITT 25.1(g))	VAT ; Rezi Construction.pdf	1264.06	 Download
35	VAT Certificate (ITT 25.1(g))	4 VAT 11disit.jpg	1287.44	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

36	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	97.73	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table....xls	137.55	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 P 2016-2017..pdf	2400.88	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 সাক্ষী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ সিস্টেম পরিচালক ও সফটওয়্যার পরিচালক (সিস্টেম) বাংলাদেশ সরকার
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	

71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Calculation Table - Rezi.pdf	1512.77	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 3.pdf	172.82	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 2.pdf	150.59	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 1.pdf	2223.92	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 01 to 06).pdf	996.63	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 07).pdf	2067.21	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 10).pdf	2088.50	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 09).pdf	2000.26	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 08).pdf	2334.05	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 11).pdf	2011.97	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 14).pdf	2185.20	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 13).pdf	2174.98	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 12).pdf	2026.28	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 19 ).pdf	2183.74	 কাজী আব্দুল হাক আল-হায়েক প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 15 to 18 ).pdf	781.21	
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 20).pdf	1836.50	

106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 9) Part B- Rezi .pdf	2394.27	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI 1 to 8) Part A- Rezi.pdf	1786.52	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 10) Part C- Rezi .pdf	2035.89	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 12) Part E- Rezi .pdf	2394.92	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 11) Part D- Rezi .pdf	2255.49	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 15) Part H- Rezi .pdf	2106.20	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 14) Part G- Rezi .pdf	2159.70	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 13) Part F- Rezi .pdf	2456.32	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SL No 17) - Rezi .pdf	2555.85	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 16) Part I - Rezi .pdf	2161.14	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 2) Part B - Rezi .pdf	2010.83	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 1) Part A- Rezi .pdf	2081.47	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 4) Part D - Rezi .pdf	2544.92	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 3) Part C - Rezi .pdf	2640.94	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 7) Part G - Rezi .pdf	1889.49	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 6) Part F - Rezi .pdf	214.07	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 5) Part E - Rezi .pdf	2176.96	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 8) Part H - Rezi .pdf	334.85	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 11) Part K - Rezi .pdf	2001.68	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 10) Part J - Rezi .pdf	275.79	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 9) - Rezi.pdf	2086.78	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 12)Part L - Rezi.pdf	2371.91	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 13 to 14) Part M- Rezi .pdf	577.14	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 04) Part B - Rezi .pdf	2039.84	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 01 to 03) Part A- Rezi .pdf	625.29	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 06) Part D - Rezi .pdf	2456.26	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 05) Part C - Rezi .pdf	2349.65	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 09) Part G - Rezi .pdf	2183.46	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 08) Part F - Rezi .pdf	1836.32	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 07) Part E - Rezi .pdf	2009.96	 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 11 to 12) - Rezi.pdf	410.04	 Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 10) - Rezi.pdf	2543.14	 Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 4 ) - Rezi.pdf	1060.16	 Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 01 to 03) - Rezi.pdf	854.18	 Download
140	Average Annual Construction Turnover Certificate	Payment Certificate 2012-2013 (SI No 06 to 07) - Rezi.pdf	2484.85	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ  
 নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ

	(ITT 31.1(c))			
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 05) - Rezvi.pdf	2043.03	<a href="#">Download</a>
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 16-17 Payment 1.00Cr.pdf	72.19	<a href="#">Download</a>
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet..xlsx	20.26	<a href="#">Download</a>
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21 PAYMENT 12-13.pdf	194.35	<a href="#">Download</a>
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23 PAYMENT 14-15.zip	1952.57	<a href="#">Download</a>
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22 PAYMENT 13-14.pdf	610.89	<a href="#">Download</a>
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24 PAYMENT 14-15.zip	1238.15	<a href="#">Download</a>
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26 PAYMENT 15-16.zip	1133.25	<a href="#">Download</a>
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25 PAYMENT 15-16.zip	2423.18	<a href="#">Download</a>
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	<a href="#">Download</a>
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27 PAYMENT 15-16.zip	2651.55	<a href="#">Download</a>
152	-	Ongoing Work -Tender Capacity MZ Formate - Rezvi.pdf	615.92	<a href="#">Download</a>
153	-	RBL On Going work Tender Capacity 2017..xls	48.60	<a href="#">Download</a>
154	-	TENDER CAPACITY....docx	14.22	<a href="#">Download</a>
155	-	HB On going work.xls	33.56	<a href="#">Download</a>

**SE-HC-JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	SE-HC-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	surmahossain.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	22 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of 93.644m (3X30.488m) Long PC Girder Bridge with approach Road.	Prime Contractor	01.12.20114	25.06.2016	137498670.460	The Executive Engineer , RHD Sherpur.	PC Girder Bridge.

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
FY 2012-13 to 2016-17	840000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md on behalf of SE-HC-JV









S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis 19.11.2017.pdf	787.99	<a href="#">Download</a>
2	-	JVCA Aggrement 19.11.2017.pdf	522.22	
3	Financial Capacity Certificates (ITT 16)	Liquid Asset Hossain 19.11.2017.pdf	116.48	
4	Valid Trade License (ITT 25.1.(f))	HC-Trade-2017-2018.jpg	837.84	

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত নিম্নলিখিত  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ  
শাহজাদা আল-মামুন সরকার



5	TIN Certificate (ITT 25.1(g))	HC-TIN 2017-2018.jpg	320.62	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HC-Turn 2016-17.jpg	391.94	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HC-Turn 2016-2017.jpg	389.21	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HC-Turn over-2015-2016.jpg	547.47	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HC-Turnover 2016-17.jpg	416.97	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Noria.pdf	686.27	 Download
11	VAT Certificate (ITT 25.1(g))	Vat-1.jpg	472.37	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Both 27.08.16.pdf	873.66	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Similar Work on Dated 23.09.17.pdf	161.00	 Download
14	Financial Capacity Certificates (ITT 16)	Bank Credit Line Surma.jpg	450.75	 Download
15	Valid Trade License (ITT 25.1(f))	Trade Licence 17-18.pdf	188.50	 Download
16	TIN Certificate (ITT 25.1(g))	TIN 2016-2017 22.02.17.pdf	523.21	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over surma 19.11.17.pdf	1257.59	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 23.09.17.pdf	345.81	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 06.08.2017.pdf	274.61	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2.jpg	357.58	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate.jpg	638.61	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar work 2016.jpg	1121.84	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience-8.jpg	921.33	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience-10.jpg	592.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience-11.jpg	611.24	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experienc-9.jpg	969.13	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar work-3.jpg	943.10	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience -7.jpg	931.70	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience Certificate.jpg	1093.56	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience-2.jpg	1039.99	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience-6.jpg	1003.62	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience-4.jpg	1114.10	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experienc-3.jpg	944.13	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experienc-5.jpg	973.30	 Download
35	-	List of Equipment 23.09.17.pdf	318.52	 Download
36	-	Rent of Hydraulic Rotar.pdf	242.41	 Download
37	-	BSc certificate.pdf	1753.83	 Download
38	-	Diploma certificate.pdf	1835.27	 কাজী আব্দুল আল-হামিদ প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
39	-	Equipment List.pdf	1054.09	
40	-	Equipment List Hossain..doc	60.92	

41	-	BSc certificate.pdf	1753.83	 Download
42	-	BSc certificate.pdf	1753.83	 Download
43	-	Declaration of Milon.pdf	580.94	 Download
44	-	Organization Chart of Surma1.pdf	812.37	 Download
45	-	Diploma certificate1.pdf	1835.27	 Download
46	-	Site Organogram.doc	45.18	 Download
47	-	Staff Hossain01.doc	2760.82	 Download
48	-	Staff Hossain2.doc	673.98	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার