



Last Login : Monday, 12 Feb, 2018 15:30:06

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018

Lot No. and Description : 1 & Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed
AAM

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shah Nowaz	Chandan Kumar Basak	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 1 On	04 Feb 2018 11:44	04 Feb 2018 12:25	05 Feb 2018 11:35
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাক বিকাশ
নতুন পরিচয় ও দেশ মর্যাদায়
বাংলাদেশ সরকার



Last Login : Monday, 12 Feb, 2018 15:30:06

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Infratech Construction Company & Western Engineering (Pvt.) Ltd. & MS. Tazul Islam (JV)	No	No	Yes	Yes	Yes	Yes	No	Technically Non-responsive
M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Chandan Kumar Basak	A S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet

Signed

 কাজী আব্দুল আল-মুহম্মদ
 চেয়ারম্যান
 পটক পরিষদ ও মহাপ্রকৃতি বিভাগ
 পটক পরিষদ ও পটক মহাপ্রকৃতি
 পটক পরিষদ ও পটক মহাপ্রকৃতি

Signed Tender Evaluation Report 2 On	04 Feb 2018 11:45	04 Feb 2018 12:26	05 Feb 2018 11:35
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 12 Feb, 2018 15:30:06

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV (Winner)	148878986.400	133991087.760	14887898.640	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Chandan Kumar Basak	A S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মুহম্মদ
 মোহাম্মদ
 সিনিয়র পরিচালক ও মহাপরিচালক
 সিনিয়র পরিচালক ও সিনিয়র
 পরিচালক
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 3 On	05 Feb 2018 12:18	05 Feb 2018 12:44	05 Feb 2018 13:07
Comments	e-Signed.	e-Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 12 Feb, 2018 15:30:06

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Chandan Kumar Basak	A S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 4 On	05 Feb 2018 13:17	05 Feb 2018 13:25	05 Feb 2018 13:08
Comments	e-Signed.	e-Signed	Signed

Signed

AAS

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পোহ মহাপ্রকৃত
পদক পরিচালক ও পোহ মহাপ্রকৃত

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদর্শন ও মহাসড়ক বিভাগ
সড়ক পরিদর্শন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	144377	Invitation Reference No. :	12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	04-Jan-2018 12:00	Opening Date and Time :	04-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	InfraTech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV) (JVCA- View Details)	-	View Evaluation Status
2	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV (JVCA- View Details)	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	144377	Invitation Reference No. :	12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	04-Jan-2018 12:00	Opening Date and Time :	04-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.		
 View Notice			

Package No. :	12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018		
Package Description :	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities (DIVISION 1 :General & Site Facilities)		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (DIVISION 2 :Earthwork)		Individual Report Comparative Report	
Bill of Quantities(DIVISION 3 :Pavement Work)		Individual Report Comparative Report	
Bill of Quantities(DIVISION 5 :Structures)		Individual Report Comparative Report	
Bill of Quantities (DIVISION 6 :Incidental)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক (সিস্টেম) বাংলাদেশ সরকার



Last Login : Monday, 12 Feb, 2018 15:30:06

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	144377	Invitation Reference No. :	12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	04-Jan-2018 12:00	Opening Date and Time :	04-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.		
<div> View Notice</div>			

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Sylhet Zone
Tender/Proposal Package No. and Description :	12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Sylhet Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Banikbarta	05-Dec-2017	www.epaper.bonikbarta.net/index.php?viewdate=2017-12-05	05-Dec-2017
Daily Amader Orthoneeti	05-Dec-2017		
The News Today	05-Dec-2017		
Daily Jugabheri	05-Dec-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
05-Dec-2017 11:00	04-Jan-2018 12:00

Opening Date and Time	
Original Date and Time	04-Jan-2018 12:00

Tender/Proposal Document	
--------------------------	--

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

TOC Members		
Committee Members	Md. Shah Nowaz	Chandan Kumar Basak
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	04 Jan 2018 12:03	04 Jan 2018 12:02
Comments	e-Signed.	e-Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বচ্ছ পরিচালনা ও সৌহার্দ্যপূর্ণ
শেখ হাসিনা সরকার



Last Login : Monday, 12 Feb, 2018 15:30:06

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	144377
Invitation Reference No. :	12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	04-Jan-2018 12:00
Opening Date and Time :	04-Jan-2018 12:00
Procuring Entity :	Sylhet Zone
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.
View Notice	

Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)
Procuring Entity :	Sylhet Zone
Tender Package No. and Description :	12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.
Lot No. and Description :	1 & Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
05-Dec-2017 11:00	04-Jan-2018 12:00	04-Jan-2018 12:00	04-May-2018	01-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV) (JVCA - View Details)	03-Jan-2018 19:42	Bank Guarantee	3500000.00	Bank: Southeast Bank Limited Branch: Chouhatta Branch 03-Jan-2018 17:28	01-Jun-2018	04-May-2018
2	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV (JVCA - View Details)	04-Jan-2018 10:19	Bank Guarantee	3500000.00	Bank: Pubali Bank Ltd. Branch: SYLHET STADIUM 03-Jan-2018 10:25	01-Jun-2018	04-May-2018

Official Cost Estimate (In BDT)	
148878986.400	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)	133991087.760	0.000	0.000	
1	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV	133991087.760	0.000	0.000	

Opening Report Footer

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Shah Nowaz	Chandan Kumar Basak
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	04 Jan 2018 12:04	04 Jan 2018 12:03
Comments	e-Signed.	e-Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 1 :General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	525.262	Five Hundred and Twenty-Five point Two Six Two	525.262	Five Hundred and Twenty-Five point Two Six Two
2	General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	Lump Sum	1.000	315.065	Three Hundred and Fifteen point Zero Six Five	315.065	Three Hundred and Fifteen point Zero Six Five
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	614.525	Six Hundred and Fourteen point Five Two Five	614.525	Six Hundred and Fourteen point Five Two Five
4	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	300.525	Three Hundred point Five Two Five	1803.150	One Thousand Eight Hundred and Three point One Five
Grand Total:								3258.002	Three Thousand Two Hundred and Fifty-Eight point Zero Zero Two

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analyses Fomet of 144377.pdf	361.63	Download

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 1 :General & Site Facilities)


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	86525.106	Eighty-Six Thousand Five Hundred and Twenty-Five point One Zero Six	86525.106	Eighty-Six Thousand Five Hundred and Twenty-Five point One Zero Six
2	General & Site	01/02/01	Supply, Erect and Remove Field Office for	Lump Sum	1.000	71184.154	Seventy-One Thousand One Hundred and Eighty-Four	71184.154	Seventy-One Thousand One Hundred and Eighty-Four

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সফটওয়্যার ও হার্ডওয়্যার
 বাংলাদেশ সরকার

	Facilities		Engineer				point One Five Four		Four point One Five Four
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	9217.874	Nine Thousand Two Hundred and Seventeen point Eight Seven Four	9217.874	Nine Thousand Two Hundred and Seventeen point Eight Seven Four
4	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	501.452	Five Hundred and One point Four Five Two	3008.712	Three Thousand AND Eight point Seven One Two
							Grand Total:	169935.846	One Lakh Sixty-Nine Thousand Nine Hundred and Thirty-Five point Eight Four Six

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis 144377.pdf	171.66	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃত
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

[Infratech Construction Company & Western Engineering \(Pvt.\) Ltd. & M/S. Tazul Islam \(JV\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	1.001	One point Zero Zero One	1.001	One point Zero Zero One
							Grand Total:	1.001	One point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)

[M. M. Builders & Engineers Ltd., Rana Builders \(Pvt.\) Ltd & Ohiduzzaman Chowdhury \(MRC\)JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury(MRC)JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রপাতি বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক (সিস্টেম) বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M. M. Builders & Engineers Ltd., Rana Builders \(Pvt.\) Ltd & Ohiduzzaman Chowdhury \(MRC\)JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
(JVCA - View Details)

Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	168.750	282.191	Two Hundred and Eighty-Two point One Nine One	47619.731	Forty-Seven Thousand Six Hundred and Nineteen point Seven Three One
2	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cu. metre	834.960	183.407	One Hundred and Eighty-Three point Four Zero Seven	153137.509	One Lakh Fifty-Three Thousand One Hundred and Thirty-Seven point Five Zero Nine
3	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	12553.110	161.777	One Hundred and Sixty-One point Seven Seven Seven	2030804.476	Twenty Lakh Thirty Thousand Eight Hundred and Four point Four Seven Six
Grand Total:								2231561.716	Twenty-Two Lakh Thirty-One Thousand Five Hundred and Sixty-One point Seven One Six

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV
(JVCA - View Details)

Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	168.750	284.832	Two Hundred and Eighty-Four point Eight Three Two	48065.400	Forty-Eight Thousand AND Sixty-Five point Four
2	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cu. metre	834.960	245.011	Two Hundred and Forty-Five point Zero One One	204574.385	Two Lakh Four Hundred and Three Eight Five
3	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	12553.110	203.661	Two Hundred and Three point Six Six One	2556578.936	Twenty-Five Lakh Thousand Five Seventy-Eight Six

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

								Grand Total:	2809218.721	Twenty-Eight Lakh Nine Thousand Two Hundred and Eighteen point Seven Two One
--	--	--	--	--	--	--	--	---------------------	-------------	--

This Bill of Quantities (DMSION 2 :Earthwork) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	144377	Invitation Reference No. :	12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	04-Jan-2018 12:00	Opening Date and Time :	04-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
(JVCA - View Details)

Bill of Quantities(DIVISION 3 :Pavement Work)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	59000.000	26.449	Twenty-Six point Four Four Nine	1560491.000	Fifteen Lakh Sixty Thousand Four Hundred and Ninety-One
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	35.710	15478.653	Fifteen Thousand Four Hundred and Seventy-Eight point Six Five Three	552742.699	Five Lakh Fifty-Two Thousand Seven Hundred and Forty-Two point Six Nine Nine
3	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	8850.000	5313.551	Five Thousand Three Hundred and Thirteen point Five Five One	47024926.350	Four Crore Seventy Lakh Twenty-Four Thousand Nine Hundred and Twenty-Six point Three Five
4	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed) (Bitumen Grade 60/70)	Sq. metre	59000.000	108.532	One Hundred and Eight point Five Three Two	6403388.000	Sixty-Four Lakh Three Thousand Three Hundred and Eighty-Eight
5	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work) (Bitumen Grade 60/70)	Sq. metre	23804.000	40.549	Forty point Five Four Nine	965228.396	Nine Lakh Sixty-Five Thousand Two Hundred and Twenty-Eight point Three Nine Six
6	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. metre	3312.160	20991.925	Twenty Thousand Nine Hundred and Ninety-One point Nine Two Five	69528614.308	Six Crore Ninety-Five Lakh Twenty-Eight Thousand and Six Hundred and Fourteen point Three Zero Eight
7	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	21400.000	91.736	Ninety-One point Seven Three Six	1963150.400	Nineteen Lakh Sixty-Three Thousand One Hundred and Fifty point Four
Grand Total:								127998541.153	

Signed

AAM

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকৃত বিভাগ
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রদায়
পাবনা জেলা বাহাদুর সরকার

This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & MS. Tazul Islam (JV)

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV
(JVCA - View Details)

Bill of Quantities(DIVISION 3 :Pavement Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	59000.000	38.285	Thirty-Eight point Two Eight Five	2258815.000	Twenty-Two Lakh Fifty-Eight Thousand Eight Hundred and Fifteen
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	35.710	15420.273	Fifteen Thousand Four Hundred and Twenty point Two Seven Three	550657.949	Five Lakh Fifty Thousand Six Hundred and Fifty-Seven point Nine Four Nine
3	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	8850.000	5072.903	Five Thousand AND Seventy-Two point Nine Zero Three	44895191.550	Four Crore Forty-Eight Lakh Ninety-Five Thousand One Hundred and Ninety-One point Five Five
4	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed) (Bitumen Grade 60/70)	Sq. metre	59000.000	105.726	One Hundred and Five point Seven Two Six	6237834.000	Sixty-Two Lakh Thirty-Seven Thousand Eight Hundred and Thirty-Four
5	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work) (Bitumen Grade 60/70)	Sq. metre	23804.000	38.387	Thirty-Eight point Three Eight Seven	913764.148	Nine Lakh Thirteen Thousand Seven Hundred and Sixty-Four point One Four Eight
6	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. metre	3312.160	20516.307	Twenty Thousand Five Hundred and Sixteen point Three Zero Seven	67953291.393	Six Crore Seventy-Nine Lakh Fifty-Three Thousand Two Hundred and Ninety-One point Three Nine Three
7	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	21400.000	113.441	One Hundred and Thirteen point Four Four One	2427637.400	Twenty-Four Lakh Twenty-Seven Thousand Six Hundred and Thirty-Seven point Four
							Grand Total:	125237191.440	Twelve Crore Fifty-Two Lakh Thirty-Seven Thousand One Hundred and Ninety-One point Four Four

This Bill of Quantities(DIVISION 3 :Pavement Work) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	144377	Invitation Reference No. :	12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	04-Jan-2018 12:00	Opening Date and Time :	04-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
(JVCA - View Details)

Bill of Quantities(DIVISION 5 :Structures)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	187.500	435.108	Four Hundred and Thirty-Five point One Zero Eight	81582.750	Eighty-One Thousand Five Hundred and Eighty-Two point Seven Five
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mxer)	Cu. Metre	9.380	7963.504	Seven Thousand Nine Hundred and Sixty-Three point Five Zero Four	74697.668	Seventy-Four Thousand Six Hundred and Ninety-Seven point Six Six Eight
3	Structures	05/05/01	New and Extended Brickwork	Cu. Metre	131.260	7860.142	Seven Thousand Eight Hundred and Sixty point One Four Two	1031722.239	Ten Lakh Thirty-One Thousand Seven Hundred and Twenty-Two point Two Three Nine
Grand Total:								1188002.657	Eleven Lakh Eighty-Eight Thousand AND Two point Six Five Seven

This Bill of Quantities(DIVISION 5 :Structures) is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV
(JVCA - View Details)

Bill of Quantities(DIVISION 5 :Structures)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	187.500	462.061	Four Hundred and Sixty-Two point Zero Six One	86636.438	Eigh Six Thir
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete	Cu. Metre	9.380	7772.516	Seven Thousand Seven Hundred and Seventy	72906.181	Sev Tho

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

2	Structures	05/01/02(a)	Drawings (Class-10) (Concrete Mixer)	Cu. Metre	9.300	7172.340	Hundred and Seventy Two point Five Four Six	72300.401	Hundred and Six point Four Eight One
3	Structures	05/05/01	New and Extended Brickwork	Cu. Metre	131.260	7106.981	Seven Thousand One Hundred and Six point Nine Eight One	932862.326	Nine Lakh Thirty-Two Thousand Eight Hundred and Sixty-Two point Three Two Six
							Grand Total:	1092405.245	Ten Lakh Ninety-Two Thousand Four Hundred and Five point Two Four Five

This Bill of Quantities(DIVISION 5 :Structures) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
(JVCA - View Details)

Bill of Quantities (DIVISION 6 :Incidental)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	751.400	1044.692	One Thousand AND Forty-Four point Six Nine Two	784981.569	Seven Lakh Eighty-Four Thousand Nine Hundred and Eighty-One point Five Six Nine
2	Incidental	06/10/01	Traffic Signs	Number	25.000	488.181	Four Hundred and Eighty-Eight point One Eight One	12204.525	Twelve Thousand Two Hundred and Four point Five Two Five
3	Incidental	06/10/02	Sign Post	Number	25.000	921.787	Nine Hundred and Twenty-One point Seven Eight Seven	23044.675	Twenty-Three Thousand AND Forty-Four point Six Seven Five
4	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Number	27.000	8567.611	Eight Thousand Five Hundred and Sixty-Seven point Six One One	231325.497	Two Lakh Thirty-One Thousand Three Hundred and Twenty-Five point
5	Incidental	06/17/01(a)	RCC Palisiding (4m post, 200mm X200mm)	Lin. Metre	374.000	3815.517	Three Thousand Eight Hundred and Eighteen point Five	1427000.000	Fourteen Lakh Two Thousand Seven Hundred and Eighty point

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

							Three point Five One Seven		Three point Three Five Eight
6	Incidental	SP-06/01	Minimum 12 mm thick cement sand (F.M 1.2) plaster (1:4) with fresh cement to wall both inner-and outer surface, finishing the corner and edges including washing of sand cleaning the surface, scaffolding and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEM/H/A-M).. (PWD Rate schedule 2014/ Item No 15.1)	Sq. metre	427.800	213.101	Two Hundred and Thirteen point One Zero One	91164.608	Ninety-One Thousand One Hundred and Sixty-Four point Six Zero Eight
							Grand Total:	2569724.232	Twenty-Five Lakh Sixty-Nine Thousand Seven Hundred and Twenty-Four point Two Three Two

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & MS. Tazul Islam (JV)

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV
(JVCA - View Details)

Bill of Quantities (DIVISION 6 :Incidental)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	751.400	814.685	Eight Hundred and Fourteen point Six Eight Five	612154.309	Six Lakh Twelve Thousand One Hundred and Fifty-Four point Three Zero Nine
2	Incidental	06/10/01	Traffic Signs	Number	25.000	5377.093	Five Thousand Three Hundred and Seventy-Seven point Zero Nine Three	134427.325	One Lakh Thirty-Four Thousand Four Hundred and Twenty-Seven point Three Two Five
3	Incidental	06/10/02	Sign Post	Number	25.000	2519.552	Two Thousand Five Hundred and Nineteen point Five Five Two	62988.800	Sixty-Two Thousand Nine Hundred and Eighty-Eight point Eight
4	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Number	27.000	7614.123	Seven Thousand Six Hundred and Fourteen point One Two Three	205581.321	Two Lakh Five Thousand Five Hundred and Eighty-One point
5	Incidental	06/17/01(a)	BCC Polishing (4m post 200mm X 200mm)	Lin. Metre	274.000	9572.342	Nine Thousand Five Hundred and	2599417.764	

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	Incidental	06/17/01(a)	RCC Pairsiding (4m post, 200mm X 200mm)	Lm. metre	374.000	9373.342	Seventy-Three point Three Four Two	3300429.908	Hundred and Twenty-Nine point Nine Zero Eight
6	Incidental	SP-06/01	Minimum 12 mm thick cement sand (F.M 1.2) plaster (1:4) with fresh cement to wall both inner-and outer surface, finishing the corner and edges including washing of sand cleaning the surface, scaffolding and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEMHI/A-M).. (PWD Rate schedule 2014/ Item No 15.1)	Sq. metre	427.800	202.793	Two Hundred and Two point Seven Nine Three	86754.845	Eighty-Six Thousand Seven Hundred and Fifty-Four point Eight Four Five
							Grand Total:	4682336.508	Forty-Six Lakh Eighty-Two Thousand Three Hundred and Thirty-Six point Five Zero Eight

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদা
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377
 Invitation Reference No. : 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00
 Opening Date and Time : 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)
Tenderer/Consultant Name : M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVSION 1 :General & Site Facilities)	169935.846
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVSION 2 :Earthwork)	2809218.721
4	Bill of Quantities(DIVSION 3 :Pavement Work)	125237191.440
5	Bill of Quantities(DIVSION 5 :Structures)	1092405.245
6	Bill of Quantities (DIVSION 6 :Incidental)	4682336.508
Grand Total		133991087.760

Tenderer/Consultant Name : Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVSION 1 :General & Site Facilities)	3258.002
2	Bill of Quantities (DIVSION 2 :Earthwork)	2231561.716
3	Bill of Quantities(DIVSION 3 :Pavement Work)	127998541.153
4	Bill of Quantities(DIVSION 5 :Structures)	1188002.657
5	Bill of Quantities (DIVSION 6 :Incidental)	2569724.232
Grand Total		133991087.760

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)

Form Name	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV Amount in (BDT)	Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV) Amount in (BDT)
Bill of Quantities (DIVISION 1 :General & Site Facilities)	169935.846	3258.002
Unconditional Discount Form	0.000	0
Bill of Quantities (DIVISION 2 :Earthwork)	2809218.721	2231561.716
Bill of Quantities(DIVISION 3 :Pavement Work)	125237191.440	127998541.153
Bill of Quantities(DIVISION 5 :Structures)	1092405.245	1188002.657
Bill of Quantities (DIVISION 6 :Incidental)	4682336.508	2569724.232
Grand Total	133991087.760	133991087.760

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	0.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1800000000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	--Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচয় ও মহাপ্রতিষ্ঠান
পত্নী পরিচয় ও মোহাম্মাদ
পত্নী পরিচয় ও মোহাম্মাদ
পত্নী পরিচয় ও মোহাম্মাদ

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	145.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	20876617770.37

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Map in file	New	Owned	Map in file

5.

Elements of Activity	Brief description of Activity
Map in file	Map in file

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work plan-144377.pdf	15.76	Download

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed
 Tazul Islam
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Mapped Copy	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Mapped Copy	Mapped Copy

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan MRC JV.pdf	148.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 144377 **Invitation Reference No. :** 12/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 04-Jan-2018 12:00 **Opening Date and Time :** 04-Jan-2018 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS Wearing Course & Protective works from Ch.00+000 to Ch. 05+633, Ch.07+000 to Ch. 07+600, Ch.09+650 to Ch. 14+000, Ch.16+000 to Ch. 18+000, Ch.18+900 to Ch. 21+000 & Ch.25+500 to Ch. 26+000 of Madanpur-Dirai-Sulla Road (Z-2807) under Sunamganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
12/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMPRoad-Major by providing Aggregate Base Type-1 DBS Wearing Course & Protective works from Ch.00.000 to Ch. 05.633 Ch.07.000 to Ch. 07.600 Ch.09.650 to Ch. 14.000 Ch.16.000 to Ch. 18.000 Ch.18.900 to Ch. 21.000 & Ch.25.500 to Ch. 26.000 of Madanpur-Dirai-Sulla Road Z-2807 under Sunamganj Road Division of Road Zone Sylhet during the year 2017-2018.

Infratech Construction Company & Western Engineering (Pvt.) Ltd. & M/S. Tazul Islam (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description							Tenderer's Response
1. Name of the Tenderer / JVCA Partner:							Infratech Construction Company
2. Registered e-mail ID of the Tenderer / JVCA Partner:							infratech@infratech.com.bd
4.1 General Experience in Construction Works of Tenderer: [State years of experience]							20 years
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WI-02	Joydepur-Mymensing Road Improvement project	Prime Contractor	22-5-2013	31-12-2015	2615126007.000	N/A	Aggregate Base type-I 52157.4 cum Aggregate Base type-II 74613.0 cum Dense Bituminous Surfacing-Wearing Course 10899.89 cum

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2017	9000000000.000

4.1 Qualification Information of the Tenderer

Description							Tenderer's Response
1. Name of the Tenderer / JVCA Partner:							Western Engineering (Pvt.) Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:							westernengineeringltd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]							20 years
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
map	map	Prime Contractor	map	map	0.000	map	map

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)


Signed
AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 শ্রদ্ধা পরিচালনা ও মর্যাদা বিধান
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা মর্যাদা
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা মর্যাদা

2012-2017	7000000000.000						
4.1 Qualification Information of the Tenderer							
Description	Tenderer's Response						
1. Name of the Tenderer / JVCA Partner:	MS. Tazul Islam						
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mstazulislam98@yahoo.com						
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 years						
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
map	map	Prime Contractor	map	map	0.000	map	map
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year					Amount (Taka or Equivalent Taka)		
2012-2017					3000000000.000		





































This Tenderer Information Form (e-PW3-2) - Part - 2









Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Tazul on behalf of Infratech Construction Company & Western Engineering (Pvt.) Ltd. & MS. Tazul Islam (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Valid Trade License (ITT 25.1.(f))	Tread Licens if and ti 2016-17.rar	2553.98	 Download
2	TIN Certificate (ITT 25.1(g))	TIN if and ti 2016-17.rar	837.77	 Download
3	VAT Certificate (ITT 25.1(g))	VAT if and ti 2016-17.rar	944.38	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 261 Crore 4 lane.pdf	204.75	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Infratech Payment Certificate -2012-2013 (1 of 4).pdf	2050.27	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Infratech Payment Certificate-2012-2013 (2 of 4).pdf	2013.17	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Infratech Payment Certificate-2012-2013 (3 of 4).pdf	2019.30	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Infratech Paymnt Certificate -2012-2013 (4 of 4).pdf	1826.67	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Infratech Payment certificate 2013-14.pdf	1515.96	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Infratech Payment certificate 2014-15 (1 of 2).pdf	1922.75	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Infratech Payment certificate 2014-15 (2 of 2).pdf	2212.08	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. Infratech Payment Certificate 2015-16.pdf	1243.73	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. Infratech Payment Certificate 2016-17.pdf	1208.09	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Infratech Turnover 2013-14.pdf	1521.59	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Infratech Turnover 2012-13.pdf	1677.65	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Infratech Turnover 2014-15.pdf	1367.84	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Infratech Turnover 2015-16.pdf	1897.93	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Infratech Turnover 2016-17.pdf	1815.57	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Tazul Islam Payment Certificate 2012-13.rar	1463.55	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Tazul Islam Payment Certificate 2013-14.rar	2389.66	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Tazul Islam Payment Certificate 2013-14.rar	2014.22	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Tazul Islam Payment Certificate 2013-14.rar	1835.61	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Tazul Islam Payment Certificate 2013-14.rar	2570.39	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও মর্যাদাক বিকাশ

24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Tazul Islam Payment Certificate 2014-15.rar	1781.87	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Tazul Islam Payment Certificate 2014-15.pdf	1556.09	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. Tazul Islam Payment Certificate 2015-16.rar	1351.15	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. Tazul Islam Payment Certificate 2016-17.pdf	1274.83	 Download
28	General Experience Certificates (ITT 15.1(a))	Tazul Islam General Experience Certificates 1.pdf	2349.71	 Download
29	General Experience Certificates (ITT 15.1(a))	Tazul Islam General Experience Certificates 2.pdf	1304.27	 Download
30	General Experience Certificates (ITT 15.1(a))	Tazul Islam General Experience Certificates-3.pdf	2523.62	 Download
31	General Experience Certificates (ITT 15.1(a))	Tazul Islam General Experience Certificates-4.pdf	2464.87	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade License WEL 17-18.pdf	699.47	 Download
33	TIN Certificate (ITT 25.1(g))	Tin and Tax Clearance Certificate WEL.pdf	1063.73	 Download
34	VAT Certificate (ITT 25.1(g))	VAT WEL.pdf	493.83	 Download
35	General Experience Certificates (ITT 15.1(a))	List of Completed Works 10 Years.pdf	570.69	 Download
36	General Experience Certificates (ITT 15.1(a))	Certificate 2016-17 WEL.pdf	2559.59	 Download
37	General Experience Certificates (ITT 15.1(a))	Certificate 2015-16 WEL.pdf	1357.79	 Download
38	General Experience Certificates (ITT 15.1(a))	Certificate 2014-15 WEL.pdf	301.51	 Download
39	General Experience Certificates (ITT 15.1(a))	Certificate 2013-14 part A WEL.pdf	2072.82	 Download
40	General Experience Certificates (ITT 15.1(a))	Certificate 2013-14 part B WEL.pdf	2333.18	 Download
41	General Experience Certificates (ITT 15.1(a))	Certificate 2013-14 part C WEL.pdf	2386.90	 Download
42	General Experience Certificates (ITT 15.1(a))	Certificate 2012-13 part A WEL.pdf	1987.83	 Download
43	General Experience Certificates (ITT 15.1(a))	Certificate 2012-13 part B WEL.pdf	2130.64	 Download
44	General Experience Certificates (ITT 15.1(a))	Certificate 2012-13 part C WEL.pdf	2557.39	 Download
45	-	Ongoing Project List (31.12.2017).pdf	644.99	 Download
46	-	Atrai River Dredging Work.pdf	688.29	 Download
47	-	Bhola Protective Work.pdf	1129.54	 Download
48	-	Bogra-Sariakandi Work Order.jpg	939.24	 Download
49	-	Janzira Noa.jpg	731.12	 Download
50	-	NOA Cox's Bazar.jpg	1077.92	 Download
51	-	NOA Shimulia Majhikandi Dredging.jpg	2345.56	 Download
52	-	NOA-82 Set Diesel Engine.pdf	966.11	 Download
53	-	NOA-Double Lifting (BADC).jpg	829.34	 Download
54	-	NOA-Rampal Protective works 918.5 acre.pdf	403.70	 Download
55	-	NOA Kuthibari.pdf	555.62	 Download
56	-	NOA Ramgati.pdf	605.16	 Download
57	-	NOA-Komolnagar.pdf	563.34	 Download
58	-	Pabna Pump House-Work order 002.jpg	1335.89	 Download
59	-	Sheikh Hasina Textile 1.pdf	1008.30	 কাজী আব্দুল আল-মামুন যোগাযোগ সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
60	-	Sheikh Hasina Textile 2.pdf	1270.67	
61	-	Sheikh Hasina Textile 3.pdf	1731.05	
62	-	Latifpur Bridge.pdf	486.97	

63	-	Audit Report 16 Latest.pdf	1203.11	 Download
64	-	Audit Report 15 Latest.pdf	1273.40	 Download
65	-	Audit Report 14 Latest.pdf	1008.80	 Download
66	-	Audit Report 13.pdf	815.42	 Download
67	-	Audit Report 12.pdf	730.71	 Download
68	Financial Capacity Certificates (ITT 16)	144377 WEL.png	996.93	 Download
69	Financial Capacity Certificates (ITT 16)	Credit line certificet inf.ti.rar	595.56	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Top Sheet.pdf	42.27	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-13.pdf	495.85	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-14.pdf	473.77	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-15.pdf	508.92	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-16.pdf	525.18	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-17.pdf	595.62	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2017-18.pdf	499.73	 Download
77	-	WEL Tender Capacity.pdf	52.05	 Download
78	-	2013-2014.rar	540.11	 Download
79	-	2014-2015.part1.rar	2463.18	 Download
80	-	2014-2015.part2.rar	1451.30	 Download
81	-	2015-2016.part1.rar	2463.18	 Download
82	-	2015-2016.part3.rar	2463.18	 Download
83	-	2015-2016.part4.rar	2463.18	 Download
84	-	2015-2016.part5.rar	2463.18	 Download
85	-	2015-2016.part6.rar	1.52	 Download
86	-	2015-2016.part2.rar	2463.18	 Download
87	-	2016-2017.part01.rar	2463.18	 Download
88	-	2016-2017.part02.rar	2463.18	 Download
89	-	2016-2017.part03.rar	2463.18	 Download
90	-	2016-2017.part04.rar	2463.18	 Download
91	-	2016-2017.part05.rar	2463.18	 Download
92	-	2016-2017.part06.rar	2463.18	 Download
93	-	2016-2017.part07.rar	2463.18	 Download
94	-	2016-2017.part08.rar	2463.18	 Download
95	-	2016-2017.part09.rar	2463.18	 Download
96	-	2016-2017.part10.rar	2463.18	 Download
97	-	2016-2017.part11.rar	2463.18	 Download
98	-	2016-2017.part12.rar	2463.18	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সোহা মহাপ্রকৃতি নতুন পরিচয় ও সোহা মহাপ্রকৃতি
99	-	2016-2017.part13.rar	2463.18	
100	-	2016-2017.part14.rar	2463.18	

101	-	2016-2017.part15.rar	2463.18	 Download
102	-	2016-2017.part16.rar	2463.18	 Download
103	-	2016-2017.part17.rar	2463.18	 Download
104	-	2016-2017.part18.rar	2463.18	 Download
105	-	2016-2017.part19.rar	2463.18	 Download
106	-	2016-2017.part20.rar	2463.18	 Download
107	-	2016-2017.part21.rar	2463.18	 Download
108	-	2016-2017.part22.rar	1764.60	 Download
109	General Experience Certificates (ITT 15.1(a))	12. Infratech-Completion Certificate . All.pdf	945.52	 Download
110	-	Infratech- Key Staff.pdf	330.52	 Download
111	-	Infratech Equipment List.pdf	387.32	 Download
112	-	New List of Equipment-2017.pdf	255.94	 Download

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M M Builders & Engineers Ltd, Rana Builders (Pvt) Ltd, & Ohiduzzaman Chowdhury (MRC) JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asbsmrc2@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8(Eight) Lanning of at 4th KM 5th Km & 6th Km on Jatrabari- Katchpur Road (Polde Road) of Wedening Pavement at new 4(four) laning under Narayangonj ROad Division during the year 2010-2011	Prime Contractor	05/01/2012	15/10/2014	368082530.900	Executive Engineer RHD Road division Narayangonj	As Stated Above
17(Seventeen)/ACE/SZ/2015-2016 Tender ID No. 31234	Widening and Strengthening of existing pavement with surfaceing at different km (0+000 to 18+000) of Dorbost Kanaighat Shahbag Road (Z-2011) under Sylhet Road Division, and DBS Wearing Course at Ch. 0+000 to 02+900 of Shaistaganj - Puranbazar - Kalimnagar Road (Z-2009) under Habigonj Road Division during the year 2015-2016.	Prime Contractor	07/01/2016	26/12/2016	192096617.730	Executive Engineer RHD Road division Sylhet	As Stated Above
02(Two) /2010-2011/SE/DRC	Construction of Embankment Flexible Pavement Road Median Service Lane Footpath Side Drain RCC Box Culvert Inter Section and surfacing on existing pavement of Nabinagar DEPZ chandara Road under Road Division during the year 2010-2011	Prime Contractor	25/05/2011	18/12/2013	513904030.910	Executive Engineer RHD Road division Manikgonj	As Stated Above


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2013-2017	

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M Builders & Engineers Ltd (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV


Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক পরিচয়
পদক পরিচয় ও পদক পরিচয়

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digit Rana Builders Pvt. Ltd....jpg	620.55	 Download
2	VAT Certificate (ITT 25.1(g))	VAT Certificate OC.pdf	496.38	 Download
3	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	 Download
4	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade License OC.pdf	446.08	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017.pdf	1888.29	 Download
7	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd....pdf	221.94	 Download
8	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd..jpg	281.41	 Download
9	TIN Certificate (ITT 25.1(g))	TIN Certificate OC.pdf	314.14	 Download
10	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2nd Bill Payment.RBL.pdf	371.85	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3rd Bill payment final RBL.pdf	373.14	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017.(1).pdf	2595.50	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-03.pdf	923.05	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-04.pdf	758.68	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-05.pdf	1266.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-01.pdf	972.44	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-02.pdf	710.67	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017, RBL.pdf	1277.20	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part.pdf	848.85	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 RBL JV IMG 0001(1).pdf	2631.94	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 90 to 102 2015-2016..pdf	1915.53	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 103 to 116- 2015-2016..pdf	2448.13	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 60 to 74 2015-2016..pdf	2395.48	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 75 to 89 2015-2016..pdf	2541.89	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 33 to 45 2015-2016..pdf	2174.94	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 46 to 59 2015-2016..pdf	2589.00	 Download
36	Average Annual Construction Turnover Certificate	Payment 01 to 17 2015-2016..pdf	2544.07	 Download
















Signed

 কাজী আসাদুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাক্রম বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 18 to 32 2015-2016..pdf	2267.20	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment 14-15.zip	2266.65	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment 13-14.zip	2423.18	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment 12-13.zip	1745.69	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-4.pdf	1517.69	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-5.pdf	1095.19	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-3.pdf	951.22	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-1.pdf	1492.34	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-2.pdf	1666.92	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 OC.zip	2124.75	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017,.pdf	286.07	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 OC.zip	2196.40	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 OC.zip	1640.72	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 OC.zip	2471.29	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 OC.zip	2492.58	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 OC.zip	2656.82	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 OC.zip	1935.50	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 OC.zip	2257.60	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 OC.zip	2389.48	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 OC.zip	2184.00	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 OC.zip	1698.83	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 OC.zip	1936.32	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 OC.zip	2044.16	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 OC.zip	2284.49	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 OC.zip	681.39	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 OC.zip	1343.66	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 OC.zip	1851.18	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 OC.zip	1550.55	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 1st.pdf	378.29	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2nd Final.pdf	376.24	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2nd.pdf	380.09	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Audit Report_MBEL_2014.pdf	238.88	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মর্যাদার নগরসংস্কৃতি বাংলাদেশ সরকার
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Audit Report_MBEL_2015.pdf	518.79	
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Audit Report_MBEL_2016.pdf	315.22	

71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Audit Report_MBEL_2013.PDF	534.03	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert._2012-2013-MBEL.pdf	1980.91	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Audit Report_MBEL_2012.pdf	515.66	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert._2013-2014- MBEL.pdf	1854.36	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Cert._2014-2015 -MBEL.pdf	2133.21	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Certificate_MBEL_(2016-2017).pdf	2422.37	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment cert_2015-2016_MBEL.pdf	1718.85	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0. Summary Sheet of Turnover_MBEL_(2012-2017).pdf	50.12	 Download
79	General Experience Certificates (ITT 15.1(a))	General Exp 16-30.pdf	1633.24	 Download
80	General Experience Certificates (ITT 15.1(a))	General Exp 31-45.pdf	1845.13	 Download
81	General Experience Certificates (ITT 15.1(a))	General Exp 46-59.pdf	1833.28	 Download
82	General Experience Certificates (ITT 15.1(a))	30. PMP Dohazari Chittagong = Tk. 175947643.20 Cum =Type 1 938cum = DBS W9098 Cum.jpg	1236.03	 Download
83	General Experience Certificates (ITT 15.1(a))	32. PMP Tangail 2 = Tk. 154514293.16 = DBSW 9882Cum.jpg	185.63	 Download
84	General Experience Certificates (ITT 15.1(a))	33. Pmp Tongi Kaligonj = Tk. 158370348.50.rar	952.10	 Download
85	General Experience Certificates (ITT 15.1(a))	34. RHD Manikgonj = Tk. 89987119.45.rar	314.66	 Download
86	General Experience Certificates (ITT 15.1(a))	35. General Experience More than 12 Years..rar	1684.34	 Download
87	General Experience Certificates (ITT 15.1(a))	General Exp 1-15.pdf	1852.32	 Download
88	General Experience Certificates (ITT 15.1(a))	26. Chandpur Pourshova = Tk. 25999312.50.rar	252.39	 Download
89	General Experience Certificates (ITT 15.1(a))	27. DBST Chandpur = PMP CCL = TK. 101141632.60.jpg	171.47	 Download
90	General Experience Certificates (ITT 15.1(a))	28. EBBIP Laxmipur = Tk. 119744042.65.jpg	1049.15	 Download
91	General Experience Certificates (ITT 15.1(a))	29. Motlab Pennai Road = Tk. 63858335.53.jpg	1021.06	 Download
92	General Experience Certificates (ITT 15.1(a))	20. Tangail Pc Girder RCC Girder Bridge =72835694.rar	1053.86	 Download
93	General Experience Certificates (ITT 15.1(a))	21. RHD COMILLA = PAVEMENT PROTECTIVE WORK = 13753691.94.jpg	472.92	 Download
94	General Experience Certificates (ITT 15.1(a))	22. RHD B. BARIA BOX CULVERT = 55842292.88.jpg	577.88	 Download
95	General Experience Certificates (ITT 15.1(a))	23. RHD B. BARIA = DIFFERENT TYPE OF WORK = 42757074.80.jpg	558.94	 Download
96	General Experience Certificates (ITT 15.1(a))	24. PADMA APPROACH = 74912924.jpg	569.68	 Download
97	General Experience Certificates (ITT 15.1(a))	25. 2 NOS RCC BOX CULVERT = RHD CHANDPUR =17166866.20.jpg	623.19	 Download
98	General Experience Certificates (ITT 15.1(a))	16. OVERLAY CARPETING WORK = RHD RAJSHAHI = 174371417.40.jpg	550.81	 Download
99	General Experience Certificates (ITT 15.1(a))	17. Overlay Work = PMP SYLHET = 163680807.50.jpg	608.52	 Download
100	General Experience Certificates (ITT 15.1(a))	18. OVERLAY WORK = RHD HOBIGONJ = 143319250.jpg	577.66	 Download
101	General Experience Certificates (ITT 15.1(a))	19. PMP MOULAMBAZAR = 89569040.jpg	539.39	 Download
102	General Experience Certificates (ITT 15.1(a))	12. DBSW WORK = RHD SIRAJGONG = 89178816.80(1).jpg	567.34	 Download
103	General Experience Certificates (ITT 15.1(a))	12. DBSW WORK = RHD SIRAJGONG = 89178816.80.jpg	567.34	 Download
104	General Experience Certificates (ITT 15.1(a))	13. DBSW Work Laksam - Modaffargonj-Chouddogram = RHD Comilla = 83015217.50(1).rar	905.55	 Download
105	General Experience Certificates (ITT 15.1(a))	14. CARPETING SEAL COAT = CHODDOGRAM-LAKSAM-MUDAFFARGONJ = RHD COMILLA = 48731460(1).jpg	563.53	
106	General Experience Certificates (ITT 15.1(a))	15. CARPETING SEAL COAT = RHD HOBIGONJ = 38098275.jpg	610.30	
107	General Experience Certificates (ITT 15.1(a))	10. DBSW WORK = RHD LAXMIPUR = 186545722.jpg	530.97	

108	General Experience Certificates (ITT 15.1(a))	11. DBSW WORK = RHD NAOGAON = 147905066.34(1).jpg	578.06	 Download
109	General Experience Certificates (ITT 15.1(a))	11. DBSW WORK = RHD NAOGAON = 147905066.34.jpg	578.06	 Download
110	General Experience Certificates (ITT 15.1(a))	9. DBSW WORK = RHD HOBIGONJ = 92926058.88.jpg	601.79	 Download
111	General Experience Certificates (ITT 15.1(a))	6. DBSW Work = Burichong Palpara = 109249550.jpg	561.85	 Download
112	General Experience Certificates (ITT 15.1(a))	7. DBSW Work = BHULTAARIHAZAR = TK. 89099112.80.jpg	563.44	 Download
113	General Experience Certificates (ITT 15.1(a))	8. DBSW WORK = RHD COMILLA = 103306330.jpg	559.63	 Download
114	General Experience Certificates (ITT 15.1(a))	2. Balutopa Bibir Bazar Experience Certificate.rar	2745.64	 Download
115	General Experience Certificates (ITT 15.1(a))	3. DBST WORK = RHD FENI = 78910511.90.jpg	523.03	 Download
116	General Experience Certificates (ITT 15.1(a))	4. DBST B. BARIA = 194034 SQM = 66890280.96.jpg	552.53	 Download
117	General Experience Certificates (ITT 15.1(a))	5. DBSW WORK OVERLAY WORK = RHD NATORE = 120342572.79.jpg	525.51	 Download
118	General Experience Certificates (ITT 15.1(a))	1. DBSW Overlay Work = 16866.91 Cum = PMP Tangail - 1=297660312.rar	922.19	 Download
119	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 OC.zip	2709.45	 Download
120	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 OC.zip	1733.80	 Download
121	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC(1).zip	2366.39	 Download
122	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC.zip	2366.39	 Download
123	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 OC.zip	2639.06	 Download
124	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 OC.zip	2543.66	 Download
125	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 OC.zip	2477.83	 Download
126	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC(1).zip	417.45	 Download
127	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC.zip	417.45	 Download
128	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC(2).zip	2048.53	 Download
129	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC.zip	2048.53	 Download
130	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 OC.zip	690.69	 Download
131	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 OC.zip	1928.07	 Download
132	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 OC.zip	1290.19	 Download
133	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 OC.zip	1420.15	 Download
134	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC(1).zip	2048.53	 Download
135	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 OC.zip	2267.00	 Download
136	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 OC.zip	2331.96	 Download
137	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 OC.zip	1723.12	 Download
138	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 OC.zip	1875.52	 Download
139	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 OC.zip	2630.24	 Download
140	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 OC.zip	1937.07	 Download
141	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 02 OC.zip	1098.87	 Download
142	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 OC.zip	2263.88	 Download
143	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 OC.zip	1687.32	 Download
144	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC(1).zip	861.01	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোই মর্যাদার নগরসংস্কৃতি বাংলাদেশ সরকার
145	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC.zip	861.01	
146	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 OC.zip	142.90	

147	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 OC.zip	293.48	 Download
148	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_MBEL-List.pdf	536.79	 Download
149	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
150	-	Water Tanker.jpg	107.01	 Download
151	-	Wheel Loader 1.jpg	131.22	 Download
152	-	Wheel Loader 2.jpg	111.36	 Download
153	-	Plant LC.zip	2164.73	 Download
154	-	RBL PLANT LC.pdf	122.36	 Download
155	-	Truck.jpg	95.58	 Download
156	-	Tyre Roller 1.jpg	87.75	 Download
157	-	Vibrator.jpg	139.86	 Download
158	-	Plant 2.zip	2506.00	 Download
159	-	Plant 3.zip	1507.81	 Download
160	-	Generator 2.jpg	231.29	 Download
161	-	Mixer Machine 1.jpg	151.73	 Download
162	-	Plant 1.zip	2390.79	 Download
163	-	Equipment List RBL.jpg	414.15	 Download
164	-	Generator 1.jpg	244.46	 Download
165	-	National ID of RBL.pdf	189.45	 Download
166	-	List of Key Personnel RBL.pdf	352.94	 Download
167	-	National ID Card Md. Alam.rar	268.81	 Download
168	-	Bank Certificate RBL.pdf	346.33	 Download
169	-	Equipment List P-03 OC.zip	1652.01	 Download
170	-	Equipment List P-04 OC.zip	2181.11	 Download
171	-	Equipment List P-05 OC(1).zip	2093.72	 Download
172	-	Equipment List P-05 OC.zip	2093.72	 Download
173	-	Equipment List P-06 OC.zip	1941.42	 Download
174	-	Equipment List P-02 OC(1).zip	2240.33	 Download
175	-	Equipment List P-02 OC.zip	2240.33	 Download
176	-	Equipment List P-02,, (1).zip	987.61	 Download
177	-	Equipment List P-01 OC(1).zip	987.61	 Download
178	-	Site Staff OC.pdf	724.14	 Download
179	-	National ID. OC.pdf	489.91	 Download
180	-	Site Organisation OC.pdf	659.00	 Download
181	-	Enlistment Record OC.pdf	254.66	 Download
182	-	Key Personnel-01 OC.zip	2221.63	 Download
183	-	Key Personnel-02 OC.zip	2563.72	 <p>কাজী আনুয়ার আল-মামুন মোঃ আমান পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ পাবনা পরিদপ্তর ও সোহা মহাপ্রকল্প পাবনা বিভাগের সচিব</p>
184	-	Construction Method OC.pdf	760.35	
185	-	Asphalt Batching Plant.....pdf	2681.13	
186	-	Tender Capacity Ongoing Work MBEL,.pdf	198.44	

187	-	Personnel Information_MBEL.pdf	904.95	 Download
188	-	Personnel Key Staff-MBEL.pdf	1329.99	 Download
189	-	Personnel Information_MBEL(1).pdf	904.95	 Download
190	-	Incorporation_Certificate-MBEL.pdf	84.63	 Download
191	-	MBEL-Electric License-MBEL.pdf	1117.11	 Download
192	-	Equipment List_MBEL,,,pdf	125.24	 Download
193	-	Attested _NID_MBEL.pdf	1219.39	 Download
194	-	Equipment List.pdf	218.10	 Download
195	-	Articale of Association_MBEL.pdf	2591.70	 Download
196	-	2. Company Profoile_MBEL.pdf	2272.60	 Download
197	-	Affidavit__MBEL.pdf	990.35	 Download
198	-	1. Company Profile_MBEL.pdf	1459.12	 Download
199	Specific Experience Certificates (ITT 15.1(b))	Similar work MRC.pdf	1620.75	 Download
200	Specific Experience Certificates (ITT 15.1(b))	Similar Nature of work MRC(JV).zip	2336.46	 Download
201	Financial Capacity Certificates (ITT 16)	Liquid Assets 144377.pdf	1619.45	 Download
202	-	Analysis 144377.pdf	171.66	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র অফিসার
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ