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Comments
In this tender (ID No. 125174) 3 (Three) Nos of tenderers submitted their tenders and their quoted rates are as following:
SI.No. | Name of Tenderer Quoted Rate Responsive/ | Reasons for Non-
Non- Responsiveness
Responsive (Basis of Non-Fulfillment )
1 MS Paradise Traders-Md. Shajahan Ali-Moshiur | 199778381.856 | Non- Did not provide rate analysis as
Rahman Chowdhury (Joint Venture) (10.00% less) | responsive per requirement of ITT clause
25(20).
2 RAB-RC (PVT) LIMTED 219712509.572 | Responsive

(1.02% less)

3 Mr Habibul Aam & Mr Shariful Aam JV. 219737590.443 | Responsive
(1.01% less)

Out of 3 (three) tenderers SI. No. M'S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture) who quoted
the rate 10% below of estimated cost failed to submit rate analysis (rate analysis was sought but not submitted), as such this
tenderer is declared non-responsive by TEC as per ITT clause 25(20) and also Mnistry of RTHD’s condition no. 13 of memo no.
35.00.0000.015.14.050.16-471 dated 17.09.2017 . After scrutiny all document rest 2 (two) tenderers RAB-RC (PVT) LIMTED and Mr
Habibul Aam & Mr Shariful Aam JV. are found to be responsive tenderer of which RAB-RC (PVT) LIMTED is the lowest evaluated
responsive tenderer.

So the rate of RAB-RC (PVT) LIMTED is here by recommended by TEC for awarding contract.

It can be mentioned here that though External member of TEC Md. Golam Mostafa agreed and signed all the four stages of
evaluation (TER 1, TER 2 TER 3 & TER 4) and unanimously recommended for RAB-RC (PVT) LIMTED for awarding contract, but he
is not agree to sign hard copies of Evaluation sheets as he mentions that he differs with ITT clause 25(20) and also Mnistry of
RTHD’s condition no. 13 of memo no. 35.00.0000.015.14.050.16-471 dated 17.09.2017 where there is a condition to submit rate
analysis if the quoted rate is more than 5% less of estimated cost and he has given a note of dissent (attached) on hard copy (but
agreed in e-GP) on 01.01.2018 about 1 (one) month latter after signing evaluation report4 in e-GP.

But Chairperson & Member Secretary are agreed and signed for awarding contract in favour of RAB-RC (PVT) LIMTED.
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