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Md. Abu Rawshan - Additional
Chief Engineer

In this tender (ID No. 125174) 3 (Three) Nos of tenderers submitted their tenders and their quoted rates are as following:

Sl.No. Name of Tenderer Quoted Rate Responsive /
Non-
Responsive

Reasons for Non-
Responsiveness
( Basis of Non-Fulfillment )
 

1 M/S Paradise Traders-Md. Shajahan Ali-Moshiur
Rahman Chowdhury (Joint Venture)

199778381.856
(10.00% less)
 

Non-
responsive

Did not provide rate analysis as
per requirement of ITT clause
25(20).

2 RAB-RC (PVT) LIMITED 219712509.572
(1.02% less)
 

Responsive  

3 Mir Habibul Alam & Mir Shariful Alam JV. 219737590.443
(1.01% less)
 

Responsive  

 
Out of 3 (three) tenderers Sl. No. M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture) who quoted
the rate 10% below of estimated cost failed to submit rate analysis (rate analysis was sought but not submitted), as such this
tenderer is declared non-responsive by TEC as per ITT clause 25(20) and also Ministry of RTHD’s condition no. 13 of memo no.
35.00.0000.015.14.050.16-471 dated 17.09.2017 . After scrutiny all document rest 2 (two) tenderers RAB-RC (PVT) LIMITED and Mir
Habibul Alam & Mir Shariful Alam JV. are found to be responsive tenderer of which RAB-RC (PVT) LIMITED is the lowest evaluated
responsive tenderer.
So the rate of RAB-RC (PVT) LIMITED is here by recommended by TEC for awarding contract.
It can be mentioned here that though External member of TEC Md. Golam Mostafa agreed and signed all the four stages of
evaluation (TER 1, TER 2 TER 3 & TER 4) and unanimously recommended for RAB-RC (PVT) LIMITED for awarding contract, but he
is not agree to sign hard copies of Evaluation sheets as he mentions that he differs with ITT clause 25(20) and also Ministry of
RTHD’s condition no. 13 of memo no. 35.00.0000.015.14.050.16-471 dated 17.09.2017 where there is a condition to submit rate
analysis if the quoted rate is more than 5% less of estimated cost and he has given a note of dissent (attached) on hard copy (but
agreed in e-GP) on 01.01.2018 about 1 (one) month latter after signing evaluation report 4 in e-GP.
But Chairperson & Member Secretary are agreed and signed for awarding contract in favour of RAB-RC (PVT) LIMITED.
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