



Last Login : Sunday, 26 Nov, 2017 09:36:24

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018

Lot No. and Description : 1 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S ISMAIL HOSSAIN	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	NA	
Joint Venture Agreement	NA	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	Yes	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	07 Nov 2017 16:37	07 Nov 2017 16:39	07 Nov 2017 21:16
Comments	Signed.	Signed.	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 26 Nov, 2017 09:36:24

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16890 to Ch:18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S ISMAIL HOSSAIN	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, L Mymensingh
Signed Tender Evaluation Report 2 On	07 Nov 2017 16:38	07 Nov 2017 16:40	07 Nov 2017 21:23

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	Signed.	Signed.	Signed
----------	---------	---------	--------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 26 Nov, 2017 09:36:24

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M/S ISMAIL HOSSAIN (Winner)	158228817.860	166076757.811	-7847939.951	-4.960

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M/S ISMAIL HOSSAIN	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লব পরিদপন ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 3 On	08 Nov 2017 18:52	08 Nov 2017 19:09	08 Nov 2017 22:12
Comments	Signed.	Signed.	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 26 Nov, 2017 09:36:24

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018

Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00

Procuring Entity : Mymensingh Zone

Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16890 to Ch:18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Lot No. and Description : 1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS ISMAIL HOSSAIN

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	08 Nov 2017 22:22	08 Nov 2017 22:40	08 Nov 2017 22:14
Comments	Signed.	Signed.	Signed

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S ISMAIL HOSSAIN	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	123525	Invitation Reference No. :	MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 14:00	Opening Date and Time :	26-Oct-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
<div> View Notice</div>			

Package No. :	MZ/e-GP/10/PMPRoad/2017-2018		
Package Description :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Division -2: Earthwork		Individual Report Comparative Report	
Division-1: General & Site Facilities		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division -3: Pavement		Individual Report Comparative Report	
Division -5: Structure.		Individual Report Comparative Report	
Division -6: Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 26 Nov, 2017 09:36:24

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123525	Invitation Reference No. :	MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 14:00	Opening Date and Time :	26-Oct-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
<div> View Notice</div>			

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender/Proposal Package No. and Description :	MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
Lot No. and Description :	1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age	28-Sep-2017		
The Daily Inqilab	29-Sep-2017		
The Daily Amader Shomoy	29-Sep-2017		
The Daily Bhorer Kagoj	28-Sep-2017		
The Daily Swadeh Sangbad	28-Sep-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
26-Sep-2017 19:00	26-Oct-2017 14:00

Opening Date and Time	
Original Date and Time	
26-Oct-2017 14:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2	1	0	0
TOC Members			
Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Mymensingh Zone	Mymensingh Zone	
Electronically Signed TOR On	26 Oct 2017 14:12	26 Oct 2017 14:05	
Comments	Signed	Signed.	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 26 Nov, 2017 09:36:24

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123525	Invitation Reference No. :	MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 14:00	Opening Date and Time :	26-Oct-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
<div> View Notice</div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender Package No. and Description :	MZ/e-GP/10/PMPRoad/2017-2018 & a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		
Lot No. and Description :	1 & a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
26-Sep-2017 19:00	26-Oct-2017 14:00	26-Oct-2017 14:00	23-Feb-2018	23-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S ISMAIL HOSSAIN	26-Oct-2017 11:53	Bank Guarantee	4500000.00	Bank: Premier Bank Limited Branch: Premier Bank Dilkusha Corporate 25-Oct-2017 17:38	23-Mar-2018	23-Feb-2018

Official Cost Estimate (In BDT)	
158228817.860	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S ISMAIL HOSSAIN	166076757.811	0.000	0.000	166076757.811
Opening Report Footer					

TOC Members			
Committee Members	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Mymensingh Zone	Mymensingh Zone	
Electronically Signed TOR On	26 Oct 2017 14:14	26 Oct 2017 14:07	

Signed
AAS

কাজী আব্দুল আল-মামুন
মোঃমামুন
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক

Comments

Signed

Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
পারফরম্যান্স বিভাগ
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

Division -2: Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2- Earthwork	02/05/01	Excavation and Backfill for Structure	Cum	1744.120	375.475	Three Hundred and Seventy-Five point Four Seven Five	654873.457	Six Lakh Fifty-Four Thousand Eight Hundred and Seventy-Three point Four Five Seven
2	Division 2- Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	18640.870	279.651	Two Hundred and Seventy-Nine point Six Five One	5212937.936	Fifty-Two Lakh Twelve Thousand Nine Hundred and Thirty-Seven point Nine Three Six
3	Division 2- Earthwork	02/07/01	Preparation of Sub-grade 300 mm Depth	Sqm	10780.000	74.112	Seventy-Four point One One Two	798927.360	Seven Lakh Ninety-Eight Thousand Nine Hundred and Twenty-Seven point Three Six
4	Division 2- Earthwork	02/08/01	Improve Sub-grade.	cum	3234.000	859.966	Eight Hundred and Fifty-Nine point Nine Six Six	2781130.044	Twenty-Seven Lakh Eighty-One Thousand One Hundred and Thirty point Zero Four Four
5	Division 2- Earthwork	02/10/01	Construction of soil earthen shoulder	Cum	1368.000	237.096	Two Hundred and Thirty-Seven point Zero Nine Six	324347.328	Three Lakh Twenty-Four Thousand Three Hundred and Forty-Seven point Three Two Eight
Grand Total:								9772216.125	Ninety-Seven Lakh Seventy-Two Thousand Two Hundred and Sixteen point One Two Five

This Division -2: Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিভাগ
সকল পরিচালনা ও মোহাম্মাদ
পরিচালনা বিভাগ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

Division-1: General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1- General & Site Facilities	01/02/04	Provision, Maintenance and Removal of sign boards	Lump Sum	1	8972.064	Eight Thousand Nine Hundred and Seventy-Two point Zero Six Four	8972.064	Eight Thousand Nine Hundred and Seventy-Two point Zero Six Four
2	Division 1- General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	6	921.787	Nine Hundred and Twenty-One point Seven Eight Seven	5530.722	Five Thousand Five Hundred and Thirty point Seven Two Two
3	Division 1- General & Site Facilities	01/02/07	Progress Photograph	month	6	1020.111	One Thousand AND Twenty point One One One	6120.666	Six Thousand One Hundred and Twenty point Six Six Six
4	Division 1- General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1	325698.197	Three Lakh Twenty-Five Thousand Six Hundred and Ninety-Eight point One Nine Seven	325698.197	Three Lakh Twenty-Five Thousand Six Hundred and Ninety-Eight point One Nine Seven
5	Division 1- General & Site Facilities	01/03/02	Maintain Site Laboratory	m	6	7620.109	Seven Thousand Six Hundred and Twenty point One Zero Nine	45720.654	Forty-Five Thousand Seven Hundred and Twenty point Six Five Four
Grand Total:								392042.303	Three Lakh Ninety-Two Thousand AND Forty-Two point Three Zero Three

This Division-1: General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

আব্দুল হক

কাজী আব্দুল হক

স্বাক্ষরিত ও প্রমাণিত বিভাগ

স্বাক্ষরিত ও প্রমাণিত বিভাগ

স্বাক্ষরিত ও প্রমাণিত বিভাগ

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b) Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

Final Submission Pending / Form is not filled

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525
 Invitation Reference No. : MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00
 Opening Date and Time : 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

Division -3: Pavement

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3-Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement	Sqm	3520.000	51.128	Fifty-One point One Two Eight	179970.560	One Lakh Seventy-Nine Thousand Nine Hundred and Seventy point Five Six
2	Division 3-Pavement work	03/01/02	Repair of potholes on the existing pavement	Cum	30.500	16392.452	Sixteen Thousand Three Hundred and Ninety-Two point Four Five Two	499969.786	Four Lakh Ninety-Nine Thousand Nine Hundred and Sixty-Nine point Seven Eight Six
3	Division 3-Pavement work	03/03/01	Aggregate Base Type-I	Cum	528.000	6827.372	Six Thousand Eight Hundred and Twenty-Seven point Three Seven Two	3604852.416	Thirty-Six Lakh Four Thousand Eight Hundred and Fifty-Two point Four One Six
4	Division 3-Pavement work	03/06/01a	Bituminous Prime coat (plant placed)	Sqm	3520.000	120.021	One Hundred and Twenty point Zero Two One	422473.920	Four Lakh Twenty-Two Thousand Four Hundred and Seventy-Three point Nine Two
5	Division 3-Pavement work	03/07/01a	Bituminous Tack coat (plant work)	Sqm	60998.500	46.507	Forty-Six point Five Zero Seven	2836857.239	Twenty-Eight Lakh Thirty-Six Thousand Eight Hundred and Fifty-Seven point Two Three Nine
6	Division 3-Pavement work	03/08/01	Primer Seal	Sqm	11825.000	112.278	One Hundred and Twelve point Two Seven Eight	1327687.350	Thirteen Lakh Twenty-Seven Thousand Six Hundred and Eighty-Seven point Three Five
7	Division 3-Pavement work	03/10/02b	DBS-Wearing Course- (Plant method) (Bitumen 60/70)	Cum	3225.930	21292.993	Twenty-One Thousand Two Hundred and Ninety-Two point Nine Nine Three	68689704.908	Six Crore Eighty-Six Lakh Eighty-Nine Thousand Seven Hundred and Four point Nine Zero Eight
8	Division 3-Pavement work	03/13/01	Brick on End-edging	m	1280.000	122.536	One Hundred and Twenty-Two point Five Three Six	156846.080	One Lakh Fifty-Six Thousand Eight Hundred and Forty-Six point Zero Eight
9	Division 3-Pavement work	03/14/02a	Dry Lean Concrete (Class-20)	Cum	161.500	12727.231	Twelve Thousand Seven Hundred and Twenty-Seven point Two Three One	2055447.807	Twenty Lakh Fifty-Five Thousand Four Hundred and Forty-Seven point Two Three One
10	Division 3-Pavement work	03/15/02a	Cement Concrete Pavement (Concrete Class-30)	Cum	2156.000	14849.859	Fourteen Thousand Eight Hundred and Forty-Nine point Eight Five Nine	32016296.004	Three Lakh Two Hundred and Sixty-Two Thousand and Sixty-Two point Zero Four

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

11	Division 3- Pavement work	03/15/03a	Cement Concrete Pavement (Class-35)	cum	484.500	15214.407	Fifteen Thousand Two Hundred and Fourteen point Four Zero Seven	7371380.192	Seventy-Three Lakh Seventy-One Thousand Three Hundred and Eighty point One Nine Two
							Grand Total:	119161486.262	Eleven Crore Ninety- One Lakh Sixty-One Thousand Four Hundred and Eighty-Six point Two Six Two

This Division -3: Pavement is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

Division -5: Structure.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5- Structures	05/01/01	Single Layer Brick Flat Soling	Sqm	12573.750	566.776	Five Hundred and Sixty-Six point Seven Seven Six	7126499.730	Seventy-One Lakh Twenty-Six Thousand Four Hundred and Ninety-Nine point Seven Three
2	Division 5- Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class10)	Cum	974.840	8463.041	Eight Thousand Four Hundred and Sixty-Three point Zero Four One	8250110.888	Eighty-Two Lakh Fifty Thousand One Hundred and Ten point Eight Eight Eight
3	Division 5- Structures	05/01/02e	Concrete Class-20 (Deck Slab)	Cum	52.500	14866.468	Fourteen Thousand Eight Hundred and Sixty-Six point Four Six Eight	780489.570	Seven Lakh Eighty Thousand Four Hundred and Eighty-Nine point Five Seven
4	Division 5- Structures	05/02/02	High Yield Reinforcement Bars	Tonne	88.515	94917.056	Ninety-Four Thousand Nine Hundred and Seventeen point Zero Five Six	8401583.212	Eighty-Four Lakh One Thousand Five Hundred and Eighty-Three point Two One Two
5	Division 5- Structures	05/05/01	New and Extended Brickwork	Cum	755.970	8713.349	Eight Thousand Seven Hundred and Thirteen point Three Four Nine	6587030.444	Sixty-Five Lakh Eighty-Seven Thousand AND Thirty point Four Four Four
Grand Total:								31145713.844	Three Crore Eleven Lakh Forty-Five Thousand Seven Hundred and Thirteen point Eight Four Four

This Division -5: Structure. is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525
 Invitation Reference No. : MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00
 Opening Date and Time : 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

Division -6: Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/10/01	Traffic signs	Number	25.000	7284.641	Seven Thousand Two Hundred and Eighty-Four point Six Four One	182116.025	One Lakh Eighty-Two Thousand One Hundred and Sixteen point Zero Two Five
2	Division 6 - Incidental	06/10/02	Sign Post	Number	25.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	76815.625	Seventy-Six Thousand Eight Hundred and Fifteen point Six Two Five
3	Division 6 - Incidental	06/11/02	Road Marking-Thermoplastic material (spray)	Sqm	2836.080	1106.145	One Thousand One Hundred and Six point One Four Five	3137115.712	Thirty-One Lakh Thirty-Seven Thousand One Hundred and Fifteen point Seven One Two
4	Division 6 - Incidental	06/16/01	Concrete Kilometer Post	NO.	13.000	9343.045	Nine Thousand Three Hundred and Forty-Three point Zero Four Five	121459.585	One Lakh Twenty-One Thousand Four Hundred and Fifty-
5	Division 6	06/17/01b	PCC Paving (3m post 150mm x 150mm)	L M	240.000	6652.464	Six Thousand Six Hundred	1596590.4	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	Division 6 - Incidental	PWD/2014 (15.2)	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing to dado (1:4) with cement up to 150 mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer.	Sqm	1781.500	245.001	Two Hundred and Forty-Five point Zero Zero One	436469.282	Four Lakh Thirty-Six Thousand Four Hundred and Sixty-Nine point Two Eight Two
7	Division 6 - Incidental	PWD/2014 '15.7	Flash Pointing to Brick Wall	Sqm	437.850	125.001	One Hundred and Twenty-Five point Zero Zero One	54731.688	Fifty-Four Thousand Seven Hundred and Thirty-One point Six Eight Eight
							Grand Total:	5605299.277	Fifty-Six Lakh Five Thousand Two Hundred and Ninety-Nine point Two Seven Seven

This Division -6: Incidental is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	123525	Invitation Reference No. :	MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time :	26-Oct-2017 14:00	Opening Date and Time :	26-Oct-2017 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

S. No.	Form Name	Amount (in BDT)
1	Division -2: Earthwork	9772216.125
2	Division-1: General & Site Facilities	392042.303
3	Division -3: Pavement	119161486.262
4	Division -5: Structure.	31145713.844
5	Division -6: Incidental	5605299.277
	Grand Total	166076757.811

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	M/S ISMAIL HOSSAIN Amount in (BDT)
Division -2: Earthwork	9772216.125
Division-1: General & Site Facilities	392042.303
Unconditional Discount Form	0
Division -3: Pavement	119161486.262
Division -5: Structure.	31145713.844
Division -6: Incidental	5605299.277
Grand Total	166076757.811

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মরাদ্দক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	41.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2419235328.60

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN


[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিচালক ও মহাপরিচালক বিভাগ
 সচিব পরিচালক ও সচিব মহাপরিচালক
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
All Equipment (List of Equipment and Supporting papers of equipment uploaded on map link)	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Barchart ID 123525.pdf	97.00	Download

Signed

আব্দুল হক

কাজী আব্দুল হক আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123525 **Invitation Reference No. :** MZ/e-GP/10/PMP(Road)/2017-2018
Closing Date and Time : 26-Oct-2017 14:00 **Opening Date and Time :** 26-Oct-2017 14:00
Procuring Entity : Mymensingh Zone
Brief : a) Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road (R211) and b) Construction of Rigid Pavement from Ch:16+890 to Ch:18+850 of Itna-Baraibari-Chamraghat Road (Z-3623) under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
MZ/e-GP/10/PMPRoad/2017-2018	a Periodic Maintenance Programme providing DBS-Wearing Course from LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211 and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itna-Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance Programme under Kishoreganj Road Division during the year 2017-2018

M/S ISMAIL HOSSAIN

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. ISMAIL HOSSAIN
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
MZ(e-GP)-06/PMP(Road)/2016-2017	Rehabilitation work by Providing DBS wearing Course of Aricha-Ghiour-Doulatpur-Nagarpur-Tangail Road (R-506) at Location Ch: 20+000 to 23+500, Ch: 27+500 to 45+000 & Ch: 47+000 to 51+000 =25 Km respectively under Tangail Road Division during the year 2016-2017	Prime Contractor	29.12.2016	25.04.2017	135429513.264	ACE, RHD, Mymensingh Zone, Mymensingh.	Road Work
EDDRP/OFID/CMZ/COMZ-02.	Name of Project : Emergency Disaster Damage Rehabilitation (sector) Project, 2007 (EDDRP), Road Name/Location : Eliotganj-Muradnagar-Ramchandrapur Road (4.680 km to 8.650 km)	Prime Contractor	17.08.2009	15.12.2010	55755093.120	EE, RHD, Comilla	RCC Retaining Wall

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	399219302.000
2013-2014	501454980.380
2014-2015	665594453.700
2015-2016	380900819.770
2016-2017	472065772.750

This Tenderer Information Form (e-PW3-2) - Part - 2












Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate..pdf	1429.67

Signed

MD Rony

কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

2	Valid Trade License (ITT 25.1.(f))	Trade Licence-2017-18.pdf	1574.38	 Download
3	VAT Certificate (ITT 25.1(g))	VAT..pdf	1205.91	 Download
4	TIN Certificate (ITT 25.1(g))	TIN new.pdf	812.59	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turn Over .pdf	2737.10	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2015-2016).pdf	1145.00	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2016-2017).pdf	2189.51	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2013-2014).pdf	1526.00	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2014-2015).pdf	2738.67	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-2013).pdf	1645.74	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement RBP-09 (IH-SEHA JV).PDF	1197.37	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Agreement RBP-10 (IH-SEHA).PDF	1217.46	 Download
13	Financial Capacity Certificates (ITT 16)	Liquid Asset ID-123525 (Kishoreganj).pdf	1145.16	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement Ismail-Swandhi.pdf	2376.73	 Download
15	Specific Experience Certificates (ITT 15.1(b))	Work Certificate, RHD, Comilla.pdf	1486.02	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Work Certificate, RHD, Tangail 13.53.pdf	1993.84	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-হামিদ
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার