



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15

Procuring Entity : Rangpur Zone

Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-29/RHD/ACE/RZ/2017-2018

Lot No. and Description : 01 & Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	NA	NA
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	24 Jan 2018 10:47	24 Jan 2018 10:49	24 Jan 2018 15:38
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15

Procuring Entity : Rangpur Zone

Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-29/RHD/ACE/RZ/2017-2018 & Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Lot No. and Description : 01 & Repair, Rehabilitation and DBS - Wearing Course (Overlay) work at 395th(P) Km to 409th(P) km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mbhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGE
Signed Tender Evaluation Report 2 On	24 Jan 2018 10:48	24 Jan 2018 10:50	24 Jan 2018 15:39
Comments	ok	ok	ok

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 নতুন পল্লীপল্লী ও পল্লী মহাসড়ক
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15

Procuring Entity : Rangpur Zone

Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-29/RHD/ACE/RZ/2017-2018 & Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Lot No. and Description : 01 & Repair, Rehabilitation and DBS - Wearing Course (Overlay) work at 395th(P) Km to 409th(P) km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (Winner)	120723039.840	108650735.856	12072303.984	10.000
L2	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	120723039.840	119176318.907	1546720.933	1.282

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটল পরিদপন ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	24 Jan 2018 16:44	24 Jan 2018 16:46	25 Jan 2018 11:19
Comments	ok	ok	SIGNED

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15

Procuring Entity : Rangpur Zone

Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-29/RHD/ACE/RZ/2017-2018 & Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Lot No. and Description : 01 & Repair, Rehabilitation and DBS - Wearing Course (Overlay) work at 395th(P) Km to 409th(P) km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	25 Jan 2018 12:01	25 Jan 2018 12:04	25 Jan 2018 11:20
Comments	ok	ok	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রদত্ত
পত্রিকায় স্বাক্ষর করা হয়েছে

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641
 Invitation Reference No. : eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15
 Opening Date and Time : 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA- View Details)	-	View Evaluation Status
2	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	147641	Invitation Reference No. :	eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:15	Opening Date and Time :	18-Jan-2018 14:15
Procuring Entity :	Rangpur Zone		
Brief :	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395thP Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
<div> View Notice</div>			

Package No. :	eGP-29/RHD/ACE/RZ/2017-2018		
Package Description :	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	01		
Lot Description :	Repair, Rehabilitation and DBS - Wearing Course (Overlay) work at 395th(P) Km to 409th(P) km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities Division 1.		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities Division 2.		Individual Report Comparative Report	
Bill of Quantities Division 3.		Individual Report Comparative Report	
Bill of Quantities Division 6.		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

(Signature)

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15

Procuring Entity : Rangpur Zone

Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender/Proposal Package No. and Description : eGP-29/RHD/ACE/RZ/2017-2018 & Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Lot No. and Description : 01 & Repair, Rehabilitation and DBS - Wearing Course (Overlay) work at 395th(P) Km to 409th(P) km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Fakir Abdur Rob, PE Designation: Additional Chief Engineer Role: PE Office Name: Rangpur Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age, Dhaka	19-Dec-2017	www.eprocure.gov.bd	18-Dec-2017
The Daily Amar Barta, Dhaka	19-Dec-2017	www.eprocure.gov.bd	18-Dec-2017
The Daily Dabanol, Rangpur	19-Dec-2017	www.eprocure.gov.bd	18-Dec-2017

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
18-Dec-2017 23:50	18-Jan-2018 14:15

Opening Date and Time

Original Date and Time
18-Jan-2018 14:15

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	2	0	1

TOC Members

Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
-------------------	---------------------------------	----------------------

Signed

 কাজী আব্দুল আল-হামিদ
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	18 Jan 2018 15:26	18 Jan 2018 15:23
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 8 Feb, 2018 15:32:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147641	Invitation Reference No. :	eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:15	Opening Date and Time :	18-Jan-2018 14:15
Procuring Entity :	Rangpur Zone		
Brief :	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-29/RHD/ACE/RZ/2017-2018 & Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
Lot No. and Description :	01 & Repair, Rehabilitation and DBS - Wearing Course (Overlay) work at 395th(P) Km to 409th(P) km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha (N-5) Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
18-Dec-2017 23:50	18-Jan-2018 14:15	18-Jan-2018 14:15	18-May-2018	15-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV) (JVCA - View Details)	18-Jan-2018 13:58	Pay Order	3000000.00	Bank: Southeast Bank Limited Branch: Notore 17-Jan-2018 14:43	15-Jun-2018	18-May-2018
2	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (JVCA - View Details)	18-Jan-2018 13:59	Bank Guarantee	3000000.00	Bank: SBAC Bank Limited Branch: Khulna Branch 16-Jan-2018 19:28	15-Jun-2018	18-May-2018

Official Cost Estimate (In BDT)	
120723039.840	

Opening Report Header						
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount	
1	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)	108650735.856	0.000	0.000	108650735.856	
2	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	119176318.907	0.000	0.000	119176318.907	

Opening Report Footer

TOC Members		
Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	18 Jan 2018 15:26	18 Jan 2018 15:24
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities Division 1.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	7497.204	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Four	7497.204	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Four
02	Division 1	01/02/07.	Progress Photographs.	Month	5.000	860.335	Eight Hundred and Sixty point Three Three Five	4301.675	Four Thousand Three Hundred and One point Six Seven Five
03	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	190196.413	One Lakh Ninety Thousand One Hundred and Ninety-Six point Four One Three	190196.413	One Lakh Ninety Thousand One Hundred and Ninety-Six point Four One Three
04	Division 1	01/03/02.	Maintain Site Laboratory.	Month	5.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	33798.870	Thirty-Three Thousand Seven Hundred and Ninety-Eight point Eight Seven
Grand Total:								235794.162	Two Lakh Thirty-Five Thousand Seven Hundred and Ninety-Four point One Six Two

This Bill of Quantities Division 1. is Electronically Signed by Mr. Fakhrul Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Bill of Quantities Division 1.


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
02	Division 1	01/02/07.	Progress Photographs.	Month	5.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3089.890	Three Thousand Eight Hundred and Nine point Eight Nine
03	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	176136.278	One Lakh Seventy-Six Thousand One Hundred and Thirty-Six point Two Seven Eight	176136.278	One Lakh Seventy-Six Thousand One Hundred and Thirty-Six point Two Seven Eight

Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

04	Division 1	01/03/02.	Maintain Site Laboratory.	Mbmth	5.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	19775.290	Nineteen Thousand Seven Hundred and Seventy-Five point Two Nine
							Grand Total:	203945.280	Two Lakh Three Thousand Nine Hundred and Forty-Five point Two Eight

This Bill of Quantities Division 1. is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-147641 (Rangpur Zone)-At Per.xls	1313.03	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641
 Invitation Reference No. : eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15
 Opening Date and Time : 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[RAB-RC \(PVT\) LIMITED-PTSL-MAITREE \(PVT\) LTD-M/S Saleh Ahmed \(JV\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Signed
 Kazi
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 Kazi
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities Division 2.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/02/01	Roadway Excavation in Unsuitable Soil.	Cum	1812.000	151.173	One Hundred and Fifty-One point One Seven Three	273925.476	Two Lakh Seventy-Three Thousand Nine Hundred and Twenty-Five point Four Seven Six
02	Division 2	02/08/01.	Improved Sub-grade.	Cum	679.500	891.973	Eight Hundred and Ninety-One point Nine Seven Three	606095.654	Six Lakh Six Thousand AND Ninety-Five point Six Five Four
03	Division 2	02/10/01	Construction of Soil Earthen Shoulders.	Cum	3388.800	196.337	One Hundred and Ninety-Six point Three Three Seven	665346.826	Six Lakh Sixty-Five Thousand Three Hundred and Forty-Six point Eight Two Six
Grand Total:								1545367.956	Fifteen Lakh Forty-Five Thousand Three Hundred and Sixty-Seven point Nine Five Six

This Bill of Quantities Division 2. is Electronically Signed by Mr. Fakhrul Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Bill of Quantities Division 2.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/02/01	Roadway Excavation in Unsuitable Soil.	Cum	1812.000	130.599	One Hundred and Thirty point Five Nine Nine	236645.388	Two Lakh Thirty-Six Thousand Six Hundred and Forty-Five point Three Eight Eight
02	Division 2	02/08/01.	Improved Sub-grade.	Cum	679.500	858.546	Eight Hundred and Fifty-Eight point Five Four Six	583382.007	Five Lakh Eighty-Three Thousand Three Hundred and Eighty-Two point Zero Zero Seven
03	Division 2	02/10/01	Construction of Soil Earthen Shoulders.	Cum	3388.800	148.016	One Hundred and Forty-Eight point Zero One Six	501596.621	Five Lakh One Thousand and Ninety-Six point
Grand Total:								1321624.016	Thirteen Lakh Twenty-Six Hundred and Twenty-Zero One Six

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

This Bill of Quantities Division 2. is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAH
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ আল-মামুন
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities Division 3.

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/02.	Repair of Potholes on the Existing Pavement.	Cum	47.975	14571.983	Fourteen Thousand Five Hundred and Seventy-One point Nine Eight Three	699090.884	Six Lakh Ninety-Nine Thousand AND Ninety point Eight Eight Four
02	Division 3	03/02/01	Sub-Base.	Cum	226.500	3492.652	Three Thousand Four Hundred and Ninety-Two point Six Five Two	791085.678	Seven Lakh Ninety-One Thousand AND Ninety-Five point Six Seven Eight
03	Division 3	03/03/01	Aggregate Base Type I.	Cum	339.750	5413.964	Five Thousand Four Hundred and Thirteen point Nine Six Four	1839394.269	Eighteen Lakh Thirty-Nine Thousand Three Hundred and Ninety-Four point Two Six Nine
04	Division 3	03/03/02.	Aggregate Base Type II.	Cum	339.750	3779.328	Three Thousand Seven Hundred and Seventy-Nine point Three Two Eight	1284026.688	Twelve Lakh Eighty-Four Thousand AND Twenty-Six point Six Eight Eight
05	Division 3	03/06/01a.	Bituminous Prime Coat (Plant Placed).	Sqm	2265.000	120.496	One Hundred and Twenty point Four Nine Six	272923.440	Two Lakh Seventy-Two Thousand Nine Hundred and Twenty-Three point Four Four
06	Division 3	03/07/01a.	Bituminous Tack Coat (Plant Work).	Sqm	95950.000	45.877	Forty-Five point Eight Seven Seven	4401898.150	Forty-Four Lakh One Thousand Eight Hundred and Ninety-Eight point One Five
07	Division 3	03/08/01.	Primer seal.	Sqm	13450.400	104.221	One Hundred and Four point Two Two One	1401814.138	Fourteen Lakh One Thousand Eight Hundred and Fourteen point One Three Eight
08	Division 3	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70).	Cum	113.250	17952.777	Seventeen Thousand Nine Hundred and Fifty-Two point Seven Seven Seven	2033151.995	

Signed
 [Signature]
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

09	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70).	Cum	4910.750	18162.732	Eighteen Thousand One Hundred and Sixty-Two point Seven Three Two	89192636.169	Ninety-One Lakh Ninety-Two Thousand Six Hundred and Thirty-Six point One Six Nine
10	Division 3	03/11/01	Premix Bituminous Carpeting.	Cum	47.975	15087.842	Fifteen Thousand AND Eighty-Seven point Eight Four Two	723839.220	Seven Lakh Twenty-Three Thousand Eight Hundred and Thirty-Nine point Two Two
							Grand Total:	102639860.631	Ten Crore Twenty-Six Lakh Thirty-Nine Thousand Eight Hundred and Sixty point Six Three One

This Bill of Quantities Division 3. is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (JVCA - View Details)									
Bill of Quantities Division 3.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/02.	Repair of Potholes on the Existing Pavement.	Cum	47.975	16194.479	Sixteen Thousand One Hundred and Ninety-Four point Four Seven Nine	776930.130	Seven Lakh Seventy-Six Thousand Nine Hundred and Thirty point One Three
02	Division 3	03/02/01	Sub-Base.	Cum	226.500	3242.839	Three Thousand Two Hundred and Forty-Two point Eight Three Nine	734503.034	Seven Lakh Thirty-Four Thousand Five Hundred and Three point Zero Three Four
03	Division 3	03/03/01	Aggregate Base Type I.	Cum	339.750	6524.611	Six Thousand Five Hundred and Twenty-Four point Six One One	2216736.587	Twenty-Two Lakh Sixteen Thousand Seven Hundred and Thirty-Six point Five Eight Seven
04	Division 3	03/03/02.	Aggregate Base Type II.	Cum	339.750	3521.238	Three Thousand Five Hundred and Twenty-One point Two Three Eight	1196340.611	Eleven Lakh Ninety-Six Thousand Three Hundred and Forty point Six One One
05	Division 3	03/06/01a.	Bituminous Prime Coat (Plant Placed).	Sqm	2265.000	117.206	One Hundred and Seventeen point Two Zero Six	265471.590	Two Lakh Sixty-Five Thousand Four Hundred and Seventy-One point Five Nine
06	Division 3	03/07/01a.	Bituminous Tack Coat (Plant Work).	Sqm	95950.000	42.338	Forty-Two point Three Three Eight	4062331.100	Fourty Lakh Sixty-Two Thousand Three Hundred and Thirty-One point One
07	Division 3	03/08/01.	Primer seal.	Sqm	13450.400	104.282	One Hundred and Four point Two Eight Two	1402634.613	Fourteen Lakh Two Thousand Six Hundred and Thirty-Four point Six One Three
08	Division 3	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70).	Cum	113.250	20091.595	Twenty Thousand AND Ninety-One point Five Nine Five	2275373.134	Twenty-Two Lakh Seventy-Five Thousand Three Hundred and Seventy-Three point One Three Four
09	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70).	Cum	4910.750	20368.449	Twenty Thousand Three Hundred and Sixty-Eight point Four Four Nine	100024360.927	Ten Crore Twenty-Four Thousand
10	Division 3	03/11/01	Premix Bituminous Carpeting.	Cum	47.975	17162.381	Seventeen Thousand One Hundred and Sixty-Two point Three Eight One	823365.228	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পাকিস্তান ও বাংলাদেশ বিভাগ
 পাকিস্তান ও বাংলাদেশ
 পাকিস্তান ও বাংলাদেশ

								Grand Total:	113778046.954	Eleven Crore Thirty-Seven Lakh Seventy-Eight Thousand AND Forty-Six point Nine Five Four
--	--	--	--	--	--	--	--	--------------	---------------	---

This Bill of Quantities Division 3. is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mbzahar Enterprise (Pvt.) Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAH
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities Division 6.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division-6	06/05/01.	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3476.640	892.992	Eight Hundred and Ninety-Two point Nine Nine Two	3104611.707	Thirty-One Lakh Four Thousand Six Hundred and Eleven point Seven Zero Seven
02	Division-6	06/10/01.	Traffic Signs.	Nos	60.000	6134.433	Six Thousand One Hundred and Thirty-Four point Four Three Three	368065.980	Three Lakh Sixty-Eight Thousand AND Sixty-Five point Nine Eight
03	Division-6	06/10/02.	Sign Post.	Nos	60.000	2765.362	Two Thousand Seven Hundred and Sixty-Five point Three Six Two	165921.720	One Lakh Sixty-Five Thousand Nine Hundred and Twenty-One point Seven Two
04	Division-6	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	300.000	1970.379	One Thousand Nine Hundred and Seventy point Three Seven Nine	591113.700	Five Lakh Ninety-One Thousand One Hundred and Thirteen point Seven
							Grand Total:	4229713.107	Forty-Two Lakh Twenty-Nine Thousand Seven Hundred and Thirteen point One Zero Seven

This Bill of Quantities Division 6. is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Bill of Quantities Division 6.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division-6	06/05/01.	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3476.640	795.602	Seven Hundred and Ninety-Five point Six Zero Two	2766021.737	Two Sixty-AND Seven
	Division						Six Thousand One		Three

Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

02	Division-6	06/10/01.	Traffic Signs.	Nos	60.000	6168.902	Hundred and Sixty-Eight point Nine Zero Two	370134.120	Thousand One Hundred and Thirty-Four point One Two
03	Division-6	06/10/02.	Sign Post.	Nos	60.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	213060.900	Two Lakh Thirteen Thousand AND Sixty point Nine
04	Division-6	06/15.01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	300.000	1744.953	One Thousand Seven Hundred and Forty-Four point Nine Five Three	523485.900	Five Lakh Twenty-Three Thousand Four Hundred and Eighty-Five point Nine
							Grand Total:	3872702.657	Thirty-Eight Lakh Seventy-Two Thousand Seven Hundred and Two point Six Five Seven

This Bill of Quantities Division 6. is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAH
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147641	Invitation Reference No. :	eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:15	Opening Date and Time :	18-Jan-2018 14:15
Procuring Entity :	Rangpur Zone		
Brief :	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities Division 1.	203945.280
2	Unconditional Discount Form	0.000
3	Bill of Quantities Division 2.	1321624.016
4	Bill of Quantities Division 3.	113778046.954
5	Bill of Quantities Division 6.	3872702.657
	Grand Total	119176318.907

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities Division 1.	235794.162
2	Bill of Quantities Division 2.	1545367.956
3	Bill of Quantities Division 3.	102639860.631
4	Bill of Quantities Division 6.	4229713.107
	Grand Total	108650735.856

[Home](#)
[About e-GP](#)
[Contact Us](#)
[RSS Feed](#)
[Terms and Conditions](#)
[Service Level](#)
[Disclaimer and Privacy Policy](#)
[New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	170.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.





Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

(a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
(b)			
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	142.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	32385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Tender Capacity and Work in hand.pdf	388.38	 Download
4	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীসংস্কৃতি বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[RAB-RC \(PVT\) LIMITED-PTSL-MATREE \(PVT\) LTD-M/S Saleh Ahmed \(JV\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
n/a	n/a		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-147641.docx	20.71	Download

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার























4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Paver	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Dump Truck	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Pay Loader	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Tyre Roller	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Steel Roller	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Soil Compactor	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Water Tanker	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Bitumen Sprayer	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Core Cutter	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Bitumen Reservoir	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Grader	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Mixer Machine	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV







5.

Elements of Activity	Brief description of Activity
Toma Construction & Co. Limited	Lead
Mozahar Enterprise (Pvt.) Ltd.	Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
2	-	Bull Dozer.PDF	1170.01	 Download
3	-	Asphalt Batching Plant-2.pdf	917.33	 Download
4	-	List of Equipments.pdf	749.37	 Download
5	-	Batching plant.pdf	727.34	 Download
6	-	List of Equipment.pdf	12.64	 Download
7	-	Soil Compactor (Mbratory).pdf	552.68	 Download
8	-	Soil Compactor.pdf	603.12	 Download
9	-	Tyre Roller LC.pdf	1228.34	 Download
10	-	Pay Loader.pdf	2746.67	 Download
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
12	-	Soil Compactor (CASE).pdf	725.75	 Download
13	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
14	-	Grader LC Copy.pdf	1596.67	 Download
15	-	Equipment For Bridge Work.pdf	775.17	 Download
16	-	Equipment List.pdf	434.00	 Download
17	-	Equipments..pdf	1588.60	 Download
18	-	Excavator.pdf	1102.96	 Download
19	-	Dump Truck.pdf	2477.63	 Download
20	-	Dump Truck-2.pdf	2206.52	 Download
21	-	Bitumen Distributor -2016.pdf	495.37	 Download
22	-	China Dump Truck.zip	1889.58	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মরাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

23	-	Asphalt Continious Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
24	-	Asphalt Paver LC.pdf	1771.44	 Download
25	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
26	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
27	Work Plan (ITT 25.1(h))	ID-147641 Rangpur Zone (Work Plan).xls	45.87	 Download
28	-	Asphalt Batch Plant documents.pdf	349.84	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147641 **Invitation Reference No. :** eGP-29/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:15 **Opening Date and Time :** 18-Jan-2018 14:15
Procuring Entity : Rangpur Zone
Brief : Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-29/RHD/ACE/RZ/2017-2018	Repair Rehabilitation and DBS - Wearing Course Overlay work at 395th P Km to 409th P Km of Dhaka -Utholi-Paturia-Notakhola-Kashinathpur-Bogra-Rangpur-Beldanga-Banglabandha N-5 Road due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabcrcmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Pakage #01, lot-01	Prime Contractor	25/01/2015	25/01/2015	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	17000000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA2016-17.zip	1906.52	Download
2	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	Download
3	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	Download
4	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	
5	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	
6	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	




















Signed
AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

7	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
12	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex. 2012-2013.pdf	2577.28	 Download
13	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex. 2013-2014.pdf	381.32	 Download
14	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex. Part-2 (2011-2012).pdf	1785.25	 Download
15	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex. Part-3 (2011-2012).pdf	1849.94	 Download
16	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex. Part- 3 (2010-2011).pdf	2530.88	 Download
17	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex. Part- 4 (2010-2011).pdf	2415.02	 Download
18	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex. Part-1 (2011-2012).pdf	789.94	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. 2016-2017.pdf	526.68	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	 Download
22	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Similar AI DBS RAB RC.PDF	345.88	 Download
28	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
29	Financial Capacity Certificates (ITT 16)	147641 PMPL.pdf	838.39	 Download
30	Financial Capacity Certificates (ITT 16)	147641 RABRC.pdf	697.17	 Download
31	Financial Capacity Certificates (ITT 16)	147641 SA.pdf	685.31	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
33	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
34	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
35	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	 Download
36	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
37	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
38	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
39	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
40	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
41	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সোহা মহাপ্রকৃতি নতুন পরিচয় ও সোহা মহাপ্রকৃতি
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	

46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of _PMPL_ As Per (RHD) TDMS List.pdf	131.38	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SA.PDF	811.36	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SA.PDF	1190.09	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SA.PDF	577.65	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SA.PDF	1524.50	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সোহৃ মর্যাদায়
 বাংলাদেশ সরকার

81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
82	-	Analysis Tender ID-147641.xls	270.29	 Download
83	-	past performce ...pdf	195.04	 Download
84	-	Tender Capacity RABRC.pdf	252.80	 Download
85	-	Tender Capacity Saleh Ahmed.docx	21.69	 Download
86	-	Equipment List_SA.pdf	291.32	 Download
87	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
88	-	Asphalt Batching Plant LC Document.pdf	1661.65	 Download
89	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
90	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
91	-	RAB RC Equipment.PDF	1274.26	 Download
92	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
93	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
94	-	Equipment PMPL.PDF	1076.14	 Download
95	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
96	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
97	-	Manpower LIST.pdf	994.55	 Download
98	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
99	-	Tender Capacity for PMPL.pdf	259.72	 Download

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tomamepljv2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
JMRIP-45/11-1288	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850- Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	(Md. Hafizur Rahman) Project Director and The Engineer Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Improvement Project Setu-Bhaban, Banani, Dhaka	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of  কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক পল্লী পরিবহন ও যন্ত্রাঙ্গ বিভাগ পল্লী পরিবহন ও যন্ত্রাঙ্গ বিভাগ পল্লী পরিবহন ও যন্ত্রাঙ্গ বিভাগ



Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016
--	---	------------------	------------	------------	---------------	--	---


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 (Toma Construction & Co. Limited)	28000000000.000
2012-2013 to 2016-2017 (Mozahar Enterprise (Pvt.) Ltd.)	4385819031.010

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exper.-part 3.pdf.pdf	1766.20	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exper.-part 2 TCCL.pdf	1724.26	 Download
3	General Experience Certificates (ITT 15.1(a))	General_Exper.-part_1-TCCL.pdf	117.06	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
15	Specific Experience Certificates (ITT 15.1(b))	ID-9544 Completion Certificate (JV).pdf	1933.74	 Download
16	Specific Experience Certificates (ITT 15.1(b))	02-PMP-2013-2014 -(ME-ST-JV).pdf	1237.52	 Download
17	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Specific.pdf	1202.63	 Download
19	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
20	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
21	Valid Trade License (ITT 25.1.(f))	Toma-Trade Licence.pdf	446.17	 Download


Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার









22	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
23	TIN Certificate (ITT 25.1(g))	TIN Certificate-2016-2017.pdf	861.86	 Download
24	TIN Certificate (ITT 25.1(g))	TIN certificate TCCL..pdf	152.00	 Download
25	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
26	VAT Certificate (ITT 25.1(g))	VAT certificate TCCL..pdf	115.81	 Download
27	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat-2016-2017 (2).pdf	2010.63	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-17.pdf	1299.42	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017.zip	2602.36	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2014-2015.pdf	1816.59	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2015-2016.pdf	1551.28	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top List Payment Certificate.pdf	30.66	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2011-2012.pdf	780.97	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2012-2013.pdf	924.84	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2013-2014.pdf	1309.66	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-2015.pdf	517.12	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2013.pdf	228.13	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2014.pdf	333.09	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit_report-2012.pdf	226.36	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report- 2016- part 2.pdf	1736.17	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover-TCCL.pdf	881.16	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report - 2016 part 1.pdf	848.30	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
57	Average Annual Construction Turnover Certificate	Summary of Payment certificate Up to -2017-2018	322.31	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

	(ITT 31.1(c))	(Final).pdf		 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
64	-	Personnel Capability.pdf	591.74	 Download
65	-	Personnel List.pdf	356.04	 Download
66	-	Personnel Capability Part-1..pdf	1685.26	 Download
67	-	Personnel Capability Part-2.pdf	1731.09	 Download
68	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
69	-	Bull Dozer.PDF	1170.01	 Download
70	-	Asphalt Batching Plant-2.pdf	917.33	 Download
71	-	List of Equipments.pdf	749.37	 Download
72	-	Batching plant.pdf	727.34	 Download
73	-	List of Equipment.pdf	12.64	 Download
74	-	Soil Compactor (Vibratory).pdf	552.68	 Download
75	-	Soil Compactor.pdf	603.12	 Download
76	-	Tyre Roller LC.pdf	1228.34	 Download
77	-	Pay Loader.pdf	2746.67	 Download
78	-	PL_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
79	-	Soil Compactor (CASE).pdf	725.75	 Download
80	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
81	-	Grader LC Copy.pdf	1596.67	 Download
82	-	Equipment For Bridge Work.pdf	775.17	 Download
83	-	Equipment List.pdf	434.00	 Download
84	-	Equipments .pdf	1588.60	 Download
85	-	Excavator.pdf	1102.96	 Download
86	-	Dump Truck.pdf	2477.63	 Download
87	-	Dump Truck-2.pdf	2206.52	 Download
88	-	Bitumen Distributor -2016.pdf	495.37	 Download
89	-	China Dump Truck.zip	1889.58	 Download
90	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
91	-	Asphalt Paver LC.pdf	1771.44	Download
92	-	Asphalt Plant-KAUSIK.pdf	2192.80	Download
93	-	Asphalt Batching Plant LC.pdf	2470.42	Download
94	-	MEPL-Tender Capacity 26.10.17.xls	23.97	Download
95	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ
 নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ

96	-	Tender Capacity and Work in hand.pdf	388.38	 Download
97	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
98	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 147641.pdf	334.58	 Download
99	-	ID-147641 Joint Venture.pdf	740.26	 Download
100	-	ID-147641 Power of Attorney.pdf	498.13	 Download
101	Financial Capacity Certificates (ITT 16)	ID-147641 Credit Line.jpg	1575.52	 Download
102	-	Asphalt Batch Plant documents.pdf	349.84	 Download
103	-	Rate Analysis of Tender ID-147641 (Rangpur Zone)-At Per.xls	1313.03	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার