



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/20/ACE Khu/2017-2018.

**Lot No. and Description :** 1 & Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illispur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	MD. MOYENUDDIN (BASHI)	MOZAHAR ENTERPRISE (PVT.) LTD.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA
Joint Venture Agreement	NA	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Name</b>	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-Ul-Alam
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
<b>Signed Tender Evaluation Report 1 On</b>	07 Feb 2018 19:02	07 Feb 2018 19:03	08 Feb 2018 17:56
<b>Comments</b>	Signed.	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/20/ACE Khu/2017-2018. & Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illispur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

**Lot No. and Description :** 1 & Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZAHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Kh
Signed Tender Evaluation Report 2 On	07 Feb 2018 19:02	07 Feb 2018 19:03	08 Feb 2018 17:58
Comments	Signed.	Signed	signed

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পটল পরিদপন ও মহাপটল বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/20/ACE Khu/2017-2018. & Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illisipur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

**Lot No. and Description :** 1 & Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MD. MOYENUDDIN (BASHI) (Winner)	121781621.620	109603459.458	12178162.162	10.000
L2	MOZAHAR ENTERPRISE (PVT.) LTD.	121781621.620	115552014.977	6229606.643	5.116

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
MD. MOYENUDDIN (BASHI)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Kh
Signed Tender Evaluation Report 3 On	08 Feb 2018 18:50	08 Feb 2018 18:51	08 Feb 2018 19:24

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পটক পরিষদ ও মহাপ্রকৃতি বিভাগ  
 পটক পরিষদ ও পোহ মহাপ্রকৃতি  
 পটক পরিষদ ও পোহ মহাপ্রকৃতি

Comments	Signed	Signed	signed
<p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none"> <li>1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])</li> <li>2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])</li> </ol>			


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/20/ACE Khu/2017-2018. & Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illispur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

**Lot No. and Description :** 1 & Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MD. MOYENUDDIN (BASHI)

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	08 Feb 2018 19:29	08 Feb 2018 19:31	08 Feb 2018 19:25
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">MD. MOYENUDDIN (BASHI)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">MOZAHAR ENTERPRISE (PVT.) LTD.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	150551	Invitation Reference No. :	e-GP/20/ACE Khu/2017-2018
Closing Date and Time :	30-Jan-2018 13:00	Opening Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	e-GP/20/ACE Khu/2017-2018.		
Package Description :	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illispur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 3	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
e-Tender Submission Letter (Form e-PW3-1)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 4	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Subcontractor Information (Form e-PW3-3)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Personnel Information (Form e-PW3-4)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Past Performance Evaluation and rating matrix for different aspects	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Lot No. :	1		
Lot Description :	Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name	Action		
Bill of Quantities	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Schedule of Day works	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Unconditional Discount Form	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Bill of Quantities (Salvage items )	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Grand Summary	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালক মহাপ্রকৃত সচিব



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakhira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender/Proposal Package No. and Description :** e-GP/20/ACE Khu/2017-2018. & Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illisipur-Sakhira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

**Lot No. and Description :** 1 & Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakhira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Khulna Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The daily Star	04-Jan-2018		
The daily Ittafeq	04-Jan-2018		
The daily Kalantor	04-Jan-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
01-Jan-2018 23:00	30-Jan-2018 13:00

## Opening Date and Time

Original Date and Time
30-Jan-2018 13:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	2	0	1

## TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)
Committee Role	Chairperson	Member Secretary

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	30 Jan 2018 13:10	30 Jan 2018 13:06
Comments	Ok	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018

**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Ilisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/20/ACE Khu/2017-2018. & Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Ilisipur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

**Lot No. and Description :** 1 & Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Ilisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
01-Jan-2018 23:00	30-Jan-2018 13:00	30-Jan-2018 13:00	30-May-2018	27-Jun-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">MD. MOYENUDDIN (BASHI)</a>	30-Jan-2018 12:52	Bank Guarantee	3050000.00	<b>Bank:</b> AB Bank Limited <b>Branch:</b> Jessore Branch (ABBL) 28-Jan-2018 14:12	27-Jun-2018	30-May-2018
2	<a href="#">MOZAHAR ENTERPRISE (PVT.) LTD.</a>	30-Jan-2018 10:00	Bank Guarantee	3050000.00	<b>Bank:</b> Southeast Bank Limited <b>Branch:</b> SEBL Khulna Branch 29-Jan-2018 18:52	27-Jun-2018	30-May-2018

## Official Cost Estimate (in BDT)

121781621.620

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MD. MOYENUDDIN (BASHI)	109603459.458	0.000	0.000	109603459.458
2	MOZAHAR ENTERPRISE (PVT.) LTD.	115552014.977	0.000	0.000	115552014.977

## Opening Report Footer

## TOC Members

<b>Committee Members</b>	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লব পরিদপন ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Electronically Signed TOR On	30 Jan 2018 13:12	30 Jan 2018 13:08
Comments	Ok	Ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
স্বাক্ষরকারী  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/20/ACE Khu/2017-2018.	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illisipur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

MD. MOYENUDDIN (BASHI)

## Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

## Bill of Quantities

SL No.	Group	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer	L.S	1.000	14801.693	Fourteen Thousand Eight Hundred and One point Six Nine Three	14801.693	Fourteen Thousand Eight Hundred and One point Six Nine Three
2	General & Site Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	1495.506	One Thousand Four Hundred and Ninety-Five point Five Zero Six	1495.506	One Thousand Four Hundred and Ninety-Five point Five Zero Six
3	General & Site Facilities.	01/02/07	Progress Photographs	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
4	General & Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	20530.984	Twenty Thousand Five Hundred and Thirty point Nine Eight Four	20530.984	Twenty Thousand Five Hundred and Thirty point Nine Eight Four
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	2471.911	Two Thousand Four Hundred and Seventy-One point Nine One One	14831.466	Fourteen Thousand Eight Hundred and Thirty-One point Four Six Six
6	Earth Works.	02/02/03	Roadway excavation in existing Pavement (not reinforced concrete)	Cum	234.250	217.939	Two Hundred and Seventeen point Nine Three Nine	51052.211	Fifty-One Thousand AND Fifty-Two point Two One One
7	Earth Works.	02/10/01	Construction of soil earthen shoulders	Cum	1807.110	168.455	One Hundred and Sixty-Eight point Four Five Five	304416.715	Three Lakh Four Thousand Four Hundred and Sixteen point Seven One Five
8	Pavement Works.	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	37013.000	37.758	Thirty-Seven point Seven Five Eight	1397536.854	Thirteen Lakh Ninety-Seven Thousand Five Hundred and Thirty-Six point Eight Five Four
9	Pavement Works.	03/03/01	Aggregate Base Type I	Cum	5551.950	6506.688	Six Thousand Five Hundred and Six point Six Eight Eight	36124806.442	Three Crore Sixty-One Lakh Twenty-Four Thousand Eight Hundred and Six point Four Four Two
10	Pavement Works.	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	37013.000	108.374	One Hundred and Eight point Three Seven Four	4011246.862	Four Million One Hundred and Twenty-Four Thousand Six Hundred and Eight point Six Four Two
11	Pavement Works.	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	37090.000	39.767	Thirty-Nine point Seven Six Seven	1474958.030	Four Million Seven Hundred and Fifty-Eight Thousand and Three point Six Four Two


Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

									Eight point Zero Three
12	Pavement Works.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1854.500	17044.297	Seventeen Thousand AND Forty-Four point Two Nine Seven	31608648.786	Three Crore Sixteen Lakh Eight Thousand Six Hundred and Forty-Eight point Seven Eight Six
13	Pavement Works.	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1828.700	17851.871	Seventeen Thousand Eight Hundred and Fifty-One point Eight Seven One	32645716.498	Three Crore Twenty-Six Lakh Forty-Five Thousand Seven Hundred and Sixteen point Four Nine Eight
14	Pavement Works.	3/13/01	Brick on End Edging	Lin.M	13240.000	97.591	Ninety-Seven point Five Nine One	1292104.840	Twelve Lakh Ninety-Two Thousand One Hundred and Four point Eight Four
15	Incidentals.	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application )	Sqm	285.820	808.845	Eight Hundred and Eight point Eight Four Five	231184.078	Two Lakh Thirty-One Thousand One Hundred and Eighty-Four point Zero Seven Eight
16	Incidentals.	06/10/01	Traffic Signs	No	6.000	2776.006	Two Thousand Seven Hundred and Seventy-Six point Zero Zero Six	16656.036	Sixteen Thousand Six Hundred and Fifty-Six point Zero Three Six
17	Incidentals.	06/10/02	Sign Post	No	6.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	11123.598	Eleven Thousand One Hundred and Twenty-Three point Five Nine Eight
18	Incidentals.	06/16/01	Concrete Kilometer Post (As per drawing)	No	3.000	6161.187	Six Thousand One Hundred and Sixty-One point One Eight Seven	18483.561	Eighteen Thousand Four Hundred and Eighty-Three point Five Six One
19	Incidentals.	Special Item	Concrete U-Drain.	Lin.M	73.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	360899.006	Three Lakh Sixty Thousand Eight Hundred and Ninety-Nine point Zero Zero Six
							<b>Grand Total:</b>	109603459.458	Ten Crore Ninety-Six Lakh Three Thousand Four Hundred and Fifty-Nine point Four Five Eight

This Bill of Quantities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-150551.pdf	427.95	 Download

**MOZAHAR ENTERPRISE (PVT.) LTD.**

**Bill of Quantities**

**Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.**

**Bill of Quantities**

SL. No.	Group	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer	L.S	1.000	148314.672	One Lakh Forty-Eight Thousand Three Hundred and Fourteen point Six Seven Two	148314.672	One Lakh Forty-Eight Thousand Three Hundred and Fourteen point Six Seven Two
2	General & Site Facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
3	General & Site Facilities.	01/02/07	Progress Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eigh
4	General & Site Facilities.	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	186629.296	One Lakh Eighty-Six Thousand Six Hundred and Twenty-Nine point Two Nine Six	186629.296	One Tho Hur Nin Six
	General &						Three Thousand Nine		Two


*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



5	Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	3955.058	Hundred and Fifty-Five point Zero Five Eight	23730.348	Thousand Seven Hundred and Thirty point Three Four Eight
6	Earth Works.	02/02/03	Roadway excavation in existing Pavement (not reinforced concrete)	Cum	234.250	274.382	Two Hundred and Seventy-Four point Three Eight Two	64273.984	Sixty-Four Thousand Two Hundred and Seventy-Three point Nine Eight Four
7	Earth Works.	02/10/01	Construction of soil earthen shoulders	Cum	1807.110	196.863	One Hundred and Ninety-Six point Eight Six Three	355753.096	Three Lakh Fifty-Five Thousand Seven Hundred and Fifty-Three point Zero Nine Six
8	Pavement Works.	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	37013.000	42.347	Forty-Two point Three Four Seven	1567389.511	Fifteen Lakh Sixty-Seven Thousand Three Hundred and Eighty-Nine point Five One One
9	Pavement Works.	03/03/01	Aggregate Base Type I	Cum	5551.950	5708.205	Five Thousand Seven Hundred and Eight point Two Zero Five	31691668.750	Three Crore Sixteen Lakh Ninety-One Thousand Six Hundred and Sixty-Eight point Seven Five
10	Pavement Works.	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	37013.000	114.899	One Hundred and Fourteen point Eight Nine Nine	4252756.687	Forty-Two Lakh Fifty-Two Thousand Seven Hundred and Fifty-Six point Six Eight Seven
11	Pavement Works.	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	37090.000	41.041	Forty-One point Zero Four One	1522210.690	Fifteen Lakh Twenty-Two Thousand Two Hundred and Ten point Six Nine
12	Pavement Works.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1854.500	19828.732	Nineteen Thousand Eight Hundred and Twenty-Eight point Seven Three Two	36772383.494	Three Crore Sixty-Seven Lakh Seventy-Two Thousand Three Hundred and Eighty-Three point Four Nine Four
13	Pavement Works.	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1828.700	19967.159	Nineteen Thousand Nine Hundred and Sixty-Seven point One Five Nine	36513943.663	Three Crore Sixty-Five Lakh Thirteen Thousand Nine Hundred and Forty-Three point Six Six Three
14	Pavement Works.	3/13/01	Brick on End Edging	Lin.M	13240.000	102.832	One Hundred and Two point Eight Three Two	1361495.680	Thirteen Lakh Sixty-One Thousand Four Hundred and Ninety-Five point Six Eight
15	Incidentals.	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application )	Sqm	285.820	962.278	Nine Hundred and Sixty-Two point Two Seven Eight	275038.298	Two Lakh Seventy-Five Thousand AND Thirty-Eight point Two Nine Eight
16	Incidentals.	06/10/01	Traffic Signs	No	6.000	6477.347	Six Thousand Four Hundred and Seventy-Seven point Three Four Seven	38864.082	Thirty-Eight Thousand Eight Hundred and Sixty-Four point Zero Eight Two
17	Incidentals.	06/10/02	Sign Post	No	6.000	3831.462	Three Thousand Eight Hundred and Thirty-One point Four Six Two	22988.772	Twenty-Two Thousand Nine Hundred and Eighty-Eight point Seven Seven Two
18	Incidentals.	06/16/01	Concrete Kilometer Post (As per drawing)	No	3.000	8041.393	Eight Thousand AND Forty-One point Three Nine Three	24124.179	Twenty-Four Thousand One Hundred and Twenty-Four point One Seven Nine
19	Incidentals.	Special Item	Concrete U-Drain.	Lin.M	73.000	9887.645	Nine Thousand Eight Hundred and Eighty-Seven point Six Four Five	721798.085	Seven Lakh Twenty-One Thousand Seven Hundred and Ninety-Eight point Zero Eight Five
							<b>Grand Total:</b>	115552014.977	Eleven Crore Fifty-Five Lakh Fifty-Two Thousand AND Fourteen point Nine Seven Seven

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Rate Analysis of Tender ID-150551 (Navaron)-Less.xls	1301.40

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সিস্টেম এনালিস্ট ও কম্পিউটার বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

 **Print**
 **Save As PDF**
 **Go Back To Dashboard**

### Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	150551	<b>Invitation Reference No. :</b>	e-GP/20/ACE Khu/2017-2018
<b>Closing Date and Time :</b>	30-Jan-2018 13:00	<b>Opening Date and Time :</b>	30-Jan-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.		

 **View Notice**

Package No	Package Description
e-GP/20/ACE Khu/2017-2018.	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illispur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

## MD. MOYENUDDIN (BASHI)

### Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	N one	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

## MOZAHAR ENTERPRISE (PVT.) LTD.

### Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	N one	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)  
 Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

## ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAAD

[View All Notifications](#)

## Individual Report

 **Print**
 **Save As PDF**
 **Go Back To Dashboard**

Tender/Proposal Detail			
<b>Tender/Proposal ID :</b>	150551	<b>Invitation Reference No. :</b>	e-GP/20/ACE Khu/2017-2018
<b>Closing Date and Time :</b>	30-Jan-2018 13:00	<b>Opening Date and Time :</b>	30-Jan-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Ilisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.		
			 <b>View Notice</b>

Package No	Package Description
e-GP/20/ACE Khu/2017-2018.	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illispur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

MOZAHAR ENTERPRISE (PVT.) LTD.		
Unconditional Discount Form		
Unconditional Discount		
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]	
0.000	Zero	
0.000	Zero	

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	150551
Closing Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone
Brief :	Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.
Invitation Reference No. :	e-GP/20/ACE Khu/2017-2018
Opening Date and Time :	30-Jan-2018 13:00
<a href="#">View Notice</a>	

Package No	Package Description
e-GP/20/ACE Khu/2017-2018.	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illisipur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

MD. MOYENUDDIN (BASHI)										
Bill of Quantities (Salvage items )										
This form contains items										
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction value of materials recovered from existing road pavement.	Cum	234	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	517608.234	Five Lakh Seventeen Thousand Six Hundred and Eight point Two Three Four	I AGREE
						Grand Total:		517608.234	Five Lakh Seventeen Thousand Six Hundred and Eight point Two Three Four	
All items should be accepted by Tenderer										

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

MOZAHAR ENTERPRISE (PVT.) LTD.										
Bill of Quantities (Salvage items )										
This form contains items										
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction value of materials recovered from existing road pavement.	Cum	234	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	517608.234	Five Lakh Seventeen Thousand Six Hundred and Eight point Two Three Four	I AGREE
						Grand Total:		517608.234	Five Lakh Seventeen Thousand Six Hundred and Eight point Two Three Four	
All items should be accepted by Tenderer										

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed

*[Signature]*

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সভাপতি এবং প্রধান নির্বাহী  
 সভাপতি এবং প্রধান নির্বাহী  
 সভাপতি এবং প্রধান নির্বাহী

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150551
 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 13:00
 **Opening Date and Time :** 30-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Sakthira during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

**Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)**

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	109603459.458
	<b>Grand Total</b>	<b>109603459.458</b>

**Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.**

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	115552014.977
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>115552014.977</b>


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE



Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Monday, 19 Feb, 2018 17:00:56
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)
Bill of Quantities	109603459.458	115552014.977
Unconditional Discount Form	0	0.000
Grand Total	109603459.458	115552014.977


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

## Individual Report

 **Print**
 **Save As PDF**
 **Go Back To Dashboard**

Tender/Proposal Detail			
<b>Tender/Proposal ID :</b>	150551	<b>Invitation Reference No. :</b>	e-GP/20/ACE Khu/2017-2018
<b>Closing Date and Time :</b>	30-Jan-2018 13:00	<b>Opening Date and Time :</b>	30-Jan-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Ilispur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.		
			 <b>View Notice</b>

Package No	Package Description
e-GP/20/ACE Khu/2017-2018.	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illisipur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Sakthira during the year 2017-2018.

## MD. MOYENUDDIN (BASHI)

### Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

### Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2(A)]


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

**MOZAHAR ENTERPRISE (PVT.) LTD.**

### Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

### Past Performance Evaluation and rating matrix for different aspects




Sl. No	Aspects of Evaluation	Measure of Rating	Past
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	

Signed  
AA  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদার  
নতুন পরিবেশ ও মধ্যমতক বিভাগ  
নতুন পরিবেশ ও নতুন মধ্যমতক  
নতুন পরিবেশ ও নতুন মধ্যমতক

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সকল পরিচালক ও সচিব মহোদয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 150551 **Invitation Reference No. :** e-GP/20/ACE Khu/2017-2018  
**Closing Date and Time :** 30-Jan-2018 13:00 **Opening Date and Time :** 30-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/20/ACE Khu/2017-2018.	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illisipur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

## MD. MOYENUDDIN (BASHI)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-150551.pdf	379.37	<a href="#">Download</a>
2	-	Equipments List-2016 Part-1.pdf	2738.56	<a href="#">Download</a>
3	-	Equipments List-2016 Part-2.pdf	2748.34	<a href="#">Download</a>
4	-	Equipment lease Agreement for TID-150551.pdf	431.22	<a href="#">Download</a>

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up























4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Sprayer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Water Tanker	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Core Cutter	New	Owned	Mozahar Enterprise (Pvt.) Ltd.


5.

Elements of Activity	Brief description of Activity
NA	NA

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Pay Loader.pdf	2746.67	 Download
2	-	Soil Compactor (CASE).pdf	725.75	 Download
3	-	Soil Compactor (Vibratory).pdf	552.68	 Download
4	-	China Dump Truck.zip	1889.58	 Download
5	-	Bull Dozer.PDF	1170.01	 Download
6	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
7	-	Asphalt Batching Plant-2.pdf	917.33	 Download
8	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
9	-	Grader LC Copy.pdf	1596.67	 Download
10	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
12	-	Dozer D5-18.jpg	621.80	 Download
13	-	Equipment List.pdf	434.00	 Download
14	-	Dump Truck-2.pdf	2206.52	 Download
15	-	Tyre Roller LC.pdf	1228.34	 Download
16	-	Soil Compactor.pdf	603.12	 Download
17	-	Asphalt Paver LC.pdf	1771.44	 Download
18	-	Excavator.pdf	1102.96	 Download
19	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
20	-	Equipment For Bridge Work.pdf	775.17	 Download
21	-	Dump Truck.pdf	2477.63	 Download
22	-	Equipments..pdf	1588.60	 Download
23	-	Bitumen Distributor -2016.pdf	495.37	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

24	Work Plan (ITT 25.1(h))	ID-150551 Khulna Zone (Navaron-Work Plan.xls	45.87	 Download
----	-------------------------	--	-------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ, বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	150551
Closing Date and Time :	30-Jan-2018 13:00
Procuring Entity :	Khulna Zone
Brief :	Overlay works (DBSW) under Periodic Maintenance Programme (PMP) of Navaron-Illisipur-Sakthira Road (R-765) at Chainage: 31+500 to 37+700 & 37+800 to 38+300 under Road Division, Satkhira during the year 2017-2018.
Invitation Reference No. :	e-GP/20/ACE Khu/2017-2018
Opening Date and Time :	30-Jan-2018 13:00
<a href="#">View Notice</a>	

Package No	Package Description
e-GP/20/ACE Khu/2017-2018.	Overlay works DBSW under Periodic Maintenance Programme PMP of Navaron-Illisipur-Sakthira Road R-765 at Chainage 31500 to 37700 & 37800 to 38300 under Road Division Satkhira during the year 2017-2018.

## MD. MOYENUDDIN (BASHI)

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Md. Mbyenuddin Bashi	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						md.moyenuddin@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						38 years of Experience	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/19/ACE Khu/2015-2016	Dense Bituminous Surfacing work at Ch. 0+000 km to Ch. 16+000 km with 3.100 km Reconstruction and 2.950 km Strengthening of Navaron-Illisipur-Sakthira Road (R-765) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2015-2016.	Prime Contractor	06.01.2016	02.06.2016	212234256.040	Additional Chief Engineer, RHD Khulna Zone, Khulna. 041-761378 acekhu@rhd.gov.bd	7213.66 cum of overlay ,Base Type-1=4990.98 cum, Primer Seal-9900 sqm RCC U Drain & Earth work have completed .
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		2766279147.850					
2015-2016		1570696069.590					
2014-2015		921711626.960					
2013-2014		711856497.630					
2012-2013		557119111.170					
Total=		6527662453.210					

 This Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Jessore,Tk-21,22,34,256 (2016).pdf	986.17

Signed


*(Signature)*

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পড়িয়ে ও স্বাক্ষরিত বিভাগ  
 নথি পড়িয়ে ও স্টাম্প মারফত  
 বাংলাদেশ সরকার

2	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-150551.jpg	592.40	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	-	Methodology of Road Work.pdf	1583.36	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	 Download
33	-	Tender Capacity for TID-150551.pdf	2331.16	 Download

**MOZAHAR ENTERPRISE (PVT.) LTD.****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**






Description	Tenderer's Response
-------------	---------------------




Signed  
  
 কাজী আনওয়ার আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1. Name of the Tenderer / JVCA Partner:		Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna.					
2. Registered e-mail ID of the Tenderer / JVCA Partner:		mozaharenterprisepvtld@gmail.com					
4.1 General Experience in Construction Works of Tenderer: [State years of experience]		18 years					
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		4385819031.010					














This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
12	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	 Download
13	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
15	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 150551.pdf	323.78	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 <p>কাজী মোজাহার আলী-মোহাম্মদ মোজাহার পাকিস্তান ও মধ্যপ্রদেশ বিভাগ পাকিস্তান ও মধ্যপ্রদেশ পাকিস্তান ও মধ্যপ্রদেশ সরকার</p>
17	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	2113.17	
18	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	
19	Average Annual Construction Turnover Certificate	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	

	(ITT 31.1(c))			 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
39	-	Personnel Capability.pdf	591.74	 Download
40	-	Personnel Capability Part-1..pdf	1685.26	 Download
41	-	Personnel Capability Part-2.pdf	1731.09	 Download
42	-	Pay Loader.pdf	2746.67	 Download
43	-	Soil Compactor (CASE).pdf	725.75	 Download
44	-	Soil Compactor (Vibratory).pdf	552.68	 Download
45	-	China Dump Truck.zip	1889.58	 Download
46	-	Bull Dozer.PDF	1170.01	 Download
47	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
48	-	Asphalt Batching Plant-2.pdf	917.33	 Download
49	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
50	-	Grader LC Copy.pdf	1596.67	 Download
51	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
52	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
53	-	Dozer D5-18.jpg	621.80	 কাজী আনওয়ার আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃত বিভাগ নতুন পরিচয় ও নতুন মহাপ্রকৃত নতুন পরিচয় ও নতুন মহাপ্রকৃত
54	-	Equipment List.pdf	434.00	
55	-	Dump Truck-2.pdf	2206.52	



56	-	Tyre Roller LC.pdf	1228.34	 Download
57	-	Soil Compactor.pdf	603.12	 Download
58	-	Asphalt Paver LC.pdf	1771.44	 Download
59	-	Excavator.pdf	1102.96	 Download
60	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
61	-	Equipment For Bridge Work.pdf	775.17	 Download
62	-	Dump Truck.pdf	2477.63	 Download
63	-	Equipments..pdf	1588.60	 Download
64	-	Bitumen Distributor -2016.pdf	495.37	 Download
65	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
66	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
67	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
68	-	Rate Analysis of Tender ID-150551 (Navaron)-Less.xls	1301.40	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
স্বাক্ষরিত  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ