

Evaluation Summary


1	Tender ID	:	123846		
2	Package No.	:	01/e-GP/BZ/PMP/BHO/2017-2018		
3	Name or Work	:	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018		
4	Procuring Entity	:	Barisal Zone		
5	Budget	:	Revenue (PMP-Road)		
6	Procurement Method	:	OTM - NCT		
7	Invitation and Opening Dated	:	Invitation	2-Oct-17	Opening 31-Oct-17 29
8	Tender Validity Period (date/day)	:	28-Feb-18 120		
9	Number of Tender Submission	:	2		
10	Preliminary Examination and Technical Evaluation Results and Comments of TEC	:	TER1	Tenders Accepted in Preliminary Examination	2
		:			
		:	TER2	Technically Responsive Tenders	2
		:			
11	Price Comparison of Lowest 03 Tenderers	:	Name		Quoted Value Rank
		:	Shahid Brothers-M.A Engineering-Jv		127,235,348.734 1 st
		:	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV		141,352,345.831 2 nd
		:			
12	Name of Winner	:	Shahid Brothers-M.A Engineering-Jv [Shahid Brothers - Lead Partner]		
13	Recommended Contract Value	:	127,235,348.734 Taka		
14	Official Cost Estimate and % above / less	:	Cost Est.	141,372,609.704 Taka	10.000% Less
15	Comment of TEC Chairperson	:	"Forwarded for kind approval process. Necessary Documents are attached herewith.."		

Remarks of HOPE:

Signature of HOPE:

(Ebne Alam Hasan)
Chief Engineer, RHD
Roads and Highways Department

Signed
A.A.H.
কাজী আব্দুল আল-হাসান
মোঃআব্দুল
নব্ব্ব পরিদপ্তর ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 12 Dec, 2017 12:24:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00

Procuring Entity : Barisal Zone

Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 01/e-GP/BZ/PMP/BHO/2017-2018

Lot No. and Description : 1 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP Road-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV	Shahid Brothers-MA Engineering-Jv
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Barisal Zone (Chairperson)	SE, Barisal (RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 1 On	26 Nov 2017 19:03	26 Nov 2017 19:04	26 Nov 2017 19:07
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচালন ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 12 Dec, 2017 12:24:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00

Procuring Entity : Barisal Zone

Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 01/e-GP/BZ/PMP/BHO/2017-2018 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a+690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

Lot No. and Description : 1 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Md. Mbyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Shahid Brothers-MA Engineering-Jv	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED
Signed Tender Evaluation Report 2 On	26 Nov 2017 19:03	26 Nov 2017 19:04	26 Nov 2017 19:07
Comments	signed	signed	Signed

Signed
AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

--	--	--	--


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 12 Dec, 2017 12:24:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00

Procuring Entity : Barisal Zone

Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 01/e-GP/BZ/PMP/BHO/2017-2018 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a+690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

Lot No. and Description : 1 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Shahid Brothers-MAEngineering-Jv (Winner)	141372609.704	127235348.734	14137260.966	10.000
L2	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV	141372609.704	141352345.831	20263.869	0.015

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Shahid Brothers-MAEngineering-Jv	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ
 নথি পরিদর্শন ও স্টাফ অফিসার
 বাংলাদেশ সরকার

PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 3 On	26 Nov 2017 19:10	26 Nov 2017 19:10	26 Nov 2017 19:12
Comments	signed	signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh (BDT))
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination (BDT))

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 12 Dec, 2017 12:24:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00

Procuring Entity : Barisal Zone

Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 01/e-GP/BZ/PMP/BHO/2017-2018 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP Road-Major at LRP034c Ch.35.195 to LRP041a+690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

Lot No. and Description : 1 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Shahid Brothers-MA Engineering-Jv

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 4 On	26 Nov 2017 19:13	26 Nov 2017 19:12	26 Nov 2017 19:12
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোতা মন্ত্রণালয়
পাবনা বিভাগীয় কার্যালয়

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	Md. Mbyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV (JVCA- View Details)	-	View Evaluation Status
2	Shahid Brothers-MA Engineering-Jv (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	123846	Invitation Reference No. :	01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	31-Oct-2017 12:00	Opening Date and Time :	31-Oct-2017 12:00
Procuring Entity :	Barisal Zone		
Brief :	Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshampur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		
 View Notice			

Package No. :	01/e-GP/BZ/PMP/BHO/2017-2018		
Package Description :	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP Road-Major at LRP034c Ch.35.195 to LRP041a+690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshampur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshampur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
01/e-GP/BZ/PMP/BHO/2017-2018	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

[Md. Moyenuddin \(Bashi\)-Nabarun Traders Limited-Mozahar Enterprise \(Pvt.\) Ltd. JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmbashi.nabarun.mozahar.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MMbashi-35 years, Nabarun-41 years, Mozahar-30 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP-15/GZ/2015-16(PMP-Roads), ID No.48218	Providing Dense Bituminous Surface-Wearing Course from ch.29+000 km to 49+000km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road (N-7) under Road Division, Faridpur during the year 2015-2016	Prime Contractor	08.05.2016	29.10.2016	252718426.913	The Executive Engineer, RHD, Raod Division, Faridpur. Phone/Fax- 0631-63256/66367 eefar@rhd.gov.bd	Dense Bituminous Surface-Wearing Course, Base Type-I,
MZ(e-GP)-12/Dev(JRC)/2014-2015	Widening of road embankment (Earth work), Flexible Pavement widening and strengthening of Pavement (2x0.90m+3.70m), Existing Pavement Treatment and potholes repair (5.50m), Surfacing (DBS Wearing course 5.50m) sing, signal, k.m. post & Road Marking at 11.50 km. to 26.00 km. of Sherpur-Sreebordi-Bokshigonj Road under Sherpur Road Division.	Prime Contractor	06.01.2015	02.01.2016	115600680.600	The Executive Engineer, RHD, Sherpur Road Division. Tel & Fax 0931-61821 e-mail: ee.srd@rhd.gov.bd	Widening of road embankment (Earth work), Flexible Pavement widening and strengthening of Pavement, Existing Pavement Treatment and potholes repair, Surfacing (DBS
						The Executive Engineer, RHD,	


Signed
 [Signature]
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিদ্বন্দ্বি ও যন্ত্রাঙ্গিক বিভাগ
 নতুন প্রতিদ্বন্দ্বি ও সোই মন্ত্রণালয়
 বাংলাদেশ সরকার


ADP/ACE/Comilla/KK/2015-16/09, ID No.38142	Widening, Strengthening and Overlay Work from Ch.0+652m to 4+471m. from Ch.4+578m to 6+737m, Ch.6+844m to Ch.7+651m and Ch.7+935 to Ch.9+470 of Kasba-Kuti Road/2015-2016.	Prime Contractor	15.02.2016	18.04.2017	179003877.030	Brahmanbaria Road Division, Brahmanbaria. Tel. : 0421-68416 Fax: 0421-66769 e-mail: eejes@rhd.gov.bd	Widening, Strengthening and Overlay, base type-I etc
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
1. Md. Momenuddin (Bashi) (2012-13 to 2016-17)						6527662453.210	
2. Nabarun Traders Limited (2012-13 to 2016-17)						2501008546.730	
3. Mozahar Enterprise (Pvt.) Ltd. (2012-13 to 2016-17)						4368235362.880	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of Md. Momenuddin (Bashi)-Nabarun Traders Limited-Mzahar Enterprise (Pvt.) Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
2	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
3	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2009-2010).pdf	515.80	 Download
4	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
5	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
6	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
7	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
8	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
9	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
10	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-01.pdf	2687.69	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-02.pdf	2794.57	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-03.pdf	2731.67	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-04.pdf	2182.46	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience_Nabarun_Part-05.pdf	2134.16	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Jessore,Tk-21,22,34,256 (2016).pdf	986.17	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Similar Road works (DBS Wearing Course) valued Tk.11.56 Crore.pdf	752.53	 Download
26	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Completion Certificate (17.85 Crore).pdf	2648.48	 Download
27	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
28	Financial Capacity Certificates (ITT 16)	Credit Line for Tender ID No.123846_Nabarun.pdf	516.63	 Download
29	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 123846.pdf	339.89	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

30	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-123846.jpg	320.44	 Download
31	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
32	Valid Trade License (ITT 25.1.(f))	Valid Trade License_Nabarun_2017-2018.pdf	1317.90	 Download
33	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
34	TIN Certificate (ITT 25.1(g))	e-TIN of Nabarun Traders Ltd..jpg	501.56	 Download
35	TIN Certificate (ITT 25.1(g))	Income Tax Clearance Certificate_2015-16_Nabarun.pdf	1261.32	 Download
36	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
37	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
38	VAT Certificate (ITT 25.1(g))	Valid VAT Registration of Nabarun Traders Ltd..pdf	598.49	 Download
39	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
40	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Total Turnover_Last 5 Years_2012-13 to 2016-17_Nabarun.pdf	308.40	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-13_Nabarun.pdf	777.43	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014_Nabarun.pdf	707.56	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-15_Nabarun.pdf	1467.08	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-16_Nabarun.pdf	2664.68	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_2016-2017_Nabarun (Latest).pdf	2463.74	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	332.55	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 স্বাক্ষরিত কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্র ও মর্যাদাপূর্ণ বিভাগ পাক পবিত্র ও মর্যাদাপূর্ণ পাক পবিত্র ও মর্যাদাপূর্ণ
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	

66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
82	-	Joint Venture Agreement and Power of Attorney for Tender ID No.123846.pdf	2457.14	 Download
83	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
84	-	Bashi_Man Power-2017.pdf	2751.10	 Download
85	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
86	-	Personnel Capability.pdf	591.74	 Download
87	-	Personnel Capability Part-1..pdf	1685.26	 Download
88	-	Personnel Capability Part-2.pdf	1731.09	 Download
89	-	Equipments..pdf	1588.60	 Download
90	-	Equipment List.pdf	434.00	 Download
91	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
92	-	Asphalt Paver LC.pdf	1771.44	 Download
93	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
94	-	Asphalt Batching Plant-2.pdf	917.33	 Download
95	-	China Dump Truck.zip	1889.58	 Download
96	-	Bull Dozer.PDF	1170.01	 Download
97	-	Bitumen Distributor -2016.pdf	495.37	 Download
98	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
99	-	Grader LC Copy.pdf	1596.67	 Download
100	-	Excavator.pdf	1102.96	 Download
101	-	Dump Truck-2.pdf	2206.52	 Download
102	-	Dump Truck.pdf	2477.63	 Download

Signed
AAS

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প
পাবনা বিভাগ, বাংলাদেশ সরকার

103	-	PL_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
104	-	Pay Loader.pdf	2746.67	 Download
105	-	Tyre Roller LC.pdf	1228.34	 Download
106	-	Soil Compactor (Vibratory).pdf	552.68	 Download
107	-	Soil Compactor (CASE).pdf	725.75	 Download
108	-	Equipment Capacity for RHD, Bhola.pdf	2330.78	 Download
109	-	Proposed Key Personnel_Nabarun Traders Limited.pdf	664.51	 Download
110	-	Safety Management Systems.doc	105.40	 Download
111	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	 Download
112	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
113	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
114	-	Tender Capacity of MMBashi.pdf	2331.16	 Download
115	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
116	-	Past Performance (Form KA) of Nabarun.pdf	281.55	 Download
117	-	Tender Capacity (NTL)-ID-123846.pdf	502.49	 Download
118	-	04. Staff D.Shudle Manning-123846.pdf	24.92	 Download

Shahid Brothers-MA Engineering-Jv
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Shahid Brothers-MA Engineers-Jv
2. Registered e-mail ID of the Tenderer / JVCA Partner:	sbmaejv.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	43 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
46.207.000.09.25.354.2011/024(2) dt. 30.08.2016	Appointment of annual contractor for the period of 1 year for the work of bitumionus carpeting by asphalt plant of different roads of Dhaka south city corporation .	Prime Contractor	25-02-2013	07.02.2014	239992288.000	Md. Mahabub Alam Executive Engineer Mechanical Division Dhaka South City Corporation Ph: 9557180	Appointment of annual contractor for the period of 1 year for the work of bitumionus carpeting by asphalt plant of different roads of Dhaka south city corporation .


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	182600000.000
2013-2014	
2014-2015	
2015-2016	
2016-2017	


Signed
AAM
কাজী আব্দুল আল-মামুন
প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী পরিচালক ও পল্লী পরিচালক
পল্লী পরিচালক ও পল্লী পরিচালক

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers-MA Engineering-Jv

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	VAT-n.jpg	2312.85	 Download
2	Valid Trade License (ITT 25.1.(f))	Trade License (2016-2017)N.pdf	1868.14	 Download
3	TIN Certificate (ITT 25.1(g))	Income Tax Certificate 20016-17.pdf	2796.33	 Download
4	Specific Experience Certificates (ITT 15.1(b))	3. Similar Nowabgong 11-47 Crore1.pdf	1995.78	 Download
5	General Experience Certificates (ITT 15.1(a))	General Completion certificate-2.zip	1399.39	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-01-N.zip	2491.04	 Download
7	-	Annual Construction Turnover (2016-2017).xlsx	19.48	 Download
8	-	General Experience MAE 01(DHL).zip	1946.09	 Download
9	-	General Experience MAE 02(DHL).zip	2094.85	 Download
10	-	General Experience MAE 03(DHL).zip	1803.78	 Download
11	-	General Information 1.rar	2416.66	 Download
12	-	General information 2.rar	1706.17	 Download
13	-	Payment Certi.rar	1709.89	 Download
14	-	Payment Certificate 10.jpg	2621.03	 Download
15	-	Payment certificate-02-N.zip	2441.06	 Download
16	-	Payment certificate-03-n.zip	2584.66	 Download
17	-	Payment certificate-04-n.zip	2621.83	 Download
18	-	Payment certificate-05-n.zip	2623.77	 Download
19	-	Payment certificate-06-n.zip	2585.43	 Download
20	-	Payment certificate-07-n.zip	2547.60	 Download
21	-	Payment certificate-08-n.zip	2410.04	 Download
22	-	Payment certificate-09-new.zip	1698.17	 Download
23	-	Paymeny cer (Pabna, 2015-2016)1.jpg	1209.33	 Download
24	-	Personal Information 1(employee).rar	1539.85	 Download
25	-	Personal Information2 (employee).rar	1631.60	 Download
26	-	Qualification certificate 1.rar	2251.30	 Download
27	-	Qualification certificate 2.rar	2375.22	 Download
28	-	Equipment list 1.rar	1633.81	 Download
29	-	Equipment List 2.rar	1775.12	 Download
30	-	EQ-123.rar	1358.50	 Download
31	-	On going Projects.pdf	46.93	 Download
32	-	Annual Construction Turnover (2016-2017) (1).xlsx	33.68	 Download
33	-	Payment Certificate 2016-2017.jpg	1504.37	 Download
34	-	S-94 Payment Certificate 2014-2015(2).jpg	261.95	 Download
35	-	S-95 Payment Certificate 2014-2015.jpg	210.77	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সোহা মহাপ্রকৃতি বাংলাদেশ সরকার
36	-	S-96 Payment Certificate 2014-2015.jpg	231.69	
37	-	S-97 Payment Certificate 2014-2015.jpg	211.57	

38	-	S-98 Payment Certificate 2013-2014(1).jpg	166.16	 Download
39	-	S-98 Payment Certificate 2013-2014(2).jpg	172.78	 Download
40	-	S-99 Payment Certificate 2012-2013.jpg	1384.86	 Download
41	Financial Capacity Certificates (ITT 16)	Liquid Asset Tender ID 123846.jpg	656.10	 Download
42	-	Authoraization Letter of Batching Plant.JPG	138.54	 Download
43	-	Batching Plant Agreement.pdf	516.98	 Download
44	Valid Trade License (ITT 25.1.(f))	Trade licence.pdf	1803.04	 Download
45	VAT Certificate (ITT 25.1(g))	VAT _SB.jpg	1218.46	 Download
46	TIN Certificate (ITT 25.1(g))	TIN_ 16-17.pdf	800.62	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016(2).pdf	2228.40	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016.pdf	1409.29	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014.pdf	863.30	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015.pdf	1058.11	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013.pdf	57.61	 Download
52	Financial Capacity Certificates (ITT 16)	Bank Liquid 123846.jpg	241.76	 Download
53	-	Affidavite 13.02.17.pdf	488.26	 Download
54	-	National-ID.pdf	149.15	 Download
55	-	Deed and Power.pdf	1652.73	 Download
56	-	New Equipment 1.pdf	2359.96	 Download
57	-	Payment Certificate 2016-2017.pdf	467.84	 Download
58	-	Trun over 2013-2014.pdf	895.68	 Download
59	-	Trun over 2012-2013.pdf	989.83	 Download
60	-	Trun over 2016-2017.pdf	824.78	 Download
61	-	Trun over 2015-2016.pdf	1802.78	 Download
62	-	Trun over 2015-2016 (2).pdf	799.61	 Download
63	-	Trun over 2014-2015.pdf	1297.76	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11-12.pdf	2428.69	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12-13.pdf	1937.08	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2011-2012.pdf	2692.84	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2011-2012.pdf	415.60	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013.pdf	1069.72	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-2014.pdf	1147.59	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-2014.pdf	1457.16	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-2015.pdf	1612.07	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-2015.pdf	1539.62	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016 B.pdf	849.30	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016.pdf	1328.70	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও সেই মর্যাদায়
 নগরসভার নতুন পরিচয়

75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016A.pdf	1944.59	 Download
76	-	affidavit.pdf	282.14	 Download
77	-	Equipment Hire Concern.pdf	1422.36	 Download
78	-	-Equipment-.pdf	941.05	 Download
79	-	Manpwoer new .pdf	2738.26	 Download
80	-	manpwoer new1.pdf	2380.64	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	payment Bh-2.pdf	2269.13	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate5.zip	2601.91	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	payment1.pdf	2269.13	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PaymentCertificate 3.pdf	1105.40	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PaymentCertificate2.pdf	1109.21	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PaymentCertificate4.pdf	1508.48	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীজাতকী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
01/e-GP/BZ/PMP/BHO/2017-2018	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

[Md. Moyenuddin \(Bashi\)-Nabarun Traders Limited-Mozahar Enterprise \(Pvt.\) Ltd. JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Tandem Roller	Good	Leased	Leased
3-Wheel Road Roller	Good	Owned	Owned
Dump Truck	Good	Leased	Owned & Leased
Air Compressor	Good	Leased	Owned & Leased
Pneumatic Tyre Roller	Good	Leased	Leased
Soil Compactor	Good	Leased	Owned & Leased
Water Tanker	Good	Leased	Owned & Leased
Excavator	Good	Leased	Owned & Leased
Bitumen Distributor	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Asphalt Batching Plant	Good	Leased	Owned & Leased
Tar Boiler	Good	Leased	Owned & Leased
AC Paver	Good	Leased	Leased
Vibrator Roller	Good	Leased	Leased

5.	
Elements of Activity	Brief description of Activity
All partner accepted all activities of the Tender (Joint Venture attached).	All partner accepted all activities of the Tender (Joint Venture attached).

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed

আব্দুল হক আল-মামুন

স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষর পত্রিকায় ও সেই স্বাক্ষর

পত্রিকায় স্বাক্ষর

1	-	Equipment Capacity for RHD, Bhola.pdf	2330.78	 Download
2	-	Equipments..pdf	1588.60	 Download
3	-	Equipment List.pdf	434.00	 Download
4	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
5	-	Asphalt Paver LC.pdf	1771.44	 Download
6	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
7	-	Asphalt Batching Plant-2.pdf	917.33	 Download
8	-	China Dump Truck.zip	1889.58	 Download
9	-	Bull Dozer.PDF	1170.01	 Download
10	-	Bitumen Distributor -2016.pdf	495.37	 Download
11	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
12	-	Grader LC Copy.pdf	1596.67	 Download
13	-	Excavator.pdf	1102.96	 Download
14	-	Dump Truck-2.pdf	2206.52	 Download
15	-	Dump Truck.pdf	2477.63	 Download
16	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
17	-	Pay Loader.pdf	2746.67	 Download
18	-	Tyre Roller LC.pdf	1228.34	 Download
19	-	Soil Compactor (Vibratory).pdf	552.68	 Download
20	-	Soil Compactor (CASE).pdf	725.75	 Download
21	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
22	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
23	-	Joint Venture Agreement and Power of Attorney for Tender ID No.123846.pdf	2457.14	 Download
24	-	WORK METHOD ROAD..pdf	1128.06	 Download
25	Work Plan (ITT 25.1(h))	Work Program for ID 123846.pdf	18.61	 Download
26	-	04. Mobilization schedule for 123846.pdf	33.61	 Download
27	-	04. Staff D.Shudle Manning-123846.pdf	24.92	 Download

Shahid Brothers-M.A Engineering-Jv
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor)
Tandem Roller (6 to 10 Ton Capacity)	Good	Leased	Leased

Signed
AAS

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3-Wheel road Roller (8 to 10 Ton Capacity)	Good	Leased	Leased
Dump Truck (10 to 15 Ton Capacity)	Good	Leased	Leased
Air Compressor (Min 150 cfm)	Good	Leased	Leased
Pneumatic Tyre Roller, 10 tonne	Good	Leased	Leased
Soil Compactor (12 to 15 Ton Capacity)	Good	Leased	Leased
Water Tanker (10 to 12 Ton Capacity)	Good	Leased	Leased
Excavator	Good	Leased	Leased
Bitumen Distributor (Min 400 Liter Capacity)	Good	Leased	Leased
Pay Loader	New	Leased	Leased
Asphalt Batching Plant	New	Leased	Leased
Tar Boiler	New	Owned	Leased
AC Paver	New	Owned	Leased
Vibrator Roller	New	Owned	Leased
Motor Grader 120HP	New	Owned	Leased
Concrete mixture with hopper	New	Owned	Leased
Sit-on Type Thermoplastic Road Marking Machin	New	Owned	Leased
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers-MA Engineering-Jv

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Methodology.pdf	287.34	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
01/e-GP/BZ/PMP/BHO/2017-2018	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	212.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	13396906362.70

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity of MMBashi.pdf	2331.16	Download
2	-	MEPL-Tender Capacity 26.10.17.xls	23.97	Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	
4	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	
5	-	Past Performance (Form KA) of Nabarun.pdf	281.55	

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পতিতম ও মহাপ্রভু বিভাগ
 শ্রদ্ধা পতিতম ও মোহাম্মদ
 শ্রদ্ধা পতিতম ও মোহাম্মদ

6	-	Tender Capacity (NTL)-ID-123846.pdf	502.49	 Download
---	---	-------------------------------------	--------	---

Shahid Brothers-M.A Engineering-Jv
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	165.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4000000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers-MA Engineering-Jv

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিভাগ
স্বাক্ষর পরিচালনা ও সনদ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846
 Invitation Reference No. : 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00
 Opening Date and Time : 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
01/e-GP/BZ/PMP/BHO/2017-2018	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV
(JVCA - View Details)

Bill of Quantities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1 - General & Site Facilities	01/01/02	Maintain Temp.Structures & Equipment for the Maintenance and Protection of Traffic	day	180.000	1200.001	One Thousand Two Hundred point Zero Zero One	216000.180	Two Lakh Sixteen Thousand point One Eight
2	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	6000.001	Six Thousand point Zero Zero One	6000.001	Six Thousand point Zero Zero One
3	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	210000.001	Two Lakh Ten Thousand point Zero Zero One	210000.001	Two Lakh Ten Thousand point Zero Zero One
4	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
5	Division 2 - Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	255.000	233.597	Two Hundred and Thirty-Three point Five Nine Seven	59567.235	Fifty-Nine Thousand Five Hundred and Sixty-Seven point Two Three Five
6	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	4896.000	227.001	Two Hundred and Twenty-Seven point Zero Zero One	1111396.896	Eleven Lakh Eleven Thousand Three Hundred and Ninety-Six point Eight Nine Six
7	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	37400.000	38.994	Thirty-Eight point Nine Nine Four	1458375.600	Fourteen Lakh Fifty-Eight Thousand Three Hundred and Seventy-Five point Six
8	Division 3 - Pavement work	03/02/01	Sub-Base	cum	467.500	3300.001	Three Thousand Three Hundred point Zero Zero One	1542750.468	Fifteen Lakh Forty-Two Thousand Seven Hundred and Fifty point Four Six Eight
9	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	5524.094	6000.001	Six Thousand point Zero Zero One	33144569.524	Three Crore Thirty-One Lakh Forty-Four Thousand Five Hundred and Sixty-Nine point Five Two Four
10	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	37400.000	100.001	One Hundred point Zero Zero One	3740037.400	Thirty-Seven Lakh Four Thousand Seven point Four
11	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	sqm	37400.000	33.408	Thirty-Three point Four Zero Eight	1249459.200	Twelve Lakh Four Thousand and Fifty-Nine point Two

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

12	Division 3 - Pavement work	03/10/01 b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2618.000	21000.001	Twenty-One Thousand point Zero Zero One	54978002.618	Five Crore Forty-Nine Lakh Seventy-Eight Thousand AND Two point Six One Eight
13	Division 3 - Pavement work	03/10/02 b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	1870.000	22000.001	Twenty-Two Thousand point Zero Zero One	41140001.870	Four Crore Eleven Lakh Forty Thousand AND One point Eight Seven
14	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	13600.000	91.337	Ninety-One point Three Three Seven	1242183.200	Twelve Lakh Forty-Two Thousand One Hundred and Eighty-Three point Two
15	Division 6 - Incidental	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	sqm	1632.000	750.001	Seven Hundred and Fifty point Zero Zero One	1224001.632	Twelve Lakh Twenty-Four Thousand AND One point Six Three Two
Grand Total:								141352345.831	Fourteen Crore Thirteen Lakh Fifty-Two Thousand Three Hundred and Forty-Five point Eight Three One

This Bill of Quantities is Electronically Signed by Mr. Md. on behalf of Md. Mbyenuddin (Bashi)-Nabarun Traders Limited-Mbzahar Enterprise (Pvt.) Ltd. JV

Shahid Brothers-M.A Engineering-Jv (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1 - General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	day	180.000	1721.301	One Thousand Seven Hundred and Twenty-One point Three Zero One	309834.180	Three Lakh Nine Thousand Eight Hundred and Thirty-Four point One Eight
2	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	7969.111	Seven Thousand Nine Hundred and Sixty-Nine point One One One	7969.111	Seven Thousand Nine Hundred and Sixty-Nine point One One One
3	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	298658.697	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Eight point Six Nine Seven	298658.697	Two Lakh Ninety-Eight Thousand Six Hundred and Fifty-Eight point Six Nine Seven
4	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	6929.099	Six Thousand Nine Hundred and Twenty-Nine point Zero Nine Nine	41574.594	Forty-One Thousand Five Hundred and Seventy-Four point Five Nine Four
5	Division 2 - Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	255.000	238.499	Two Hundred and Thirty-Eight point Four Nine Nine	60817.245	Sixty Thousand Eight Hundred and Seventeen point Two Four Five
6	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	4896.000	233.101	Two Hundred and Thirty-Three point One Zero One	1141262.496	Eleven Lakh Forty-One Thousand Two Hundred and Sixty-Two point Four Nine Six
7	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	37400.000	43.201	Forty-Three point Two Zero One	1615717.400	Sixteen Lakh Fifteen Thousand Seven Hundred and Seventeen point Four
8	Division 3 - Pavement work	03/02/01	Sub-Base	cum	467.500	3924.899	Three Thousand Nine Hundred and Twenty-Four point Eight Nine Nine	1834890.283	Eighteen Lakh Thirty-Four Thousand Eight Hundred and Ninety point Two Eight Three
9	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	5524.094	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	32644086.608	Three Crore Twenty-Six Lakh Thousand Six point Six
10	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	37400.000	110.699	One Hundred and Ten point Six Nine Nine	4140142.600	Forty-Thousand point

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মহাপ্রকৃতি বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মহাপ্রকৃতি বিভাগ

11	Division 3 - Pavement work	03/07/01 a	Bituminous Tack Coat (Plant Work)	sqm	37400.000	41.401	Forty-One point Four Zero One	1548397.400	Fifteen Lakh Forty-Eight Thousand Three Hundred and Ninety-Seven point Four
12	Division 3 - Pavement work	03/10/01 b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2618.000	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	46902519.818	Four Crore Sixty-Nine Lakh Two Thousand Five Hundred and Nineteen point Eight One Eight
13	Division 3 - Pavement work	03/10/02 b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	1870.000	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	33858595.870	Three Crore Thirty-Eight Lakh Fifty-Eight Thousand Five Hundred and Ninety-Five point Eight Seven
14	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	13600.000	92.701	Ninety-Two point Seven Zero One	1260733.600	Twelve Lakh Sixty Thousand Seven Hundred and Thirty-Three point Six
15	Division 6 - Incidental	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	sqm	1632.000	962.101	Nine Hundred and Sixty-Two point One Zero One	1570148.832	Fifteen Lakh Seventy Thousand One Hundred and Forty-Eight point Eight Three Two
							Grand Total:	127235348.734	Twelve Crore Seventy-Two Lakh Thirty-Five Thousand Three Hundred and Forty-Eight point Seven Three Four

This Bill of Quantities is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers-MA Engineering-Jv

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis 123846.pdf	459.22	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পতন পরিচালনা ও মর্যাদা বিভাগ
সকল পরিচালনা ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
01/e-GP/BZ/PMP/BHO/2017-2018	Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018

[Md. Moyenuddin \(Bashi\)-Nabarun Traders Limited-Mozahar Enterprise \(Pvt.\) Ltd. JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV

[Shahid Brothers-MA Engineering-Jv](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Shahidul on behalf of Shahid Brothers-MA Engineering-Jv

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846
 Invitation Reference No. : 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00
 Opening Date and Time : 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	141352345.831
2	Unconditional Discount Form	0.000
	Grand Total	141352345.831

Tenderer/Consultant Name : Shahid Brothers-M.A Engineering-Jv

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	127235348.734
2	Unconditional Discount Form	0.000
	Grand Total	127235348.734

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Tuesday, 12 Dec, 2017 12:24:48
Welcome, MD. Nazrul Islam | [Logout](#)



[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123846 **Invitation Reference No. :** 01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 31-Oct-2017 12:00 **Opening Date and Time :** 31-Oct-2017 12:00
Procuring Entity : Barisal Zone
Brief : Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#) [Print](#)


Form Name	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV Amount in (BDT)	Shahid Brothers-M.A Engineering-Jv Amount in (BDT)
Bill of Quantities	141352345.831	127235348.734
Unconditional Discount Form	0.000	0.000
Grand Total	141352345.831	127235348.734


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 12 Dec, 2017 12:24:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123846	Invitation Reference No. :	01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	31-Oct-2017 12:00	Opening Date and Time :	31-Oct-2017 12:00
Procuring Entity :	Barisal Zone		
Brief :	Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender/Proposal Package No. and Description :	01/e-GP/BZ/PMP/BHO/2017-2018 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a+690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018		
Lot No. and Description :	1 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Barisal Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	04-Oct-2017		
The Daily Jugantor	05-Oct-2017		
The Daily Alokito Bangladesh	04-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
02-Oct-2017 16:00	31-Oct-2017 12:00

Opening Date and Time	
Original Date and Time	
31-Oct-2017 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	2	0	0

TOC Members	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Members	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	31 Oct 2017 12:13	31 Oct 2017 12:05
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 12 Dec, 2017 12:24:48

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123846	Invitation Reference No. :	01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	31-Oct-2017 12:00	Opening Date and Time :	31-Oct-2017 12:00
Procuring Entity :	Barisal Zone		
Brief :	Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	01/e-GP/BZ/PMP/BHO/2017-2018 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMPRoad-Major at LRP034c Ch.35.195 to LRP041a690 Ch.41.995 of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur Bhola Part National Highways N-809 under Bhola Road Division during the year 2017-2018		
Lot No. and Description :	1 & Providing Strengthening by Aggregate Base Type-I with DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
02-Oct-2017 16:00	31-Oct-2017 12:00	31-Oct-2017 12:00	28-Feb-2018	28-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV (JVCA- View Details)	31-Oct-2017 10:25	Bank Guarantee	3535000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 31-Oct-2017 10:16	28-Mar-2018	28-Feb-2018
2	Shahid Brothers-MA Engineering-Jv (JVCA- View Details)	31-Oct-2017 01:25	Bank Guarantee	3535000.00	Bank: Mercantile Bank Limited Branch: Bhola Branch. 29-Oct-2017 17:44	28-Mar-2018	28-Feb-2018

Official Cost Estimate (In BDT)	
141372609.704	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Shahid Brothers-MA Engineering-Jv	127235348.734	0.000	0.000	127235348.734
2	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV	141352345.831	0.000	0.000	141352345.831

Opening Report Footer

TOC Members			
Committee Members	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	
Committee Role	Chairperson	Member Secretary	

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 নতুন পরিষদ ও মহাসড়ক বিভাগ
 নতুন পরিষদ ও সড়ক মহাসড়ক
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	31 Oct 2017 12:14	31 Oct 2017 12:03
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

দরপত্র মূল্যায়ন প্রতিবেদন

কাজের নামঃ Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018.

দরপত্র আইডি নং- 123846

বরিশাল সড়ক জোন হতে দরপত্র নং 01/e-GP/BZ/PMP/BHO/2017-2018 আহবান করা হয়। উক্ত কাজের জন্য বর্তমান প্রচলিত পিপিআর-২০০৮ এর বিধি মোতাবেক দরপত্র আহবান করা হয় এবং গত ৩১/১০/২০১৭ইং তারিখে দরপত্রটি খোলা হয়। উক্ত দরপত্রে ২ (দুই) জন দরপত্র দাতা অংশ গ্রহন করেন। উক্ত ২ (দুই) জন দরপত্র দাতার উদ্ধৃত দর নিম্নরূপঃ

ক্রঃ নং	Opening memo Serial no.	দাপ্তরিক প্রাক্কলিত মূল্য (টাকা)	দরপত্র দাতার নাম	উদ্ধৃত দর (টাকা)	উচ্চ (+)/ নিম্ন (-) শতাংশ
১	১	১৪,১৩,৭২,৬০৯.৭০৪	Shahid Brothers-M.A Engineering-Jv	১২,৭২,৩৫,৩৪৮.৭৩৪	-১০.০০%
২	২		Md. Moyenuddin (Bashi)- Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV	১৪,১৩,৫২,৩৪৫.৮৩১	-০.০১৪%

দরপত্র মূল্যায়ন কমিটি (TEC) কর্তৃক ২ (দুই) জন দরপত্রদাতার দাখিল কৃত কাগজ পত্রাদি এবং অন্যান্য তথ্যাবলি পরীক্ষা করে নিম্নলিখিত বিষয়গুলি পরিলক্ষিত হয়ঃ

ক্রঃ নং ১। দরপত্রদাতা Shahid Brothers-M.A Engineering-Jv কর্তৃক উদ্ধৃত দর প্রাক্কলিত মূল্য অপেক্ষা ১০.০০% নিম্নদর পাওয়া গিয়েছে এবং দাখিল কৃত কাগজপত্রাদি দরপত্রের শর্তসমূহ পূরন করেছে। সুতরাং দরদাতা responsive.

ক্রঃ নং ২। দরপত্রদাতা Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV কর্তৃক উদ্ধৃত দর প্রাক্কলিত মূল্য অপেক্ষা ০.০১৪% নিম্নদর পাওয়া গিয়েছে এবং দাখিল কৃত কাগজপত্রাদি দরপত্রের শর্তসমূহ পূরন করেছে। সুতরাং দরদাতা responsive.

দরদাতা Shahid Brothers-M.A Engineering-Jv এর উদ্ধৃত দর প্রাক্কলিত মূল্য হতে ১০% নিম্নদর যা সর্বনিম্ন। দরদাতার দাখিল কৃত Rate analysis যাচাই করে reasonable পাওয়া গিয়েছে। দরপত্রের চাহিদা অনুযায়ী সম্পাদিত কাজের অভিজ্ঞতা সনদ যথাযথ বিবেচিত হয়েছে। উল্লেখ্য যে, দাখিল কৃত সনদ অনুযায়ী উক্ত দরদাতা সরকারের বিভিন্ন নির্মাণ কাজ বিভিন্ন জেলায় বিভিন্ন সময়ে সম্পন্ন করেছেন। উল্লেখ্য যে, উক্ত দরদাতার বর্তমানে ভোলায় ২০১৬-১৭ অর্থ বছরের পিএমপি কাজ চলমান রয়েছে। দরপত্রে দাখিল কৃত কাগজপত্রাদি পর্যালোচনায় দেখা যায় যে, এটি একটি প্রতিষ্ঠিত ঠিকাদারি প্রতিষ্ঠান যার নিজস্ব নির্মাণ যন্ত্রপাতি ব্যবহার করে উল্লেখিত কাজ করার সামর্থ্য রয়েছে মর্মে প্রতীয়মান হয়েছে।

Signed
A.A.M.
কাজী আব্দুল্লাহ আল-মামুন
প্রকল্প পরিচালক ও মহাপ্রকল্প বিভাগ
পল্লী পরিদপ্তর ও পল্লী মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

সর্বনিম্ন responsive দরদাতা Shahid Brothers-M.A Engineering-Jv দরপত্রের শর্ত মোতাবেক ৪.০০ কোটি টাকার Liquid Asset Certificate দাখিল করেছেন, যা সংশ্লিষ্ট ব্যাংক হতে যাচাইয়ে সঠিক বলে প্রতীয়মান হয়েছে।

এমতাবস্থায় Shahid Brothers-M.A Engineering-Jv এর উদ্ধৃত দর যেহেতু প্রাক্কলিত মূল্য হতে ১০% নিম্নদর সেহেতু পিপিআর-২০০৮ ধারা ২৭(২) এবং দরপত্রের শর্ত মোতাবেক চুক্তি মূল্যের ১০% performance security আরোপ সহ দরপত্র টি অনুমোদনের জন্য দরপত্র মূল্যায়ন কমিটি (TEC) কর্তৃক সুপারিশ সহ পেশ করা হল।


মোঃ মিজানুর রহমান
নির্বাহী প্রকৌশলী, এলজিইডি
বরিশাল
ও
সদস্য, দরপত্র মূল্যায়ন কমিটি


মোঃ ফজলে রব্ব
তত্ত্বাবধায়ক প্রকৌশলী, সওজ
বরিশাল সার্কেল, বরিশাল
ও
সদস্য সচিব, দরপত্র মূল্যায়ন কমিটি


মোঃ আশরাফুল আলম
অতিরিক্ত প্রধান প্রকৌশলী, সওজ
বরিশাল জোন, বরিশাল
ও
চেয়ারপার্সন, দরপত্র মূল্যায়ন কমিটি

Signed
AAH
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পবন পরিদপ্তর ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Rate Analysis on the basis of RHD Rate Schedule/2015

Tender ID No.123846

Name of Agency: Shahid Brothers-M.A Engineering-Jv

Name of Work:

Providing Strengthening by Aggregate Base Type-I, DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Ililsha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018


(v) Overlay & Strengthening work at 1st to 6th km of Amua-Mirukhali-Safa Road (Z-8815) (Jhalokati portion) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.

SL No	Materials	Unit	Rate as per RHD Rate Schedule 2015	Item of Works								Remarks	
				2/10/01	03/01/01	03/02/01	03/03/01	03/06/01a	03/07/01a	03/10/01b	03/10/02b		03/13/01
1	Bitumen (60/70 grade)	Tonne	73,000.00										Consistent with the prevailing Market Price
2	Bitumen (80/100 grade)	Cum	68,500.00					60000.00	60000.00	60000.00			
3	Crushed Boulder/Gravel Aggregate< 25mm	Cum	4,800.00										
4	Crushed Boulder/Gravel Aggregate< 40mm	Cum	4,800.00							4800.00	4800.00		
5	Crushed Stone Dust	Cum	650.00			4400.00	4400.00						
6	Course Sand FM>2.50	Cum	1,700.00							650.00	650.00		
7	Brick Khos<40mm	Cum	3,000.00							1700.00	1700.00		
8	Sand FM>1.00	Cum	600.00			2600.00							
9	Sand FM<0.50	Cum	450.00			550.00	550.00						
10	Imported suitable Bulk Fill (Off site)	Cum	75.00								450.00		
11	Bricks	Nos	7.48										
12	Diesel	Ltr	68.00							68.00		7.20	
13	Kerosene	Ltr	68.00					68.00			68.00		
14	Firewood	Tonne	5,000.00					5000.00	5000.00				
15	Asphalt mistry	Day	600.00					600.00	600.00	600.00	600.00		
16	Foreman	Day	800.00							800.00	800.00		
17	Mason	Day	600.00	600.00	600.00	600.00	600.00						
18	skilled Labour	Day	550.00								600.00		
19	Semi-Skilled Labour	Day	450.00	420.00									
20	Unskilled Labour	Day	400.00	360.00	360.00	360.00	360.00	420.00	420.00	420.00			
21	Small Hand Tools	Day	20.00	12.00	12.00	12.00	12.00	360.00	360.00	360.00	360.00		
22	Bitumen Heater (Tar boiler)	Day	1,500.00					12.00	12.00		12.00		
23	Vibratory Roller (7-10 tonne)	Day	5,000.00		4500.00	4500.00	4500.00						
24	AC Paver	Day	6,000.00										
25	Asphalt Plant	Day	10,000.00							6000.00	6000.00		
26	Dump Truck	Day	4,500.00							10000.00	10000.00		
27	Tyre Roller PTR	Day	4,000.00					4000.00		5000.00	5000.00		
								4000.00		4000.00	4000.00		


Md. Mizanur Rahman
Executive Engineer
LGED, Barisal.


(Md. Fazle Rabbe)
Superintending Engineer, RHD
Barisal Road Circle
&
Member Secretary, TEC


(Md. Ashraful Alam)
Additional Chief Engineer, RHD
Barisal Zone, Barisal
&
Chairperson, TEC.


Signed
Md. Ashraful Alam
Additional Chief Engineer, RHD
Barisal Zone, Barisal
&
Chairperson, TEC.

Tender ID: 124623

Name of the work:

Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018

Estimated Cost (Tk): 141372609.704

Sl. No.	Name of Tenderer	Quoted Rate (Taka)	Valid Trade License	Valid TIN Certificate	Similar Work Certificate		Construction		Turnover		Liquid Asset		Status	Remarks
					Min. Req.	Submitted	Requirement	Submitted	Requirement	Submitted	Requirement	Submitted		
1	Shahid Brothers-M.A Engineering-Jv	127235348.734	Ok	Ok	Road Work of 10.00 crore. The work must include DBS work	Ok	150.00 crore	500.63 crore	3.50 crore	4.00 crore	3.50 crore	4.00 crore	Responsive	Ok
2	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV	141352345.831	Ok	Ok		Ok	150.00 crore	1336.86 crore	3.50 crore	3.50 crore	3.50 crore	3.50 crore	Responsive	Ok


(Md. Wizarur Rahman)
Executive Engineer
LGED, Barisal.

&
Member, TEC


(Md. Fazle Rabbe)
Superintending Engineer, RHD
Barisal Road Circle

&
Member Secretary, TEC


(Md. Ashraf Alam)
Additional Chief Engineer, RHD
Barisal Zone, Barisal

&
Chairperson, TEC.

Signed
A.A.M.

কাজী আব্দুল আল-মামুন
সিনিয়র প্রকৌশল
পল্লী পরিদপ্তর ও মহাপ্রকৌশল বিভাগ
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৌশল
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৌশল


গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
অতিরিক্ত প্রধান প্রকৌশলী, সওজ এর কার্যালয়
বরিশাল জোন, বরিশাল-৮২০০
ফোন / ফ্যাক্স নং-০৪৩১-৬৪৬৫১/২১৭৫০২২।
ইমেইল- acebar@rhd.gov.bd

প্রত্যয়ন পত্র

বিষয়ঃ বরিশাল জোনের অধীন ২০১৭-২০১৮ অর্থ বছরে e-GP এর মাধ্যমে Tender ID No.123846 কাজের নামঃ Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018 শীর্ষক কাজের সর্বনিম্ন Responsive দরদাতা Shahid Brothers-M.A Engineering-Jv এর কারিগরি যোগ্যতা প্রসংগে।

প্রত্যয়ন করা যাচ্ছে যে, ঠিকাদার Shahid Brothers-M.A Engineering-Jv অত্র জোনের Tender ID No. 123846 অংশ গ্রহন করে সর্বনিম্ন Responsive দরদাতা বিবেচিত হন। যাচাইয়াত্তে দেখা গিয়েছে যে, বর্ণিত (দরপত্র ID No. 123846) কাজের জন্য ঠিকাদার Shahid Brothers-M.A Engineering-Jv ওভারলে কাজের Equipment (Asphalt Batching Plant, Bitumen Sprayer, Asphalt Paver, Dump Track, Roller etc) সাইটে রয়েছে।

সুতরাং দরপত্রে দাখিলকৃত কাগজপত্রাদি পর্যালোচনায় ও বাস্তব অবস্থার প্রেক্ষিতে দেখা যায় অত্র (দরপত্র ID No.123846) কাজের সুপারিশকৃত ঠিকাদার Shahid Brothers-M.A Engineering-Jv একটি প্রতিষ্ঠিত ঠিকাদারি প্রতিষ্ঠান যার নিজস্ব নির্মাণ যন্ত্রপাতি ব্যবহার করে উল্লেখিত কাজ করার সামর্থ্য রয়েছে মর্মে প্রতীয়মান হয়েছে।



(মোঃ আশরাফুল আলম)

পরিচিতি নং-০০৫৩৯৪

চেয়ারপার্সন

দরপত্র মূল্যায়ন কমিটি

ও

অতিরিক্ত প্রধান প্রকৌশলী (চঃদাঃ), সওজ
বরিশাল জোন, বরিশাল।

Signed
A.A.M.

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রকৌশলী ও মহাপ্রকৌশল বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

MIRPUR (Section-01) BRANCH,
Apan Angina, Mirpur City Center
3/A, Darus Salam Road, Dhaka-1216
E-Mail: opmgr.mirpur@al-arafahbank.com
Phone: 02-9010623.



Letter of Commitment for Bank's Undertaking for Line of Credit (From PW3-7)

[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh in accordance with ITT Clause 32.1 (f)]

Invitation for Tender No: 01/e-GP/BZ/PMP/BHO/2017-2018, Tender Id. 123846

Tender Package No: 01/e-GP/BZ/PMP/BHO/2017-2018

Lot No: N/A.

To

Additional Chief Engineer

Roads & Highways Department

Barisal Zone

Barisal.

CREDIT COMMITMENT No:2132 Date: 29/10/2017

We have been informed that **M/S. Shahid Brothers**, Elite House (7th Floor), 54 Motijheel C/A. Dhaka-1000 intends to submit to you its Tender 10/10/2017 (hereinafter called "the Tender") for the execution of the Works of **Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018** under the above Invitation for Tenders (hereinafter called "the IFT").

Furthermore, we understand that, according to your conditions, the Tenderer's Financial Capacity i.e Liquid Asset must be substantiated by a Letter of Commitment of Bank's Undertaking for Line of Credit.

At the request of, and arrangement with, the Tenderer, **We Al-Arafah Islami Bank Ltd, Mirpur-01 Branch, Dhaka** having our registered office at Apan Angina, 3/A (Mirpur City Center, 2nd Floor) Darus Salam-Road, Mirpur-1, Dhaka-1216 Bangladesh do hereby agree and undertake that **M/S. Shahid Brothers**, Elite House (7th Floor), 54 Motijheel C/A. Dhaka-1000 will be provided by us with a revolving line of credit, in case awarded the Contract, for execution of the Works viz **Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018** for an amount not less than BDT 400.00 Lac (Taka Four Hundred Lac) only for the sole purpose of the execution of the above Contract. This Revolving Line of Credit will be maintained by us until issuance of "Taking-Over Certificate" by the Procuring Entity.

In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter of Commitment.

Signature

Md. Sultanul Alam
SEO. AS-1029
Al-Arafah Islami Bank Ltd
Mirpur Branch, Dhaka-1216
Ph-9010623 Fax: 9008123

Signature

Neamatul Islam
SPO & 2nd Officer, AS-895
Al-Arafah Islami Bank Ltd,
Mirpur Branch, Dhaka-1216
Ph-9010623 Fax: 9008123

Signed

কাজী আব্দুল্লাহ আল-মাহমুদ
হোমোমার
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

MIRPUR (Section-01) BRANCH,
Apan Angina, Mirpur City Center
3/A, Darus Salam Road,
Dhaka-1216
E-Mail:opmgr.mirpur@al-arafahbank.com
Phone:02-9010623.



Ref:AIBL/Mir-1/Inv/2017/2392

Date:22/11/2017

To
Additional Chief Engineer.
Roads & Highway Department (RHD),
Barisal Zone
Barisal.


Subject: Authentication of credit Commitment certificate Issued on account of M/s. Shahid Brother's.

Muhtaram
Assalamu-alaikum.

With reference to your letter No.2747 Dated.21/11/2017 regarding the captioned subject we would like to confirm you that we have issued our credit Commitment certificate no.2132 date 29/10/2017 on behalf of M/s. Shahid Brother's.

Please feel free to contact with us if you have any further inquiry in this regard.

Ma-assalam.
Yours faithfully,


Authorized Signature.

Md. Sultanul Alam
SEO. AS-1029
Al-Arafah Islami Bank Ltd.
Mirpur Branch, Dhaka-1216
Ph-9010623 Fax: 9008123

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহরামার
সকল পরিষদ ও মহাসচিব বিভাগ
সকল পরিষদ ও সেক্রেটারিয়েট
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



ফার্স্ট সিকিউরিটি ইসলামী ব্যাংক লি:

فارسٹ سيكيوريتي اسلامي بنك لميٹيد FIRST SECURITY ISLAMI BANK LTD.

Invitation for tenders No: 01/e-GP/BZ/PMP/BHO/2017-2018,

To
Additional Chief Engineer
RHD, Sarak Bhaban, Barisal
Barisal.

CREDIT COMMITMENT NO: [FSIBL/DIL/INV/2017/23D, Dated: 26/10/2017

We have been informed that M/S M.A ENGINEERING (hereinafter called "the Tenderer") intends to submit to you its Tender (hereinafter called the Tender") for the execution Name of the Works Construction of Providing Strengthening by Aggregate Base Tupe-I with DBS-Base course & DBS Wearing course under PMP Road –Major, at LRPO 34c Ch. 35.195 to LRP 041a690 Ch.41.995 of Barisal –Laherhat-Veduria-Bhola-Illisha-Maju Chowdhury hat –Lakshimpur Bhola Part National Highway N-809 under Bhola Road Division during the year 2017-2018 under the above invitation for tenders (hereinafter called the IFT").


Furthermore, we understand that, according to your conditions, the Tenderer's Financial Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank's Undertaking for Line of Credit.

At the request of, and arrangement with, the Tenderer, we First Security Islami Bank Limited, 23, Dilkusha Commercial Area, Dhaka-1000, Bangladesh do hereby agree and undertake that M/S M.A ENGINEERING, G -4, South Banasree, Eastern Housing Ltd, Goran Land project, Khilgaon, Dhaka-1219, will be provided by us with a revolving line of credit as per banks norm, in case awarded the Contract, for execution of the Works viz. Construction of Providing Strengthening by Aggregate Base Tupe-I with DBS-Base course & DBS Wearing course under PMP Road –Major, at LRPO 34c Ch. 35.195 to LRP 041a690 Ch.41.995 of Barisal –Laherhat-Veduria-Bhola-Illisha-Maju Chowdhury hat –Lakshimpur Bhola Part National Highway N-809 under Bhola Road Division during the year 2017-2018 above invitation for tenders for an amount Tk. 3,50,00,000/- (Taka Three Crore Fifty Lac) only for the sole purpose of the execution of the above Contract This Revolving Line of Credit will be maintained by us until issuance of "Taking-Over Certificate" by the Procuring Entity.

In witness whereof, authorized representative of the Bank has hereunto signed and sealed this letter of commitment.


Mahbuba Parveen Khan
First Assistant Vice President

Signed



কাজী আব্দুল্লাহ আল-মামুন
ব্যবস্থাপনা
সকল পরিবহন ও মহাসড়ক বিভাগ
সকল পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



ফার্স্ট সিকিউরিটি ইসলামী ব্যাংক লি:

فارسٲ سٲكٲورٲٲى اسلامى بنك لٲمٲٲٲٲ FIRST SECURITY ISLAMI BANK LTD.

FSIBL/DIL/INV/2017/287

Date: November 22, 2017

Additional Chief Engineer.

RHD, Sarak Bhaban

Barisal Zone, Barisal

Sub: Confirmation regarding Credit Commitment No: FSIBL/DIL/INV/2017/ 230, dated-26.10.2017 A/c-M.A Engineering, favouring Additional Chief Engineer. RHD, Sarak Bhaban Barisal Zone, Barisal

Muhtaram,

Assalamu-alaikum,

Reference may please be made to your memo No.-2746 Date-21/11/2017 & tender No- **01/e-GP/BZ/PMP/BHO/2017-2018** regarding the caption subject. In this connection, we do hereby confirm that we have issued the Credit Commitment Certificate No: FSIBL/DIL/INV/2017/230, dated-26.10.2017 in the favour of The Additional Chief Engineer. RHD, Sarak Bhaban Barisal Zone, Barisal on behalf of M.A Engineering, a borrowing customer of Dilkusha Branch.

This is for your kind information and doing the needful at your end.

Ma-assalam,

Yours faithfully,

Kayser Intiaz

Senior Assistant vice president &

Head of Investment.

Signed

কাজী আব্দুল্লাহ আল-মাহমুদ
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকৃত বিভাগ
সকল পরিচালক ও সচিব মহোদয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#)[My Account](#) [Help](#)

Sunday, 26 Nov, 2017
19:08:39 BST

Last Login : Sunday, 26 Nov,
2017 19:01:45

Welcome, ACE, Barisal
Zone(Chairperson) | Logout

[View All Notifications](#)

Price Comparison Report

[Print](#)[Save As PDF](#)[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	123846	Invitation Reference No. :	01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	31-Oct-2017 12:00	Opening Date and Time :	31-Oct-2017 12:00
Procuring Entity :	Barisal Zone		
Brief :	Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		
Tender/Proposal Status :	Being evaluated		
			View Notice

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Shahid Brothers-M.A Engineering-Jv (Winner)	141372609.704	127235348.734	14137260.966	10.000
L2	Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV	141372609.704	141352345.831	20263.869	0.015

Evaluation Report Footer

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



ABOUT TRUST ONLINE

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
স্বাক্ষরকারী
সকল পরিদর্শন ও মহাসচিব বিভাগ
সকল পরিদর্শন ও সচিব মহোদয়ের
স্বাক্ষর/স্বাক্ষরিত বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [My Account](#) [Help](#)

Sunday, 26 Nov, 2017 18:34:14 BST

Last Login : Thursday, 23 Nov, 2017 11:12:42

 Welcome, ACE, Barisal Zone(Chairperson) | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	123846	Invitation Reference No. :	01/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	31-Oct-2017 12:00	Opening Date and Time :	31-Oct-2017 12:00
Procuring Entity :	Barisal Zone		
Brief :	Providing Strengthening by Aggregate Base Type-I; DBS-Base course & DBS Wearing course under PMP(Road-Major) at LRP034c (Ch.35.195) to LRP041a+690 (Ch.41.995) of Barishal-Laherhat-Veduria-Bhola-Illisha-Maju Chowdhuryhat-Lakshmipur (Bhola Part) National Highways (N-809) under Bhola Road Division during the year 2017-2018		
Tender/Proposal Status :	Being evaluated		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : Md. Moyenuddin (Bashi)-Nabarun Traders Limited-Mozahar Enterprise (Pvt.) Ltd. JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	141352345.831
2	Unconditional Discount Form	0.000
	Grand Total	141352345.831

Tenderer/Consultant Name : Shahid Brothers-M.A Engineering-Jv

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	127235348.734
2	Unconditional Discount Form	0.000
	Grand Total	127235348.734

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Signed
AAM
কাজী আব্দুল আল-মামুন
স্বাক্ষরকারী
সকল পরিদর্শন ও মহাসচিব বিভাগ
সকল পরিদর্শন ও সচিব মহোদয়ের
স্বাক্ষর/স্বাক্ষরকারী বাংলাদেশ সরকার

46.207.000.09.25. 354.2011/025(2)

তারিখ : ২০.০৪.২০/১৬

Details of Works Completed

Contractor: M/S Kamal Associates- NC-SB-JV				
Major Components of Works				Total Value (in Contract Currency)
No	Bill Name	Description of Items	Unit	Work Done Quantity
1	Earth work	Earth work in excavation	Cum	28,455.00
		Sub-grade preparation	Sqm	31,616.67
		Sand filling	Cum	9,485.00
2	Pavement work	Sub-base (WBM)	Cum	14,227.50
		Tack Coat	Sqm	63,333.34
		DBS-Base Course (Levelling course)	Cum	1,180.83
		40/50mm thickness	Sqm	9,780.83
		DBS wearing course (50mm thickness)	Sqm	31,616.67
		15mm compacted premixed bituminous seal coat (Plant method)	Sqm	31,616.67
3	RCC Drain Footpath & Pipe Line	Rcc Drain	Cum	1,240.80
		Footpath	Cum	9,485.00
		Pipe Line	Mtr	2,135.80

2400.00 Lac

Lading Partner: M/S Kamal Associates		
No	Components/Activities [reference drawn to JV Partner Information]	Value (in Contract Currency)
1	Kamal Associates = M/S Kamal Associates - 29.17% House # 25 (5th Floor), Apt. # C-5, Road # 47, Gulshan-2, Dhaka-1212	700.08 Lac

Co- Partner: M/S. Nawal Construction		
No	Components/Activities (reference drawn to JV Partner Information)	Value (in Contract Currency)
2	NB = M/S. Nawal Construction - 29.17% I/B, Mirbagh Shantinagar, Ramna, Dhaka.	700.08 Lac

Co- Partner: M/S Shahid Brothers -		
No	Components/Activities (reference drawn to JV Partner Information)	Value (in Contract Currency)
3	SB = M/S Shahid Brothers - 41.66% 120/A, R.S. Bhawan, Motijheel C/A, Dhaka-1000	999.84 Lac

Note: Figure shown must correspond to Total Value

Sub-contractor

[delete, if not appropriate]

Named Sub-contractor: [delete, if not appropriate]		
No	Components/Activities [reference drawn to Sub-contractor Information]	Value (in Contract Currency)
	Nil	
Nominated Sub-contractor: [delete, if not appropriate]		
No	Components/Activities [reference drawn to PCC of Contract Document]	Value (in Contract Currency)
	Nil	

2. आकृ ७ कार्य-अन्वयान
अनपेक्षित अर्थ जाह

১১. ২২/১২/২০১৭
মোঃ মাহাবুব আলম
নির্বাহী প্রকৌশলী
প্রকৌশল বিভাগ, যান্ত্রিক
ঢাকা দক্ষিণ সিটি কর্পোরেশন

2. Attested
come
66.11.16
SIGNED & CERTIFIED
BOS (Ag)
Chief Instructor
Agriculture Training Institute
Karnal, Dist. Mathura
U.P.

(Md. Mahabooob Alam)

Executive Engineer
Mechanical Circle
Dhaka South City Corporation
Phone: 88-02-7544732

Signed
A.A.M.
কাজী আব্দুল্লাহ আল-মামুন
জ্যেষ্ঠাধিকারী
সকল পরিবেশ ও মহাসড়ক বিভাগ
সকল পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

M/S. Shahid Brother's

Elite House (7th Floor), 54 Motijheel C/A. Dhaka-1000.

Phone: 02-9568072, Mob: 01713-039482

Ref:.....

Date:

Turn Over For 2014-2015

ii. Financial Year: 2014-2015

1 SL	2 Short Description of Work	3 Department	4 Page No.	5 Similar nature of work with JV Tk. in lac	6 Share % of M/S. Shahid Brothers	7 Turn Over For M/S. Shahid Brothers Tk. in lac	8 Remark/ Enclosed
B. 01	Construction of Retired Embankment	BWDB, Bahadderhat Chittagong	1	70.00	100	70.00	Work Completed
B. 02	Improvement of Road & RCC Drain.	Barguna Pourashava	2	402.00	100	402.00	Work Completed
B. 03	Re-Sectioning of Submersible Embankment	BWDB, Sylhet.	3	34.00	100	34.00	Work Completed
B. 04	Development of Farming Product	Borondro, Pabna	4	87.00	100	87.00	Work Completed
B. 05	Product Delivery, Joining & Repairing.	Dhaka South City Corporation	5	86.00	100	86.00	Work Completed
B. 06	Repair & Maintenance of Protective work	Lakshmipur O&M Division	6	17.00	100	17.00	Work Completed
B. 07	Re-Sectioning Embankment	Lakshmipur O&M Division	7	8.00	100	8.00	Work Completed
B. 08	Road work	Dhaka South City Corporation	8	2400.00	41.66	1000.00	Work Completed
B. 09	Road work	Dhaka South City Corporation	9	2800.00	49	1360.00	Work Completed
B. 10	Re-Excavation of Kobadak River.	BWDB, Jessore	10	248.00	100	248.00	Work Completed
B. 11	Establishment of Habiganj Diabetic Hospital	LGED, Habiganj	11	445.00	51	227.00	Work Completed
B. 12	Supply of M.S.R equipment	500 Bedded Mugda Medical Hospital	12 (1 of 9)	229.00	49	112.00	Payment Certificate & JV Agreement Enclosed
Total Tk. For : ii =				6826.00		3651.00	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালন ও মালিকানা বিভাগ
পতন পরিচালন ও পোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1

14-15

বাংলাদেশ পানি উন্নয়ন বোর্ড

Office of the
Executive Engineer
Chittagong O&M Division-I
BWDB, Bahadderhat.
Chittagong-4212.
Phone 650572



নির্বাহী প্রকৌশলীর কার্যালয়
চট্টগ্রাম পত্তর বিভাগ-১
পাউবো, বহাদুরহাট.
চট্টগ্রাম-৪২১২.
ফোন : ৬৫০৫৭২
Date 16.08.2015

Memo No- ৬-৬/৩৪১

CERTIFICATE FOR THE COMPLETED WORK.

- Procuring Entity Details
 - Division : Chittagong O&M Division-I, BWDB, Chittagong.
 - Circle : Chittagong O&M Circle, BWDB, Chittagong.
 - Zone : South-Eastern Zone, BWDB Chittagong.
- Name of Project : Non-Development Revenue Budget (Economic Code No. 5974).
- Contract Package/Lot/Group No. : Package No: c-GP-11/ctg-1/Anowara/2014-15.
- Description of work/supply : Construction of Retired Embankment, from km 28.592 to km 30.550 1958.00m at Sarenga of Raipur Union in Upazilla- Anowara. Dist. Chittagong in Polder N^o. 63/1A under Non Development Revenue Budget during the year 2014-2015.
- Name of contractor/Supplier and address : M/S. Shahid Brothers, Elite House (7th Floor) , suit: A, 54, Motijheel C/A, Dhaka-1000.
- Trade License Enlistment details of the contractor/Supplier
- Notification of Award No. with date : Executive Engineer, Chittagong O&M Division-I, BWDB, Chittagong, office Memo. No- W-I(A)/2371, Dated : 09-04-2015.
- Contract amount : Tk. 1,13,56,112.037 (Original)
Tk. 1,23,44,642.87 (Revised).
- Actual amount for which work is executed : Tk. 1,22,28,420.49
- Contract period :
 - Date of Commencement : 23-04-2015
 - Date of completion : 24-06-2015
- Actual period of execution
 - Date of commencement : 23-04-2015
 - Date of completion : 24-06-2015
- Delayed completion time : (Mention whether acceptable and time extension was allowed or Liquidated damage applied) Not Applicable.
- Progress achieved up to actual completion date
 - Physical Work (% of contract amount) : 99% (Substantially Completed)
 - Bill paid (amount) : Tk 70,00,000.00 (Taka Seventy Lac) only.

(Bidyut Kumar Saha)
Executive Engineer

Chittagong O&M
BWDB, Chitt

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্তর পরিচালক ও মহাপ্রকল্প বিভাগ
পানি উন্নয়ন ও সেচ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

OFFICE OF THE BARGUNA POURASHAVA
Second Urban Governance and Infrastructure
Improvement (Sector) Project (UGIIP-II)

14

14-15

WORKS COMPLETION CERTIFICATE

Issue Date: 17.5.15

01. Sub- Project : UGIIP-II-3/BARG/UT/01/2012
02. Name of Sub- Project : a) Improvement of road from Sonakhali kalibari road near Jahangir khan house to south end of pourashava by BC in Ward No-03 Under Barguna Pourashava. (Ch.00 to 385.00m) Including 01 One nos Box Culvert (1.5 X 1.5) at Ch.113.50m. (b) Improvement of Gagon Ali Sarak starting from RHD road via Makbul Talukder house to Kalibari road near Maitha School by BC in Ward no-03 under Barguna Pourashava (Ch.240.00 to 1226.40m and Link=95.00m) Including 02 Two nos Cross drain. (c) Improvement of road kalibari Sarak from Kalibari bazar to Maitha Mirdha Bari front side BC road by RCC in Ward No-02 Under Barguna Pourashava, Barguna. (Ch.00 to 598.00m). (d) Improvement of road from Police line road at the West side of RDF Office to Badal Miah house by RCC (West side Ch.0.00-166m & East side Ch.0.00-140.00m. (e) Impovement of Dhanshiri Road by the BC from DKP Road via Dulal Farazi house to Crook CC road in ward no-04 under Barguna Pourashava (Ch.0.00 to Ch.1119.20m and link Part-A Ch.+316.00m & Part-B Ch.+292.00m & Part-C Ch+175.00m) Including 155.10m RCC Palisading in Land Register Office LGED road side (UT-04/2011) in front of Zila Parishad. (f) Improvement of Dhanshiri Link Road-3. side of Jaga nari Ch.0.00-136.00.
03. Name of Contractors : M/S. Shahid Brothers, Prop. Md. Shahidul Haque Chowdhury, 120/A, R.S Bhaban, Motijheel C/A, Dhaka.
04. Contract Amount (TK) : 4,01,68,271.58
05. Re-Cast Contract Amount (TK) : 4,01,68,258.30
06. Final Bill Amount (TK) : 4,01,68,258.30
07. Schedule Date of Completion : 03.05.2014
08. Time Extension : 03.12.2014
09. Actual Date of Completion : 27.11.2014
10. Start & Finish date of Defect liability : 27.11.2014 & 26.11.2015

This is to certify that M/S. Shahid Brothers, Prop. Md. Shahidul Haque Chowdhury, 120/A, R.S Bhaban, Motijheel C/A, Dhaka. has Successfully completed the Construction of Sub-Project: UGIIP-II-3/BARG/UT/01/2012 under Barguna Pourashava as Per drawing, Design and specification & his defect liability period start on 27.11.2014 & it will be finished on 26.11.2015.


Sub-Assistant Engineer
Barguna Pourashava


Assistant Engineer
Barguna Pourashava.


Executive Engineer
Barguna Pourashava


Mayor
Barguna Pourashava

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
মেয়র
নগর পরিষদ ও মহানগর বিভাগ
নগর পরিষদ ও পৌর মহানগর
পল্লভাঙ্গা-৩ বাংলাদেশ সরকার

15-16

নির্বাহী প্রকৌশলীর কার্যালয়
সিলেট প ও র বিভাগ
বাপাউকো, সিলেট।
ফোন নম্বর- ০৮২১০-৭১১০৮০ (অফিস),
০৮২১০-৭১৭৭২৫ (বাসা)
ই-মেইল: এক্সইএন.সিলেট@জিমেইল.কম



Office of the
Executive Engineer
Sylhet O&M Division
BWDB, Sylhet
Telephone No.08210-711080 (Off),
08210-717725 (Res)
E-mail: xen.sylhet@gmail.com

বাংলাদেশ পানি উন্নয়ন বোর্ড

Memo No.: ৭৭

Date: ১৫/০৮/১৫

CERTIFICATE FOR THE COMPLETED WORK.

1. Procuring Entity details
 - a. Division : Sylhet O & M Division, BWDB, Sylhet.
 - b. Circle : Sylhet O & M Circle, BWDB, Sylhet.
 - c. Zone : North-Eastern Zone, BWDB, Sylhet
2. Name of Contract : Re-Sectioning of Submersible Embankment from km 3.680 to 4.060, 4.140 to 4.928, 5.018 to 5.148, 5.213 to 6.698, 6.728 to 6.962 = 3.017km at "Pathor Chaoli Haor Sub-project"(Area 02) under Pre-Monsoon Flood Protection & Drainage Improvement in Haor Area Project Under Sylhet O&M Division in Upazila- Companigonj, Dist. Sylhet during the year 2014-2015.
3. Contract Package/Lot/Group No. : Package No.-Pahator-W-06/2014-2015
4. Description of work/Supply : Earth work, carried earth, fine dressing & close turfing work etc.
5. Name of contractor/supplier and address : M/S Shahid Brothers
Elite House (7th Floor)Suit: A, 54,Motijheel C/A
Dhaka-1000.
6. Trade Licence/Enlistment details of the contractor/supplier :
7. Notification of Award No. With date : Memo No. EE/SYL/W-1/721 date- 18-12-2014
8. Contract amount. : Tk. 34,12,820.71
9. Actual amount for which work is executed. : Tk. 34,12,820.71
10. Contract period
 - a. Date of commencement : 15-01-2014
 - b. Date of completion : 16-03-2015
11. Actual period of execution N/A
 - a. Date of commencement : --
 - b. Date of completion : --
12. Delayed completion time : --
13. Progress achieved up to actual completion date :
 - a. Physical works (% of contract amount) : 99%
 - b. Bill paid (amount) : Tk. 33,99,712.00

(Md. Siddique Rahman)
Executive Engineer,
Sylhet O & M Division,
BWDB, Sylhet.

১৫/০৮/১৫

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মর্যাদাপূর্ণ বিভাগ
পল্লী পরিদপন ও মর্যাদাপূর্ণ
পল্লী পরিদপন ও মর্যাদাপূর্ণ

16

14-15



গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
কৃষি মন্ত্রণালয়
বরেন্দ্র বহুমুখী উন্নয়ন কর্তৃপক্ষ
নির্বাহী প্রকৌশলীর কার্যালয়
পাবনা রিজিয়ন, পাবনা:

"কৃষিই সমৃদ্ধি"

ফোন : ০৭৩১-৫১৭৪২

ফ্যাক্স : ০৭৩১-৫১৭৪২

ই-মেইল : cen_pabna@bnuda.gov.bd

তারিখ: ০৬/০৪/১৫

স্মারক নং-বিএমডিএ/নিঃপ্রঃ/পাব-রিজিয়ন/২০১৪-১৪/৩২৬৩

“ওয়ার্ক সার্টিফিকেট”

প্রত্যায়ন করা যাচ্ছে যে, মেসার্স শহীদ ব্রাদার্স, মতিঝিল বা/এ, ঢাকা পাবনা রিজিয়ন এর আওতাধীন প্রধান কার্যালয় রাজশাহী দপ্তরের দরপত্র নং-বরেন্দ্র/এমএপিডিআরসিপি/রাজ-৫৯/২০১০-১১, তাং-১৬/০৩/২০১১ ইং এর কৃষিপন্য বাজারজাতকরণে গ্রামীণ যোগাযোগ উন্নয়ন প্রকল্পের আওতাধীন প্যাকেজ নং-VGR-38(Bhangura), এর বিপরীতে মোট ১.৭০(এক দশমিক সাত) কিঃমিঃ রাস্তা পাকাকরণ নির্মাণ কাজের ৯০,৭৪,২৩২/- টাকার কার্যাদেশ দেওয়া হয়। তন্মধ্যে চলতি/চূড়ান্ত বিল হিসাবে ৮৭,০১,০৫৮/- (মাত্র সাতাশ লক্ষ এক হাজার অটান্ন) টাকার বিল গ্রহণ করেছেন।

আমি তার সর্বসম্মত মঙ্গল কামনা করি।

(প্রকৌঃ মোঃ জিন্নুরায়েন খান)

নির্বাহী প্রকৌঃ

বিএমডিএ, পাবনা রিজিয়ন

পাবনা:

তারিখ: ০৬/০৪/১৫

স্মারক নং-বিএমডিএ/নিঃপ্রঃ/পাব-রিজিয়ন/২০১৪-১৪/৩২৬৩

অবস্হিত জনা অনুলিপি প্রেরিত হলো:

১. মেসার্স শহীদ ব্রাদার্স, মতিঝিল বা/এ, ঢাকা।

২. অফিস কপি/প্রধান নথি

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
সহকারী পরিচালক ও মহাপ্রকৌশল
পাবনা রিজিয়ন ও পোস্ত মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

নিবাহী প্রকৌশলীর দপ্তর,
লক্ষ্মীপুর ও ও র বিভাগ
বাপাউবো, এস আর রোড,
লক্ষ্মীপুর।
ফোনঃ ০৩৮১-৬২২৮০

বাংলাদেশ পানি উন্নয়ন বোর্ড



Office of the Executive Engineer
Lakshmipur O&M Division
BWDB, S. R. Road,
Lakshmipur
Ph: 0381-62280

Memo No.C-8/ ৭৩৭(২)

e-mail: xn.laxmipur@gmail.com

Dated: ৩০/০২/২০১৫

CERTIFICATE FOR THE COMPLETED WORK

01. Procuring Entity details
 - a. Division : Lakshmipur O&M Division, BWDB, Lakshmipur.
 - b. Circle : Feni O&M Circle, BWDB, Feni.
 - c. Zone : Eastern Zone, BWDB, Comilla
02. Name of Contract : Repair & maintenance of protective work on the left bank of Meghna river at Ramgati Fishghat in Polder 59/2 from km. 122.785 to km. 122.800 = 0.015 km. in upazilla: Ramgoti, District: Lakshmipur in connection with non-development revenue budget under Lakshmipur O&M Division, BWDB, Lakshmipur, during the year 2014-2015. Package No. NDR/W-01/2014-15
03. Contract Package/Lot/Group No.
04. Description of works
05. Name of Contractor/Supplier and address : M/S. Shahid Brothers
Elite House (7th floor) Suit-A/54,
Motijheel C/A, Dhaka-1000
06. Trade License/Enlistment details of the Contractor/Supplier
07. Notification of Award No. with date : W-3/1046 Dated:- 26/02/2015
08. Contract Amount : Tk. 16,49,12,163 (Sixteen lakh forty nine thousand one hundred twelve point one six three) only
Tk. 16,44,358.23 (Sixteen lakh forty four thousand three hundred fifty eight point two three) only
09. Actual amount for which work is executed
10. Contract Period
 - a. Date of Commencement : 28/02/2015
 - b. Date of Completion : 29/05/2015
11. Actual completion time
 - a. Date of Commencement : 28/02/2015
 - b. Date of Completion : 29/05/2015
12. Delayed completion time (Mention whether acceptable and time extension was allowed or indicated damage applied)
13. Progress achieved up to actual completion date
 - a. Physical work (% of contract amount) : 100%
 - b. Bill paid amount : Tk. 16,44,358.23 (Sixteen lakh forty four thousand three hundred fifty eight point two three) only

(Gazl Ear All)
Executive Engineer (Ad. charge)
Lakshmipur O&M Division,
BWDB, Lakshmipur.

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী প্রকৌশল ও মহাপ্রকল্প বিভাগ
পানি উন্নয়ন ও সেচ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

বাংলাদেশ পানি উন্নয়ন বোর্ড

নিবাহী প্রকৌশলীর দপ্তর,
লক্ষ্মীপুর প ও র বিভাগ
বাপাউবো, এস আর রোড,
লক্ষ্মীপুর।
ফোনঃ ০৩৮১-৬২২৮০



Office of the Executive Engineer
Lakshmipur O&M Division
BWDB, S. R. Road,
Lakshmipur
Ph: 0381-62280

e-mail: xn.laxmipur@gmail.com

Memo No.C-8/৭৩৭ (২)

Dated: ৩০/০৩/২০১৬

CERTIFICATE FOR THE COMPLETED WORK

01. Procuring Entity details :
 - a. Division : Lakshmipur O&M Division, BWDB, Lakshmipur.
 - b. Circle : Feni O&M Circle, BWDB, Feni.
 - c. Zone : Eastern Zone, BWDB, Comilla
02. Name of Contract : Breach closing of embankment from km. 0.000 to 0.080 km. at polder 59/2 (tie embankment) at Burirghat in upazilla: Sadar, District: Lakshmipur in connection with non-development revenue budget under Lakshmipur O&M Division, BWDB, Lakshmipur, during the year 2014-2015.
03. Contract Package/Lot/Group No. : Package No. NDR/W-06/2014-15
04. Description of works : -
05. Name of Contractor/Supplier and address : M/S. Shahid Brothers
Elite House (7th floor) Suit-A/54,
Motijheel C/A, Dhaka-1000
06. Trade License/Enlistment details : -
of the Contractor/Supplier/Supplier:
 07. Notification of Award No. with date : W-3/1047 Dated:- 26/02/2015
 08. Contract Amount : Tk. 8,04,576.651 (Eight lakh four thousand five hundred seventy six point six five one) only
 09. Actual amount for which work is executed : Tk. 7,99,730.785 (Seven lakh ninety nine thousand seven hundred thirty point seven eight five) only
 10. Contract Period :
 - a. Date of Commencement : 28/02/2015
 - b. Date of Completion : 29/05/2015
 11. Actual completion time :
 - a. Date of Commencement : 28/02/2015
 - b. Date of Completion : 29/05/2015
 12. Delayed completion time : -
(Mention whether acceptable and time extension was allowed or indicated damage applied)
 13. Progress achieved up to actual completion date :
 - a. Physical work (% of contract amount) : 100%
 - b. Bill paid amount : Tk. 7,99,730.785 (Seven lakh ninety nine thousand seven hundred thirty point seven eight five) only

(Gazi Ear Ali)
Executive Engineer (Ad. charge)
Lakshmipur O&M Division
BWDB, Lakshmipur.

৩০/০৩/২০১৬

Signed

A.A.M.

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদর্শন ও মহাসড়ক বিভাগ
পল্লী পরিদর্শন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



ঢাকা দক্ষিণ সিটি কর্পোরেশন DHAKA SOUTH CITY CORPORATION

আপনার পরিবেশ সুন্দর ও পরিচ্ছন্ন রাখুন
আপনার শিককে টিকা দিন
শ্রিয়জনকে বই উপহার দিন

পিএবিএল কোড :
৯৫৫৭১৮০-৮১
৯৫৫৭১৮৮
৯৫৫৭১৮৬-৮৯
৯৫৫৮২৫৫-৫৯
৯৫৫৮৩৫৭-৬০

স্মারক নং-৪৬.২০৭.০০০.০২.২৫.৬৫৪-২০১৮/০৭৭ (২)


তারিখ : ২২/৭/২০১৮

প্রত্যয়ন পত্র

এই মর্মে প্রত্যয়ন করা যাইতেছে যে, মেসার্স সহীদ ব্রাদার্স, ১২০/এ, আর.এস. ভবন, মতিঝিল বা/এ, ঢাকা। উক্ত প্রতিষ্ঠান অত্র বিভাগের নিম্ন বর্ণিত কাজগুলি কার্যাদেশের স্পেসিফিকেশন মোতাবেক ইতিমধ্যে সম্পাদন করেছেন। কৃতকাজের বিপরীতে কর্তৃপক্ষ বরাবরে বিল পরিশোধের জন্য সুপারিশ করা হয়েছে।

ক্রমিক নং	কাজের নাম	চুক্তিমূল্য	সম্পাদিত কাজের মূল্য	অর্থ বৎসর
১।	ফ্রেমওয়ার্ক চুক্তির মাধ্যমে ক্রটিপূর্ণ টাটা-৪০৭ (খোলা ট্রাক) এর নতুন খুচরা যন্ত্রাংশ/ মাল্যামাল তৈরী, সরবরাহ সহ সংযোজন ও স্থানীয় মেরামত কাজ। স্মারক নং-৪৬.২০৭.০২৬.০৯.২৫.০৭৭.২০১৮-০২৯(১২) তাং-২৫/০৯/২০১৮ইং	৫৫,০০,০০০/- টাকা সীমাবদ্ধতায়	৫৪,১০,৮২৮/-	২০১৮-১৫ইং
২।	ফ্রেমওয়ার্ক চুক্তির মাধ্যমে ক্রটিপূর্ণ বিভিন্ন হাইড্র ল্যান্ডার ক্যারিয়ার এর নতুন খুচরা যন্ত্রাংশ/মাল্যামাল সরবরাহ, সংযোজন ও স্থানীয় মেরামত কাজ। স্মারক নং-৪৬.২০৭.০২৬.০৯.২৫.০৮৫.২০১৮-০২৮(১২) তাং-২৫/০৯/২০১৮ইং	৩৫,০০,০০০/- টাকা সীমাবদ্ধতায়	৩১,৮৭,০৩০/-	
	সর্বমোট টাকা	৯০,০০,০০০/-	৮৫,৯৭,৮৫৮/-	

আমি উক্ত প্রতিষ্ঠানের সার্বিক উন্নতি কামনা করি।


বিবাহী প্রকৌশলী
প্রকৌশল বিভাগ (যান্ত্রিক)
ঢাকা দক্ষিণ সিটি কর্পোরেশন।

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পরিদপ্তর ও মহাপ্রকৃত বিভাগ
পবিত্র পরিদপ্তর ও পোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



পি.এ.বি.এ.ফ.স.ফ.স.
 ৯৫৫৭১৮০-৮১
 ৯৫৫৭১৮৪
 ৯৫৫৭১৮৬-৮৮
 ৯৫৫৮২৫৫-৫৬
 ৯৫৫৮৩৫৭-৬০

তারিখ: 30.08.2016

01	Procuring Entity Details	
	a) Division	Mechanical Division, DSCC
	b) Circle/Directorate	Mechanical Circle, DSCC
	c) Zone/Region	Mechanical
	d) Others (Specify)	-
02	Name of Works	Appointment of annual contractor for the period of 1 (one) year for the work of bituminous carpeting by asphalt plant of different roads of Dhaka South City Corporation.
03	Contact No	46.207.026.09.25.011.2012-51 (25), 25-02-2013
04	Contractor's Legal Title	M/S. Kamal Associates-NC-SB-JV
05	Contractor's Contact Details	House# 25 (5th Floor), Apt.# C-5, Road # 47, Gulshan-2, Dhaka-1212
06	Contractor's Trade License/Enlistment/Registration Details	Trade License No. 02078854, Date: 04-08-12
07	Reference to NOA with Date	46.207.026.09.25.011.2012/927 (11), 24-02-13
08	Original Contract Price as in NOA	24.00 Crore
09	Final Contract Price as Executed	24.00 Crore
10	Original Contract Period	
	a) Date of Commencement	25-12-13
	b) Date of Completion	07-02-14
11	Actual Implementation Period	
	a) Date of Actual Commencement	25-12-13
	b) Date of Actual Completion	07-02-14
12	Days/Months Contract Period Extended	2012-2013 - 2013-2014
13	Amount of Bonus for Early Completion	N/A
14	Amount of LD for Delayed Completion	N/A
15	Physical Progress in Percent (in term of value)	100%
16	Financial Progress in Amount (in term of payment)	23,99,92,288/= (Twenty Three Crore Ninety Nine Lac Ninety Two Thousand Two Hundred Eighty Eight Taka Only.)
17	Special Note (if any)	N/A

ਭਾਗੀਦਾਰਾਂ ਵਿਚ, ਯਾਦਗਾਰ
ਭਾਗੀਦਾਰਾਂ ਵਿਚ, ਯਾਦਗਾਰ

Signed
A.A. Khan
কাজী আব্দুল্লাহ আল-মামুন
যোজনাধীন
সড়ক পরিবহন ও মালবাহক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



ঢাকা দক্ষিণ সিটি কর্পোরেশন DHAKA SOUTH CITY CORPORATION

উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র।

আপনার পরিবেশ সুন্দর ও পরিচ্ছন্ন রাখুন
আপনার শিশুকে টিকা দিন
প্রিয়জনকে বই উপহার দিন

দিএবিএস ফোনঃ
৯৫৫৭১৮০-৮১
৯৫৫৭১৮৪
৯৫৫৭১৮৬-৮৯
৯৫৫৮২৫৫-৫৯
৯৫৫৮৩৫৭-৬০

সূত্র : 46.207.000.09.28.854.2011/024(২)

তারিখ : ০৮.০৮.২০১৬

Details of Works Completed

Contractor: M/S Kamal Associates- NC-SB-JV					Total Value (in Contract Currency)
No	Bill Name	Description of Items	Unit	Work Done Quantity	Tk. 23,99,92,288/-
1	Earth work	Earth work in excavation	Cum	28,455.00	
		Sub-grade preparation	Sqm	31,616.67	
		Sand filling	Cum	9,485.00	
2	Pavement work	Sub-base (WBM)	Cum	14,227.50	
		Tack Coat	Sqm	63,233.34	
		DBS-Base Course (Levelling course) 40/50mm thickness	Cum	1,180.83	
		DBS wearing course (50mm thickness)	Sqm	9,780.83	
		15mm compacted premixed bituminous seal coat (Plant method)	Sqm	31,616.67	
3	RCC Drain Footpath & Pipe Line	Rcc Drain	Cum	1,240.80	
		Footpath	Cum	9,485.00	
		Pipe Line	Mtr	2,135.80	

Lading Partner: M/S Kamal Associates			Value (in Contract Currency)
No	Components/Activities [reference drwan to JV Partner Information]		
1	Kamal Associates = M/S Kamal Associates - 29.17% House # 25 (5th Floor), Apt. # C-5, Road # 47, Gulshan-2, Dhaka-1212		7,00,05,750.41

Co- Partner: M/S. Nawal Construction			Value (in Contract Currency)
No	Components/Activities [reference drwan to JV Partner Information]		
2	NB = M/S Nawal Construction - 29.17% I/B. Mirbagh Shantinagar, Ramna, Dhaka		7,00,05,750.41

Co- Partner: M/S Shahid Brothers			Value (in Contract Currency)
No	Components/Activities [reference drwan to JV Partner Information]		
3	SB = M/S Shahid Brothers - 41.66% 120/A, R.S. Bhaban, Motijhell C/A, Dhaka-1000		9,99,80,787.18

Note: Figure shown must correspond to Total Value
Sub-contractor

[delete, if not appropriate]

Named Sub-contractor: [delete, if not appropriate]			Value (in Contract Currency)
No	Components/Activities [reference drwan to Sub-contractor Information]		
	Nil		

Nomined Sub-contractor:
[delete, if not appropriate]

Components/Activities [reference drwan to PCC of Contract Document]			Value (in Contract Currency)
No			
	Nil		

(Md. Mahabbob Alam)
Executive Engineer
Mechanical Division
Dhaka South City Corporation
Phone: 88-02-7544732
e-mail : alam3381@gmail.com

Signed
AAH
কাজী আব্দুল আল-মামুন
মহোদয়
পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



ঢাকা দক্ষিণ সিটি কর্পোরেশন DHAKA SOUTH CITY CORPORATION

Clean Air & Sustainable Environment (CASE) Project

Ref: 46.207.019.09.10.1280.2016

Date: 5.9.16

Details of Works Completed

Contractor: M/S. AB-SB-JV

Major Components of Works		Total Value (in Contract Currency)
Actual work done	Quantity	
1 Dense Bituminous Surfacing, Wearing Course (Plant Method): (avg. thickness-50mm)	58059.75 sqm.	Tk. 27,74,99,082.68 (Taka Twenty Seven Crore Seventy Four Lac Ninety Nine Thousand Eighty Two Point Six Eight Only)
2 DBS Base Course (Leveling Course)	1659.30 cum.	
3 Sub Base (WBM)	3189.97 cum.	
4 Aggregate Base type-I (Base Course)	3833.90 cum.	
5 Footpath-Pavement tiles	27735.01 sqm.	
6 RCC Drain with Footpath:-		
a) RCC (by stone chips)	1597.97 cum	
b) M.S Rod	290.21 Tons	
7 Curb Stone with cc	2933.08 cum	
8 a) 1" Class Brick work (drain)	7166.37 cum	
b) 12 mm Cement Plaster	34940.75 sqm	
9 RCC pipe line (machine made)		
a) 300 mm dia	3084.23rm	
b) 600 mm dia	23.35 rm	
10 Road Marking	640.35 sqm	

Joint Venture

No	Components/Activities [reference drawn to JV Partner Information]	Value (in Contract Currency)
1	M/S ABUL & BROTHERS 51%	Tk. 14,15,24,532.20
	9, Rajuk Avenue (Ali Bhaban), 6th Floor, Motijheel C/A, Dhaka-1000	(Taka Fourteen Crore Fifteen Lac Twenty Four Thousand Five Hundred Thirty Two Point Two Zero only)

Co- Partner: M/S Shahid Brothers

No	Components/Activities [reference drawn to JV Partner Information]	Value (in Contract Currency)
2	M/S SHAHID BROTHERS 49%	Tk. 13,59,74,550.50
	120/A, R.S. Bhaban, Motijheel C/A, Dhaka-1000 Present Address: Elite House (7th Floor), 54 Motijheel C/A, Dhaka-1000 Email:- shahid.brothers.bd@gmail.com	(Taka Thirteen Crore Fifty Nine Lac Seventy Four Thousand Five Hundred Fifty Point Five Zero only)

(Signature)
05.09.16
(Touhid Ibn Akram)
Assistant Engineer, PIU
CASE Project
DSCC & DNCC Component

(Signature)
05.09.16
(Md. Mofizur Rahman Khan)
Executive Engineer, PIU
CASE Project
DSCC & DNCC Component

(Signature)
05.09.16
(Md. Shehab Ullah, PEng.)
(Superintending Engineer)
Project Director, PIU
CASE Project
DSCC & DNCC Component
Tel: 9555909, Fax: 9555373

PIU, CASE Project, Level - 10, West Block, Nagar Bhaban, Fulbaria, Dhaka-1000
Bangladesh, Tel: +8809555909, Fax: +8809555373

(Signature)
Signed
আব্দুল আল-মামুন
মোহাম্মদ
পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র ও মহাপ্রভু
পবিত্র ও মহাপ্রভু



ঢাকা দক্ষিণ সিটি কর্পোরেশন DHAKA SOUTH CITY CORPORATION

Clean Air & Sustainable Environment (CASE) Project


Ref: 46.207.014.09.10.1280.2016

Date: 5.9.16


COMPLETION CERTIFICATE

01	Procuring Entity Details	
	a) Division	: Project Director (Superintending Engineer)
	b) Circle/Directorate	: CASE Project, DSCC & DNCC Component
	c) Zone/Region	: Dhaka South City Corporation
	d) Others (Specify)	: Tel- +88029555909, Fax- +880029555373
02	Name of Works	: Construction of Side walk & Road Improvement at Khilgaon Area (Package No. DCC-W3A)
03	Contact Agreement (Memo No.)	: 46.207.014.09.10.714.2012, Date. 10-10-2012
04	Contractor's Legal Title	: M/S. AB & SB-JV
05	Contractor's Contact Details	: 9, Rajuk Avenue, Ali Bhaban, Dhaka
06	Contractor's Trade License/Enlistment/Registration Details	: NO 02035974 Dt. 07.01.14 NO 02003582 Dt. 01.09.13
07	Reference to NOA with Date	: 46.207.014.09.10.693.2012 Date. 04-10-2012
08	Original Contract Price as in NOA	: Tk. 25,14,20,530.00 (Taka Twenty Five Crore Fourteen Lac Twenty Thousand Five Hundred Thirty Only)
09	Final Contract Price	: Tk. 27,79,26,000.86 (Taka Twenty Seven Crore Seventy nine Lac Twenty six Thousand Point Eight six Only)
10	Original Contract Period	
	a) Date of Commencement	: 17-10-2012
	b) Date of Completion	: 16-08-2013
11	Actual Implementation Period	
	a) Date of Actual Commencement	: 17-10-2012
	b) Date of Actual Completion	: 31-07-2014
12	Days/Months Contract Period Extended	: 11 Months 15 Days (Time Extension Approved)
13	Amount of Bonus for Early Completion	: N/A
14	Amount of LD for Delayed Completion	: N/A
15	Physical Progress in Percent (in term of value)	: 100 %
16	Financial Progress in Amount (in term of payment)	: Tk. 27,74,99,082.68 (Taka Twenty Seven Crore Seventy Four Lac Ninety Nine Thousand Eighty Two Point Six Eight Only)
17	Special Note (if any)	: None


Certified that the Works under the Contract has been executed and completed in all respects in strict compliance with the provision of the Contract including all plans, designs, drawings, specifications and modifications there of as per direction and satisfaction of the Project Manager/Engineer in charge/DSM Consultant. All defects in workmanship and materials reported during construction have been duly corrected.


(Touhid Ibn Akram)
Assistant Engineer, PIU
CASE Project
DSCC & DNCC Component


(Md. Mofizur Rahman Khan)
Executive Engineer, PIU
CASE Project
DSCC & DNCC Component


(Md. Shehab Ullah, PEng.)
(Superintending Engineer)
Project Director, PIU
CASE Project
DSCC & DNCC Compon
Tel : 9555909, Fax : 9555

PIU, CASE Project, Level - 10, West Block, Nagar Bhaban, Fulbaria, Dhaka-1000
Bangladesh, Tel: +8809555909, Fax: +8809555373


Signed
কাজী আব্দুল আল-মামুন
প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী পরিচালক ও পল্লী পরিচালক
পল্লী পরিচালক ও পল্লী পরিচালক

BANGLADESH WATER DEVELOPMENT BOARD

Phone : Office - 68996
Res. - 68995
Fax - 68996
E-mail : xenjessorebwdb@gmail.com



Office of the
Executive Engineer
Jessore O&M Division
BWDB, Karbala Road, Jessore.

Memo. No-E-1A/1627

Dated-06-03-2016

CERTIFICATE FOR THE COMPLETED WORK.

- | | |
|---|--|
| 1. Procuring Entity details : | |
| a.Division | : Jessore O&M Division, BWDB, Jessore. |
| b.Circle | : Jessore O&M Circle, BWDB, Khulna. |
| c.Zone. | : South-Western Zone, BWDB, Khulna. |
| 2. Name of contract. | : Re-excavation of Kobadak River from Km. 119.300 to Km120.450 under Removal of Drainage congestion from kobadak river basin (Phase-1) during the year 2013-2014 |
| 3. Contractor Package/Lot/Group No. | : JW-03 Lot No-02/2013-14 |
| 4. Description of work/supply | : Re-excavation of Kobadak River from Km. 119.300 to Km120.450 under Removal of Drainage congestion from kobadak river basin (Phase-1) during the year 2013-2014 |
| 5. Name of contractor/supplier and address | : M/S Shahid Brother's
120/A, R.S. Bhabon mothijheel
C/A Dhaka-1000 |
| 6. Trade Licence/Enlistment details of the contractor/supplier | : |
| 7. Notification of Award No. with date. | : W-3/1864 Date : 24-04-2014 |
| 8. Contract amount. | : TK- 2,48,05,416.38 |
| 9. Actual amount for which work is executed. | : TK-2,48,05,417.00 |
| 10. Contract period : | |
| a. Date of commencement. | : 23/05/2014 |
| b. Date of completion. | : 19/10/2014 |
| 11. Actual period of execution | |
| a. Date of commencement. | : 23/05/2014 |
| b. Date of completion. | : 30/06/2015 |
| 12. Delayed completion time
(Mention whether acceptable & time extension was allowed or Liquidated damage applied). | : |
| 13. Progress achieved up to actual completion date | |
| a.Physical Works(% of contract amount) | : Completed |
| b.Bill paid (amount) | : TK-2,48,05,417.00 |

06.03.16
Probir Kumar Goshwami)
Executive Engineer

04/03/2016

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী পরিচালনা ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Government of People's Republic of Bangladesh
Local Government Engineering Department
Office of Executive Engineer
District: Habiganj
www.lged.gov.bd

Memo no: LGED/XEN/Hab/2015/ 2015 R-393

Date: 01/12/15

COMPLETION CERTIFICATE

01	Name of PE's Office	: District Office, LGED, Habiganj
02	Name of Upazila Office (if any)	: Sadar
03	Name of Works	: Establishment of Habiganj Diabetic Hospital, Dist: Habiganj.
04	Budget Head	: Development
05	Contract/Package No	: HDH/Hab/11-12/W-01
06	Contractor's Legal Title	: SM (JV), (M/S. Shahid Brothers-51% & MD. Ali-49%)
07	Contractor's Contact Details	: Purno Munshi Quarter, Habiganj.
08	Contractor's Trade License/ Enlistment/Registration Details	
09	Reference to NOA with Date	: LGED/XEN/Hab/2013/ 459 (10) Date: 31-03-2013
10	Type of Bill & Work Progress	: Final Bill and Work Progress 100%
11	Original Contract Price as in NOA	: TDT: 39286175.00
12	Revised Contract Price (if applicable)	: TDT: 44469481.00
13	Original Contract Period As Per Contract	
	(a) Date of Commencement	: 15-06-2012
	(b) Date of Completion	: 10-06-2014
14	Actual Implementation Period	
	(a) Date of Actual Commencement	: 15-06-2012
	(b) Date of Actual Completion	: 20-06-2014 (Work Complete 100%)
15	Description of Works	Contract Amount
(i)	Civil Work	25268551.00
(ii)	Electrification Work	6146510.00
(iii)	Sanitary & Water Supply	2318760.00
(iv)	Lift	4073000.00
(v)	Pump (Submersible)	1000000.00
(vi)	Others (Gas Connection, Boundary wall, Internal Road & Generator etc.)	5662625.00
16	Total B.O.	44469481.00
17	Days Contract Period Extended	: Not Applicable
18	Reason for Delay (if any)	: Not Applicable
19	Amount of LD for Delayed Completion (if any)	: Not Applicable

Certified that the Works under the Contract have been executed and completed in all respect in strict compliance with the provisions of the Contract including all plans, designs, drawings, specifications and all modifications thereof as per direction and satisfaction of the Engineer in Charge. All defects in workmanship and materials reported during construction have been duly corrected.

Comments: They are financially sound and solvent, technically organized and well equipped. Their performance of the work is satisfactory.

Assistant
LGED, Habiganj

Assistant Engineer
LGED, Habiganj
Tel No: 0831-82540

Assistant Engineer
LGED, Habiganj
Tel No: 0831-82542

SK. Md. Abu Zakir Bekander
Executive Engineer
LGED, Habiganj
Tel No: 0831-82543

Signed
AAM

কাজী আব্দুল আল-মামুন
সিনিয়র
পরিচালক ও মহাপরিচালক
পদে পদত্যাগ ও চাকরি
পর্যায়কালীন বাংলাদেশ সরকার

১৫.১৫

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
পরিচালক এর কার্যালয়
মুগদা মেডিকেল কলেজ হাসপাতাল
মুগদা, ঢাকা।

স্মারক নং- মুঃমেঃকঃহাঃ/২০১৫/২০৪৭

তারিখ- ২৫/০২/২০১৫

যাহার জন্য প্রযোজ্য

এই মর্মে প্রত্যয়ন করা যাইতেছে যে, M/S MTI-S.B-JV, এলিট হাউজ (৭ম তলা), ৫৪ মতিঝিল বা/এ, ঢাকা-১০০০, অত্র প্রতিষ্ঠানে ২০১৪-১৫ইং অর্থ বছরে M.S.R মালামাল সরবরাহ করিয়াছেন। তাহার বিল হইতে নিম্নরূপে ভ্যাট ও আয়কর কর্তন করা হইয়াছে।

বিল নং	তারিখ	মোট টাকা	ভ্যাট কর্তন	আয়কর কর্তন	নীট টাকা
০১	২২/০৬/১৫	৫৯,৯৯.৯৬৪/-	২,৯৯,৯৯৮/-	২,৯৯,৯৯৮/-	৫৩,৯৯,৯৬৮/-
০২	২২/০৬/১৫	২৪,৭৪.৩৯৩/-	১,২৩,৭২০/-	১,২৩,৭২০/-	২২,২৬,৯৫৩/-
০৩	২২/০৬/১৫	২১,৪৪.৬২০/-	১,০৭,২৩১/-	১,০৭,২৩১/-	১৯,৩০,১৫৮/-
০৪	২২/০৬/১৫	৮,২২,৫০০/-	৪১,১২৫/-	৪১,১২৫/-	৭,৮০,২৫০/-
০৫	২২/০৬/১৫	৪,১০,৪০০/-	২০,৫২০/-	২০,৫২০/-	৩,৬৯,৩৬০/-
০৬	২২/০৬/১৫	৪,১২,৪০০/-	২০,৬২০/-	২০,৬২০/-	৩,৭১,১৬০/-
১৬	২১/০৬/১৫	৮৫,১২০/-	৪,২৫৬/-	৪,২৫৬/-	৭৬,৬০৮/-
০৮	২৭/০৬/১৫	১২,০২,৮৮০/-	৬০,১৪৪/-	৬০,১৪৪/-	১০,৮২,৫৯২/-
০৯	২৭/০৬/১২	৪০,৭৫,৮৯০/-	২,০৩,৭৯৫/-	২,০৩,৭৯৫/-	৩৮,৬৮,৩০০/-
০১	২৭/০৬/১৫	১৪,৯৮,৪৫০/-	৭৪,৯২৩/-	৭৪,৯২৩/-	১৩,৮৮,৬০৪/-
০১	২৭/০৬/১৫	৩৭,৪৯,৮৩৫/-	১,৮৭,৪৯২/-	১,৮৭,৪৯২/-	৩৫,৫৪,৮৫১/-
সর্বমোট =		২,২৮,৭৬,৪৫২/-	১১,৪৩,৮২৪/-	১১,৪৩,৮২৪/-	২,০৫,৮৮,৮০৫/-

(ডাঃ মোঃ মুস্তাফিজুর রহমান মিয়া)

পরিচালক


মুগদা মেডিকেল কলেজ হাসপাতাল

মুগদা, ঢাকা।

Signed

AAH

কাজী আব্দুল আল-মামুন
মোঃমামুন
পতন পরিদপন ও মহাপতন বিভাগ
পতন পরিদপন ও পোহ মহাপতন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



DEED OF AGREEMENT ON JOINT VENTURE

This Deed of Agreement of Joint Venture is made on this 26th February, 2015.

BETWEEN

Marshal Trade International, Importer, Exporter & Supplier its Head Office: 9/A, Motaleb Tower 3rd Floor, 8/2. Paribagh, Hatirpool, Dhaka-1000. Permanent Address: 34/2 Uttar Bashabow, Sabujbagh Dhaka represent by its Proprietor Mr. Mohsin Uddin Ahmed hereinafter called the 1st Party as Lead Partner.

AND

M/S. Shahid Brothers, 1st Class Contractor with its Head Office at Elite House (7th Floor), 54, Motijheel C/A., Dhaka-1000, Bangladesh represent by its Proprietor Md. Shahidul Haque Chowdhury hereinafter called the 2nd Party as Partner-In-Charge.

Whereas, পরিচালক, ৫০০ শয্যা বিশিষ্ট জেনারেল হাসপাতাল, মুগদা, ঢাকা এর স্মারক নং- ৫০০শয্যা/মুজোহা/২০১৫/২৫৩, তাং- ০৫/০২/২০১৫ইং দরপত্র গ্রুপ নং- ০১. সার্জিক্যাল যন্ত্রপাতি, দরপত্র গ্রুপ নং- ০২ ঔষধ, দরপত্র গ্রুপ নং- ০৩ গজ বেন্ডেজ এ্যাবজরবেন্ট কটন ও অন্যান্য, দরপত্র গ্রুপ নং- ০৪ ক্যামিকেল রি-এজেন্ট (পরীক্ষা নিরীক্ষা, এক্স-রে ফ্রিম ইত্যাদি), দরপত্র গ্রুপ নং- ০৫ পথ্য- ১ (ড্রাই রেশন ও মশলাদী), দরপত্র গ্রুপ নং- ০৬ পথ্য- (ফল ফলাদী), দরপত্র গ্রুপ নং- ০৭ পথ্য- ৩ (তরীতরকারী ও শাক), দরপত্র গ্রুপ নং- ০৮ পথ্য- ৪ (মাছ মাংশ ও ডিম), দরপত্র গ্রুপ নং- ০৯ পথ্য- ৫ (পাউরুটি বিস্কিট ও অন্যান্য), দরপত্র গ্রুপ নং- ১০ লিলেন দৌত করন (ওয়াশিং).


Whereas, all parties are mutually agreed solemnly affirmed. Now, therefore, in consideration of the mutual promises and agreement share in contained all parties hereby agree as follows:

AUTHENTICATED

(Signature)
02-03-15
NOTARY PUBLIC
(Bangladesh)
Dhaka

Cont'd P....2

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মদ
পতন পরিদর্শন ও মহাপ্রকৃতি বিভাগ
স্বতন্ত্র পরিদর্শন ও সোহা মহাপ্রকৃতি
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Page-03

5. SHARE OF JOINT VENTURE AND PROFIT AND LOSS:

- | | | |
|--|---|-----|
| 5.1 Marshal Trade International (MTI) share shall be | : | 51% |
| 5.2 M/S. Shahid Brothers (SB) share shall be | : | 49% |

6. RESPONSIBILITIES AND LIABILITIES BETWEEN PARTNERS:

- 6.1 Each party shall be jointly and severally responsible and liable to the employer for the performance of the contract (s) project.
- 6.2 All partners of the joint venture shall be legally liable. Jointly & severely, for due performance of the contract in accordance with the contract terms for the entire duration of the contract including the defect liability period & till the work have been taken over by the employer & till the accounts have been fully settled between the employer and the joint venture.

7. ROLES & SCOPE OF WORKS OF THE JOINT VENTURE:

- 7.1 Marshal Trade International (MTI) & M/S. Shahid Brothers (SB)
- To supply, operate & maintain equipment and machineries.
 - To be responsible for general and site facilities
 - To provide technical management & Key manpower of the project
 - To execute all works
 - To supply, operate & maintain the required plant and equipment etc.

8. BANK GUARANTEES AND LIABILITIES TO SURETIES.

- 8.1 Partner-In-Charge shall be responsible for providing all guarantees required by the contract of the project in proportion to its respective share.
- 8.2 Each party shall be solely liable to the sureties for its own share.

Cont'd P....4

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মালিকানা বিভাগ
স্বত্ব পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Marshal Trade International
Proprietor

M/s. Shahid Brothers
Proprietor

Page-04

9. BANK OPERATION:

9.1 The joint venture shall open a Bank Account in any Schedule Bank of Bangladesh and the Bank Account will be operated by the Partner-In-Charge of the joint venture singly. Designation of partner shall be Partner-In-Charge of MTI-SB-JV.

10. REPRESENTATIVE OF JOINT VENTURE PARTNER:

10.1. Each partner of the joint venture appoints the following person as the representative of the respective party with full and complete authority and power represent each partner.

J/V Partner	Name	Position
Marshal Trade International (MTI)	Mr. Mohsin Uddin Ahmed	Proprietor
M/S. Shahid Brothers (SB)	Md. Shahidul Haque Chowdhury	Proprietor

11. MANAGEMENT COMMITTEE:

11.1. The management committee shall be composed of two members. Each one representative from each partner to be nominated by the individual parties to the joint venture from time and may change their representative by notifying the Lead Partner of the joint venture in writing.

11.2. The management committee shall be assigned full authority and powers to manage, control and supervise operation of the joint venture for a successful performance of the project (s)

12. WORKING CAPITAL

The management committee from time to time will determine the amount of the working capital required to perform the contract and shall request each partner to contribute its proportionate share of working capital. Each partner shall contribute to the joint venture proportionate share of working capital as mentioned in the preceding clause No: 5. if necessary both the party can mutually re-settle the capital proportion on profit & loss basis the project period.

Cont'd P....5

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
নব্ব্ব পবিত্রমণ ও মহাপ্রভু বিভাগ
নব্ব্ব পবিত্রমণ ও নব্ব্ব মহাপ্রভু
নব্ব্ব পবিত্রমণ ও নব্ব্ব মহাপ্রভু



Marshal Trade International
Proprietor

M/s. Shahid Brothers
Proprietor

Page-05

13 . RIGHT AND LIABILITES:

Expect as otherwise provided in this agreement, (1) the interest of the partners in any profit and assets resulting from performance of the contract and in any property of kind whatsoever acquired by the joint venture in connection with the contract and (2) the responsibility of the partnerto share any losses and liabilities arising out of or resulting from the execution and performance of the contract of this Joint Venture Agreement and (3) the rights and liabilities of each partner shall be as follows:

Marshal Trade International	:	51%
M/S. Shahid Brothers	:	49%

14 ASSIGMENT:

Any partner shall not have the power authority to assign their rights or delegate their duties under this agreement and such attempted assignment of delegation shall be null and unless consented to in writing by the other partner.

15. AMENDMENT:

15.1 No chance, amendment or modification of the terms of this agreement shall be valid unless reduced to writing and signed by both parties.

15.2 The management committee may take such decisions or take such action necessary for carrying out the purpose of the joint venture even though not covered under this deed of agreement and also may change any clause of this deed for such purpose.

Signed
AAB
কাজী আব্দুল আল-মামুন
মোজাম্মার
শ্রদ্ধা পরিচালনা ও মর্যাদা বিধান
সকল পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Page-06

16. SETTLEMENT OF DISPUTES:

Any disputes of controversy between the parties arising out of or in connection with this agreement shall be amicably settled by the third parties In witness whereof, the undersigned have executed this agreement as of the date and year first above written.

AUTHENTICATED

Signature
02.03.15

M/s. Shahid Brothers

Signature
Proprietor

Signature of Second Party

Md. Shahidul Haque Chowdhury


Proprietor

M/S. Shahid Brothers

Elite House (7th Floor)

54, Motijheel C/A.

Dhaka-1000.



Witness:

1. Md. Abdur Rob
S/o. late Md. Joinal Abedin
Elite House (7th Floor)
2. 54, Motijheel C/A, Dhaka-1000.

Marshal Trade International

Signature
Proprietor

Signature of First Party

Mohsin Uddin Ahmed

Proprietor

Marshal Trade International

9/A, Motaleb Tower (3rd Floor)

8/2, Paribagh, Hatirpool

Dhaka-1000.

Witness:


1. MAHAJUBUR RAHAMAN
7/2/A NORTH MOTHESTEAD
Dhaka-1214

2.

3.

Signed
Signature

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
শ্রদ্ধা পরিচালনা ও মর্যাদা বিধান
শ্রদ্ধা পরিচালনা ও শ্রদ্ধা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




We the undersigned on behalf of "Marshal Trade International --M/S. Shahid Brothers-JV" do hereby authorized Md. Shahidul Haque Chowdhury, (Partner-In-Charge, MTI-SB-JV) as authorized representative of the Joint Venture nominated through a Power of Attorney in connection to the work of Whereas the পরিচালক, ৫০০ শয্যা বিশিষ্ট জেনারেল হাসপাতাল, মুগদা, ঢাকা এর স্মারক নং- ৫০০শয্যা/মুজাহ/২০১৫/২৫৩, তাং- ০৫/০২/২০১৫ইং, দরপত্র গ্রুপ নং- ০১, সার্জিক্যাল যন্ত্রপাতি, দরপত্র গ্রুপ নং- ০২, ঔষধ, দরপত্র গ্রুপ নং- ০৩, গজ বেন্ডেজ এ্যাবজরবেট কটন ও অন্যান্য, দরপত্র গ্রুপ নং- ০৪, ক্যামিকেল রি- এজেন্ট (পরীক্ষা নিরীক্ষা, এক্স- রে ফিল্ম ইত্যাদি), দরপত্র গ্রুপ নং- ০৫, পথ্য- ১ (ড্রাই রেশন ও মশলাদী), দরপত্র গ্রুপ নং- ০৬, পথ্য- (ফল ফলাদী), দরপত্র গ্রুপ নং- ০৭, পথ্য- ৩ (তরীতরকারী ও শাক), দরপত্র গ্রুপ নং- ০৮, পথ্য- ৪ (মাছ মাংশ ও ডিম), দরপত্র গ্রুপ নং- ০৯, পথ্য- ৫ (পাউরুটি বিস্কিট ও অন্যান্য), দরপত্র গ্রুপ নং- ১০, লিলেন ধৌত করন (ওয়াশিং) .

Cont'd P....2

02.03.15

02.03.15


02.03.15



Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রতিষ্ঠান
স্বাস্থ্য পরিচালক ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Page-02

1. To enter into any agreement seal sign and execution the same for the purpose of the Tender with concerned authorities.
2. To fill documents receive documents make discussion and correspondences with the Employer in connection with Tender.
3. The Lead Partner shall be authorized to incur liabilities and receive instructions for and on behalf of any and all partners of the Joint Venture.
4. This Power of Attorney will be effective from the date hereof and until revoked by the Parties of the Joint Venture date 26-02-2015.

Cont'd P....3

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিভাগ
স্বত্ব পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



১৯২১৯৪১



Page-03

Specimen Signature of Md. Shahidul Haque Chowdhury, Partner-In-Charge is appended below:

01. 
M/s. Shahid Brothers
Proprietor
02. 
M/s. Shahid Brothers
Proprietor
03. 
M/s. Shahid Brothers
Proprietor

M/s. Shahid Brothers
Proprietor

Signature of Second Party

Md. Shahidul Haque Chowdhury

Proprietor


M S. Shahid Brothers

Elite House (7th Floor)

54, Motijheel C/A.

Dhaka-1000.


AUTHENTICATED



ADVOCATE
Dhaka-1000

Witness:

1. Yd. Abdur Rob
2. Late Md. Jorinal Abedin
3. Elite House (7th Floor)
4. 54, Motijheel C/A, Dhaka-1000.



Marshal Trade International
Proprietor

Signature of First Party

Mohsin Uddin Ahmed

Proprietor

Marshal Trade International

9/A, Motaleb Tower (3rd Floor)

8/2, Paribagh, Hatirpool

Dhaka-1000.

Witness:

1. MAHABUBUR RAHAMAN
2. 7/2A MOTIJHEEL
3. DHAKA-1216

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মদ
শ্রদ্ধা পরিচালনা ও মর্যাদা বিভাগ
সকল পরিচালনা ও সেরা মর্যাদা
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার