

Evaluation Summary


1	Tender ID	:	120386		
2	Package No.	:	E-GP-03/GZ/2017-18/PMP Road.		
3	Name or Work	:	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.		
4	Procuring Entity	:	Gopalganj Zone		
5	Budget	:	Revenue (PMP-Road)		
6	Procurement Method	:	OTM - NCT		
7	Invitation and Opening Dated	:	Invitation	17-Sep-17	Opening 17-Oct-17 30
8	Tender Validity Period (date/day)	:	14-Feb-18 120		
9	Number of Tender Submission	:	3		
10	Preliminary Examination and Technical Evaluation Results and Comments of TEC	TER1	Tenders Accepted in Preliminary Examination		3
		TER2	Technically Responsive Tenders		3
11	Price Comparison of Lowest 03 Tenderers	Name		Quoted Value	Point [Turnover]
		Spectra Engineers Ltd. - Wahid Construction Ltd. JV		209,930,598.641	1000 [3636.80]
		MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBALMOZAHAR ENTERPRISE (PVT.) LTD.-JV		209,930,598.641	1000 [1537.64]
		Concord Pragatee Consortium Ltd.		209,973,798.648	-
12	Name of Winner	:	Spectra Engineers Ltd. - WahidConstruction Ltd. JV [Wahid Construction Ltd. - Lead Partner]		
13	Recommended Contract Value	:	209,930,598.641 Taka		
14	Official Cost Estimate and % above / less	:	Cost Est.	233,256,220.712 Taka	10.000% Less
15	Comment of TEC Chairperson : "Recommendation for E-GP-03/GZ/2017-18 (PMP Road) (ID No : 120386) 3(Three) Nos. Tenders were received and 3(Three) Nos. Tenders are found technically responsive. Among the 3 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So, the tender evaluation committee (TEC) unanimously recommending the evaluated price of Tk 209930598.641 in favour of Spectra Engineers Ltd. - Wahid Construction Ltd. JV for kind approval.."				

Remarks of HOPE:

Signature of HOPE:

(Ebne Alam Hasan)
Chief Engineer, RHD
Roads and Highways Department

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপন ও মহাসড়ক বিভাগ
পল্লী পরিদপন ও পল্লী মহাসড়ক
পল্লী পরিদপন ও পল্লী মহাসড়ক



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)

Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-03/GZ/2017-18/PMP Road

Lot No. and Description : 01 & Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	Concord Pragatee Consortium Ltd.	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV	Spectra Engineers Ltd. - Wahid Construction Ltd. JV
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes	Yes
Joint Venture Agreement	NA	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA	NA
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	NA	NA	NA
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মর্যাদা বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Abdul Wahid	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 1 On	30 Nov 2017 11:44	27 Nov 2017 18:58	30 Nov 2017 11:46
Comments	Tenderers are responsive in preliminary examination. So recommended for Technical Evaluation.	Tenderers are responsive in preliminary examination. So recommended for Technical Evaluation.	Tenderers are responsive in preliminary examination. So recommended for Technical Evaluation.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপরিচালক বিভাগ
স্বতন্ত্র পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)

Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-03/GZ/2017-18/PMP Road & Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Concord Pragatee Consortium Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-MOZAHER ENTERPRISE (PVT.) LTD.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Spectra Engineers Ltd. - Wahid Construction Ltd. JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abdul Wahid	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_L
Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone

Signed
AAH
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	30 Nov 2017 11:45	27 Nov 2017 19:00	30 Nov 2017 11:47
Comments	All the Tenderers are Technically responsive. So it is recommended for financial evaluation.	All the Tenderers are Technically responsive. So it is recommended for financial evaluation.	All the Tenderers are Technically responsive. So it is recommended for financial evaluation.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
স্বতন্ত্র পরিচয় ও সোহৃ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 120386 Invitation Reference No. : E-GP-03/GZ/2017-18 (PMP Road)

Closing Date and Time : 17-Oct-2017 12:00 Opening Date and Time : 17-Oct-2017 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalganj Zone

Tender Package No. and Description : E-GP-03/GZ/2017-18/PMP Road & Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Spectra Engineers Ltd. - Wahid Construction Ltd. JV (Winner)	233256220.712	209930598.641	23325622.069	10.000	1000	36368066287.10
L2	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-MOZAHER ENTERPRISE (PVT.) LTD.-JV	233256220.712	209930598.641	23325622.069	10.000	1000	15376441479.270
L3	Concord Pragatee Consortium Ltd.	233256220.712	209973798.648	23282422.062	9.982	0	0

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Spectra Engineers Ltd. - Wahid Construction Ltd. JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মর্যাদা নীতিমালা
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Name	Md. Abdul Wahid	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 3 On	30 Nov 2017 12:28	30 Nov 2017 12:25	30 Nov 2017 12:32
Comments	It is found that among the 3 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer.	It is found that among the 3 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer.	It is found that among the 3 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
স্বাক্ষর
পদক পরিচয় ও স্বাক্ষরিক বিভাগ
স্বাক্ষর পরিচয় ও সীল মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)

Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Gopalganj Zone

Tender Package No. and Description : E-GP-03/GZ/2017-18/PMP Road & Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Spectra Engineers Ltd. - Wahid Construction Ltd. JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Abdul Wahid	ACE Gopalganj Zone TEC_TOC	AK.Fazul Haque (EE_LGED, Gopalganj)
Committee Role	Member Secretary	Chairperson	Member
Designation	Superintending Engineer	Additional Chief Engineer	Executive Engineer
PE Office	Gopalganj Zone	Gopalganj Zone	Gopalganj Zone
Signed Tender Evaluation Report 4 On	30 Nov 2017 12:46	30 Nov 2017 12:44	30 Nov 2017 12:48

Comments

The quoted rate of the successful tenderer Spectra Engineers Ltd.-Wahid Construction Ltd. JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 209930598.641 only which is 10% less than the approved estimate. So it is recommended & Forwarded by the TEC

The quoted rate of the successful tenderer Spectra Engineers Ltd.-Wahid Construction Ltd. JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 209930598.641 only which is 10% less than the approved estimate. So it is recommended & Forwarded by the TEC

The quoted rate of the successful tenderer Spectra Engineers Ltd.-Wahid Construction Ltd. JV seems to be reasonable and workable in respect of the prevailing market price. After evaluation, it is found that the quoted price of winner responsive tenderer is Tk. 209930598.641 only which is 10% less than the approved estimate. So it is recommended & Forwarded by the TEC

Signed
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

	for approval.	for approval.	
--	---------------	---------------	--

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386
 Invitation Reference No. : E-GP-03/GZ/2017-18 (PMP Road)

Closing Date and Time : 17-Oct-2017 12:00
 Opening Date and Time : 17-Oct-2017 12:00

Procuring Entity : Gopalganj Zone

Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digra) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Concord Pragatee Consortium Ltd.	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV (JVCA- View Details)	-	View Evaluation Status
3	Spectra Engineers Ltd. - Wahid Construction Ltd. JV (JVCA- View Details)	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	120386	Invitation Reference No. :	E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time :	17-Oct-2017 12:00	Opening Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).		
			 View Notice

Package No. :	E-GP-03/GZ/2017-18/PMP Road		
Package Description :	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessaryrepair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	01		
Lot Description :	Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed



কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	120386	Invitation Reference No. :	E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time :	17-Oct-2017 12:00	Opening Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).		
			 View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalganj Zone
Tender/Proposal Package No. and Description :	E-GP-03/GZ/2017-18/PMP Road & Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.		
Lot No. and Description :	01 & Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Approving Authority		Approval Status
Name:	Obaidul Quader	Approved
Designation:	Minister	
Role:	Minister	
Office Name:	Gopalganj Zone	
Organization:	Roads & Highways Department (RHD)	

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Deshkaler Kagoj	19-Sep-2017		
The Daily Somokal	19-Sep-2017		
The New Nation	19-Sep-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
17-Sep-2017 11:00	17-Oct-2017 12:00

Opening Date and Time	
Original Date and Time	
17-Oct-2017 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
5	3	0	1

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Abdul Wahid	ACE Gopalganj Zone TEC_TOC
Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	17 Oct 2017 12:06	17 Oct 2017 12:12
Comments	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 11 Dec, 2017 15:23:49

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	120386	Invitation Reference No. :	E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time :	17-Oct-2017 12:00	Opening Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Gopalgonj Zone		
Brief :	Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Gopalgonj Zone
Tender Package No. and Description :	E-GP-03/GZ/2017-18/PMP Road & Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.		
Lot No. and Description :	01 & Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
17-Sep-2017 11:00	17-Oct-2017 12:00	17-Oct-2017 12:00	14-Feb-2018	14-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	3	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Concord Pragatee Consortium Ltd.	17-Oct-2017 10:20	Pay Order	5000000.00	Bank: Bank Asia Limited Branch: BAL_Faridpur Branch 15-Oct-2017 11:50	14-Mar-2018	14-Feb-2018
2	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV (JVCA- View Details)	17-Oct-2017 00:19	Bank Guarantee	5000000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 16-Oct-2017 12:55	14-Mar-2018	14-Feb-2018
3	Spectra Engineers Ltd. - Wahid Construction Ltd. JV (JVCA- View Details)	17-Oct-2017 10:18	Bank Guarantee	5000000.00	Bank: Standard Bank Limited Branch: 051 Green Road 16-Oct-2017 19:39	14-Mar-2018	14-Feb-2018

Official Cost Estimate (In BDT)	
233256220.712	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted w
1	Spectra Engineers Ltd. - Wahid Construction Ltd. JV	209930598.641	0.000	0.000	
1	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV	209930598.641	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার ও সিস্টেম এনালিস্ট
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট, বাংলাদেশ সরকার

2	Concord Pragatee Consortium Ltd.	209973798.648	0.000	0.000	209973798.648
---	----------------------------------	---------------	-------	-------	---------------

Opening Report Footer

TOC Members

Committee Members	Md. Abdul Wahid	ACE Gopalganj Zone TEC_TOC
Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Gopalganj Zone	Gopalganj Zone
Electronically Signed TOR On	17 Oct 2017 12:08	17 Oct 2017 12:13
Comments	Signed.	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল হক আল-মাহমুদ
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

Package No	Package Description
E-GP-03/GZ/2017-18/PMP Road	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Bill of Quantities

Bill of Quantities : E-GP-03/GZ/2017-18 (PMP Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	2.000	9071.001	Nine Thousand AND Seventy-One point Zero Zero One	18142.002	Eighteen Thousand One Hundred and Forty-Two point Zero Zero Two
1	General & Site facilities.	01/03/01	Provide and Removed site Laboratory & Equipment	L.S	1.000	555930.469	Five Lakh Fifty-Five Thousand Nine Hundred and Thirty point Four Six Nine	555930.469	Five Lakh Fifty-Five Thousand Nine Hundred and Thirty point Four Six Nine
1	General & Site facilities.	01/03/02	Maintain Site Laboratory.	Month	6.000	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	cum	7.792	254.001	Two Hundred and Fifty-Four point Zero Zero One	1979.176	One Thousand Nine Hundred and Seventy-Nine point C
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	cum	10498.320	254.001	Two Hundred and Fifty-Four point Zero Zero One	2666583.778	T S F E S Signed কাজী আব্দুল আল-মামুন প্রোগ্রামার পটক পরিদপন ও মহাপটক বিভাগ পটক পরিদপন ও পটক মহাপটক পটক পরিদপন ও পটক মহাপটক

3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	sqm	19935.200	35.001	Thirty-Five point Zero Zero One	697751.935	Seven Thousand Seven Hundred and Fifty-One point Nine Three Five
3	Pavement Work	03/01/02	Repair of potholes on the existing Pavement .	cum	119.146	12603.001	Twelve Thousand Six Hundred and Three point Zero Zero One	1501597.157	Fifteen Lakh One Thousand Five Hundred and Ninety-Seven point One Five Seven
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	334.650	6590.001	Six Thousand Five Hundred and Ninety point Zero Zero One	2205343.835	Twenty-Two Lakh Five Thousand Three Hundred and Forty-Three point Eight Three Five
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	sqm	2231.000	100.001	One Hundred point Zero Zero One	223102.231	Two Lakh Twenty-Three Thousand One Hundred and Two point Two Three One
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	sqm	198970.746	35.001	Thirty-Five point Zero Zero One	6964175.081	Sixty-Nine Lakh Sixty-Four Thousand One Hundred and Seventy-Five point Zero Eight One
3	Pavement Work	03/08/01	Primer Seal.	Sqm	119146.100	95.001	Ninety-Five point Zero Zero One	11318998.646	One Crore Thirteen Lakh Eighteen Thousand Nine Hundred and Ninety-Eight point Six Four Six
3	Pavement Work	03/10/01b	DBS-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2462.783	17500.001	Seventeen Thousand Five Hundred point Zero Zero One	43098704.963	Four Crore Thirty Lakh Ninety-Eight Thousand Seven Hundred and Four point Nine Six Three
3	Pavement Work	03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	7337.420	18600.001	Eighteen Thousand Six Hundred point Zero Zero One	136476019.337	Thirteen Crore Sixty-Four Lakh Seventy-Six Thousand AND Nineteen point Three Three Seven
3	Pavement Work	03/13/01	Brick on end edging.	L.M	460.000	106.001	One Hundred and Six point Zero Zero One	48760.460	Forty-Eight Thousand Seven Hundred and Sixty point Four Six
6	Incidental Work	06/05/01	Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application).	Sqm	4123.740	750.001	Seven Hundred and Fifty point Zero Zero One	3092809.124	Thirty Lakh Ninety-Two Thousand Eight Hundred and Nine point One Two Four
6	Incidental Work	06/10/01	Traffic Signs	Nos.	75.000	5000.001	Five Thousand point Zero Zero One	375000.075	Three Lakh Seventy-Five Thousand point Zero Seven Five
6	Incidental Work	06/10/02	Sign Post	Nos.	75.000	3000.001	Three Thousand point Zero Zero One	225000.075	Two Lakh Twenty-Five Thousand point Zero Seven Five
6	Incidental Work	06/15/01	Concrete Guide Post (1.60m Long, 200mm dia)	Nos.	298.000	1550.001	One Thousand Five Hundred and Fifty point Zero Zero One	461900.298	Four Lakh Sixty-One Thousand Nine Hundred point Two Nine Eight
							Grand Total:	209973798.648	Twenty Crore Ninety-Nine Lakh Seventy-Three Thousand Seven Hundred and Ninety-Eight point Six Four Eight

This Bill of Quantities is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV (JVCA - View Details)
Bill of Quantities
Bill of Quantities : E-GP-03/GZ/2017-18 (PMP Road)

Signed

 কাজী আব্দুল আল-মামুন
 মোয়াম্মার
 শ্রদ্ধা পরিষদ ও মহাপ্রজ্ঞা বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রজ্ঞা
 বাংলাদেশ সরকার

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	2.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	988.764	Nine Hundred and Eighty-Eight point Seven Six Four
1	General & Site facilities.	01/03/01	Provide and Removed site Laboratory & Equipment	L.S	1.000	23255.362	Twenty-Three Thousand Two Hundred and Fifty-Five point Three Six Two	23255.362	Twenty-Three Thousand Two Hundred and Fifty-Five point Three Six Two
1	General & Site facilities.	01/03/02	Maintain Site Laboratory.	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	cum	7.792	214.644	Two Hundred and Fourteen point Six Four Four	1672.506	One Thousand Six Hundred and Seventy-Two point Five Zero Six
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	cum	10498.320	194.237	One Hundred and Ninety-Four point Two Three Seven	2039162.182	Twenty Lakh Thirty-Nine Thousand One Hundred and Sixty-Two point One Eight Two
3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	sqm	19935.200	37.326	Thirty-Seven point Three Two Six	744101.275	Seven Lakh Forty-Four Thousand One Hundred and One point Two Seven Five
3	Pavement Work	03/01/02	Repair of potholes on the existing Pavement .	cum	119.146	14328.186	Fourteen Thousand Three Hundred and Twenty-Eight point One Eight Six	1707146.049	Seventeen Lakh Seven Thousand One Hundred and Forty-Six point Zero Four Nine
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	334.650	6789.722	Six Thousand Seven Hundred and Eighty-Nine point Seven Two Two	2272180.467	Twenty-Two Lakh Seventy-Two Thousand One Hundred and Eighty point Four Six Seven
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	sqm	2231.000	110.962	One Hundred and Ten point Nine Six Two	247556.222	Two Lakh Forty-Seven Thousand Five Hundred and Fifty-Six point Two Two Two
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	sqm	198970.746	40.147	Forty point One Four Seven	7988078.540	Seventy-Nine Lakh Eighty-Eight Thousand AND Seventy-Eight point Five Four
3	Pavement Work	03/08/01	Primer Seal.	Sqm	119146.100	97.807	Ninety-Seven point Eight Zero Seven	11653322.603	C L T F S F Signed কাজী আব্দুল আল-মামুন যোগাযোগ সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মহাপরিদপ গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
							Fifteen Thousand		

3	Pavement Work	03/10/01b	DBS-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2462.783	18082.723	Eighteen Thousand AND Eighty-Two point Seven Two Three	44533822.798	Three Thousand Eight Hundred and Twenty-Two point Seven Nine Eight
3	Pavement Work	03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	7337.420	18295.307	Eighteen Thousand Two Hundred and Ninety-Five point Three Zero Seven	134240351.488	Thirteen Crore Forty-Two Lakh Forty Thousand Three Hundred and Fifty-One point Four Eight Eight
3	Pavement Work	03/13/01	Brick on end edging.	L.M	460.000	83.056	Eighty-Three point Zero Five Six	38205.760	Thirty-Eight Thousand Two Hundred and Five point Seven Six
6	Incidental Work	06/05/01	Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application).	Sqm	4123.740	855.899	Eight Hundred and Fifty-Five point Eight Nine Nine	3529504.942	Thirty-Five Lakh Twenty-Nine Thousand Five Hundred and Four point Nine Four Two
6	Incidental Work	06/10/01	Traffic Signs	Nos.	75.000	4009.786	Four Thousand AND Nine point Seven Eight Six	300733.950	Three Lakh Seven Hundred and Thirty-Three point Nine Five
6	Incidental Work	06/10/02	Sign Post	Nos.	75.000	2224.721	Two Thousand Two Hundred and Twenty-Four point Seven Two One	166854.075	One Lakh Sixty-Six Thousand Eight Hundred and Fifty-Four point Zero Seven Five
6	Incidental Work	06/15/01	Concrete Guide Post (1.60m Long, 200mm dia)	Nos.	298.000	1476.355	One Thousand Four Hundred and Seventy-Six point Three Five Five	439953.790	Four Lakh Thirty-Nine Thousand Nine Hundred and Fifty-Three point Seven Nine
							Grand Total:	209930598.641	Twenty Crore Ninety-Nine Lakh Thirty Thousand Five Hundred and Ninety-Eight point Six Four One

This Bill of Quantities is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-120386.pdf	91.06	 Download

Spectra Engineers Ltd. - Wahid Construction Ltd. JV
(JVCA - View Details)

Bill of Quantities

Bill of Quantities : E-GP-03/GZ/2017-18 (PMP Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Plant during the Evaluation Process to verify the location and condition of the Plant.


7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান
পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান

1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	2.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	12290.498	Twelve Thousand Two Hundred and Ninety point Four Nine Eight
1	General & Site facilities.	01/03/01	Provide and Removed site Laboratory & Equipment	L.S	1.000	146807.323	One Lakh Forty-Six Thousand Eight Hundred and Seven point Three Two Three	146807.323	One Lakh Forty-Six Thousand Eight Hundred and Seven point Three Two Three
1	General & Site facilities.	01/03/02	Maintain Site Laboratory.	Month	6.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	cum	7.792	232.085	Two Hundred and Thirty-Two point Zero Eight Five	1808.406	One Thousand Eight Hundred and Eight point Four Zero Six
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	cum	10498.320	160.231	One Hundred and Sixty point Two Three One	1682156.312	Sixteen Lakh Eighty-Two Thousand One Hundred and Fifty-Six point Three One Two
3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	sqm	19935.200	40.713	Forty point Seven One Three	811621.798	Eight Lakh Eleven Thousand Six Hundred and Twenty-One point Seven Nine Eight
3	Pavement Work	03/01/02	Repair of potholes on the existing Pavement .	cum	119.146	14168.191	Fourteen Thousand One Hundred and Sixty-Eight point One Nine One	1688083.285	Sixteen Lakh Eighty-Eight Thousand AND Eighty-Three point Two Eight Five
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	334.650	4402.764	Four Thousand Four Hundred and Two point Seven Six Four	1473384.973	Fourteen Lakh Seventy-Three Thousand Three Hundred and Eighty-Four point Nine Seven Three
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	sqm	2231.000	97.908	Ninety-Seven point Nine Zero Eight	218432.748	Two Lakh Eighteen Thousand Four Hundred and Thirty-Two point Seven Four Eight
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	sqm	198970.746	33.565	Thirty-Three point Five Six Five	6678453.089	Sixty-Six Lakh Seventy-Eight Thousand Four Hundred and Fifty-Three point Zero Eight Nine
3	Pavement Work	03/08/01	Primer Seal.	Sqm	119146.100	86.904	Eighty-Six point Nine Zero Four	10354272.674	One Crore Three Lakh Fifty-Four Thousand Two Hundred and Seventy-Two point Six Seven Four
3	Pavement Work	03/10/01b	DBS-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2462.783	18508.913	Eighteen Thousand Five Hundred and Eight point Nine One Three	45583436.285	Four Crore Fifty-Five Lakh Eighty-Three Thousand Four Hundred and Thirty-Six point Two Eight Five
3	Pavement Work	03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	7337.420	18690.813	Eighteen Thousand Six Hundred and Ninety point Eight One Three	137142345.122	Thirteen Crore Seventy-One Lakh Forty-Two Thousand Three Hundred and Forty-Five point One Two Two
3	Pavement Work	03/13/01	Brick on end edging.	L.M	460.000	100.045	One Hundred point Zero Four Five	46020.700	Forty-Six Thousand AND Twenty point Seven
6	Incidental Work	06/05/01	Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application).	Sqm	4123.740	736.039	Seven Hundred and Thirty-Six point Zero Three Nine	3035233.466	Thirty Lakh Thirty-
6	Incidental Work	06/10/01	Traffic Signs	Nos.	75.000	4754.186	Four Thousand Seven Hundred and Fifty-Four point One Eight	356563.950	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সোহ মর্যাদায়
 বাংলাদেশ সরকার

							Six		Sixy-three point Nine Five
6	Incindeltal Work	06/10/02	Sign Post	Nos.	75.000	2273.742	Two Thousand Two Hundred and Seventy-Three point Seven Four Two	170530.650	One Lakh Seventy Thousand Five Hundred and Thirty point Six Five
6	Incindeltal Work	06/15/01	Concrete Guide Post (1.60m Long, 200mm dia)	Nos.	298.000	1651.966	One Thousand Six Hundred and Fifty-One point Nine Six Six	492285.868	Four Lakh Ninety-Two Thousand Two Hundred and Eighty-Five point Eight Six Eight
							Grand Total:	209930598.641	Twenty Crore Ninety-Nine Lakh Thirty Thousand Five Hundred and Ninety-Eight point Six Four One

--

This Bill of Quantities is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rates - 120386.xls	547.40	 Download

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লব পরিচরিত ও মহাপ্রকৃত বিভাগ
পল্লব পরিচরিত ও পল্লব পরিচরিত
পল্লব পরিচরিত ও পল্লব পরিচরিত

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

Package No	Package Description
E-GP-03/GZ/2017-18/PMP Road	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
					1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
					1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - MOZAHAR ENTERPRISE (PVT.) LTD.-JV

 Spectra Engineers Ltd. - Wahid Construction Ltd. JV
 (JVCA - View Details)

Schedule of Day works

Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
.	.	.	.	.	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
[Signature]
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাক বিকাশ
নতুন পরিচয় ও দেশ মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

Package No	Package Description
E-GP-03/GZ/2017-18/PMP Road	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

Spectra Engineers Ltd. - Wahid Construction Ltd. JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero


This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সচিব
 পল্লী উন্নয়ন ও স্থল সংস্কার বিভাগ
 পল্লী উন্নয়ন ও স্থল সংস্কার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

Package No	Package Description
E-GP-03/GZ/2017-18/PMP Road	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of value of materials recovered from Existing Road Pavement.	cum	8	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	17696.008	Seventeen Thousand Six Hundred and Ninety-Six point Zero Zero Eight	I AGREE
							Grand Total:	17696.008	Seventeen Thousand Six Hundred and Ninety-Six point Zero Zero Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV
 (JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of value of materials recovered from Existing Road Pavement.	cum	8	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	17696.008	Seventeen Thousand Six Hundred and Ninety-Six point Zero Zero Eight	I AGREE
							Grand Total:	17696.008	Seventeen Thousand Six Hundred and Ninety-Six point Zero Zero Eight	

All items should be accepted by Tenderer

Signed

MD. MOYENUDDIN (BASHI)

MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

পদক পরিচালক ও মহাপ্রকল্প পরিচালক

পদক পরিচালক ও মহাপ্রকল্প পরিচালক

পদক পরিচালক ও মহাপ্রকল্প পরিচালক

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

Spectra Engineers Ltd. - Wahid Construction Ltd. JV (JVCA - View Details)										
Bill of Quantities (Salvage items)										
This form contains items										
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth Work	02/02/06	Deduction of value of materials recovered from Existing Road Pavement.	cum	8	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	17696.008	Seventeen Thousand Six Hundred and Ninety-Six point Zero Zero Eight	I AGREE
							Grand Total:	17696.008	Seventeen Thousand Six Hundred and Ninety-Six point Zero Zero Eight	
All items should be accepted by Tenderer										

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	120386	Invitation Reference No. :	E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time :	17-Oct-2017 12:00	Opening Date and Time :	17-Oct-2017 12:00
Procuring Entity :	Gopalganj Zone		
Brief :	Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraji) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Concord Pragatee Consortium Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	209973798.648
2	Unconditional Discount Form	0.000
	Grand Total	209973798.648

Tenderer/Consultant Name : Spectra Engineers Ltd. - Wahid Construction Ltd. JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	209930598.641
2	Unconditional Discount Form	0.000
	Grand Total	209930598.641

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	209930598.641
	Grand Total	209930598.641

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	Concord Pragatee Consortium Ltd. Amount in (BDT)	Spectra Engineers Ltd. - Wahid Construction Ltd. JV Amount in (BDT)	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHER ENTERPRISE (PVT.) LTD.-JV Amount in (BDT)
Bill of Quantities	209973798.648	209930598.641	209930598.641
Unconditional Discount Form	0.000	0.000	0
Grand Total	209973798.648	209930598.641	209930598.641

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

Package No	Package Description
E-GP-03/GZ/2017-18/PMP Road	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Concord Pragatee Consortium Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	cpcl@dhaka.net
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIP/Chittagong/CP - 02	Eastern Bangladesh Bridge Improvement Project, Construction or Replacement of Bridges at Twenty (20) Locations in Chittagong Zone.	Prime Contractor	12.05.2013	27.06.2015	2579265642.610	Project Director, Eastern Bangladesh Bridge Improvement Project, Shetu Bhaban (Level-5), New Airport Road, Banani, Dhaka - 1212. Phone: 02-9893769; Fax: +8802-9889295; Email: pdebbip@rhd.gov.bd	The Project included Construction of 20 (twenty) Nos. Bridges and 7.094 km Two Lane approach Road done by MONICO-CPC Joint Venture. Road Construction Done by Monico-CPC Joint Venture = 58.65 Crore Aggregate Base Type - I = 12,956.98 Cum Cum Aggregate Base Type - II

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]	
Financial Year	Amount (Taka or Equivalent Taka)
(June-December) 2012	608726894.510
2013	926320699.910
2014	730124553.560
2015	427615133.840
2016	1208421429.770
(Up to June) 2017	344372800.740
Total Last Five (05) Years =	4245581512.340
Average annual Construction Turnover Last Five (05) Years =	849116302.470

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates-120386.pdf	2499.54	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate-120386.rar	2617.22	 Download
3	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate-120386.PDF	59.73	 Download
4	Valid Trade License (ITT 25.1.(f))	Valid Trade Licence-120386.pdf	808.36	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate-120386.PDF	141.61	 Download
6	VAT Certificate (ITT 25.1(g))	VAT Certificate-120386.PDF	243.31	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover Summary Sheet-120386.pdf	118.10	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-01-120386.pdf	2462.04	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-02-120386.pdf	1387.52	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-120386.pdf	1556.01	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-120386.pdf	1368.67	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-120386.pdf	1224.51	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-120386.pdf	829.63	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-120386.rar	2646.59	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2017-120386.pdf	1037.11	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (Euro Rate)-120386.pdf	1017.62	 Download
17	-	Ownership Documents of Equipment-01-120386.pdf	2774.64	 Download
18	-	Ownership Documents of Equipment-02-120386.pdf	2676.83	 Download
19	-	Experience Certificate Stay Order (High Court)-120386.pdf	352.66	 Download
20	-	Rate Analysis-120386.pdf	159.54	 Download
21	-	Tender Capacity-120386.PDF	122.69	 Download

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer	
Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
শ্রদ্ধা পরিচয় ও মহাপ্রতিষ্ঠান
স্বাক্ষর পত্রিকায় ও মোবাইল
ফোনযোগে স্বাক্ষর করা
হবে।

2. Registered e-mail ID of the Tenderer / JVCA Partner:

mmbjimejv@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience]

1 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalgonj Zone, Gopalgonj 0266871965 acegopalgonj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08.07.2015	24.05.2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
e-GP/02/ACE Khu/2015-2016(Re-Tender)	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	20.10.2016	172294466.630	Additional Chief Engineer, RHD Khulna Zone, Khulna. 041-761378 acekhu@rd.gov.bd	Aggregate Base Type-I 6303.00 cum & DBS- 6531.80 cum, have completed.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Bashi_Total=	6527662453.210
Jamil_2016-2017	883306796.210
Jamil_2015-2016	945327199.040
Jamil_2014-2015	1059044412.590
Jamil_2013-2014	784606755.370
Jamil_2012-2013	808258499.980
Jamil_Total=	4480543663.190
MEPL_2016-2017	1724453955.850
MEPL_2015-2016	
MEPL_2014-2015	
MEPL_2013-2014	
MEPL_2012-2013	
MEPL_Total=	

Signed
AAM


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাবনা পরিদপ্তর ও মহাপ্রকৃত বিভাগ
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রদায়
পাবনা বিভাগী বাংলাদেশ সরকার

Bashi_Jamil_MEPL_Grand Total=


15376441479.270

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2015-2016.pdf	887.18	 Download
7	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-1.pdf	1362.48	 Download
8	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-2.pdf	1534.04	 Download
9	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2013-2014.pdf	2300.19	 Download
10	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2012-2013.pdf	1837.93	 Download
11	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2011-2012.pdf	1586.47	 Download
12	General Experience Certificates (ITT 15.1(a))	MEPL_General Experience -2016-2017.pdf	841.58	 Download
13	General Experience Certificates (ITT 15.1(a))	MEPL_General Experience -2015-2016.pdf	1154.20	 Download
14	General Experience Certificates (ITT 15.1(a))	MEPL_General Experience -2014-2015.pdf	1217.58	 Download
15	General Experience Certificates (ITT 15.1(a))	MEPL_General Experience -2013-2014.pdf	1471.20	 Download
16	General Experience Certificates (ITT 15.1(a))	MEPL_General Experience -2012-2013.pdf	995.36	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Jamil_Road Work Certificate,RHD,Naogaon,Tk-20,33,33,778 (2016).pdf	2616.94	 Download
19	Specific Experience Certificates (ITT 15.1(b))	MEPL_Road Work Certificate,RHD,Kushtia,Tk-17,22,94,689 (2016).pdf	238.67	 Download
20	Financial Capacity Certificates (ITT 16)	Bashi_Liquid Assets Certificate for TID-120386.jpg	336.63	 Download
21	Financial Capacity Certificates (ITT 16)	Jamil_Liquid Assets Certificate for TID-120386.pdf	1070.55	 Download
22	Financial Capacity Certificates (ITT 16)	MEPL_Liquid Assets Certificate for TID-120386.pdf	350.89	 Download
23	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
24	Valid Trade License (ITT 25.1.(f))	Bashi_RHD License 2017-2018.pdf	1912.45	 Download
25	Valid Trade License (ITT 25.1.(f))	Jamil_Trade License 2017-2018.pdf	789.12	 Download
26	Valid Trade License (ITT 25.1.(f))	MEPL_Trade License-2017-2018..PDF	1356.83	 Download
27	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
28	TIN Certificate (ITT 25.1(g))	Jamil_TIN Certificate 2016-2017.pdf	871.84	 Download
29	TIN Certificate (ITT 25.1(g))	MEPL_TIN Certificate -2016-2017.jpg	1074.82	 Download
30	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
31	VAT Certificate (ITT 25.1(g))	Jamil_VAT Certificate.pdf	201.06	 Download
32	VAT Certificate (ITT 25.1(g))	MEPL_VAT Certificate.jpg	732.87	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	

36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2016-17.pdf	2192.55	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-1.pdf	1902.89	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-2.pdf	1503.36	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-3.pdf	1445.88	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-4.pdf	2097.27	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-5.pdf	2015.21	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-1.pdf	1749.78	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-2.pdf	2708.70	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-3.pdf	2608.00	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-4.pdf	2623.34	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-1.pdf	1747.80	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-2.pdf	1300.83	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-3.pdf	1627.91	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-1.pdf	2470.38	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-2.pdf	2025.30	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate Summary.pdf	49.93	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও ব্যবস্থাপক বিভাগ
 নতুন পরিচালন ও সেবা মহাপ্রকল্প
 বাংলাদেশ সরকার

71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2013-2014 Payment Certificate 01 of 03.pdf	1985.81	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2013-2014 Payment Certificate 02 of 03.pdf	1969.76	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2013-2014 Payment Certificate 03 of 03.pdf	316.87	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2012-2013 Payment Certificate 01 of 03.pdf	1605.83	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2012-2013 Payment Certificate 02 of 03.pdf	997.97	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Turnover -2012-2013 Payment Certificate 03 of 03.pdf	630.14	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Summary of Turnover Last 5 Years (BDMS Format 2017).pdf	823.92	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MEPL_Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
84	-	Bashi_Man Power-2017.pdf	2751.10	 Download
85	-	Jamil_Man Power-Part- 1.pdf	1828.76	 Download
86	-	Jamil_Man Power-Part- 2.pdf	1348.98	 Download
87	-	Jamil_Personnel Information Part 1.pdf	1808.59	 Download
88	-	Jamil_Personnel Information Part 2.pdf	2135.45	 Download
89	-	MEPL_Personnel Capability Part-1..pdf	1685.26	 Download
90	-	MEPL_Personnel Capability Part-2.pdf	1731.09	 Download
91	-	Bashi_Tender Capacity for TID-120386.pdf	2331.16	 Download
92	-	Jamil_Tender Capacity for TID-120386.pdf	201.42	 Download
93	-	MEPL_Tender Capacity for TID-120386.pdf	433.10	 Download
94	-	Bashi_Methodology of Road Work.pdf	1583.36	 Download

Spectra Engineers Ltd. - Wahid Construction Ltd. JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Spectra Engineers Ltd. - Wahid COnstruction Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	selwcjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Spectra Engineers Ltd. = 36 years & Wahid COnstruction Ltd. = 23 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
						Tanim Shahriar, Major, Project Officer-17	? Embankment Fill = 213986.113 cum, Impro 65882.029 Cum, Sub-Base = 78994.935 cum Type - I = 26574.693 cum, Aggregate Base T 43499.725 cum, Rigid pavement (Concrete C 1807.775 cum, Base Bituminous Surfacing 1

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

WM - 01	Joydebpur – Mymensingh Road Improvement Project	Prime Contractor	26-11-2013	31-10-2015	1510613890.000	Officer, IT, ECB, Special Works Organization - West, Bangladesh Army.	4291.775 cum, Dense Bituminous Surfacing-wearing Course = 16187.823 cum, 40 mm Thick Dense Bituminous Surfacing-Wearing Course = 5950.731 cum, High Yield Deformed Mild Steel Reinforcing Bars = 53.404 Tonne, Concrete Class – 30 = 632.78 cum, Concrete Kerb = 13508.00 Lin. M, Construction of RCC Drain with slab = 2066.97 Lin. M, Box Culverts = 14 nos (Different Size). Concrete Class – 30 = 1676.712 cum, Total Length of Road 7.25 Km (4- Lane Road)
Contract Package No. 01	Construction of Road from Daudkandi Toll Plaza to Kutubpur. CHainage Km 39+267 to Km 61+267, Contract Package No. 01 under 4-Laning of Dhaka - Chittagong Highway Project	Prime Contractor	10-01-2010	31-05-2016	2806406371.420	Project Director (ACE), RHD, 4- Laning of DHaka - Chittagong Highway Project, 132/4, New Baily Road, Dhaka-1000.	Earth Emabnkment work = 2868631.20 cum, Improved Subgrade = 93662.75 cum, Subbase = 92396.97 cum, Aggregate Bse Course = 105724.98 cum, Asphalt Bituminous Work = 75916.32 cum & RCC (STructure & Pavement etc.) = 24053.47 cum


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
FY 2016-2017 (WCL)	5947646358.690
FY 2015-2016 (WCL)	1982529972.390
FY 2014-2015 (WCL)	1215853789.130
FY 2013-2014 (WCL)	1206961319.770
FY 2012-2013 (WCL)	806297865.230
FY 2016-2017 (Spectra)	8120922107.590
FY 2015-2016 (Spectra)	6313012820.250
FY 2014-2015 (Spectra)	4207083924.710
FY 2013-2014 (Spectra)	3680114919.210
FY 2012-2013 (Spectra)	2887643210.380

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Work Experience -WCL.pdf	28.38	 Download
2	General Experience Certificates (ITT 15.1(a))	List of Completion Cert.pdf	1316.52	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate 2017.pdf	2370.84	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Specific Work Certificate JMRIP - Attested.jpg	2669.90	 Download
5	Financial Capacity Certificates (ITT 16)	Spectra Line of Credit-120386.jpg	801.69	 Download
6	Financial Capacity Certificates (ITT 16)	Line of Credit -120386-WCL.jpg	2326.24	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade License - 17-18- Attested.pdf	675.33	 Download
8	Valid Trade License (ITT 25.1.(f))	Trade Licence upto 2016-2017, SEL.pdf	1247.72	 Download
9	TIN Certificate (ITT 25.1(g))	Income Tax Cert - Attested.jpg	314.89	 Download
10	TIN Certificate (ITT 25.1(g))	Tax Certificate - Attested.pdf	2051.49	 Download
11	TIN Certificate (ITT 25.1(g))	TIN Certificate 2016-2017.pdf	601.88	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Registration 2017.pdf	842.01	 Download
13	VAT Certificate (ITT 25.1(g))	VAT Certificate - Attested.pdf	1151.09	 Download
14	-	Civil Revisional Jurisdiction.pdf	933.25	 Download
15	-	List of Ongoing Work - WCL.pdf	19.19	 Download
16	-	Memorandum Articles of Association_ WCL .pdf	2436.92	 Download
17	-	Letter of Undertaking.pdf	1121.25	 Download
18	-	Office Order - RHD - PWD.pdf	2052.45	 Download
19	-	Incorporation Certificate-Attested.pdf	786.06	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

20	-	List of Ongoing Works 2017.pdf	10.99	 Download
21	-	Incorporation Certificate.pdf	1696.29	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-1.pdf	1519.33	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-2.pdf	2228.18	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-1.pdf	1500.44	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-2.pdf	1803.19	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2014-2015.pdf	2356.69	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-1.pdf	1631.14	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-2.pdf	1402.56	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-1.pdf	2662.82	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-2.pdf	2416.80	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY b2016-2017 Part-4.pdf	2050.06	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-3.pdf	2016.96	 Download
33	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-5.pdf	2472.38	 Download
34	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-6.pdf	2640.51	 Download
35	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-1.pdf	2259.76	 Download
36	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-2.pdf	2409.49	 Download
37	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-3.pdf	2378.82	 Download
38	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of Part-4.pdf	1843.53	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-5).pdf	2154.89	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-6).pdf	1873.68	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-2).pdf	2419.35	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-3).pdf	2481.98	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-4).pdf	2590.45	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-4).pdf	2212.87	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-5).pdf	2171.82	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-6).pdf	868.43	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-1).pdf	2382.44	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-7).pdf	2502.35	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-6).pdf	2586.80	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-5).pdf	2223.85	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-2).pdf	2353.25	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-1).pdf	2172.27	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-9).pdf	2021.36	
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-8).pdf	2425.63	
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-4).pdf	2351.47	

56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-3).pdf	2211.81	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-2).pdf	2458.40	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-1).pdf	2311.34	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-3).pdf	2244.99	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-1).pdf	2374.74	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-5).pdf	1694.96	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2013-2014.pdf	18.14	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2012-2013.pdf	16.16	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2015-2016.pdf	27.17	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2014-2015.pdf	22.61	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-4).pdf	2279.33	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-3).pdf	2567.69	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-2).pdf	2492.05	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-2 payment.pdf	2022.97	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-1 - Payment.pdf	2001.93	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-3-payment.pdf	1741.83	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-4 -payment.pdf	1171.57	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 নতুন পরিচয় ও যোগাযোগ বিভাগ
 নতুন পরিচয় ও সেবা অধিদপ্তর
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraji) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

Package No	Package Description
E-GP-03/GZ/2017-18/PMP Road	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraji RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant-02 Nos.	Good	Owned	Owned
Pneumatic Tyred Roller (Sakai, Marshall, HAMM, 08 -10 tonne) - 04 Nos.	Good	Owned	Owned
Smooth Wheeled Steel Roller (Sakai, Marshall, 08-10 tonne) - 04 Nos.	Good	Owned	Owned
Pay Loader (India & USA, 60-80 m3/hour) - 03 Nos.	Good	Owned	Owned
Dump Trucks (Ashok Leyland, India, 06-10 tonne) - 20 Nos.	Good	Owned	Owned
Water Tanker (TATA, 5000-9000 Litres) - 03 Nos.	Good	Owned	Owned
Bitumen Pressure Sprayer (China) - 03 Nos.	Good	Owned	Owned
Sit-on Type thermoplastic Road Marking Machine (China) - 03 Nos.	Good	Owned	Owned
Air Compressor - 03 Nos.	Good	Owned	Owned
Asphalt Paver (Barber Greene, England) - 03 Nos.	Good	Owned	Owned
Soil Compactor (Sakai, Marshall) - 03 Nos.	Good	Owned	Owned
Core Cutter Machine (China) - 03 Nos.	Good	Owned	Owned
Chip/Agreagate Spreader (Truck Mounted) (China)-02 Nos.	Good	Owned	Owned

5.	
Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan and Method-120386.pdf	148.48

Signed

AAG

কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মর্যাদার বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Document Map	Document Map

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-120386.pdf	276.09	 Download
2	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
3	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
4	-	Jamil_Equipment List-Part-01.pdf	2312.33	 Download
5	-	Jamil_Equipment List-Part-02.pdf	2345.86	 Download
6	-	Jamil_Equipment List-Part-03.pdf	2434.06	 Download
7	-	Jamil_Hired Equipments List and Agreement.pdf	2222.23	 Download
8	-	Jamil_Concrete Batching Plant Documents Part 01.pdf	2671.00	 Download
9	-	Jamil_Concrete Batching Plant Documents Part 02.pdf	2656.71	 Download
10	-	Jamil_Aspphalt Batch Plant documents.pdf	2675.60	 Download
11	-	Jamil_Concrete Pump Documents Part 01.pdf	2741.37	 Download
12	-	Jamil_Concrete Pump Documents Part 02.pdf	2745.06	 Download
13	-	Jamil_Equipment List-Part-04.pdf	1681.75	 Download
14	-	MEPL_Equipment List.pdf	434.00	 Download
15	-	MEPL_Tyre Roller LC.pdf	1228.34	 Download
16	-	MEPL_PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
17	-	MEPL_Soil Compactor (CASE).pdf	725.75	 Download
18	-	MEPL_Soil Compactor.pdf	603.12	 Download
19	-	MEPL_Grader LC Copy.pdf	1596.67	 Download
20	-	MEPL_LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
21	-	MEPL_Pay Loader.pdf	2746.67	 Download
22	-	MEPL_Equipment For Bridge Work.pdf	775.17	 Download
23	-	MEPL_Equipments..pdf	1588.60	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

24	-	MEPL_Excavator.pdf	1102.96	 Download
25	-	MEPL_Dump Truck.pdf	2477.63	 Download
26	-	MEPL_Dump Truck-2.pdf	2206.52	 Download
27	-	MEPL_Bitumen Distributor -2016.pdf	495.37	 Download
28	-	MEPL_Bull Dozer.PDF	1170.01	 Download
29	-	MEPL_Aspphalt Paver LC.pdf	1771.44	 Download
30	-	MEPL_BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
31	-	MEPL_Aspphalt Batching Plant-1.pdf	2470.42	 Download
32	-	MEPL_Aspphalt Batching Plant-2.pdf	917.33	 Download
33	-	MEPL_Aspphalt Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
34	-	MEPL_Aspphalt Continious Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download

Spectra Engineers Ltd. - Wahid Construction Ltd. JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant - 120 TPH - 1 No	Good	Owned	Owned, Wahid Construction Ltd.
Pneumatic Tyre Roller -10 Ton - 2 Nos	Good	Owned	Owned, Wahid Construction Ltd.
Smooth Wheel Steel Roller - 10 Ton - 02 Nos	Good	Owned	Owned, Wahid Construction Ltd.
Pay Loader - 1 No	Good	Owned	Owned, Wahid Construction Ltd.
Dump Truck - 20 Ton - 10 Nos	Good	Owned	Owned, Wahid Construction Ltd.
Water Tanker - 6000 Lit - 1 No	Good	Owned	Owned, Wahid Construction Ltd.
Bitumen Pressure SPayer - 2 No	Good	Owned	Owned, Wahid Construction Ltd.
Sit-on Type Thermoplastic Road Marking Machine - 1 No	Good	Owned	Owned, Wahid Construction Ltd.
Air Compressor - 2 Nos	Good	Owned	Owned, Wahid Construction Ltd.
Asphalt Paver - 02 Nos	Good	Owned	Owned, Wahid Construction Ltd.
Soil Compactor - 02 nos	New	Owned	Owned, Wahid Construction Ltd.
Core Cutter Machine - 2 nos	Good	Owned	Owned, Wahid Construction Ltd.
Level Machine - 01 no	Good	Owned	Owned, Wahid Construction Ltd.
Asphalt Batch Mx Plant - 02 nos	Good	Owned	Owned, Spectra Engineers Ltd.
Paver Machine - 04 nos	Good	Owned	Owned, Spectra Engineers Ltd.
Tyre Roller - 04 nos	Good	Owned	Owned, Spectra Engineers Ltd.
Steel Roller - 04 Nos	Good	Owned	Owned, Spectra Engineers Ltd.
Dump Truck - 20 Nos - 20 Ton	Good	Owned	Owned, Spectra Engineers Ltd.
Bitumen Pressure Sparyer - 4 nos	Good	Owned	Owned, Spectra Engineer

5.

Elements of Activity	Brief description of Activity
As Per JV Agreement	As Per JV Agreement

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-120386.pdf	123.75	 Download
2	-	Methodology - 120384.pdf	98.57	 Download
3	-	Asphalt Batch Mix Plant - Woody.pdf	1480.85	 Download
4	-	Computerized Auto Batchmix Asphalt Plant.pdf	2223.98	 Download
5	-	Equipment 01 (1) - New.pdf	1664.99	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 120386 **Invitation Reference No. :** E-GP-03/GZ/2017-18 (PMP Road)
Closing Date and Time : 17-Oct-2017 12:00 **Opening Date and Time :** 17-Oct-2017 12:00
Procuring Entity : Gopalganj Zone
Brief : Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).

[View Notice](#)

Package No	Package Description
E-GP-03/GZ/2017-18/PMP Road	Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-MonglaDigraj RoadN-7 with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division Faridpur during the year 2017-2018.

Concord Pragatee Consortium Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	14.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	849116302.47

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

MD. MOYENUDDIN (BASHI)

MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

স্বাক্ষর পত্রিকায় ও মোবাইল

স্বাক্ষরিত এবং স্বাক্ষরিত

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	198.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	15376441479.2

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL- MOZAHAR ENTERPRISE (PVT.) LTD.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Bashi_Jamil_MEPL_Past Performance Evaluation for TID-120386.pdf	1151.65	 Download

Spectra Engineers Ltd. - Wahid Construction Ltd. JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	36368066288.20

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of Spectra Engineers Ltd. - Wahid Construction Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	ePW3-6-Personnel Information -120386.pdf	1155.23	

Signed
AAB

কাজী আব্দুল আল-মুন্সের
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সকল পরিচালক ও সচিব মহোদয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Periodic Maintenance of Daulatdia-Faridpur Goalchamot-Magura-Jhenaidah-Jessore-Khulna-Mongla-Digraj RoadN-7 with Dense Bituminous Surface-
Wearing Course including necessary repair works from Ch. 18976m to 29000m Ch. 60745m to 61360m & Ch. 61615m to 66347m under Road Division
Faridpur during the year 2017-2018.

Invitation Reference/Tender : E-GP-03/GZ/2017-18 (PMP Road)/ ID : 120386

Rate Comparison

Rate Comparison										
Item Code	Description of Item	Unit	Quantity	Estimated Rate as per RHD Schedule of Rate 2015	Amount (Taka)	Spectra Engineers Ltd. - Wahid Construction Ltd. JV			Remarks	
						Quoted Rate	Amount (Taka)	Dif of Quoted rate & SoR 2015		
Division :1- General & Site Facilities.										
01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	2.000	8,849.000	17698.000	6145.249	12290.498	-30.554	Rate is Justified with respect to current market price of labor, materials and equipment	
01/03/01	Provide and Removed site Laboratory & Equipment	L.S	1.000	331,843.000	331843.000	146807.323	146807.323	-55.760		
01/03/02	Maintain Site Laboratory.	month	6.000	7,699.000	46194.000	6145.249	36871.494	-20.181		
Sub Total =				395735.000			195969.315	-50.480		
Division : 2- Earth Works										
02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	cum	7.792	265.000	2064.880	232.085	1808.406	-12.421		
02/10/01	Construction of Soil Earthen Shoulders.	cum	10498.320	259.000	2719064.880	160.231	1682156.312	-38.135		
Sub Total =				2721129.760			1683964.718	-38.115		
Division : 3- Pavement Works										
03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	sqm	19935.200	48.000	956889.600	40.713	811621.798	-15.181		
03/01/02	Repair of potholes on the existing Pavement .	cum	119.146	15733.000	1874524.018	14168.191	1688083.285	-9.946		
03/03/01	Aggregate Base Type-I	cum	334.650	6566.000	2197311.900	4402.764	1473384.973	-32.946		
03/06/01a	Bituminous Prime Coat (Plant Placed).	sqm	2231.000	123.000	274413.00	97.908	218432.748	-20.400		
03/07/01a	Bituminous Tack Coat (Plant Work).	sqm	198970.746	46.00	9152654.316	33.565	6678453.089	-27.033		
03/08/01	Primer Seal.	sqm	119146.100	111.00	13225217.100	86.904	10354272.674	-21.708		
03/10/01b	DBS-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2462.783	19906.00	49024158.398	18508.913	45583436.285	-7.018		
03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	7337.420	20118.00	147614215.560	18690.813	137142345.122	-7.094		
03/13/01	Brick on end edging.	L.M	460.000	103.00	47380.000	100.045	46020.700	-2.869		
Sub Total =				224366763.892			203996050.674	-9.079		

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও মর্যাদাকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

কারিগরি সক্ষমতার প্রত্যয়ন পত্র

প্রত্যয়ন করা যাচ্ছে যে, ঠিকাদার Spectra Engineers Ltd. - Wahid Construction Ltd. JV এর ৮০-১২০ টন ধারন ক্ষমতা বিশিষ্ট Asphalt Batch plant সহ প্রয়োজনীয় যন্ত্রপাতি ফরিদপুর জেলায় স্ট্যাক ইয়ার্ডে স্থাপন করা আছে।
“Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road). Tender No. **E-GP-03/GZ/2017-18 (PMP Road) & Tender ID No. : 120386**” নামক কাজটি Spectra Engineers Ltd. - Wahid Construction Ltd. JV -কে Award প্রদান করা হলে উক্ত প্লান্ট ও যন্ত্রপাতি দ্বারা কাজ সম্পন্ন করা সম্ভব।

১৩/০৭/১৭

(খায়রুল ইসলাম খান)

পরিচিতি নং ০০০৩০২

অতিরিক্ত প্রধান প্রকৌশলী (চঃদাঃ), সওজ
গোপালগঞ্জ জোন, গোপালগঞ্জ।

ও

চেয়ারপার্সন, দরপত্র মূল্যায়ন কমিটি।

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রকৌশলী
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tender No : E-GP-03/GZ/2017-18 (PMP Road)

ID No: 120386

Sl.	Name of Tenderer	Liquid Asset (Tk. 8.00 crore)	Specifice Experience (Similar work) (Total Tk. : 15.00 core)		Turnover (Average in last 5 years) (Tk. : 20.00crore)	Tender Security (Tk. 0.50 crore)	Tender Capacity (Tk. 18.00 crore)	Remarks
			Required	Actual				
1	2	3	4	5	6	7	8	9
Spectra Engineers Ltd. - Wahid Construction Ltd. JV								
a)	Wahid Construction Ltd. (Lead Partner 75 %)	Required Tk. 3.20 crore Actual Tk. 8.00 Crore	a) DBS base course/ wearing course : 5800.00 cum Tk. 15.00 Crore	a) DBS base course/ wearing course : 22138.00 cum Tk. 151.06 Crore	Tk. 223.18 crore	Tk. 0.50 crore		Tk. 591.42 crore Responsive
b)	Spectra Engineers Ltd. (Partner 25 %)	Required Tk. 2.00 crore Actual Tk. 4.00 Crore	a) DBS base course/ wearing course : 1800.00 cum Tk. 6.00 Crore	a) DBS base course/ wearing course : 75916.00 cum Tk. 390.05 Crore	Tk. 504.17 crore Tk. 727.35 crore	Tk. 0.50 crore		Tk. 391.81 crore Tk. 983.23 crore Responsive

(স্বাক্ষর) ইমরান খান
পরিচিতি নং ০০০৩০২
অতিরিক্ত প্রধান প্রকৌশলী (চরপাট), সড়ক
পোপলনাঞ্চ জোন, চোপলগঞ্জ।
চেয়ারম্যান, দরপত্র মূল্যায়ন কমিটি।

Signed
[Signature]
কাজী আব্দুল্লাহ আল-মাহমুদ
আব্দুল্লাহ আল-মাহমুদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Bill of Quantities : E-GP-03/GZ/2017-18 (PMP Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3. The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any source and in that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public. otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RMD Lab/BUET/KUET/RUET.

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site facilities.	01/02/04	Provision, Maintenance and Removal of Sign Boards.	L.S	2,000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	12290.498	Twelve Thousand Two Hundred and Ninety point Four Nine Eight
1	General & Site facilities.	01/03/01	Provide and Remove site Laboratory & Equipment	L.S	1,000	146807.323	One Lakh Forty-Six Thousand Eight Hundred and Seven point Three Two Three	146807.323	One Lakh Forty-Six Thousand Eight Hundred and Seven point Three Two Three
1	General & Site facilities.	01/03/02	Maintain Site Laboratory.	Month	6,000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
2	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (Not Reinforced Concrete)	cum	7.792	232.085	Two Hundred and Thirty-Two point Zero Eight Five	1808.406	One Thousand Eight Hundred and Eight point Four Zero Six
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders.	cum	10498.320	160.231	One Hundred and Sixty point Two Three One	1682156.312	Sixteen Lakh Eighty-Two Thousand One Hundred and Fifty-Six point Three One Two
3	Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	sqm	19935.200	40.713	Forty point Seven One Three	811621.798	Eight Lakh Eleven Thousand Six Hundred and Twenty-One point Seven Nine Eight
3	Pavement Work	03/01/02	Repair of potholes on the existing Pavement.	cum	119.146	14168.191	Fourteen Thousand One Hundred and Sixty-Eight point One Nine One	1688083.285	Sixteen Lakh Eighty-Eight Thousand AND Eighty-Three point Two Eight Five
3	Pavement Work	03/03/01	Aggregate Base Type-I	cum	334.650	4402.764	Four Thousand Four Hundred and Two point Seven Six Four	1473384.973	Fourteen Lakh Seventy-Three Thousand Three Hundred and Eighty-Four point Nine Seven Three
3	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed).	sqm	2231.000	97.908	Ninety-Seven point Nine Zero Eight	218432.748	Two Lakh Eighteen Thousand Four Hundred and Thirty-Two point Seven Four Eight
3	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work).	sqm	198970.746	33.565	Thirty-Three point Five Six Five	6678453.089	Sixty-Six Lakh Seventy-Eight Thousand Four Hundred and Fifty-Three point Zero Eight Nine
3	Pavement Work	03/08/01	Primer Seal.	Sqm	119146.100	86.904	Eighty-Six point Nine Zero Four	10354272.674	One Crore Three Lakh Fifty-Four Thousand Two Hundred and Seventy-Two point Six Seven Four
3	Pavement Work	03/10/01b	DBS-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	2462.783	18508.913	Eighteen Thousand Five Hundred and Eight point Nine One Three	45583436.285	Four Crore Fifty-Five Lakh Eighty-Three Thousand Four Hundred and Thirty-Six point Two Eight Five
3	Pavement Work	03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	7337.420	18690.813	Eighteen Thousand Six Hundred and Ninety point Eight One Three	137142345.122	Thirteen Crore Seventy-One Lakh Forty-Two Thousand Three Hundred and Forty-Five point One Two Two
3	Pavement Work	03/13/01	Brick on end edging.	LM	460.000	100.045	One Hundred point Zero Four Five	46020.700	Forty-Six Thousand AND Twenty point Seven
6	Incidental Work	06/05/01	Road Marking - Thermoplastic Materials (Indicate if Screed or Spray application).	Sqm	4123.740	736.039	Seven Hundred and Thirty-Six point Zero Three Nine	3035233.469	Thirty Lakh Thirty-Five Thousand Two Hundred and Thirty-Three point Four Six Six
6	Incidental Work	06/10/01	Traffic Signs	Nos.	75.000	4754.186	Four Thousand Seven Hundred and Fifty-Four point One Eight Six	356563.950	Three Lakh Fifty-Six Thousand Five Hundred and Sixty-Three point Nine Five
6	Incidental Work	06/10/02	Sign Post	Nos.	75.000	2273.742	Two Thousand Two Hundred and Seventy-Three point Seven Four Two	170530.650	One Lakh Seventy Thousand Five Hundred and Thirty point Six F
6	Incidental Work	06/15/01	Concrete Guide Post (1.80m Long, 200mm dia)	Nos.	298.000	1651.966	One Thousand Six Hundred and Fifty-One point Nine Six Six	492285.868	Four Lakh Ninety-Two Thousand Two Hundred and Eighty-Five point Eight Six Eight
Grand Total:								209930598.641	Twenty Crore Ninety-Nine Lakh Thirteen Thousand Five Hundred and Ninety-Eight point Six Four One

Signed

AAH

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

আর্থিক যোগ্যতার প্রত্যয়ন পত্র

Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road). Tender No. E-GP-03/GZ/2017-18 (PMP Road) & Tender ID No. : 120386 কাজের দরপত্র মূল্যায়ন প্রতিবেদন অনুমোদনের বিষয়ে নিম্নোক্ত প্রত্যয়ন প্রদান করা হলঃ

বর্ণিত (দরপত্র ID No: 120386) কাজের জন্য আর্থিক সক্ষমতার স্বপক্ষে ঠিকাদার UCB bank Ltd. & Standard Bank Ltd. হতে ইস্যুকৃত Liquid Assets সার্টিফিকেট দাখিল করেছেন। সংশ্লিষ্ট ব্যাংক হতে Liquid Assets ডকুমেন্ট যাচাই করা হয়েছে। যাচাইয়ে ব্যাংক কর্তৃপক্ষ সঠিক বলে উল্লেখ করেছেন। সুতরাং আর্থিক যোগ্যতা থাকায় বর্ণিত (দরপত্র ID No: 120386) কাজের সুপারিশকৃত ঠিকাদার Spectra Engineers Ltd. - Wahid Construction Ltd. JV কাজটি নির্ধারিত সময়ের মধ্যে সমাপ্ত করতে সক্ষম বলে দরপত্র মূল্যায়ন কমিটি মনে করেন।

(খায়রুজ্জামান ইসলাম খান)

পরিচিতি নং ০০০৩০২

অতিরিক্ত প্রধান প্রকৌশলী (চঃদাঃ), সওজ

গোপালগঞ্জ জোন, গোপালগঞ্জ।

ও

চেয়ারম্যান, দরপত্র মূল্যায়ন কমিটি।

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
চেয়ারম্যান
পবন পরিদপন ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

UCB



Letter of Commitment for Bank's Undertaking for Line of Credit (Form PW3A-7)

Invitation for Tender No : E-GP-03/GZ/2017-18 (PMP Road) Dated: 17-Sep-2017
Tender Package No : E-GP-03/GZ/2017-18/PMP Road
Tender/Proposal ID No : 120386

To
The Additional Chief Engineer, RHD
Gopalganj Zone, Sarak Bhaban
Gopalganj

CREDIT COMMITMENT No: UCBL/Banani/ADV/2017/ 6010 Dated 16-10-2017

We have been informed that Spectra Engineers Limited (hereinafter called "the Tenderer") intends to submit to you its Tender (hereinafter called "the Tender") for the execution of the Works of Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018, Package No. E-GP-03/GZ/2017-18/PMP Road under the above Invitation for Tenders (hereinafter called "the IT").

Furthermore, we understand that, according to your conditions, the Tenderer's Financial Capacity, i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank's Undertaking for Line of Credit.

At the request of, and arrangement with, the Tenderer, we United Commercial Bank Ltd. Banani Branch, Dhaka do hereby agree and undertake that Spectra Engineers Limited, House # 17, Road # 106, Block CEN(F), Gulshan-2, Dhaka-1212, Bangladesh will be provided by us with a revolving line of credit, in case awarded the Contract, for execution of the Works viz. Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018, Package No. E-GP-03/GZ/2017-18/PMP Road for an amount not less than Tk. 4.00 (Four) Crore only for the sole purpose of the execution of the above Contract. This Revolving Line of Credit will be maintained by us until issuance of "Taking-Over Certificate" by the Procuring Entity.

In witness whereof, authorized representative of the bank has hereunto signed and sealed this Letter of Commitment.

Signature

Saleh Hossain
Senior Executive Office
United Commercial Bank Ltd.
Banani Branch, Dhaka

Signature

Md. Shafiqul Islam
First Assistant Vice President
Director, Commercial Bank, Ltd.
Banani Branch, Dhaka

United Commercial Bank Limited
Banani Branch, Shakti Plaza (1st & 2nd Floor), 39, Karmal Azad Avenue, Banani, Dhaka-1202, Bangladesh
Phone: +88-02-9697764, 9693160, 9690437; Mobile: +88-02-9697764
Fax: +88-02-9697777; E-mail: ucbl@ucbl.com.bd

সত্যায়িত

৩০/১০/১৭

(এ.কে.এম শামসুজ্জোহা)
উপ-বিভাগীয় প্রকৌশলী, সড়ক
উদ্ভিদপড়া সড়ক উপ-বিভাগ
গোপালগঞ্জ।

১৬-১০-১৭
Saleh Hossain
Senior Executive Office
United Commercial Bank
Banani Branch, Dhaka

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Standard Bank Limited

Green Road Branch

Castle Green (1st Floor)
142 Green Road, Dhaka, Bangladesh
Phone : +88-02-9102771, 9120366
Fax : +88-02-9120371, SWIFT : SDBLBDDH122
Email : greenroad@standardbankbd.com
Web : www.standardbankbd.com

Ref: SBL/GRN/CR/2017/1215

Date: October 16, 2017

Letter of Commitment for Bank's undertaking for Line of Credit (PW3-7)

Invitation Reference No: E-GP-03/GZ/2017-18 (PMP Road)

Date: 16.10.2017

Tender Package No: E-GP-03/GZ/2017-18 PMP Road

Tender ID: 120386

To
Additional Chief Engineer, RHD
Sarak Bhaban, Gopalganj Zone
Gopalganj.

Dear Sir/Madam,

We have been informed that WAHID CONSTRUCTION LTD. (hereinafter called "the Tenderer") intends to submit to you its Tender (hereinafter called "the Tender") for the execution of the work of "Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidha-Jessore-Khulna-Mongla (Digraj) Road (N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch: 18+976m to 29+000m Ch: 60+745m to 61+360m & Ch: 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018" Invitation for Tenders (hereinafter called "the IFT").


Furthermore, we understand that, according to your conditions, the Tenderers Financial Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank's Undertaking for Line of Credit.

At the request of, and arrangement with, the Tenderer, we Standard Bank Limited, Green Road Branch, Dhaka-1205 do hereby agree and undertake that WAHID CONSTRUCTION LTD., Chandrashila Suvastu Tower, (4th Floor), 69/1, Green Road, Panthapath, Dhaka-1205 will be provided by us with a revolving line of credit, in case awarded the Contract, for execution of the works of "Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidha-Jessore-Khulna-Mongla (Digraj) Road (N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch: 18+976m to 29+000m Ch: 60+745m to 61+360m & Ch: 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018" for an amount not less BDT 8.00 Crore (Taka Eight crore) only for the sole purpose of the execution of the above contract. This Revolving line of credit will be maintained by us until issuance of "Taking-Over Certificate" by the Procuring Entity.

In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter of Commitment.

Thanking you.

Yours truly,



Sultana Shahana Chowdhury
Executive Officer

Sultana Shahana Chowdhury
Executive Officer, PA# 601
Standard Bank Limited
Green Road Branch, Dhaka.
Tel: 9120366, 9102771

সত্যায়িত


৩০/১১/১৭

(এ.কে.এম শামসুদ্দোহা)
উপ-বিভাগীয় প্রকৌশলী, সওজ
ভাটিরাপাড়া সড়ক উপ-বিভাগ
গোপালগঞ্জ।


Biplab Bairagi
SEO & 2nd Man
Biplab Bairagi
SEO & 2nd Man, P
Standard Bank L
Green Road Branch,
Tel: 9120366, 91

Signed
A.A.

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মর্যাদাকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Evaluation Summary for Approval

Tender ID	:	120386																																								
Package No.	:	E-GP-03/GZ/2017-18 (PMP Road)																																								
3 Name or Work	:	Periodic Maintenance of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla(Digraj) Road(N-7) with Dense Bituminous Surface-Wearing Course including necessary repair works from Ch. 18+976m to 29+000m, Ch. 60+745m to 61+360m & Ch. 61+615m to 66+347m under Road Division, Faridpur during the year 2017-2018 (PMP Road).																																								
4 Procuring Entity	:	Additional Chief Engineer, RHD, Gopalganj Zone																																								
5 Budget Head	:	Revenue																																								
6 Procurement Method	:	OTM - NCT																																								
7 Invitation and Opening Dates	:	Invitation	17-Sep-17	Opening	17-Oct-17	30																																				
8 Tender Validity Period	:	14-Feb-18				120																																				
9 Number of Tender Submission	:	3(Three)																																								
10 Preliminary Examination and Technical Evaluation Results and Comments of TEC	:	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 10%;">TER1</td> <td colspan="4">Tenders Accepted in Preliminary Examination</td> <td>3(Three)</td> </tr> <tr> <td></td> <td colspan="5">Comments of TEC: After preliminary examination responsive tenderers are recommended for Technical Examination.</td> </tr> <tr> <td>TER2</td> <td colspan="4">Technically Responsive Tenders</td> <td>3(Three)</td> </tr> <tr> <td></td> <td colspan="5">Comments of TEC: Technically responsive Tenderers are recommended for financial evaluation.</td> </tr> <tr> <td></td> <td colspan="5">Reasons for non-responsiveness : N/A</td> </tr> <tr> <td>TER3</td> <td colspan="5">It is found that among the 3 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer.</td> </tr> </table>					TER1	Tenders Accepted in Preliminary Examination				3(Three)		Comments of TEC: After preliminary examination responsive tenderers are recommended for Technical Examination.					TER2	Technically Responsive Tenders				3(Three)		Comments of TEC: Technically responsive Tenderers are recommended for financial evaluation.						Reasons for non-responsiveness : N/A					TER3	It is found that among the 3 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer.				
TER1	Tenders Accepted in Preliminary Examination				3(Three)																																					
	Comments of TEC: After preliminary examination responsive tenderers are recommended for Technical Examination.																																									
TER2	Technically Responsive Tenders				3(Three)																																					
	Comments of TEC: Technically responsive Tenderers are recommended for financial evaluation.																																									
	Reasons for non-responsiveness : N/A																																									
TER3	It is found that among the 3 Nos. technically responsive tenderer, 2 Nos. quoted prices are same & 10% less than the official cost estimate and they are scored same points (1000) according to past performance evaluation and rating matrix for different aspects. Among them Spectra Engineers Ltd. - Wahid Construction Ltd. JV possessed highest turnover. So Spectra Engineers Ltd. - Wahid Construction Ltd. JV becomes the winning tenderer.																																									
11 Price Comparison of Lowest Tenderers	:	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 30%;">Name</th> <th style="width: 15%;">Quoted Value</th> <th style="width: 10%;">Points Awarded</th> <th style="width: 15%;">Highest Turnover</th> <th style="width: 10%;">Rank</th> </tr> </thead> <tbody> <tr> <td>Spectra Engineers Ltd. - Wahid Construction Ltd. JV</td> <td>209930598.641</td> <td>1000.00</td> <td>36368066287.10</td> <td>1st</td> </tr> </tbody> </table>					Name	Quoted Value	Points Awarded	Highest Turnover	Rank	Spectra Engineers Ltd. - Wahid Construction Ltd. JV	209930598.641	1000.00	36368066287.10	1 st																										
Name	Quoted Value	Points Awarded	Highest Turnover	Rank																																						
Spectra Engineers Ltd. - Wahid Construction Ltd. JV	209930598.641	1000.00	36368066287.10	1 st																																						
12 Name of Winner	:	Spectra Engineers Ltd. - Wahid Construction Ltd. JV If JV, Lead Partner :Spectra Engineers Ltd.																																								
13 Recommended Contract Value	:	209,930,598.641 Taka Only																																								
14 Official Cost Estimate and % above / less	:	Cost Est. 233,256,220.712 Taka Above/Below (-) 10.00%																																								
15 DPP Information	:	DPP Package Cost : N/A Package No. N/A Project Duration up to : N/A																																								
16 Comment of TEC Chairperson	:	Recommended and Forwarded for kind Approval.																																								

(Khairul Islam Khan)

Additional Chief Engineer(CC)RHD

Gopalganj Zone, Gopalganj.

&
Chairperson of TEC.

Signed
AAH

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Remarks of AA :

Signature of AA :

*Note: AA - Approving Authority as per Delegation of Financial Power

WORK COMPLETION CERTIFICATE SPECIAL WORKS ORGANIZATION-WEST

1. It is to certify that, Company Name: Md Wahid Miah Address: Chandrashila Suvastu Tower (4th Floor), 69/1, Green Road, Panthapath, Dhaka-1205, as taken up the works of Joydebpur-Mymensingh Road Improvement Project (JMRIP) Package WI-1 & WI-2, Sub Package: 03, 7.34 km road (Chanage -0.90 to Chanage 7+250) of Road Transport and Highways Division, Ministry of Road Transport and Bridges under direct supervision of Special Works Organization-West (SWO-West) of Bangladesh Army. The summary of the major works of the project are as follows:

2. Project Information :


Ser	Name of Events	Discription	Remarks
a.	Name of the Project	Joydebpur-Mymensingh Road Improvement Project	
b.	Contract No	WI-01	
c.	Client	Roads & Highways Department, Ministry of Communications	
d.	Executing Agency	17 EGB, SWO-West, Bangladesh Army	
e.	Date of Notification of Award	22-5-2013	
f.	Date of Agreement	17-11-2013	
g.	Date of Work Order	26-11-2013	
h.	Contract Period upto	30-06-2015	
i.	Date of Completion	31-10-2015	
k.	Contract Amount (Revised)	PKR 1530297697.15	
l.	Final Bill Amount	PKR 1510613890.00	

3. Works Done :

Works Done :

Ser	Road Section	Name of Major Works	Unit	Quantity	Remarks
			Cum	213986.113	
1.	Embankment Fill		Cum	65882.029	
2.	Improved Sub Grade		Cum	78994.935	
3.	Sub-Base		Cum	26574.693	
4.	Aggregate Base Type-I		Cum	43499.725	
5.	Aggregate Base Type-II		Cum	4297.775	
6.	Rigid Pavement -Class 30 Concrete		Cum	16187.283	
7.	Dense Bituminous Surfacing-Base Course		Cum	5950.731	
8.	40 mm Thick Dense Bituminous Surfacing-Wearing Course		Cum		
9.	High Yield Deformed Mild Steel Reinforcing Bars		Tonne	53.404	
10.	Concrete Kerb		Lin.m	13508.00	
11.	Construction of Rcc Drain		Lin.m	2066.97	
Ser	Structure Section	Name of Major Works	Quantity	Remarks	
1.	Box Culverts		14 Nos.		

4. We wish success of (Company Name) in their future endeavor.



ATTESTED

Assistant Engineer
LGED, Faridpur

Wahid Construction Ltd.

Managing Director

TANIM SHAHRIAR
Major
Project Officer
Joydebpur-Mymensingh Road
Improvement Project (JMRIP)

সত্যায়িত

(এ.কে.এম শাম)
উপ-নির্ভরীয় প্রকৌ
তড়িয়ারপড়া সড়ক
গোপালগঞ্জ

Signed
AAM

কাজী আব্দুল্লাহ আল-মাহমুদ
প্রকৌশলী ও মহাপ্রকৌশল
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Government of the People's Republic of Bangladesh
Office of the Project Director
4-Laning of Dhaka-Chittagong Highway Project
Road and Highways Department
132/7, New Baily Road, Dhaka-1000
Tel: 02-9354105, Fax: 02-9354137, E-mail: pdchp@yahoo.com

Dated: ২৭.০৩.২০১৭

Memo No: 4LP/RdCon01/13581

Completion Certificate

Name of the Work	: Construction of Road from Daudkandi Toll Plaza to Kutumbapur. Chainage: Km 39+267 to Km 61+267, Contract Package No. 01 under 4-Laning of Dhaka-Chittagong Highway Project.
Name of the Contractor	: Reza Construction Limited (Rename as Spectra Engineers Limited)
Location of the Work	: Construction of Road from Daudkandi Toll Plaza to Kutumbapur. Chainage: Km 39+267 to Km 61+267
Date of Signing the Contract	: 10 January, 2010
Time of Completion of the Work as per Contract Agreement	: 36 (Thirty Six) Months
Date (Extended) of Completion of the works	: 31 May, 2016
Original Contract Price	: Tk. 206,33,99,543.60 (Taka two hundred six crore thirty three lac ninety nine thousand five hundred forty three & paisa sixty only)
Revised Contract Price	: Tk. 280,64,06,371.42 (Taka two hundred eighty crore sixty four lac six thousand three hundred seventy one & paisa forty two only)
Value of the Work after Completion	: Value of the work (Upto 31 May 2016) Tk. 390,05,63,706.31 including price adjustment (Tk. 135,58,47,361.91)
Major Component of works with Volume:	

Item of works	Unit	Quantity
Embankment work	Cum	28,68,631.20
Improved Sub grade	Cum	93,662.75
Sub Base	Cum	92,396.97
Aggregate Base Course	Cum	1,05,724.98
Asphalt Bituminous work	Cum	75,916.32
RCC (Structure, Pavement etc.)	Cum	24,053.47

This is to certify that the Contract has been successfully completed with specification, drawing and as per term and conditions of the contract. Take Over Certificate has been issued to the Contractor and defect liability period has been continuing.

সত্যায়িত

৩০/১১/১৭

(এ.কে.এম শামসুজ্জোহা)
উপ-বিভাগীয় প্রকৌশলী, সওজ
৩টিয়াপাড়া সড়ক উপ-বিভাগ
গোপালগঞ্জ।

(Md. Atab Hossain Khan)
ID No: 004032
Project Director (ACE), RHD
4-Laning of Dhaka-Chittagong Highway Project
132/4, New Baily Road, Dhaka-1000.

Signed
AAM

কাজী আব্দুল আল-মামুন
প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার