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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description
:

05/e-GP/BZ/PMP/BHO/2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch.
0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint
Venture)

Tender Validity Yes

Tender Security Yes

JVCA Partner's Information given or not (If any) Yes

Joint Venture Agreement Yes

Subcontractor's Information given or not (If any) NA

Tender Contents Yes

Tenderer Information Yes

Eligibilty Declarations Yes

Trade license or Equivalent Yes

Taxation Obligations Documents or Equivalent Yes

Legal Capacity Yes

Litigation History No

Solvency Yes

Country of Origin Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes

Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

Tender Evaluation Report 1 2/22/2018
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TEC Members

TEC Members

Name ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) Molla Mizanur Rahman

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Barisal Zone Barisal Zone Office of the Executive Engineer, LGED, Barisal

Signed Tender Evaluation
Report 1 On

13 Feb 2018 18:45 13 Feb 2018 19:08 13 Feb 2018 19:14

Comments signed signed Signed
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description
:

05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS
Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly
Construction Ltd. (Joint Venture) Yes Yes Yes Yes Yes Yes Yes Technically

Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) Molla Mizanur Rahman

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Barisal Zone Barisal Zone Office of the Executive Engineer, LGED, Barisal

Signed Tender Evaluation
Report 2 On

13 Feb 2018 19:03 13 Feb 2018 19:08 13 Feb 2018 19:14

Comments signed signed Signed

Tender Evaluation Report 2 2/22/2018
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description
:

05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS
Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est
Cost

Quoted Amount (in
BDT)

Deviation
Amount

% of
Deviaiton

L1 M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint
Venture) (Winner)

221980960.529 199782864.477 22198096.053 10.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture) Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) Molla Mizanur Rahman

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

Tender Evaluation Report 3 2/22/2018
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PE Office Barisal Zone Barisal Zone Office of the Executive Engineer, LGED, Barisal

Signed Tender Evaluation
Report 3 On

13 Feb 2018 19:40 13 Feb 2018 19:44 13 Feb 2018 19:53

Comments signed signed Signed

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description
:

05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS
Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year
2017-2018

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) Molla Mizanur Rahman

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Barisal Zone Barisal Zone Office of the Executive Engineer, LGED, Barisal

Signed Tender Evaluation
Report 4 On

13 Feb 2018 20:23 14 Feb 2018 18:09 13 Feb 2018 19:53

Comments signed signed Signed
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly
Construction Ltd. (Joint Venture)
(JVCA - View Details)

-   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

 

Package No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Package Description : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to
LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018

TOR1 View

TOR2 View

Form Name Action

Bill of Quantities Individual Report  |   Comparative Report

Schedule of Day works Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender/Proposal Package No. and
Description :

05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS
Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year
2017-2018

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: ACE, Barisal Zone(Chairperson)

Designation: Additional Chief Engineer

Role: AO

Office Name: Barisal Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily Financial Express 28-Dec-2017

The Daily Prothom Alo 04-Jan-2018

The Daily Dakshinanchal 28-Dec-2017

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

27-Dec-2017 10:00 29-Jan-2018 12:15

Opening Date and Time

Original Date and Time

29-Jan-2018 12:15

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 1 0 0

Tender/Proposal Opening Report 1 2/22/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=149681&lotId=247362&frm=eval 11 / 16



TOC Members

Committee Members ACE, Barisal Zone(Chairperson) SE, Barisal(RHD)

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Barisal Zone Barisal Zone

Electronically Signed TOR On 29 Jan 2018 12:22 29 Jan 2018 12:20

Comments signed signed
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description
:

05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS
Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year
2017-2018

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

27-Dec-2017 10:00 29-Jan-2018 12:15 29-Jan-2018 12:15 29-May-2018 26-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 1 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 M/S. M.A.
ENGINEERING-M/S.
Shahid Brothers-Dhaly
Construction Ltd. (Joint
Venture)
(JVCA - View Details)

29-Jan-2018
11:14

Bank Guarantee 5550000.00 Bank: Mercantile Bank
Limited
Branch: Bhola Branch.
25-Jan-2018 11:33

26-Jun-2018 29-May-2018

Official Cost Estimate (In BDT)

221980960.529

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT)

Without Discount
Discount in

Percentage (%)
Discount in

Amount
Quoted Amount (in BDT)

with Discount

1 M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly
Construction Ltd. (Joint Venture)

199782864.477 0.000 0.000 199782864.477

Opening Report Footer

TOC Members

Committee Members ACE, Barisal Zone(Chairperson) SE, Barisal(RHD)

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Barisal Zone Barisal Zone

Electronically Signed TOR On 29 Jan 2018 12:23 29 Jan 2018 12:19

Tender Opening Report 2 2/22/2018

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=149681&lotId=247362&frm=eval 13 / 16
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of

Item
Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 1 -
General & Site
Facilities

01/01/02

Maintain
Temp.Structures &
Equipment for the
Maintenance and
Protection of Traffic

day 180.000 1721.301
One Thousand Seven
Hundred and Twenty-One
point Three Zero One

309834.180

Three Lakh Nine
Thousand Eight Hundred
and Thirty-Four point One
Eight

2
Division 1 -
General & Site
Facilities

01/02/04
Provision,
Maintenance and
Removal of Sign
Boards

LS 1.000 7969.111
Seven Thousand Nine
Hundred and Sixty-Nine
point One One One

7969.111
Seven Thousand Nine
Hundred and Sixty-Nine
point One One One

3
Division 1 -
General & Site
Facilities

01/03/01
Provide and
Remove Site
Laboratory &
Equipment

LS 1.000 298614.761
Two Lakh Ninety-Eight
Thousand Six Hundred
and Fourteen point Seven
Six One

298614.761
Two Lakh Ninety-Eight
Thousand Six Hundred
and Fourteen point Seven
Six One

4
Division 1 -
General & Site
Facilities

01/03/02 Maintain Site
Laboratory Month 6.000 6929.099

Six Thousand Nine
Hundred and Twenty-Nine
point Zero Nine Nine

41574.594
Forty-One Thousand Five
Hundred and Seventy-
Four point Five Nine Four

5 Division 2 -
Earthwork 02/02/03

Roadway
Excavation in
Existing Pavement
(
not reinforced
concrete)

cum 375.671 238.499 Two Hundred and Thirty-
Eight point Four Nine Nine 89597.158

Eighty-Nine Thousand
Five Hundred and Ninety-
Seven point One Five
Eight

6 Division 2 -
Earthwork 02/10/01

Construction of
Soil Earthen
Shoulders

cum 6678.600 233.101 Two Hundred and Thirty-
Three point One Zero One 1556788.339

Fifteen Lakh Fifty-Six
Thousand Seven
Hundred and Eighty-Eight
point Three Three Nine

7
Division 3 -
Pavement
work

03/01/01

Scarify, Mix and
Recompact
Existing
Pavement and/or
Shoulder

sqm 64149.750 43.201 Forty-Three point Two
Zero One 2771333.350

Twenty-Seven Lakh
Seventy-One Thousand
Three Hundred and
Thirty-Three point Three
Five

8
Division 3 -
Pavement
work

03/02/01 Sub-Base cum 882.750 3924.899
Three Thousand Nine
Hundred and Twenty-Four
point Eight Nine Nine

3464704.592
Thirty-Four Lakh Sixty-
Four Thousand Seven
Hundred and Four point
Five Nine Two

9
Division 3 -
Pavement
work

03/03/01 Aggregate Base
Type I cum 12703.391 5909.401

Five Thousand Nine
Hundred and Nine point
Four Zero One

75069431.479

Seven Crore Fifty Lakh
Sixty-Nine Thousand
Four Hundred and Thirty-
One point Four Seven
Nine

10
Division 3 -
Pavement
work

03/06/01
a

Bituminous Prime
Coat (Plant
Placed)

sqm 64149.750 110.699 One Hundred and Ten
point Six Nine Nine 7101313.175

Seventy-One Lakh One
Thousand Three
Hundred and Thirteen

Individual Report 2/22/2018
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work Placed) point One Seven Five

11
Division 3 -
Pavement
work

03/07/01
a

Bituminous Tack
Coat (Plant Work) sqm 64149.750 41.401 Forty-One point Four Zero

One 2655863.800
Twenty-Six Lakh Fifty-Five
Thousand Eight Hundred
and Sixty-Three point
Eight

12
Division 3 -
Pavement
work

03/10/01
b

Dense Bituminous
Surfacing-Base
Course (Plant
Method) (Bitumen
Grade
60/70)

cum 3207.488 17915.401
Seventeen Thousand
Nine Hundred and Fifteen
point Four Zero One

57463433.723

Five Crore Seventy-Four
Lakh Sixty-Three
Thousand Four Hundred
and Thirty-Three point
Seven Two Three

13
Division 3 -
Pavement
work

03/10/02
b

Dense Bituminous
Surfacing -
Wearing
Course (Plant
Method) (Bitumen
Grade
60/70)

cum 2565.990 18106.201
Eighteen Thousand One
Hundred and Six point
Two Zero One

46460330.704

Four Crore Sixty-Four
Lakh Sixty Thousand
Three Hundred and Thirty
point Seven Zero Four

14
Division 3 -
Pavement
work

03/13/01 Brick on End
Edging LM 22262.000 92.701 Ninety-Two point Seven

Zero One 2063709.662
Twenty Lakh Sixty-Three
Thousand Seven
Hundred and Nine point
Six Six Two

15 Division 6 -
Incidental 06/05/01

Road Marking-
Thermoplastic
Material
(indicate if screed
or spray
application)

sqm 445.240 962.101 Nine Hundred and Sixty-
Two point One Zero One 428365.849

Four Lakh Twenty-Eight
Thousand Three
Hundred and Sixty-Five
point Eight Four Nine

Grand Total: 199782864.477

Nineteen Crore Ninety-
Seven Lakh Eighty-Two
Thousand Eight Hundred
and Sixty-Four point Four
Seven Seven

This Bill of Quantities is Electronically Signed by Mr. Md Uddin on behalf of M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Rate Analysis 149681.pdf 459.04 Download
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Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

na NA NA NA NA 1 0.001 Zero point Zero Zero
One 0.001 Zero point Zero Zero

One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. Md Uddin on behalf of M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
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Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Uddin on behalf of M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
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Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

 

 

Tenderer/Consultant Name :  M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

S. No. Form Name Amount (in BDT)

1 Bill of Quantities 199782864.477

2 Unconditional Discount Form 0.000

 Grand Total 199782864.477
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Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

 

 

Form Name M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture) 
Amount in (BDT)

Bill of Quantities 199782864.477

Unconditional Discount Form 0.000

Grand Total 199782864.477
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Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 100.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date

Never
bankrupt

9 Total Turnover of last five (5) years (In BDT) 15000000000

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Uddin on behalf of M/S. M.A. ENGINEERING-M/S. Shahid Brothers-
Dhaly Construction Ltd. (Joint Venture)
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Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Winch Machine & Piling Rig (750mm dia Pile) Good Owned 01 No. Owned

Pump for Dewatering Good Owned 02 Nos. Owned

Concrete Mixture Machine (with Hopper) Good Owned 02 Nos. Owned, 01 No Hire

Concrete Vibrator with Nozzle Good Owned 02 Nos. Owned, 01 No Hire

Pre-Stressing Tensioning Jack with Pump Good Owned 02 Nos. Owned

Pilling Equipment Set Good Owned 01 set. Owned

Pile Load test equipment with Hydraulic Jacks & accessories Good Owned 01 set. Owned

Steel Shutter for RC and PC Girder Good Owned 01 No. Owned

Form Vibrator Good Owned 01 No. Owned

Grout Pump Good Owned 01 No. Owned

Welding Machine Good Owned 01 No. Owned

Re-bar Cutter Good Owned 01 No. Owned

Asphalt Plant 40-60 ton/hour Good Owned 01 No. Owned

Motor Grader 120 HP Good Owned 01 No. Owned

Vibratory Roller 10 Tonne Good Owned 01 No. Owned

Pneumatic Tyre Roller 10 Tonne Good Owned 01 No. Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned 01 No. Owned

Pay Loader Good Owned 01 No. Owned

Air Compressor Good Owned 01 No. Owned

Dump Trucks 6-10 Tonne Good Owned 01 No. Owned
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Water Tanker 3000 Litres Good Owned 01 No. Owned

Bitumen Pressure Sprayer (Hand Operated) Good Owned 01 No. Owned

Excavator Good Owned 01 No. Owned

5.

Elements of Activity Brief description of Activity

File Enclosed File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Uddin on behalf of M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction
Ltd. (Joint Venture)

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Methodology 149681.pdf 156.88 Download
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Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Print   Save As PDF    Go Back To Dashboard

Last Login : Wednesday, 21 Feb, 2018 22:56:56 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief :
Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Md. Shahidul Hoque Chowdhury, Md. Mostafa, Md. Rafique Uddin

2. Registered e-mail ID of the Tenderer / JVCA Partner: mae.dha.shahidjv2018@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 15

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

egp-
03/RHD/ACE/RZ/2016-
2017

Widening & surfacing work at 38+000 to 50+000 km & RCC
box culvert with U-type wing wall at 39th km (ch 38+686m) at
40th km (ch. 39+366 m( 41st km (ch. 40+211m) of Dinajpur-
chirirbondor-parbatipur Road under road division, Dinajpur
during the year 2016-2017

Prime
Contractor 13/10/2016 27/11/2017 188502956.000

Executive
Engineer,
RHD,
Dinajpur
Road
Division

Widening and
surfacing
work

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-13 to 2016-17 Shahid 4500000000.000

2012-13 to 2016-17 MA 2557721326.078

2012-13 to 2016-17 Dhaly 7564167417.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Uddin on behalf of M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly
Construction Ltd. (Joint Venture)

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) DCL_Completion Certificate_(08-17-4).pdf 2368.36 Download

2 Valid Trade License (ITT 25.1.(f)) DCL_Trade license (17-18).pdf 1878.38 Download

3 TIN Certificate (ITT 25.1(g)) DCL_TIN_Crt_(17-18).pdf 1070.27 Download

4 VAT Certificate (ITT 25.1(g)) DCL_VAT_Certificate.pdf 564.47 Download
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5 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Turnover_(List of Payment Crt)__(12-13-16-17).pdf 509.24 Download

6 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Turnover_(Payment Crt)_(12-13-14-15).pdf 2664.86 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Turnover_(Payment Crt)_(15-16).pdf 2622.14 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Turnover_(Payment Crt)_(16-17).pdf 2768.80 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Turnover_(Sup Doc-JV-Ag)_P-01_(11-17).pdf 2785.02 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Turnover_(Sup Doc-JV-Ag)_P-02_(11-17).pdf 2643.51 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Auditors Report-(12-13).pdf 866.80 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Auditors Report-(13-14).pdf 1057.63 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Auditors Report-(14-15).pdf 1824.49 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Auditors Report-(15-16).pdf 2628.29 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

DCL_Auditors Report-(16-17).pdf 2542.53 Download

16 - DCL_PWD_Enlistment (17-18).pdf 2554.06 Download

17 - DCL_List of Key Personnel_(4-17).pdf 497.55 Download

18 - DCL_Memorandum and Articles of Association.pdf 2584.71 Download

19 - DCL_NID of Managing Director..pdf 1154.73 Download

20 - DCL_Company Organogram.pdf 1816.51 Download

21 - DCL_DECLARATION.pdf 388.03 Download

22 - DCL_List of Equipment_(8-16).pdf 688.08 Download

23 - DCL_Certificate of Incorporation.pdf 1869.21 Download

24 Specific Experience Certificates (ITT 15.1(b)) DCL_Specific Exp__(Nakla Road).pdf 2759.02 Download

25 - Tender Capacity with information of Existing Works_(R-
890-BHOLA).pdf

173.21 Download

26 Financial Capacity Certificates (ITT 16) Credit line 149681 MA.pdf 148.03 Download

27 Financial Capacity Certificates (ITT 16) Credit Line 149681 Shahid.jpg 325.50 Download

28 - Batching Plant Agreement 149681.pdf 879.99 Download

29 TIN Certificate (ITT 25.1(g)) TIN 2016-2017 for MA.pdf 811.91 Download

30 VAT Certificate (ITT 25.1(g)) VAT Certificate for MA.jpg 2312.85 Download

31 Valid Trade License (ITT 25.1.(f)) Trade License_MAE_FY 2017-18.pdf 808.50 Download

32 General Experience Certificates (ITT 15.1(a)) General Completion certificate for MA.zip 1399.39 Download

33 - Payment certificate-01 (S01-S09).zip 2748.91 Download

34 - Payment certificate-07 S50-S51).zip 2552.52 Download

35 - Payment certificate-06 (S39-S50).zip 2544.57 Download

36 - Payment certificate-05 (S31-S38).zip 2636.27 Download

37 - Payment certificate-04-(S24-S30).zip 2280.76 Download

38 - Payment certificate-03 (S16-S23).zip 2593.19 Download

39 - Payment certificate-02 (S10-S15).zip 2448.50 Download

40 - Payment Certificates-12(S73-S77).zip 2386.94 Download

41 - Payment Certificates-11(S68-S72).zip 2509.15 Download

42 - Payment certificate-10 (S61-S62).zip 2681.46 Download
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43 - Payment certificate-09 (S56-S60).zip 2277.31 Download

44 - Payment certificate-08 (S51-S55).zip 2081.49 Download

45 - Payment Certificates-16(S91-S92).zip 1698.09 Download

46 - Payment Certificates-15(S88-S90).zip 2260.34 Download

47 - Payment Certificates-14(S83-S87).zip 2099.44 Download

48 - Payment Certificates-13(S78-S82).zip 2422.50 Download

49 - Payment Certificate MAE-17.zip 1143.68 Download

50 - JV-02(W-02-2017)ZEMAEJE.zip 939.90 Download

51 - JV-14 W-14-2015 Manikgonj MA-AC.zip 1718.43 Download

52 - JV-13 W-13-2015 Naogaon MAE-ZE.zip 982.18 Download

53 - JV-12 W-12-2015 Manikgonj MA-AC.zip 1624.46 Download

54 - JV-06 W-06-2016(Purbachal New City Project) MAE-
RECL.zip

1546.76 Download

55 - JV-05(W-05-2017)(Mirpur Bridge-Dhour Road) ZE-MAE.zip 559.55 Download

56 - JV-28 W-28-2013 Pabna MAE-MDC.zip 983.74 Download

57 - JV-27 W-27-2013 Pabna MAE-MDC.zip 1054.80 Download

58 - JV-18 W-18-2014 Patnitola-Shapahar Nawabginj MAE-
ZE`.zip

1805.46 Download

59 - JV-16 W-16-2016 Chatmohor-Handial Pabna MAE-DCL.zip 772.06 Download

60 - BSc Engineering Certificate for PM.pdf 192.95 Download

61 - Equipment list MAE.zip 2071.84 Download

62 - BSc Engineering Certificate.pdf 192.95 Download

63 - Technical personnel list.jpg 324.34 Download

64 - Propsed Technical Personnel List.jpg 324.34 Download

65 - Past Performance Documents for MA.pdf 41.53 Download

66 - Daber Stay order (High court) for MA.pdf 1549.87 Download

67 Specific Experience Certificates (ITT 15.1(b)) 3. Similar Nowabgong 11-47 Crore1.pdf 1995.78 Download

68 Valid Trade License (ITT 25.1.(f)) Trade licence-17-18.pdf 1803.04 Download

69 TIN Certificate (ITT 25.1(g)) TIN_ 16-17.pdf 800.62 Download

70 VAT Certificate (ITT 25.1(g)) VAT _SB.jpg 1218.46 Download

71 General Experience Certificates (ITT 15.1(a)) General Experince Road.pdf 275.59 Download

72 General Experience Certificates (ITT 15.1(a)) GENAREL EXPERIENCE ....pdf 32.70 Download

73 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate SB (3).pdf 659.84 Download

74 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate SB (4).pdf 1368.84 Download

75 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate SB (1).pdf 731.13 Download

76 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Similar Work Road Madaripur.pdf 858.96 Download

77 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate. 2013-2014.pdf 863.30 Download

78 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate SB (5).pdf 1188.90 Download

79 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate SB (6).pdf 1764.78 Download

80 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate SB (2).pdf 115.01 Download
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81 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016.pdf 1409.29 Download

82 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016(2).pdf 2228.40 Download

83 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate. 2014-2015.pdf 1058.11 Download

84 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 16-17.pdf 737.78 Download

85 - Tender Capacity Shariatpur SB.pdf 84.12 Download

86 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

11-12.pdf 2428.69 Download

87 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

12-13.pdf 1937.08 Download

88 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2012--2013.pdf 1069.72 Download

89 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2013-2014.pdf 1147.59 Download

90 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

1 2013--2014.pdf 1457.16 Download

91 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2014-2015.pdf 1612.07 Download

92 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2014--2015 a.pdf 1539.62 Download

93 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2015-2016 B.pdf 849.30 Download

94 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2015-2016.pdf 1328.70 Download

95 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2015-2016A.pdf 1944.59 Download

96 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

payment Bh-2.pdf 2269.13 Download

97 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2012-2013.pdf 57.61 Download

98 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2013-2014.pdf 863.30 Download

99 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015.pdf 1058.11 Download

100 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

payment1.pdf 2269.13 Download

101 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PaymentCertificate 3.pdf 1105.40 Download

102 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PaymentCertificate2.pdf 1109.21 Download

103 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PaymentCertificate4.pdf 1508.48 Download

104 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Trun over 2012-2013.pdf 989.83 Download

105 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Trun over 2013-2014.pdf 895.68 Download

106 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Trun over 2014-2015.pdf 1297.76 Download

107 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Trun over 2015-2016 (2).pdf 799.61 Download

108 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Trun over 2015-2016.pdf 1802.78 Download

109 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Trun over 2016-2017.pdf 824.78 Download

110 Specific Experience Certificates (ITT 15.1(b)) Dinajpur 18 cr Certificate.pdf 154.12 Download

111 - manpwoer new1.pdf 2380.64 Download

112 - Manpwoer new .pdf 2738.26 Download

113 - List of Equipment and Lease agreement.pdf 1702.19 Download

114 - New Equipment 1.pdf 2359.96 Download

115 - 149681 copy.pdf 1461.50 Download

116 Financial Capacity Certificates (ITT 16) DCL_Line of Credit Crt_(e-PW3-7)_(R-890-BHOLA).pdf 596.65 Download
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