



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 05/e-GP/BZ/PMP/BHO/2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 শ্রমিক পরিষদ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members

TEC Members

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 1 On	13 Feb 2018 18:45	13 Feb 2018 19:08	13 Feb 2018 19:14
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. MA ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED
Signed Tender Evaluation Report 2 On	13 Feb 2018 19:03	13 Feb 2018 19:08	13 Feb 2018 19:14
Comments	signed	signed	Signed

Signed
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রপাতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও মালিকানা বিভাগ
সফটওয়্যার ও সার্ভিসেস
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MS. MA. ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture) (Winner)	221980960.529	199782864.477	22198096.053	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MS. MA. ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পূর্বক পরিদর্শন ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 3 On	13 Feb 2018 19:40	13 Feb 2018 19:44	13 Feb 2018 19:53
Comments	signed	signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15

Procuring Entity : Barisal Zone

Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS. MA ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 4 On	13 Feb 2018 20:23	14 Feb 2018 18:09	13 Feb 2018 19:53
Comments	signed	signed	Signed

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S. MA. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture) (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র
 সিনিয়র পরিচালক ও মহাপরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	149681	Invitation Reference No. :	05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	29-Jan-2018 12:15	Opening Date and Time :	29-Jan-2018 12:15
Procuring Entity :	Barisal Zone		
Brief :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		
 View Notice			

Package No. :	05/e-GP/BZ/PMP/BHO/2017-2018		
Package Description :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed



কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149681	Invitation Reference No. :	05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	29-Jan-2018 12:15	Opening Date and Time :	29-Jan-2018 12:15
Procuring Entity :	Barisal Zone		
Brief :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender/Proposal Package No. and Description :	05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		
Lot No. and Description :	1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: ACE, Barisal Zone(Chairperson) Designation: Additional Chief Engineer Role: AO Office Name: Barisal Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	28-Dec-2017		
The Daily Prothom Alo	04-Jan-2018		
The Daily Dakshinanchal	28-Dec-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
27-Dec-2017 10:00	29-Jan-2018 12:15

Opening Date and Time	
Original Date and Time	
29-Jan-2018 12:15	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	1	0	0

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TOC Members		
Committee Members	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	29 Jan 2018 12:22	29 Jan 2018 12:20
Comments	signed	signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149681	Invitation Reference No. :	05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	29-Jan-2018 12:15	Opening Date and Time :	29-Jan-2018 12:15
Procuring Entity :	Barisal Zone		
Brief :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		
Lot No. and Description :	1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
27-Dec-2017 10:00	29-Jan-2018 12:15	29-Jan-2018 12:15	29-May-2018	26-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. MA ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture) (JVCA - View Details)	29-Jan-2018 11:14	Bank Guarantee	5550000.00	Bank: Mercantile Bank Limited Branch: Bhola Branch. 25-Jan-2018 11:33	26-Jun-2018	29-May-2018

Official Cost Estimate (In BDT)	
221980960.529	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S. MA ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)	199782864.477	0.000	0.000	199782864.477

Opening Report Footer	
-----------------------	--

TOC Members			
Committee Members	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Barisal Zone	Barisal Zone	
Electronically Signed TOR On	29 Jan 2018 12:23	29 Jan 2018 12:19	

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	signed	signed
----------	--------	--------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149681	Invitation Reference No. :	05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	29-Jan-2018 12:15	Opening Date and Time :	29-Jan-2018 12:15
Procuring Entity :	Barisal Zone		
Brief :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		
<div> View Notice</div>			

Package No	Package Description
05/e-GP/BZ/PMP/BHO/2017-2018	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRP5 Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Bill of Quantities


Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1 - General & Site Facilities	01/01/02	Maintain Temp.Structures & Equipment for the Maintenance and Protection of Traffic	day	180.000	1721.301	One Thousand Seven Hundred and Twenty-One point Three Zero One	309834.180	Three Lakh Nine Thousand Eight Hundred and Thirty-Four point One Eight
2	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	7969.111	Seven Thousand Nine Hundred and Sixty-Nine point One One One	7969.111	Seven Thousand Nine Hundred and Sixty-Nine point One One One
3	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	298614.761	Two Lakh Ninety-Eight Thousand Six Hundred and Fourteen point Seven Six One	298614.761	Two Lakh Ninety-Eight Thousand Six Hundred and Fourteen point Seven Six One
4	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	6929.099	Six Thousand Nine Hundred and Twenty-Nine point Zero Nine Nine	41574.594	Forty-One Thousand Five Hundred and Seventy-Four point Five Nine Four
5	Division 2 - Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	375.671	238.499	Two Hundred and Thirty-Eight point Four Nine Nine	89597.158	Eighty-Nine Thousand Five Hundred and Ninety-Seven point One Five Eight
6	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	6678.600	233.101	Two Hundred and Thirty-Three point One Zero One	1556788.339	Fifteen Lakh Fifty-Six Thousand Seven Hundred and Eighty-Eight point Three Three Nine
7	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	64149.750	43.201	Forty-Three point Two Zero One	2771333.350	Twenty-Seven Lakh Seventy-One Thousand Three Hundred and Thirty-Three point Three Five
8	Division 3 - Pavement work	03/02/01	Sub-Base	cum	882.750	3924.899	Three Thousand Nine Hundred and Twenty-Four point Eight Nine Nine	3464704.592	Thirty-Four Lakh Sixty-Four Thousand Seven Hundred and Four point Five Nine Two
9	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	12703.391	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	75069431.479	Seven Crore Fifty Lakh Sixty-Nine Thousand Four Hundred and One point Nine
10	Division 3 - Pavement work	03/06/01 a	Bituminous Prime Coat (Plant Placed)	sqm	64149.750	110.699	One Hundred and Ten point Six Nine Nine	7101313.175	Seven Crore One Lakh Three Thousand and Hundred and Thirteen point One Seven Five

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

	work		Material						point One Seven Five
11	Division 3 - Pavement work	03/07/01 a	Bituminous Tack Coat (Plant Work)	sqm	64149.750	41.401	Forty-One point Four Zero One	2655863.800	Twenty-Six Lakh Fifty-Five Thousand Eight Hundred and Sixty-Three point Eight
12	Division 3 - Pavement work	03/10/01 b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cum	3207.488	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	57463433.723	Five Crore Seventy-Four Lakh Sixty-Three Thousand Four Hundred and Thirty-Three point Seven Two Three
13	Division 3 - Pavement work	03/10/02 b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2565.990	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	46460330.704	Four Crore Sixty-Four Lakh Sixty Thousand Three Hundred and Thirty point Seven Zero Four
14	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	22262.000	92.701	Ninety-Two point Seven Zero One	2063709.662	Twenty Lakh Sixty-Three Thousand Seven Hundred and Nine point Six Six Two
15	Division 6 - Incidental	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	sqm	445.240	962.101	Nine Hundred and Sixty-Two point One Zero One	428365.849	Four Lakh Twenty-Eight Thousand Three Hundred and Sixty-Five point Eight Four Nine
							Grand Total:	199782864.477	Nineteen Crore Ninety-Seven Lakh Eighty-Two Thousand Eight Hundred and Sixty-Four point Four Seven Seven

This Bill of Quantities is Electronically Signed by Mr. Md Uddin on behalf of M/S. MA. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis 149681.pdf	459.04	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
05/e-GP/BZ/PMP/BHO/2017-2018	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
na	NA	NA	NA	NA	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md Uddin on behalf of M/S. MA. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
05/e-GP/BZ/PMP/BHO/2017-2018	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Uddin on behalf of M/S. MA. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	149681	Invitation Reference No. :	05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	29-Jan-2018 12:15	Opening Date and Time :	29-Jan-2018 12:15
Procuring Entity :	Barisal Zone		
Brief :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	199782864.477
2	Unconditional Discount Form	0.000
	Grand Total	199782864.477


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	149681	Invitation Reference No. :	05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time :	29-Jan-2018 12:15	Opening Date and Time :	29-Jan-2018 12:15
Procuring Entity :	Barisal Zone		
Brief :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture) Amount in (BDT)
Bill of Quantities	199782864.477
Unconditional Discount Form	0.000
Grand Total	199782864.477


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
05/e-GP/BZ/PMP/BHO/2017-2018	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	15000000000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Uddin on behalf of M/S. MA. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 149681 **Invitation Reference No. :** 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 **Opening Date and Time :** 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Brief : Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
05/e-GP/BZ/PMP/BHO/2017-2018	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Winch Machine & Piling Rig (750mm dia Pile)	Good	Owned	01 No. Owned
Pump for Dewatering	Good	Owned	02 Nos. Owned
Concrete Mixture Machine (with Hopper)	Good	Owned	02 Nos. Owned, 01 No Hire
Concrete Vibrator with Nozzle	Good	Owned	02 Nos. Owned, 01 No Hire
Pre-Stressing Tensioning Jack with Pump	Good	Owned	02 Nos. Owned
Pilling Equipment Set	Good	Owned	01 set. Owned
Pile Load test equipment with Hydraulic Jacks & accessories	Good	Owned	01 set. Owned
Steel Shutter for RC and PC Girder	Good	Owned	01 No. Owned
Form Vibrator	Good	Owned	01 No. Owned
Grout Pump	Good	Owned	01 No. Owned
Welding Machine	Good	Owned	01 No. Owned
Re-bar Cutter	Good	Owned	01 No. Owned
Asphalt Plant 40-60 ton/hour	Good	Owned	01 No. Owned
Motor Grader 120 HP	Good	Owned	01 No. Owned
Vibratory Roller 10 Tonne	Good	Owned	01 No. Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	01 No. Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	01 No. Owned
Pay Loader	Good	Owned	01 No. Owned
Air Compressor	Good	Owned	01 No. Owned
Dump Trucks 6-10 Tonne	Good	Owned	01 No. Owned

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মরাদ্দের বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Water Tanker 3000 Litres	Good	Owned	01 No. Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	01 No. Owned
Excavator	Good	Owned	01 No. Owned
5.			
Elements of Activity	Brief description of Activity		
File Enclosed	File Enclosed		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Uddin on behalf of M/S. MA. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Methodology 149681.pdf	156.88	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	149681
Closing Date and Time :	29-Jan-2018 12:15
Procuring Entity :	Barisal Zone
Brief :	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
Invitation Reference No. :	05/e-GP/BZ/PMP/BHO/2017-2018
Opening Date and Time :	29-Jan-2018 12:15
View Notice	

Package No	Package Description
05/e-GP/BZ/PMP/BHO/2017-2018	Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description				Tenderer's Response			
1. Name of the Tenderer / JVCA Partner:				Md. Shahidul Hoque Chowdhury, Md. Mostafa, Md. Rafique Uddin			
2. Registered e-mail ID of the Tenderer / JVCA Partner:				mae.dha.shahidjv2018@gmail.com			
4.1 General Experience in Construction Works of Tenderer: [State years of experience]				15			
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
egp-03/RHD/ACE/RZ/2016-2017	Widening & surfacing work at 38+000 to 50+000 km & RCC box culvert with U-type wing wall at 39th km (ch 38+686m) at 40th km (ch. 39+366 m(41st km (ch. 40+211m) of Dinajpur-chiribondor-parbatipur Road under road division, Dinajpur during the year 2016-2017	Prime Contractor	13/10/2016	27/11/2017	188502956.000	Executive Engineer, RHD, Dinajpur Road Division	Widening and surfacing work
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-13 to 2016-17 Shahid		4500000000.000					
2012-13 to 2016-17 MA		2557721326.078					
2012-13 to 2016-17 Dhaly		7564167417.000					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Uddin on behalf of M/S. MA. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	DCL_Completion Certificate_(08-17-4).pdf	2368.36	
2	Valid Trade License (ITT 25.1.(f))	DCL_Trade license (17-18).pdf	1878.38	
3	TIN Certificate (ITT 25.1(g))	DCL_TIN_Crt_(17-18).pdf	1070.27	
4	VAT Certificate (ITT 25.1(g))	DCL_VAT_Certificate.pdf	564.47	

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
অনুপস্থিতিতে স্বাক্ষর করা হয়

5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Turnover_(List of Payment Crt)_(12-13-16-17).pdf	509.24	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Turnover_(Payment Crt)_(12-13-14-15).pdf	2664.86	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Turnover_(Payment Crt)_(15-16).pdf	2622.14	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Turnover_(Payment Crt)_(16-17).pdf	2768.80	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Turnover_(Sup Doc-JV-Ag)_P-01_(11-17).pdf	2785.02	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Turnover_(Sup Doc-JV-Ag)_P-02_(11-17).pdf	2643.51	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Auditors Report-(12-13).pdf	866.80	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Auditors Report-(13-14).pdf	1057.63	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Auditors Report-(14-15).pdf	1824.49	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Auditors Report-(15-16).pdf	2628.29	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL_Auditors Report-(16-17).pdf	2542.53	 Download
16	-	DCL_PWD_Enlistment (17-18).pdf	2554.06	 Download
17	-	DCL_List of Key Personnel_(4-17).pdf	497.55	 Download
18	-	DCL_Memorandum and Articles of Association.pdf	2584.71	 Download
19	-	DCL_NID of Managing Director..pdf	1154.73	 Download
20	-	DCL_Company Organogram.pdf	1816.51	 Download
21	-	DCL_DECLARATION.pdf	388.03	 Download
22	-	DCL_List of Equipment_(8-16).pdf	688.08	 Download
23	-	DCL_Certificate of Incorporation.pdf	1869.21	 Download
24	Specific Experience Certificates (ITT 15.1(b))	DCL_Specific Exp__(Nakla Road).pdf	2759.02	 Download
25	-	Tender Capacity with information of Existing Works_(R-890-BHOLA).pdf	173.21	 Download
26	Financial Capacity Certificates (ITT 16)	Credit line 149681 MA.pdf	148.03	 Download
27	Financial Capacity Certificates (ITT 16)	Credit Line 149681 Shahid.jpg	325.50	 Download
28	-	Batching Plant Agreement 149681.pdf	879.99	 Download
29	TIN Certificate (ITT 25.1(g))	TIN 2016-2017 for MA.pdf	811.91	 Download
30	VAT Certificate (ITT 25.1(g))	VAT Certificate for MA.jpg	2312.85	 Download
31	Valid Trade License (ITT 25.1(f))	Trade License_MAE_FY 2017-18.pdf	808.50	 Download
32	General Experience Certificates (ITT 15.1(a))	General Completion certificate for MA.zip	1399.39	 Download
33	-	Payment certificate-01 (S01-S09).zip	2748.91	 Download
34	-	Payment certificate-07 (S50-S51).zip	2552.52	 Download
35	-	Payment certificate-06 (S39-S50).zip	2544.57	 Download
36	-	Payment certificate-05 (S31-S38).zip	2636.27	 Download
37	-	Payment certificate-04-(S24-S30).zip	2280.76	 Download
38	-	Payment certificate-03 (S16-S23).zip	2593.19	 Download
39	-	Payment certificate-02 (S10-S15).zip	2448.50	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পবিত্র পবিত্র ও মহাপ্রভু বিভাগ পাক পবিত্র ও পাক মহাপ্রভু পবিত্রপাকী বাংলাদেশ সরকার</p>
40	-	Payment Certificates-12(S73-S77).zip	2386.94	
41	-	Payment Certificates-11(S68-S72).zip	2509.15	
42	-	Payment certificate-10 (S61-S62).zip	2681.46	

43	-	Payment certificate-09 (S56-S60).zip	2277.31	 Download
44	-	Payment certificate-08 (S51-S55).zip	2081.49	 Download
45	-	Payment Certificates-16(S91-S92).zip	1698.09	 Download
46	-	Payment Certificates-15(S88-S90).zip	2260.34	 Download
47	-	Payment Certificates-14(S83-S87).zip	2099.44	 Download
48	-	Payment Certificates-13(S78-S82).zip	2422.50	 Download
49	-	Payment Certificate MAE-17.zip	1143.68	 Download
50	-	JV-02(W-02-2017)ZEMAEJE.zip	939.90	 Download
51	-	JV-14 W-14-2015 Manikgonj MA-AC.zip	1718.43	 Download
52	-	JV-13 W-13-2015 Naogaon MAE-ZE.zip	982.18	 Download
53	-	JV-12 W-12-2015 Manikgonj MA-AC.zip	1624.46	 Download
54	-	JV-06 W-06-2016(Purbachal New City Project) MAE-RECL.zip	1546.76	 Download
55	-	JV-05(W-05-2017)(Mirpur Bridge-Dhour Road) ZE-MAE.zip	559.55	 Download
56	-	JV-28 W-28-2013 Pabna MAE-MDC.zip	983.74	 Download
57	-	JV-27 W-27-2013 Pabna MAE-MDC.zip	1054.80	 Download
58	-	JV-18 W-18-2014 Patnitola-Shapahar Nawabginj MAE-ZE'.zip	1805.46	 Download
59	-	JV-16 W-16-2016 Chatmohor-Handial Pabna MAE-DCL.zip	772.06	 Download
60	-	BSc Engineering Certificate for PM.pdf	192.95	 Download
61	-	Equipment list MAE.zip	2071.84	 Download
62	-	BSc Engineering Certificate.pdf	192.95	 Download
63	-	Technical personnel list.jpg	324.34	 Download
64	-	Propsed Technical Personnel List.jpg	324.34	 Download
65	-	Past Performance Documents for MA.pdf	41.53	 Download
66	-	Daber Stayorder (High court) for MA.pdf	1549.87	 Download
67	Specific Experience Certificates (ITT 15.1(b))	3. Similar Nowabgong 11-47 Crore1.pdf	1995.78	 Download
68	Valid Trade License (ITT 25.1.(f))	Trade licence-17-18.pdf	1803.04	 Download
69	TIN Certificate (ITT 25.1(g))	TIN_ 16-17.pdf	800.62	 Download
70	VAT Certificate (ITT 25.1(g))	VAT _SB.jpg	1218.46	 Download
71	General Experience Certificates (ITT 15.1(a))	General Experince Road.pdf	275.59	 Download
72	General Experience Certificates (ITT 15.1(a))	GENAREL EXPERIENCEpdf	32.70	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate SB (3).pdf	659.84	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate SB (4).pdf	1368.84	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate SB (1).pdf	731.13	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar Work Road Madaripur.pdf	858.96	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-2014.pdf	863.30	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate SB (5).pdf	1188.90	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃত বিভাগ নতুন পরিচয় ও সেই মহাপ্রকৃত নতুন পরিচয় ও সেই মহাপ্রকৃত
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate SB (6).pdf	1764.78	
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate SB (2).pdf	115.01	

81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016.pdf	1409.29	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016(2).pdf	2228.40	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-2015.pdf	1058.11	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 16-17.pdf	737.78	 Download
85	-	Tender Capacity Shariatpur SB.pdf	84.12	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11-12.pdf	2428.69	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12-13.pdf	1937.08	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012--2013.pdf	1069.72	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-2014.pdf	1147.59	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1 2013--2014.pdf	1457.16	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-2015.pdf	1612.07	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014--2015 a.pdf	1539.62	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016 B.pdf	849.30	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016.pdf	1328.70	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-2016A.pdf	1944.59	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	payment Bh-2.pdf	2269.13	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013.pdf	57.61	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014.pdf	863.30	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015.pdf	1058.11	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	payment1.pdf	2269.13	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PaymentCertificate 3.pdf	1105.40	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PaymentCertificate2.pdf	1109.21	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PaymentCertificate4.pdf	1508.48	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2012-2013.pdf	989.83	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2013-2014.pdf	895.68	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2014-2015.pdf	1297.76	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2015-2016 (2).pdf	799.61	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2015-2016.pdf	1802.78	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2016-2017.pdf	824.78	 Download
110	Specific Experience Certificates (ITT 15.1(b))	Dinajpur 18 cr Certificate.pdf	154.12	 Download
111	-	manpwoer new1.pdf	2380.64	 Download
112	-	Manpwoer new .pdf	2738.26	 Download
113	-	List of Equipment and Lease agreement.pdf	1702.19	 <p>Signed A.A.H.</p> <p>কাজী আব্দুল আল-মামুন প্রোগ্রামার নব্বু পবিত্রন ও মহাপ্রভু বিভাগ নব্বু পবিত্রন ও সোহ মরশিদ পল্লভাঙ্গা বাল্যশিক্ষা সন্থা</p>
114	-	New Equipment 1.pdf	2359.96	
115	-	149681 copy.pdf	1461.50	
116	Financial Capacity Certificates (ITT 16)	DCL_Line of Credit Crt_(e-PW3-7)_(R-890-BHOLA).pdf	596.65	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার