Tender Evaluation Report 1 2/22/2018

Last Login : Wednesday, 21 Feb, 2018 22:56:56 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZIPMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
Brief : LRPOO4c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
L= View Notice
Eligibility Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone
Tender Package No. and Description 05/e-GP/BZ/PMP/BHO/2017-2018
Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch.

0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year

2017-2018
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
gistve Budget Type ol Estimatos
Approved Revenue Approved
Criteria M/S. M.A. ENGINEERINGM/S. Shahid Brothers-Dhaly Construction Ltd. (Joint
Venture)
Tender Validity Yes
Tender Security Yes
JVCAPartner's Information given or not (If any) Yes
Joint Venture Agreement Yes
Subcontractor's Information given or not (If any) NA
Tender Contents Yes
Tenderer Information Yes
Eligibilty Declarations Yes
Trade license or Equivalent Yes
Taxation Obligations Documents or Equivalent Yes
Legal Capacity Yes
Litigation History No
Solvency Yes
Country of Origin Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes

Accepted in preliminary Evaluation Yes g)% Nl—/

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval
that no substantial or important information has been omitted.
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https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=149681&lotId=247362&isview=y&stat=eval&sign=y&in=y&evalCount=0 1/ 10




Tender Evaluation Report 1 2/22/2018

TEC Members

TEC Members
Name ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) Molla Mizanur Rahman
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Barisal Zone Barisal Zone Office of the Executive Engineer, LGED, Barisal

Signed Tender Evaluation | 13 Feb 2018 18:45 13 Feb 2018 19:08 13 Feb 2018 19:14

Report 1 On

Comments signed signed Signed
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Tender Evaluation Report 2 2/22/2018

Last Login : Wednesday, 21 Feb, 2018 22:56:56

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZIPMP/BHO/2017-2018

Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone

Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
Brief : LRPOO4c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-

Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

L= View Notice
Technical Responsiveness Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS

: Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-Il with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-

Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year

2017-2018
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval B Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Criteria
Conformity of EIC igirﬂm;ngf Adequacy
N T o o Tenderer's = Tenderer's o - Liquid the Materials. of Evaluation
Qualification | Experience MOVEr  asset = Scheduled of Equipme! nt’s Technical Status
Requirements T v e Proposal
MS. MA ENGINEERING-MS. Shahid Brothers-Dhaly Technically
Construction Ltd. (Joint Venture) Yes Yes Yes Yes Yes Yes Yes Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members
Name
Committee Role
Designation
PE Office

Signed Tender Evaluation
Report 2 On

Comments

ACE, Barisal Zone(Chairperson)
Chairperson

Additional Chief Engineer
Barisal Zone

13 Feb 2018 19:03

signed

SE, Barisal(RHD)
Member Secretary
Superintending Engineer
Barisal Zone

13 Feb 2018 19:08

signed

Molla Mizanur Rahman

Member

Executive Engineer

Office of the Executive Engineer, LGED g)%m'ﬂ—’
13 Feb 2018 19:14

M m
oy

"e

TR

Signed

https://www.eprocure.gov.bd/officer/TER2.jsp?tenderid=149681&lotId=247362&isview=y&stat=eval&sign=y&in=y&evalCount=0
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Tender Evaluation Report 2 2/22/2018
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Tender Evaluation Report 3 2/22/2018

Last Login : Wednesday, 21 Feb, 2018 22:56:56 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZIPMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
Brief : LRPOO4c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS

: Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-Il with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year

2017-2018
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval B Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Official Est Quoted Amount (in Deviation %of
Rank e L Cost BDT) Amount  Deviaiton
L1 | MS. MA ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint 221980960.529 199782864.477 | 22198096.053 10.000
Venture) (Winner)
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
MS. MA ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture) Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members
TEC Members E l\z N_ﬂ_/

Name ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) Molla Mizanur Rahman
Committee Role Chairperson Member Secretary Member X A_A’PA/“’"
Designation Additional Chief Engineer Superintending Engineer Executive Engineer i Sl ol
oS
"e

https://www.eprocure.gov.bd/officer/ TER3.jsp?tenderid=14968 1&lotId=247362&isview=y&rId=134947&in=y&evalCount=0 5/ 10



Tender Evaluation Report 3 2/22/2018

PE Office Barisal Zone Barisal Zone Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation 13 Feb 2018 19:40 13 Feb 2018 19:44 13 Feb 2018 19:53
Report 3 On
Comments signed signed Signed

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Tender Evaluation Report 4 2/22/2018

Last Login : Wednesday, 21 Feb, 2018 22:56:56 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZIPMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
Brief : LRPOO4c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
L= View Notice
Final Evaluation Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS

: Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-Il with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRP010+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year

2017-2018
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval B Approval Status of
Status LD Official Estimates
Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award
MS. MA ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

Post Qualification Report Clarification on Tenders
View Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Name ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) Molla Mizanur Rahman
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Barisal Zone Barisal Zone Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation 13 Feb 2018 20:23 14 Feb 2018 18:09 13 Feb 2018 19:53
Report 4 On
Comments signed signed Signed
\ 3
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Tender Evaluation Report 4 2/22/2018
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

List of Tenderers/Consultants for seeking clarification Za GoBack

Tender/Proposal Detail

Tender/Proposal ID: 149681 Invitation Reference No. : 05/e-GP/BZ/IPMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
=l View Notice
S. No. List of Tenderers Clarification Status Action
1 MS. MA ENGINEERING-MS. Shahid Brothers-Dhaly - \iew Evaluation Status
Construction Ltd. (Joint Venture)
(JVCA- View Details)
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Opening Reports 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Opening Report

Tender/Proposal Detail

Tender/Proposal ID: 149681 Invitation Reference No. : 05/e-GP/BZ/IPMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
=l View Notice
Package No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Package Description : Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to

LRPO004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report | Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Individual Report | Comparative Report
Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report | Comparative Report
e-Tender Submission Letter (Form e-PW3-1) Individual Report | Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report | Comparative Report
Subcontractor Information (Form e-PW3-3) Individual Report | Comparative Report
Personnel Information (Form e-PW3-4) Individual Report | Comparative Report
Past Performance Evaluation and rating matrix for different aspects Individual Report | Comparative Report
Lot No. : 1

Lot Description : Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS (Ch. 0.00) to

LRP004c + 140 (Ch.4.800) & LRP0O10+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-Borhanuddin-
Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year 2017-2018

TOR1 View
TOR2 View
Form Name Action
Bill of Quantities Individual Report | Comparative Report
Schedule of Day works Individual Report | Comparative Report
Unconditional Discount Form Individual Report | Comparative Report
Grand Summary Individual Report | Comparative Report
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Tender/Proposal Opening Report 1 2/22/2018

Last Login : Wednesday, 21 Feb, 2018 22:56:56 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone

Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
Brief : LRPO04c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-

Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[ View Notice

Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone
Tender/Proposal Package No. and 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS
Description : Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of

Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRPO10+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year
2017-2018

Procurement Data
Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan
Approving Authority Approval Status
Name: ACE, Barisal Zone(Chairperson) Approved
Designation:  Additional Chief Engineer
Role: AO
Office Name: Barisal Zone
Organization: Roads & Highways Department (RHD)

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date
The Daily Financial Express 28-Dec-2017
The Daily Prothom Alo 04-Jan-2018
The Daily Dakshinanchal 28-Dec-2017

Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
27-Dec-2017 10:00 29-Jan-2018 12:15

Opening Date and Time
Original Date and Time
29-Jan-2018 12:15

Al
Tender/Proposal Document g}%
Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substitut
2 1 0 0 \A’M"/
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Tender/Proposal Opening Report 1

2/22/2018

TOC Members
Committee Members
Committee Role
Designation
PE Office
Bectronically Signed TOROn
Comments

ACE, Barisal Zone(Chairperson)
Chairperson

Additional Chief Engineer
Barisal Zone

29 Jan 2018 12:22

signed

SE, Barisal(RHD)
Member Secretary
Superintending Engineer
Barisal Zone

29 Jan 2018 12:20

signed
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Tender Opening Report 2 2/22/2018

Last Login : Wednesday, 21 Feb, 2018 22:56:56 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender Opening Report 2 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone

Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to
Brief : LRPO04c 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-

Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

[ View Notice

Tender Opening Report 2
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Barisal Zone

Tender Package No. and Description 05/e-GP/BZ/PMP/BHO/2017-2018 & Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS

: Wearing course from LRPS Ch. 0.00 to LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of
Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway R-890 under Bhola Road
Division during the year 2017-2018

Lot No. and Description : 1 & Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS (Ch.
0.00) to LRP004c + 140 (Ch.4.800) & LRPO10+ 450 (Ch. 10.400) to LRP018+950 (Ch.19.000) of Bhola (Parantalukdar hat)-
Borhanuddin-Lalmohon-Charfassion-Charmanika Regional Highway (R-890) under Bhola Road Division during the year

2017-2018
Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date
27-Dec-2017 10:00 29-Jan-2018 12:15 29-Jan-2018 12:15 29-May-2018 26-Jun-2018
Tender Document
Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 1 0 0
. Name of Tenderer/ | DateandTimeof =~ Tender Security = Tender Security =~ Name of Bank & Branch,  Tender Security  ,, IZ.“‘“*’
b2y Consultant Submission Type Amount Date of Issue Valid upto (Date) = V2 ;Dg{e‘;"m
1 MS. MA 29-Jan-2018 Bank Guarantee 5550000.00 ' Bank: Mercantile Bank 26-Jun-2018 29-May-2018
ENGINEERING-MS. 11:14 Limited
Shahid Brothers-Dhaly Branch: Bhola Branch.
Construction Ltd. (Joint 25-Jan-2018 11:33
Venture)
(JVCA- View Details)
Official Cost Estimate (In BDT)
221980960.529
Opening Report Header
S. Quoted Amount (in BDT) Discount in Discountin | Quoted Amount (in BDT)
No ETLDE AT AT Without Discount Percentage (%9 Amount with Discount
1 | MS. MA ENGINEERING-MS. Shahid Brothers-Dhaly 199782864477 0.000 0.000 199782864477
Construction Ltd. (Joint Venture)
Opening Report Footer

TOC Members

Committee Members ACE, Barisal Zone(Chairperson) SE, Barisal(RHD) E ; \ Q

Committee Role Chairperson Member Secretary
Designation Additional Chief Engineer Superintending Engineer ; ‘A_m/_‘/
PE Office Barisal Zone Barisal Zone
e
Hectronically Signed TOROn | 29 Jan 2018 12:23 29 Jan 2018 12:19 e [l adaisd
,,,:E, e CrE T
"e

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=149681&lotId=247362&frm=eval 13/ 10



Tender Opening Report 2 2/22/2018

Comments signed signed
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Individual Report 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
e View Notice
Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to

LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

(JVCA - View Details)

Bill of Quantities
Bill of Quantities
Unit Price e Total Price -
Item Cltelm_ Descriptionof = Measurement e Lo lss Ve kllpes
no. (LD W ltem Unit L LT In figures InWords In Figures InWords
) al In Wort n Wor
E (BDT) Loy (BDT) L2y
Maintain ;
Division 1 - Temp.Structures & One Thousand Seven mgiz;ilc(ihE'i\“E?Hun dred
1 General & Site | 01/01/02 | Equipment for the | day 180.000 1721.301 | Hundred and Twenty-One 309834.180 - gntrl
L : . and Thirty-Four point One
Facilities Maintenance and point Three Zero One Eight
Protection of Traffic 9
Division 1 - Sr;vitsion, d Seven Thousand Nine Seven Thousand Nine
2 | General&Site | 0100204 'r: g\’,‘j’;‘;esar; LS 1.000  7969.111 | Hundred and Sixty-Nine 7969.111 | Hundred and Sixty-Nine
Facilities € 9 point One One One point One One One
Boards
Division 1 - Provide and Two Lakh Ninety-Eight Two Lakh Ninety-Eight
3 | General &Site | 01/03/01 Remowe Sie LS 1.000  298614.761 ousand SixHundred 208614.761 | Thousand SixHundred
Facilit Laboratory & and Fourteen point Seven and Fourteen point Seven
acilities h ! g
Equipment SixOne SixOne
Division 1 - Maintain Site Six Thousand Nine Forty-One Thousand Five
4 General & Site | 01/03/02 L Month 6.000 6929.099 | Hundred and Twenty-Nine 41574.594 | Hundred and Seventy-
e aboratory ; - § SO -
Facilities point Zero Nine Nine Four point Five Nine Four
Roadway
Excavation in Eighty-Nine Thousand
Division 2 - Existing Pavement Two Hundred and Thirty- Five Hundred and Ninety-
5 Earthwork 02/02/03 cum 375671 238499 Eight point Four Nine Nine 89597.158 Seven point One Five
not reinforced Eight
concrete)
" Fifteen Lakh Fifty-Six
A Construction of h
Division 2 - p Two Hundred and Thirty- Thousand Seven
6 Earthwork 02/10/01 | Soil Earthen cum 6678.600 233.101 Three point One Zero One 1556788.339 Hundred and Eighty-Eight
Shoulders ] )
point Three Three Nine
Scarify, Mixand Twenty-Seven Lakh
Division 3 - Recompact ’ Seventy-One Thousand
7 | Paement 03/01/01 | Existing sqm 64149.750 43201 ng‘&hfe point Two 2771333.350 | Three Hundred and
work Pavement and/or Thirty-Three point Three
Shoulder Five
Division 3 - Three Thousand Nine 'EI:'hir:y—Tlr:]our L?]Ehsse')dyr']
8 | Pavement 03/02/01 | Sub-Base cum 882750 3924.899  Hundred and Twenty-Four | 3464704592 HOL:‘ dregfn% Fo r"eo.nt
work point Eight Nine Nine undre ur pol
Five Nine Two
Se\en Nenva Cifhil Al
Division 3 - Five Thousand Nine Sixty-N \
9 | Paement  03/03/01 ’;ggerﬁgate Base | cim 12703391 5909.401  Hundred and Nine point | 75069431.479 | Four H M_,Q_,
work w Four Zero One One pc
Nine
o o ) Sevent 4 \A.M/“/
Division 3 - Bituminous Prime )
10 | Paement | 930801 cont (Plant sqm 64149750  110.699 One Hundredand Ten 7101313.175 | Thous m
N a Dlamardt point SixNine Nine Hundre
”:E""m
https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=149681&formId=876083&frm=eval 12/ 10
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2/22/2018

11

12

13

14

15

wuin

Division 3 -
Pavement
work

03/07/01

Division 3 -
Pavement

03/10/01
work b

Diision3- | 43,10/0p
Pavement b

work

Division 3 -
Pavement
work

03/13/01

Division 6 -

Incidental 06/05/01

1 avcu)

Bituminous Tack

Coat (Plant Work) 64149.750

Dense Bituminous
Surfacing-Base
Course (Plant
Method) (Bitumen
Grade

60/70)

Dense Bituminous
Surfacing -
Wearing

Course (Plant
Method) (Bitumen
Grade

60/70)

3207.488

o
e
3

2565.990

Brick on End

Edging 22262.000

Road Marking-
Thermoplastic
Material

(indicate if screed
or spray
application)

445.240

17915.401

18106.201

Forty-One point Four Zero

41.401 One

Seventeen Thousand
Nine Hundred and Fifteen
point Four Zero One

Eighteen Thousand One
Hundred and Six point
Two Zero One

Ninety-Two point Seven

92.701 Zero One

Nine Hundred and Sixty-

962.101 Two point One Zero One

Grand Total:

2655863.800

57463433.723

46460330.704

2063709.662

428365.849

199782864477

point One Seven Five

Twenty-Six Lakh Fifty-Five
Thousand Eight Hundred
and Sixty-Three point
Eight

Five Crore Seventy-Four
Lakh Sixty-Three
Thousand Four Hundred
and Thirty-Three point
Seven Two Three

Four Crore Sixty-Four
Lakh Sixty Thousand
Three Hundred and Thirty
point Seven Zero Four

Twenty Lakh Sixty-Three
Thousand Seven
Hundred and Nine point
Six Six Two

Four Lakh Twenty-Eight
Thousand Three
Hundred and Sixty-Five
point Eight Four Nine

Nineteen Crore Ninety-
Seven Lakh Eighty-Two
Thousand Eight Hundred
and Sixty-Four point Four
Seven Seven

This Bill of Quantities is Electronically Signed by Mr. Md Uddin on behalf of M'S. MA ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

S. No.
1

Mapped Document Name

File Name

Rate Analysis 149681.pdf

File Size(In Kb)
459.04
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Individual Report 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-

Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

e View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Schedule of Day works

Item Goup Item Code (if Description of Measurement  Nominal Unit Price in Figures = Unit Price in Words = Total Price in Figures = Total Price in Words

(£ any) Item Unit Quantity (BOT) ( ( (

na NA NA NA NA 1 0.001 Zero point Zero Zero 0.001 Zero point Zero Zero
One One

Grand Total: 0.001 é’i"g point Zero Zero

This Schedule of Dayworks is Electronically Signed by Mr. Md Uddin on behalf of M'S. MA ENGINEERING-MS. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
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Individual Report 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-

Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

e View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Uddin on behalf of MS. MA ENGINEERING-M'S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
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Grand Summary Report 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Individual Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 149681 Invitation Reference No. : 05/e-GP/BZ/IPMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-

Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

=l View Notice

/-| Save AsPDF &5 Print

Tenderer/Consultant Name : M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

S. No. Form Name Amount (in BDT)
1 Bill of Quantities 199782864.477
2 Unconditional Discount Form 0.000
Grand Total 199782864.477
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Grand Summary Report 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 149681 Invitation Reference No. : 05/e-GP/BZ/IPMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-| with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-

Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

=l View Notice

/-| Save AsPDF &5 Print

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)

Form Name Amount in (BDT)
Bill of Quantities 199782864.477
Unconditional Discount Form 0.000
Grand Total 199782864.477
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Individual Report 2/22/2018

P

5. Welcome, MD. Nazul Islam | £ Logout

Last Login : Wednesday, 21 Feb, 2018 22:56:56

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
e View Notice
Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to

LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁ:‘, Aspects of Evaluation Measure of Rating Performance
Rating
25) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
" Year Counting Backward
2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 100.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years : ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
e Year Counting Backward Never
8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date bankrupt
9 | Total Turnover of last five (5) years (In BDT) 15000000000
Declaration
Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ‘4’

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Uddin on behalf of M'S. MA ENGINEERING-MS. Shahid Brothers-

Dhaly Construction Ltd. (Joint Venture)
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Individual Report 2/22/2018

P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone
Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-

Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018
e View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7
Item of Equipment Condition Owned, leased or to be purchased strz(t’élg?vsn:':"i;‘;:fgusr:n:;ed

Winch Machine & Piling Rig (750mm dia Pile) Good Owned 01 No. Owned

Pump for Dewatering Good Owned 02 Nos. Owned

Concrete Mixture Machine (with Hopper) Good Owned 02 Nos. Owned, 01 No Hire

Concrete Vibrator with Nozzde Good Owned 02 Nos. Owned, 01 No Hire

Pre-Stressing Tensioning Jack with Pump Good Owned 02 Nos. Owned

Pilling Equipment Set Good Owned 01 set. Owned

Pile Load test equipment with Hydraulic Jacks & accessories Good Owned 01 set. Owned

Steel Shutter for RC and PC Girder Good Owned 01 No. Owned

Form Mibrator Good Owned 01 No. Owned

Grout Pump Good Owned 01 No. Owned

Welding Machine Good Owned 01 No. Owned

Re-bar Cutter Good Owned 01 No. Owned

Asphalt Plant 40-60 ton/hour Good Owned 01 No. Owned

Motor Grader 120 HP Good Owned 01 No. Owned

Vibratory Roller 10 Tonne Good Owned 01 No. Owned

Pneumatic Tyre Roller 10 Tonne Good Owned 01 No. Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned 01 No. Owned g_}% M_ﬂ_/

PayLoader Good Owned 01 No. Owned

Air Compressor Good Owned 01 No. Owned \A_‘Afr&/‘\/

Dump Trucks 6-10 Tonne Good Owned 01 No. Owned ] Rl il
T
"

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=149681&formId=876079&frm=eval 22 10
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Water Tanker 3000 Litres Good Owned 01 No. Owned
Bitumen Pressure Sprayer (Hand Operated) Good Owned 01 No. Owned
Excavator Good Owned 01 No. Owned
5.
Elements of Activity Brief description of Activity
File Enclosed File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Uddin on behalf of M'S. MA ENGINEERING-MS. Shahid Brothers-Dhaly Construction
Ltd. (Joint Venture)

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Methodology 149681.pdf 156.88 4 Download

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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P

Last Login : Wednesday, 21 Feb, 2018 22:56:56 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 149681 Invitation Reference No. : 05/e-GP/BZ/PMP/BHO/2017-2018
Closing Date and Time : 29-Jan-2018 12:15 Opening Date and Time : 29-Jan-2018 12:15
Procuring Entity : Barisal Zone

Providing Maintenance work by Aggregate Base Type-l with DBS-Base course & DBS Wearing course from LRPS Ch. 0+000 to LRP004c
Brief : 140 Ch.4+800 & LRP010 450 Ch. 10+400 to LRP018950 Ch.19+000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-Charfassion-
Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

e View Notice

Package No Package Description

05/e-GP/BZ/PMP/BHO/2017-2018 Providing Maintenance work by Aggregate Base Type-I with DBS-Base course & DBS Wearing course from LRPS Ch. 0.00 to
LRP004c 140 Ch.4.800 & LRP010 450 Ch. 10.400 to LRP018950 Ch.19.000 of Bhola Parantalukdar hat-Borhanuddin-Lalmohon-
Charfassion-Charmanika Regional Highway R-890 under Bhola Road Division during the year 2017-2018

M/S. M.A. ENGINEERING-M/S. Shahid Brothers-Dhaly Construction Ltd. (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Md. Shahidul Hoque Chowdhury, Md. Mostafa, Md. Rafique Uddin
2. Registered e-mail ID of the Tenderer / JVCAPartner: mae.dha.shahidjv2018@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 15

4.2 Specific Experience in Construction Works of Tenderer

Brief
q description
P;‘l’i‘t‘;':g with
. . justifications
Role in Award  Completion Total Contract Name JUS
G b DG e Contract date date Value Address _of_the_
Tel / Fax similarity
e compared to
the PEs
requirements
Widening & surfacing work at 38+000 to 50+000 km & RCC pecutie
egp- box culvert with U-type wing wall at 39th km (ch 38+686m) at Prim RHgIZI) T Widening and
03/RHD/ACE/RZ/2016- | 40th km (ch. 39+366 m( 41stkm (ch. 40+211m) of Dinajpur- Conifa cor 13/10/2016 | 27/11/2017 | 188502956.000 Dina', ur surfacing
2017 chirirbondor-parbatipur Road under road division, Dinajpur Roa (ij work
during the year 2016-2017 Divisi
ivision
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
q Amount
Al (Taka or Equivalent Taka)
2012-13 to 2016-17 Shahid 4500000000.000
2012-13 10 2016-17 MA 2557721326.078
2012-13 to 2016-17 Dhaly 7564167417.000
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Md Uddin on behalf of M'S. MA ENGINEERING-MS. Shahid Brothers-Dhaly
Construction Ltd. (Joint Venture)
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) DCL_Completion Certificate_(08-17-4).pdf 2368.36

- B \ : ‘2
2 Valid Trade License (ITT 25.1.(f)) DCL_Trade license (17-18).pdf 1878.38 g—}%
3 TIN Certificate (ITT 25.1(g)) DCL_TIN_Crt_(17-18).pdf 1070.27 7 \A_M/-\/

4 VAT Certificate (ITT 25.1(g)) DCL_VAT_Certificate.pdf 564.47 ;

":3.‘:’-“""""
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10

1"

12

13

14

15

16

17

18

19

20

21

22

23

25

26

27

28

29

30

31

32

33

35

36

37

38

39

40

41

42

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Specific Experience Certificates (ITT 15.1(b))

Financial Capacity Certificates (ITT 16)

Financial Capacity Certificates (ITT 16)

TIN Certificate (ITT 25.1(g))
VAT Certificate (ITT 25.1(g))
Valid Trade License (ITT 25.1.(f))

General Experience Certificates (ITT 15.1(a))

DCL_Turnover_(List of Payment Crt)__ (12-13-16-17).pdf

DCL_Turnover_(Payment Crt)_(12-13-14-15).pdf

DCL_Turnover_(Payment Crt)_(15-16).pdf

DCL_Turnover_(Payment Crt)_(16-17).pdf

DCL_Turnover_(Sup Doc-JV-Ag)_P-01_(11-17).pdf

DCL_Turnover_(Sup Doc-JV-Ag)_P-02_(11-17).pdf

DCL_Auditors Report-(12-13).pdf

DCL_Auditors Report-(13-14).pdf

DCL_Auditors Report-(14-15).pdf

DCL_Auditors Report-(15-16).pdf

DCL_Auditors Report-(16-17).pdf

DCL_PWD_Enlistment (17-18).pdf
DCL_List of Key Personnel_(4-17).pdf
DCL_Memorandum and Articles of Association.pdf
DCL_NID of Managing Director..pdf
DCL_Company Organogram.pdf
DCL_DECLARATION.pdf
DCL_List of Equipment_(8-16).pdf
DCL_Certificate of Incorporation.pdf
DCL_Specific Exp__(Nakla Road).pdf

Tender Capacity with information of Existing Works_(R-
890-BHOLA).pdf

Creditline 149681 MApdf
Credit Line 149681 Shahid.jpg
Batching Plant Agreement 149681.pdf
TIN 2016-2017 for MApdf
VAT Certificate for MAjpg
Trade License_MAE_FY 2017-18.pdf
General Completion certificate for MAZp
Payment certificate-01 (S01-S09).zip
Payment certificate-07 S50-S51).zip
Payment certificate-06 (S39-S50).zip
Payment certificate-05 (S31-S38).zip
Payment certificate-04-(S24-S30).zip
Payment certificate-03 (S16-S23).zip
Payment certificate-02 (S10-S15).Zp
Payment Certificates-12(S73-S77).zip
Payment Certificates-11(S68-S72).zip

Payment certificate-10 (S61-S62).zp

509.24

2664.86

2622.14

2768.80

2785.02

2643.51

866.80

1057.63

1824.49

2628.29

2542.53

2554.06

497.55

2584.71

1154.73

1816.51

388.03

688.08

1869.21

2759.02

173.21

148.03

325.50

879.99

811.91

2312.85

808.50

1399.39

274891

2552.52

2544.57

2636.27

2280.76

2593.19

2448.50

2386.94

2509.15

2681.46

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=149681&formId=876076&frm=eval

# . Download
#_ Download
¥, Download
¥, Download
#. Download
¥, Download
#_ Download
#_ Download
# Download
¥, Download
¥, Download
¥, Download
# Download
¥, Download
¥, Download
# . Download
¥, Download
# Download
¥, Download
¥, Download
#_ Download
#_ Download
¥, Download
¥, Download
#_ Download
¥, Download
#_ Download
¥, Download
¥, Download
¥, Download
¥, Download
#_ Download
¥, Download
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43 R Payment certificate-09 (S56-S60).zip 2277.31 + Download
44 - Payment certificate-08 (S51-S55).zip 2081.49 ¥  Download
45 - Payment Certificates-16(S91-S92).zip 1698.09 ¥+ Download
46 - Payment Certificates-15(S88-S90).zip 2260.34 % Download
47 - Payment Certificates-14(S83-S87).zip 2099.44 ¥+ Download
48 R Payment Certificates-13(S78-S82).zip 242250 +  Download
49 - Payment Certificate MAE-17.zip 1143.68 ¥ Download
50 - JV-02(W-02-2017)ZEMAEJE.Zip 939.90 +  Download
51 B} JV-14 W-14-2015 Manikgonj MA-AC Zip 171843 ¥ Download
52 - JV-13 W-13-2015 Naogaon MAE-ZE Zip 982.18 ¥ Download
53 - JV-12 W-12-2015 Manikgonj MA-AC.zip 1624.46 ¥+  Download
54 - JV-06 W-06-2016(Purbachal New City Project) MAE- 1546.76 ¥  Download
RECL zip =t
55 - JV-05(W-05-2017)(Mrpur Bridge-Dhour Road) ZE-MAE.zip 559.55 +  Download
56 - JV-28 W-28-2013 Pabna MAE-MDC.Zip 983.74 ¥ Download
57 - JV-27 W-27-2013 Pabna MAE-MDC.Zp 1054.80 <+  Download
58 - JV-18 W-18-2014 Patnitola-Shapahar Nawabginj MAE- 1805.46 ¥+ Download
ZE Zip =t
59 - JV-16 W-16-2016 Chatmohor-Handial Pabna MAE-DCL zip 772.06 % Download
60 - BSc Engineering Certificate for PMpdf 192.95 ¥ Download
61 ; Equipment list MAE zip 2071.84 ¥ Download
62 - BSc Engineering Certificate.pdf 192.95 ¥ Download
63 - Technical personnel listjpg 324.34 ¥+ Download
64 - Propsed Technical Personnel Listjpg 32434 ¥ Download
65 - Past Performance Documents for MA pdf 4153 +  Download
66 - Daber Stay order (High court) for MApdf 1549.87 % Download
67 Specific Experience Certificates (ITT 15.1(b)) 3. Similar Nowabgong 11-47 Crore1.pdf 1995.78 ¥+ Download
68 Valid Trade License (ITT 25.1.() Trade licence-17-18.pdf 1803.04 % Download
69 TIN Certificate (ITT 25.1(g)) TIN_16-17.pdf 800.62 ¥ Download
70 VAT Certificate (ITT 25.1(g)) VAT _SBjpg 1218.46 ¥ Download
71 General Experience Certificates (ITT 15.1(a)) General Experince Road.pdf 275.59 ¥+ Download
72 General Experience Certificates (ITT 15.1(a)) GENAREL EXPERIENCE ....pdf 32.70 ¥ Download
73 Average Annual Construction Turnover Certificate Payment Certificate SB (3).pdf 659.84 ¥+ Download
(ITT31.1(c)) =
74 Average Annual Construction Tumnover Certificate Payment Certificate SB (4).pdf 1368.84 ¥ Download
(ITT31.1(c)) -
75 Average Annual Construction Turnover Certificate Payment Certificate SB (1).pdf 731.13 ¥+ Download
(ITT31.1(c)) -
76 Average Annual Construction Turnover Certificate Similar Work Road Madaripur.pdf 858.96 ¥+ Download
(ITT 31.1(c)) -
7 Average Annual Construction Turnover Certificate Payment Certificate. 2013-2014.pdf 863.30 ¥+ Download
(ITT 31.1(c)) -
78 Average Annual Construction Turnover Certificate Payment Certificate SB (5).pdf 1188.90 \
(ITT 31.1(c))
79 Average Annual Construction Turnover Certificate Payment Certificate SB (6).pdf 1764.78
(ITT31.1(c)) : Mﬁ/
80 Average Annual Construction Turnover Certificate Payment Certificate SB (2).pdf 115.01
(ITT31.1(c) wrlh SRR
”:E.wm
e LX0 byl
L. TR
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81 Average Annual Construction Turnover Certificate Payment Certificate 2015-2016.pdf 1409.29 ¥+ Download
(ITT31.1(c)) =
82 Average Annual Construction Turnover Certificate Payment Certificate 2015-2016(2).pdf 2228.40 ¥ Download
(ITT31.1(c)) =
83 Average Annual Construction Turnover Certificate Payment Certificate. 2014-2015.pdf 1058.11 ¥ Download
(ITT31.1(c)) =
84 Average Annual Construction Turnover Certificate Payment Certificate 16-17.pdf 737.78 ¥  Download
(ITT 31.1(c)) =
85 - Tender Capacity Shariatpur SB.pdf 84.12 ¥ Download
86 Average Annual Construction Turnover Certificate 11-12.pdf 2428.69 ¥ Download
(ITT 31.1(c)) =
87 Average Annual Construction Turnover Certificate 12-13.pdf 1937.08 ¥+ Download
(ITT 31.1(c)) =
88 Average Annual Construction Turnover Certificate 2012--2013.pdf 1069.72 ¥ Download
(ITT 31.1(c)) =
89 Average Annual Construction Turnover Certificate 2013-2014.pdf 1147.59 ¥  Download
(ITT 31.1(c)) =
90 Average Annual Construction Turnover Certificate 12013--2014.pdf 1457.16 ¥ Download
(ITT 31.1(c)) =
91 Average Annual Construction Turnover Certificate 2014-2015.pdf 1612.07 ¥+ Download
(ITT 31.1(c)) =
92 Average Annual Construction Turnover Certificate 2014--2015 a.pdf 1539.62 ¥ Download
(ITT 31.1(c)) —
93 Average Annual Construction Turnover Certificate 2015-2016 B.pdf 849.30 ¥ Download
(ITT31.1(c)) =
94 Average Annual Construction Turnover Certificate 2015-2016.pdf 1328.70 ¥+ Download
(ITT 31.1(c)) =
95 Average Annual Construction Turnover Certificate 2015-2016Apdf 194459 ¥ Download
(ITT 31.1(c)) =
96 Average Annual Construction Turnover Certificate payment Bh-2.pdf 2269.13 ¥ Download
(ITT 31.1(c)) =
97 Average Annual Construction Turnover Certificate Payment Certificate 2012-2013.pdf 57.61 ¥ Download
(ITT 31.1(c)) =
98 Average Annual Construction Turnover Certificate Payment Certificate 2013-2014.pdf 863.30 ¥+ Download
(ITT 31.1(c)) =
99 Average Annual Construction Turnover Certificate Payment Certificate 2014-2015.pdf 1058.11 ¥ Download
(ITT31.1(c)) pu
100 Average Annual Construction Turnover Certificate payment1.pdf 2269.13 ¥ Download
(ITT31.1(c)) =
101 Average Annual Construction Turnover Certificate PaymentCertificate 3.pdf 1105.40 ¥ Download
(ITT 31.1(c)) =
102 Average Annual Construction Turnover Certificate PaymentCertificate2.pdf 1109.21 ¥ Download
(ITT 31.1(c)) =
103 Average Annual Construction Turnover Certificate PaymentCertificate4.pdf 1508.48 ¥ Download
(ITT 31.1(c)) =
104 Average Annual Construction Turnover Certificate Trun over 2012-2013.pdf 989.83 ¥+ Download
(ITT 31.1(c)) pu
105 Average Annual Construction Turnover Certificate Trun over 2013-2014.pdf 895.68 ¥+ Download
(ITT31.1(c)) =
106 Average Annual Construction Turnover Certificate Trun over 2014-2015.pdf 1297.76 ¥ Download
(ITT 31.1(c)) =
107 Average Annual Construction Turnover Certificate Trun over 2015-2016 (2).pdf 799.61 ¥+ Download
(ITT 31.1(c)) =
108 Average Annual Construction Turnover Certificate Trun over 2015-2016.pdf 1802.78 ¥  Download
(ITT 31.1(c)) =
109 Average Annual Construction Turnover Certificate Trun over 2016-2017.pdf 824.78 ¥  Download
(ITT 31.1(c)) =
110 Specific Experience Certificates (ITT 15.1(b)) Dinajpur 18 cr Certificate.pdf 154.12 4 Download
111 - manpwoer new1.pdf 2380.64 4 Download
112 - Manpwoer new .pdf 2738.26 + Download
113 - List of Equipment and Lease agreement.pdf 1702.19 \ 2
114 - New Equipment 1.pdf 2359.96 g}%
115 - 149681 copy.pdf 1461.50 / \A_A/w/-\/
116 Financial Capacity Certificates (ITT 16) DCL_Line of Credit Crt_(e-PW3-7)_(R-890-BHOLA).pdf 596.65 Lo I T
ve ‘s sy Fromt
- e
e TR
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