Rate Analysis on the basis of RHD Schedule of rate 2015

Name of Work: - Replacement of existing old damaged bailey bridge by Construction of 37.92m long R.C.C
P.C girder bridge (Plashbari) at 7th km with Toe wall, U drain, Slope Protection & Cross
Drain in Periodic Maintenance Programme (B&C) of Rajshahi-Damkurahat-Kakanhat-
Amnura Road under RHD Road Division Rajshahi during the year 2017-2018.

Tender No. e- e-GP/RJZ/PMP(B&C)/01/2017-2018 Tender ID No. 154367
Agency : M.M Builders & Engineers Ltd-M/S. A.S Construction- M/S. Don Enterprise-JV
Analysis of Major Items
Major Items with Code Unit Asin Rate Deviation Remarks in
RHD Rate | Quoted by compared RHD
Schedule, Tenderer Rate Schedule
2015 prevailing local

market price

04/01/01c  Bored pile cast in place piles (dia 750 mm) | LM 7,214.00 | 7049.945 2.27% less

05/01/02b  Concrete class-20 (Foundation) (Concrete Cum 11,925.00 | 11974.035 0.41% above
Mixer)

05/01/02¢  Concrete class - 20 (Vertical member col. Cum 15,054.00 | 13980.671 7.13% less Cost of
ost 0

pier, abutment / wing wall,culvert etc.) materials as
quoted are very

(Concrete Mixer)
close to the

05/01/02m  Concrete Class - 40 (Pre-stressed Girder) Cum 24,558.00 | 21675.525 11.73% less cost of present
local market

{Concrete Mixer) :
price as well as

Analysis of Major Materials RHD rates
Description of Major Materials Unit Asin Rate Deviation schedule, so
RHD Rate | Quoted by rates are
Schedule, Tenderer considered
2015 workable by
Cement Tonne | 10764.00 10000.00 7.09% less TEC.
High Yield Reinforcement Bars Tonne | 65640.00 | 55000.01 16.20% less
Crushed Boulder (Average Size <25mm) Cum | 4800.00 5200.01 8.33% above
Sand FM>2.50 Cum 1700.00 1500.00 11.74% less
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