



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/11/ACE Khu/2017-2018

Lot No. and Description : Single & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M/S Shahana Construction	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	RAB-RC (PVT) LIMITED- Md.Mejanur Rahman=JV	Wahid Construction Ltd.
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes	Yes	NA
Joint Venture Agreement	NA	Yes	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA	NA	NA
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	23 Dec 2017 12:38	23 Dec 2017 12:39	24 Dec 2017 13:45
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/11/ACE Khu/2017-2018 & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

Lot No. and Description : Single & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Shahana Construction	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Wahid Construction Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, I

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ
 পাবনা পরিদপ্তর ও পোষ্ট অফিস
 পাবনা জেলা পরিদপ্তর, পাবনা

Signed Tender Evaluation Report 2 On	23 Dec 2017 12:38	23 Dec 2017 12:40	24 Dec 2017 13:45
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/11/ACE Khu/2017-2018 & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

Lot No. and Description : Single & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Wahid Construction Ltd. (Winner)	95414716.240	85873244.616	9541471.624	10.000
L2	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)	95414716.240	98065769.223	-2651052.983	-2.779
L3	RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV	95414716.240	99998614.744	-4583898.504	-4.805
L4	M/S Shahana Construction	95414716.240	104863986.136	-9449269.896	-9.904

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Wahid Construction Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
------	----------------------	-----------------------------	-------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 3 On	02 Jan 2018 13:18	02 Jan 2018 13:19	02 Jan 2018 16:32
Comments	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018

Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

Tender Package No. and Description : e-GP/11/ACE Khu/2017-2018 & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

Lot No. and Description : Single & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Wahid Construction Ltd.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	02 Jan 2018 17:23	02 Jan 2018 17:21	02 Jan 2018 16:33
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রকৌশলী ও মহাপ্রকৌশল বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	MS Shahana Construction	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI) - MS. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA- View Details)	-	View Evaluation Status
3	RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV (JVCA- View Details)	-	View Evaluation Status
4	Wahid Construction Ltd.	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	126655	Invitation Reference No. :	e-GP/11/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.		
View Notice			

Package No. :	e-GP/11/ACE Khu/2017-2018		
Package Description :	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	126655	Invitation Reference No. :	e-GP/11/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.		
			<div> View Notice</div>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/11/ACE Khu/2017-2018 & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.		
Lot No. and Description :	Single & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Khulna Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Tathya	11-Nov-2017		
The Daily khabar	10-Nov-2017		
The Bangladesh Today	11-Nov-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
08-Nov-2017 22:45	11-Dec-2017 13:00

Opening Date and Time	
Original Date and Time	
11-Dec-2017 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	4	0	3

TOC Members	
Committee Members	Md. Ruhul Amin (TEC) Md. Suruz Ma, TOC, TEC, Khu

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	11 Dec 2017 13:06	11 Dec 2017 13:05
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Wednesday, 17 Jan, 2018 11:37:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	126655	Invitation Reference No. :	e-GP/11/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/11/ACE Khu/2017-2018 & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.		
Lot No. and Description :	Single & Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
08-Nov-2017 22:45	11-Dec-2017 13:00	11-Dec-2017 13:00	10-Apr-2018	08-May-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	3

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Shahana Construction	11-Dec-2017 00:22	Bank Guarantee	2400000.00	Bank: Mercantile Bank Limited Branch: Chuadanga Branch. 10-Dec-2017 13:47	08-May-2018	10-Apr-2018
2	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) (JVCA - View Details)	11-Dec-2017 10:41	Bank Guarantee	2400000.00	Bank: AB Bank Limited Branch: Jessore Branch (ABBL) 10-Dec-2017 17:12	08-May-2018	10-Apr-2018
3	RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV (JVCA - View Details)	11-Dec-2017 00:05	Bank Guarantee	2400000.00	Bank: United Commercial Bank Limited Branch: Jhenaidah Branch 10-Dec-2017 16:05	08-May-2018	10-Apr-2018
4	Wahid Construction Ltd.	10-Dec-2017 18:00	Pay Order	2400000.00	Bank: Agrani Bank Limited Branch: JHENAI DAH 10-Dec-2017 16:37	08-May-2018	10-Apr-2018

Official Cost Estimate (In BDT)	
95414716.240	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted w
1	Wahid Construction Ltd.	85873244.616	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NLT JV)	98065769.223	0.000	0.000	98065769.223
3	RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV	99998614.744	0.000	0.000	99998614.744
4	MS Shahana Construction	104863986.136	0.000	0.000	104863986.136

Opening Report Footer

TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	11 Dec 2017 13:08	11 Dec 2017 13:10
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	126655	Invitation Reference No. :	e-GP/11/ACE Khu/2017-2018
Closing Date and Time :	11-Dec-2017 13:00	Opening Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/11/ACE Khu/2017-2018	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

M/S Shahana Construction

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight
2	General & Site Facilities.	01/02/05	Provision, Maintenance of Survey Equipment	Month	6.000	368.715	Three Hundred and Sixty-Eight point Seven One Five	2212.290	Two Thousand Two Hundred and Twelve point Two Nine
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	741.573	Seven Hundred and Forty-One point Five Seven Three	4449.438	Four Thousand Four Hundred and Forty-Nine point Four Three Eight
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	246966.401	Two Lakh Forty-Six Thousand Nine Hundred and Sixty-Six point Four Zero One	246966.401	Two Lakh Forty-Six Thousand Nine Hundred and Sixty-Six point Four Zero One
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight	37078.668	Thirty-Seven Thousand AND Seventy-Eight point Six Six Eight
6	Earth works	02/02/02	Roadway excavation in suitable soil	Cum	2379.600	167.472	One Hundred and Sixty-Seven point Four Seven Two	398516.371	Three Lakh Ninety-Eight Thousand Five Hundred and Sixteen point Three Seven One
7	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	413.570	259.963	Two Hundred and Fifty-Nine point Nine Six Three	107512.898	One Lakh Seven Thousand Five Hundred and Twelve point Eight Nine Eight
8	Earth works	02/06/02	Embankment fill from borrow pit in contractors arranged land	Cum	12802.230	298.813	Two Hundred and Ninety-Eight point Eight One Three	3825472.753	Thirty-Eight Lakh Twenty-Five Thousand Four Hundred and Seventy-Two point Seven Five Three
9	Earth works	02/08/01	Improved Subgrade.	Cum	1814.400	909.529	Nine Hundred and Nine point Five Two Nine	1650249.418	Sixteen Lakh Fifty Thousand Nine Hundred and Eight
10	Pavement works	03/01/01	Scarify, Mix and Recompacted Existing Pavement and or Shoulder	Sqm	17382.000	46.055	Forty-Six point Zero Five Five	800528.010	Eight Hundred and Eight

Signed

AAM

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

11	Pavement works	03/02/01	Sub Base	Cum	907.200	4504.749	Four Thousand Five Hundred and Four point Seven Four Nine	4086708.293	Forty Lakh Eighty-Six Thousand Seven Hundred and Eight point Two Nine Three
12	Pavement works	03/03/01	Aggregate Base Type - I	Cum	3514.500	7396.203	Seven Thousand Three Hundred and Ninety-Six point Two Zero Three	25993955.444	Two Crore Fifty-Nine Lakh Ninety-Three Thousand Nine Hundred and Fifty-Five point Four Four Four
13	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	23430.000	119.636	One Hundred and Nineteen point Six Three Six	2803071.480	Twenty-Eight Lakh Three Thousand AND Seventy-One point Four Eight
14	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	34430.000	43.592	Forty-Three point Five Nine Two	1500872.560	Fifteen Lakh Eight Hundred and Seventy-Two point Five Six
15	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1175.600	21896.992	Twenty-One Thousand Eight Hundred and Ninety-Six point Nine Nine Two	25742103.795	Two Crore Fifty-Seven Lakh Forty-Two Thousand One Hundred and Three point Seven Nine Five
16	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	1446.500	21896.992	Twenty-One Thousand Eight Hundred and Ninety-Six point Nine Nine Two	31673998.928	Three Crore Sixteen Lakh Seventy-Three Thousand Nine Hundred and Ninety-Eight point Nine Two Eight
17	Pavement works	03/13/01	Brick on End Edging	Lin.m	8520.000	116.427	One Hundred and Sixteen point Four Two Seven	991958.040	Nine Lakh Ninety-One Thousand Nine Hundred and Fifty-Eight point Zero Four
18	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	175.280	684.983	Six Hundred and Eighty-Four point Nine Eight Three	120063.820	One Lakh Twenty Thousand AND Sixty-Three point Eight Two
19	Incidentals	06/10/01	Traffic Signs	No	20.000	7711.127	Seven Thousand Seven Hundred and Eleven point One Two Seven	154222.540	One Lakh Fifty-Four Thousand Two Hundred and Twenty-Two point Five Four
20	Incidentals	06/10/02	Sign Post	No	20.000	4325.845	Four Thousand Three Hundred and Twenty-Five point Eight Four Five	86516.900	Eighty-Six Thousand Five Hundred and Sixteen point Nine
21	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	50.000	1798.763	One Thousand Seven Hundred and Ninety-Eight point Seven Six Three	89938.150	Eighty-Nine Thousand Nine Hundred and Thirty-Eight point One Five
22	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	7.000	8348.743	Eight Thousand Three Hundred and Forty-Eight point Seven Four Three	58441.201	Fifty-Eight Thousand Four Hundred and Forty-One point Two Zero One
23	Incidentals	Special	Construction of concrete U drain	Lin.m	120.000	27191.023	Twenty-Seven Thousand One Hundred and Ninety-One point Zero Two Three	3262922.760	Thirty-Two Lakh Sixty-Two Thousand Nine Hundred and Twenty-Two point Seven Six
24	Incidentals	06/17/01b	RCC Palisiding(3m post, 150mm x 150mm)	Lin.m	200.000	6100.231	Six Thousand One Hundred point Two Three One	1220046.200	Twelve Lakh Twenty Thousand AND Forty-Six point Two
							Grand Total:	104863986.136	Ten Crore Forty-Eight Lakh Sixty-Three Thousand Nine Hundred and Eighty-Six point One Three Six

This Bill of Quantities is Electronically Signed by Mr. Md. Islam on behalf of MS Shahana Construction

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	In
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	494.382	Four H Ninety- Eight T

Signed
AAM
কাজী আব্দুল আল-মামুন
মোঃমামুন
স্বাক্ষরিত এবং স্বাক্ষরিত নিম্ন
স্বাক্ষরিত এবং স্বাক্ষরিত নিম্ন
স্বাক্ষরিত এবং স্বাক্ষরিত নিম্ন

2	General & Site Facilities.	01/02/05	Provision, Maintenance of Survey Equipment	Month	6.000	432.584	Four Hundred and Thirty-Two point Five Eight Four	2595.504	Two thousand Five Hundred and Ninety-Five point Five Zero Four
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	24972.634	Twenty-Four Thousand Nine Hundred and Seventy-Two point Six Three Four	24972.634	Twenty-Four Thousand Nine Hundred and Seventy-Two point Six Three Four
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
6	Earth works	02/02/02	Roadway excavation in suitable soil	Cum	2379.600	130.599	One Hundred and Thirty point Five Nine Nine	310773.380	Three Lakh Ten Thousand Seven Hundred and Seventy-Three point Three Eight
7	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	413.570	214.644	Two Hundred and Fourteen point Six Four Four	88770.319	Eighty-Eight Thousand Seven Hundred and Seventy point Three One Nine
8	Earth works	02/06/02	Embankment fill from borrow pit in contractors arranged land	Cum	12802.230	195.611	One Hundred and Ninety-Five point Six One One	2504257.013	Twenty-Five Lakh Four Thousand Two Hundred and Fifty-Seven point Zero One Three
9	Earth works	02/08/01	Improved Subgrade.	Cum	1814.400	730.573	Seven Hundred and Thirty point Five Seven Three	1325551.651	Thirteen Lakh Twenty-Five Thousand Five Hundred and Fifty-One point Six Five One
10	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	17382.000	37.326	Thirty-Seven point Three Two Six	648800.532	Six Lakh Forty-Eight Thousand Eight Hundred point Five Three Two
11	Pavement works	03/02/01	Sub Base	Cum	907.200	3462.962	Three Thousand Four Hundred and Sixty-Two point Nine Six Two	3141599.126	Thirty-One Lakh Forty-One Thousand Five Hundred and Ninety-Nine point One Two Six
12	Pavement works	03/03/01	Aggregate Base Type - I	Cum	3514.500	6678.857	Six Thousand Six Hundred and Seventy-Eight point Eight Five Seven	23472842.927	Two Crore Thirty-Four Lakh Seventy-Two Thousand Eight Hundred and Forty-Two point Nine Two Seven
13	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	23430.000	120.022	One Hundred and Twenty point Zero Two Two	2812115.460	Twenty-Eight Lakh Twelve Thousand One Hundred and Fifteen point Four Six
14	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	34430.000	45.005	Forty-Five point Zero Zero Five	1549522.150	Fifteen Lakh Forty-Nine Thousand Five Hundred and Twenty-Two point One Five
15	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1175.600	22650.505	Twenty-Two Thousand Six Hundred and Fifty point Five Zero Five	26627933.678	Two Crore Sixty-Six Lakh Twenty-Seven Thousand Nine Hundred and Thirty-Three point Six Seven Eight
16	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	1446.500	22550.502	Twenty-Two Thousand Five Hundred and Fifty point Five Zero Two	32619301.143	Three Crore Twenty-Six Lakh Nineteen Thousand Three Hundred and One point One Four Three
17	Pavement works	03/13/01	Brick on End Edging	Lin.m	8520.000	102.005	One Hundred and Two point Zero Zero Five	869082.600	Eight Lakh Sixty-Nine Thousand AND Eighty-Two point Six
18	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	175.280	812.023	Eight Hundred and Twelve point Zero Two Three	142331.391	One Lakh Forty-Two Thousand Three Hundred and Thirty-One point Three Nine One
19	Incidentals	06/10/01	Traffic Signs	No	20.000	2776.006	Two Thousand Seven Hundred and Seventy-Six point Zero Zero Six	55520.120	Fifty-Five Thousand Five Hundred and Twenty point One Two
20	Incidentals	06/10/02	Sign Post	No	20.000	1853.933	One Thousand Eight Hundred and Fifty-Three point Nine Three Three	37078.660	Thirty-Seven Thousand AND Seventy-Eight point Six Six
21	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	50.000	1773.225	One Thousand Seven Hundred and Seventy-Three point Two Two Five	88661.250	Eighty-Eight Thousand Six Hundred and Sixty-One point
22	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	7.000	5193.401	Five Thousand One Hundred and Ninety-Three point Four Zero One	36353.807	Thirty-Six Thousand Three Hundred and Seventy-Three point
							Six Thousand One Hundred and Seventy		Seven Thousand

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

23	Incidentals	Special	Construction of concrete U drain	Lin.m	120.000	6179.778	ninere hundred and Seventy-Nine point Seven Seven Eight	741573.360	thousand five hundred and Seventy-Three point Three Six
24	Incidentals	06/17/01b	RCC Palisiding(3m post, 150mm x 150mm)	Lin.m	200.000	4791.112	Four Thousand Seven Hundred and Ninety-One point One One Two	958222.400	Nine Lakh Fifty-Eight Thousand Two Hundred and Twenty-Two point Four
							Grand Total:	98065769.223	Nine Crore Eighty Lakh Sixty-Five Thousand Seven Hundred and Sixty-Nine point Two Two Three

This Bill of Quantities is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV (JVCA - View Details)									
Bill of Quantities									
Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.									
Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight
2	General & Site Facilities.	01/02/05	Provision, Maintenance of Survey Equipment	Month	6.000	368.715	Three Hundred and Sixty-Eight point Seven One Five	2212.290	Two Thousand Two Hundred and Twelve point Two Nine
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	741.573	Seven Hundred and Forty-One point Five Seven Three	4449.438	Four Thousand Four Hundred and Forty-Nine point Four Three Eight
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	246966.401	Two Lakh Forty-Six Thousand Nine Hundred and Sixty-Six point Four Zero One	246966.401	Two Lakh Forty-Six Thousand Nine Hundred and Sixty-Six point Four Zero One
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight	37078.668	Thirty-Seven Thousand AND Seventy-Eight point Six Six Eight
6	Earth works	02/02/02	Roadway excavation in suitable soil	Cum	2379.600	167.472	One Hundred and Sixty-Seven point Four Seven Two	398516.371	Three Lakh Ninety-Eight Thousand Five Hundred and Sixteen point Three Seven One
7	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	413.570	259.963	Two Hundred and Fifty-Nine point Nine Six Three	107512.898	One Lakh Seven Thousand Five Hundred and Twelve point Eight Nine Eight
8	Earth works	02/06/02	Embankment fill from borrow pit in contractors arranged land	Cum	12802.230	292.633	Two Hundred and Ninety-Two point Six Three Three	3746354.972	Thirty-Seven Lakh Forty-Six Thousand Three Hundred and Fifty-Four point Nine Seven Two
9	Earth works	02/08/01	Improved Subgrade.	Cum	1814.400	909.529	Nine Hundred and Nine point Five Two Nine	1650249.418	Sixteen Lakh Fifty Thousand Two Hundred and Forty-Nine point Four One Eight
10	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	17382.000	46.055	Forty-Six point Zero Five Five	800528.010	Eight Lakh Five Hundred and Twenty-Eight point Zero One
11	Pavement works	03/02/01	Sub Base	Cum	907.200	4504.749	Four Thousand Five Hundred and Four point Seven Four Nine	4086708.293	Forty Lakh Eighty-Six Thousand Seven Hundred and Eight point Two Nine Three
12	Pavement works	03/03/01	Aggregate Base Type - I	Cum	3514.500	6967.082	Six Thousand Nine Hundred and Sixty-Seven point Zero Eight Two	24485809.689	Two Crore Forty-Four Lakh Eighty-Five Thousand Eight Hundred and Nine point Six Eight
13	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	23430.000	119.636	One Hundred and Nineteen point Six Three Six	2803071.480	Twen Three Sever Eight
14	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	34430.000	43.592	Forty-Three point Five Nine Two	1500872.560	Fifteen Hund


Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃআমার
পাক পবিত্রম ও মহাদিক বিভাগ
পাক পবিত্রম ও মোঃ মামুন
পাকপবিত্রম বিভাগ

									Two point Five Six
15	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1175.600	20605.177	Twenty Thousand Six Hundred and Five point One Seven Seven	24223446.081	Two Crore Forty-Two Lakh Twenty-Three Thousand Four Hundred and Forty-Six point Zero Eight One
16	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	1446.500	20681.496	Twenty Thousand Six Hundred and Eighty-One point Four Nine Six	29915783.964	Two Crore Ninety-Nine Lakh Fifteen Thousand Seven Hundred and Eighty-Three point Nine Six Four
17	Pavement works	03/13/01	Brick on End Edging	Lin.m	8520.000	116.427	One Hundred and Sixteen point Four Two Seven	991958.040	Nine Lakh Ninety-One Thousand Nine Hundred and Fifty-Eight point Zero Four
18	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	175.280	684.983	Six Hundred and Eighty-Four point Nine Eight Three	120063.820	One Lakh Twenty Thousand AND Sixty-Three point Eight Two
19	Incidentals	06/10/01	Traffic Signs	No	20.000	7711.127	Seven Thousand Seven Hundred and Eleven point One Two Seven	154222.540	One Lakh Fifty-Four Thousand Two Hundred and Twenty-Two point Five Four
20	Incidentals	06/10/02	Sign Post	No	20.000	4325.845	Four Thousand Three Hundred and Twenty-Five point Eight Four Five	86516.900	Eighty-Six Thousand Five Hundred and Sixteen point Nine
21	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	50.000	1785.008	One Thousand Seven Hundred and Eighty-Five point Zero Zero Eight	89250.400	Eighty-Nine Thousand Two Hundred and Fifty point Four
22	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	7.000	8270.539	Eight Thousand Two Hundred and Seventy point Five Three Nine	57893.773	Fifty-Seven Thousand Eight Hundred and Ninety-Three point Seven Seven Three
23	Incidentals	Special	Construction of concrete U drain	Lin.m	120.000	27191.023	Twenty-Seven Thousand One Hundred and Ninety-One point Zero Two Three	3262922.760	Thirty-Two Lakh Sixty-Two Thousand Nine Hundred and Twenty-Two point Seven Six
24	Incidentals	06/17/01b	RCC Palisiding(3m post, 150mm x 150mm)	Lin.m	200.000	6100.231	Six Thousand One Hundred point Two Three One	1220046.200	Twelve Lakh Twenty Thousand AND Forty-Six point Two
							Grand Total:	99998614.744	Nine Crore Ninety-Nine Lakh Ninety-Eight Thousand Six Hundred and Fourteen point Seven Four Four

This Bill of Quantities is Electronically Signed by Mr. Md Mizanur Rahman on behalf of RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV

Wahid Construction Ltd.									
Bill of Quantities									
Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.									
Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	6145.247	Six Thousand One Hundred and Forty-Five point Two Four Seven	6145.247	Six Thousand One Hundred and Forty-Five point Two Four Seven
2	General & Site Facilities.	01/02/05	Provision, Maintenance of Survey Equipment	Month	6.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	5383.236	Five Thousand Three Hundred and Eighty-Three point Two Three Six
3	General & Site Facilities.	01/02/07	Progress of Photographs	Month	6.000	743.575	Seven Hundred and Forty-Three point Five Seven Five	4461.450	Four Thousand Four Hundred and Sixty-One point Four Five
4	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	124243.102	One Lakh Twenty-Four Thousand Two Hundred and Forty-Three point One Zero Two	124243.102	One Lakh Twenty-Four Thousand Two Hundred and Forty-Three point One Zero Two
5	General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	6.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	36871.494	Thirt Eigh Seve Nine
									Three

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার
 সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার


6	Earth works	02/02/02	Roadway excavation in suitable soil	Cum	2379.600	146.667	One Hundred and Forty-Six point Six Six Seven	349008.793	Thousand AND Eight point Seven Nine Three
7	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	413.570	228.808	Two Hundred and Twenty-Eight point Eight Zero Eight	94628.125	Ninety-Four Thousand Six Hundred and Twenty-Eight point One Two Five
8	Earth works	02/06/02	Embankment fill from borrow pit in contractors arranged land	Cum	12802.230	193.698	One Hundred and Ninety-Three point Six Nine Eight	2479766.347	Twenty-Four Lakh Seventy-Nine Thousand Seven Hundred and Sixty-Six point Three Four Seven
9	Earth works	02/08/01	Improved Subgrade.	Cum	1814.400	776.115	Seven Hundred and Seventy-Six point One One Five	1408183.056	Fourteen Lakh Eight Thousand One Hundred and Eighty-Three point Zero Five Six
10	Pavement works	03/01/01	Scarify, Mix and Recompact Existing Pavement and or Shoulder	Sqm	17382.000	39.898	Thirty-Nine point Eight Nine Eight	693507.036	Six Lakh Ninety-Three Thousand Five Hundred and Seven point Zero Three Six
11	Pavement works	03/02/01	Sub Base	Cum	907.200	3264.971	Three Thousand Two Hundred and Sixty-Four point Nine Seven One	2961981.691	Twenty-Nine Lakh Sixty-One Thousand Nine Hundred and Eighty-One point Six Nine One
12	Pavement works	03/03/01	Aggregate Base Type - I	Cum	3514.500	6069.048	Six Thousand AND Sixty-Nine point Zero Four Eight	21329669.196	Two Crore Thirteen Lakh Twenty-Nine Thousand Six Hundred and Sixty-Nine point One Nine Six
13	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	23430.000	102.649	One Hundred and Two point Six Four Nine	2405066.070	Twenty-Four Lakh Five Thousand AND Sixty-Six point Zero Seven
14	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	34430.000	36.011	Thirty-Six point Zero One One	1239858.730	Twelve Lakh Thirty-Nine Thousand Eight Hundred and Fifty-Eight point Seven Three
15	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1175.600	18596.668	Eighteen Thousand Five Hundred and Ninety-Six point Six Six Eight	21862242.901	Two Crore Eighteen Lakh Sixty-Two Thousand Two Hundred and Forty-Two point Nine Zero One
16	Pavement works	03/10/02b	DBS -Wearing Course (Plant Method) bitumeen grade 60/70	Cum	1446.500	18778.567	Eighteen Thousand Seven Hundred and Seventy-Eight point Five Six Seven	27163197.166	Two Crore Seventy-One Lakh Sixty-Three Thousand One Hundred and Ninety-Seven point One Six Six
17	Pavement works	03/13/01	Brick on End Edging	Lin.m	8520.000	99.799	Ninety-Nine point Seven Nine Nine	850287.480	Eight Lakh Fifty Thousand Two Hundred and Eighty-Seven point Four Eight
18	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if seccred or spray application)	Sqm	175.280	767.994	Seven Hundred and Sixty-Seven point Nine Nine Four	134613.988	One Lakh Thirty-Four Thousand Six Hundred and Thirteen point Nine Eight Eight
19	Incidentals	06/10/01	Traffic Signs	No	20.000	5216.484	Five Thousand Two Hundred and Sixteen point Four Eight Four	104329.680	One Lakh Four Thousand Three Hundred and Twenty-Nine point Six Eight
20	Incidentals	06/10/02	Sign Post	No	20.000	2479.667	Two Thousand Four Hundred and Seventy-Nine point Six Six Seven	49593.340	Forty-Nine Thousand Five Hundred and Ninety-Three point Three Four
21	Incidentals	06/15/01	Concrete guide Post (1.6m long, 200mm dia)	No	50.000	1570.136	One Thousand Five Hundred and Seventy point One Three Six	78506.800	Seventy-Eight Thousand Five Hundred and Six point Eight
22	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	7.000	5901.304	Five Thousand Nine Hundred and One point Three Zero Four	41309.128	Forty-One Thousand Three Hundred and Nine point One Two Eight
23	Incidentals	Special	Construction of concrete U drain	Lin.m	120.000	10446.923	Ten Thousand Four Hundred and Forty-Six point Nine Two Three	1253630.760	Twelve Thousand Three Hundred and Thirty point Six
24	Incidentals	06/17/01b	RCC Palisiding(3m post, 150mm x 150mm)	Lin.m	200.000	5983.799	Five Thousand Nine Hundred and Eighty-Three	1196759.800	Eleven Thousand Seven Hundred and Fifty-Nine point Eight

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মহাসড়ক বিভাগ
 নতুন পরিচালন ও সড়ক মহাসড়ক
 বাংলাদেশ সরকার

			x 100000000				point Seven Nine Nine		hundred and fifty-nine point Eight
							Grand Total:	85873244.616	Eight Crore Fifty-Eight Lakh Seventy-Three Thousand Two Hundred and Forty-Four point Six One Six

This Bill of Quantities is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rates - 126655.pdf	232.92	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মহাপ্রকৃত বিভাগ
নতুন পরিচয় ও নতুন মহাপ্রকৃত
নতুন পরিচয় ও নতুন মহাপ্রকৃত

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/11/ACE Khu/2017-2018	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

M/S Shahana Construction

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Islam on behalf of M/S Shahana Construction

 RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV
 (JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Mzanur Rahman on behalf of RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV

Wahid Construction Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 পরিচালনা বিভাগ
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	126655
Closing Date and Time :	11-Dec-2017 13:00
Procuring Entity :	Khulna Zone
Brief :	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.
Invitation Reference No. :	e-GP/11/ACE Khu/2017-2018
Opening Date and Time :	11-Dec-2017 13:00

[View Notice](#)

Package No	Package Description
e-GP/11/ACE Khu/2017-2018	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

M/S Shahana Construction

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	414	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	915768.414	Nine Lakh Fifteen Thousand Seven Hundred and Sixty-Eight point Four One Four	I AGREE
2	Earth works	02/02/05	Deduction of Value of Suitable Soil Recovered from Existing Road	Cum	2380	92.001	Ninety-Two point Zero Zero One	218962.380	Two Lakh Eighteen Thousand Nine Hundred and Sixty-Two point Three Eight	I AGREE
Grand Total:								1134730.794	Eleven Lakh Thirty-Four Thousand Seven Hundred and Thirty point Seven Nine Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Islam on behalf of M/S Shahana Construction

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	414	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	915768.414	Nine Lakh Fifteen Thousand Seven Hundred and Sixty-Eight point Four One Four	I AGREE
2	Earth works	02/02/05	Deduction of Value of Suitable Soil Recovered from Existing Road	Cum	2380	92.001	Ninety-Two point Zero Zero One	218962.380	Two Lakh Eighteen Thousand Nine Hundred and Sixty-Two point Eight	I AGREE
Grand Total:								1134730.794	Eleven Lakh Thirty-Four Thousand Seven Hundred and Thirty point Seven Nine Four	

All items should be accepted by Tenderer

Signed
AAB

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JHNTL JV)

RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV (JVCA - View Details)										
Bill of Quantities (Salvage items)										
This form contains items 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	414	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	915768.414	Nine Lakh Fifteen Thousand Seven Hundred and Sixty-Eight point Four One Four	I AGREE
2	Earth works	02/02/05	Deduction of Value of Suitable Soil Recovered from Existing Road	Cum	2380	92.001	Ninety-Two point Zero Zero One	218962.380	Two Lakh Eighteen Thousand Nine Hundred and Sixty-Two point Three Eight	I AGREE
							Grand Total:	1134730.794	Eleven Lakh Thirty-Four Thousand Seven Hundred and Thirty point Seven Nine Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md Mzanur Rahman on behalf of RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV

Wahid Construction Ltd.										
Bill of Quantities (Salvage items)										
This form contains items 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earth works	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	414	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	915768.414	Nine Lakh Fifteen Thousand Seven Hundred and Sixty-Eight point Four One Four	I AGREE
2	Earth works	02/02/05	Deduction of Value of Suitable Soil Recovered from Existing Road	Cum	2380	92.001	Ninety-Two point Zero Zero One	218962.380	Two Lakh Eighteen Thousand Nine Hundred and Sixty-Two point Three Eight	I AGREE
							Grand Total:	1134730.794	Eleven Lakh Thirty-Four Thousand Seven Hundred and Thirty point Seven Nine Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S Shahana Construction

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	104863986.136
2	Unconditional Discount Form	0.000
	Grand Total	104863986.136

Tenderer/Consultant Name : Wahid Construction Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	85873244.616
2	Unconditional Discount Form	0.000
	Grand Total	85873244.616

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NIL JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	98065769.223
	Grand Total	98065769.223

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	99998614.744
2	Unconditional Discount Form	0.000
	Grand Total	99998614.744

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)

Form Name	M/S Shahana Construction Amount in (BDT)	Wahid Construction Ltd. Amount in (BDT)	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV) Amount in (BDT)	RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV Amount in (BDT)
Bill of Quantities	104863986.136	85873244.616	98065769.223	99998614.744
Unconditional Discount Form	0.000	0.000	0	0.000
Grand Total	104863986.136	85873244.616	98065769.223	99998614.744

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/11/ACE Khu/2017-2018	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

M/S Shahana Construction

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	7.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	249234658.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Islam on behalf of M/S Shahana Construction

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NIL JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন্য পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	139.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	13641780368.420

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Bashi_Jamil_NTL_Past Performance Evaluation for TID-126655.pdf	89.35	 Download

RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	51.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	0

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Mzanur Rahman on behalf of RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV

Wahid Construction Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Signed
AAR
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্রমণ্ডল ও মহাপ্রভু বিজ্ঞান
পবিত্রমণ্ডল ও মোহাম্মাদ
পবিত্রমণ্ডল ও মোহাম্মাদ

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	9.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11465915198.41
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126655
Closing Date and Time : 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/11/ACE Khu/2017-2018	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

M/S Shahana Construction

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Attached	Good	Owned	Document Attached

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Islam on behalf of M/S Shahana Construction

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Program_Shahana Const.pdf	12.29	Download

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Document Map		Document Map	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-126655.pdf	254.50	 Download
2	-	Jamil_Hired Equipments List and Agreement.pdf	2222.23	 Download
3	-	Jamil_Equipment List-Part-01.pdf	2312.33	 Download
4	-	Jamil_Equipment List-Part-02.pdf	2345.86	 Download
5	-	Jamil_Equipment List-Part-03.pdf	2434.06	 Download
6	-	Jamil_Equipment List-Part-04.pdf	1681.75	 Download
7	-	Jamil_Concrete Batching Plant Documents Part 02.pdf	2656.71	 Download
8	-	Jamil_Concrete Pump Documents Part 02.pdf	2745.06	 Download
9	-	Jamil_Aspphalt Batch Plant documents.pdf	2675.60	 Download
10	-	Jamil_Concrete Batching Plant Documents Part 01.pdf	2671.00	 Download
11	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
12	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
13	-	NTL_Equipment List.pdf	1860.95	 Download

RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attach	New	Owned	Copy Attach
5.			
Elements of Activity		Brief description of Activity	
Copy Attach		Copy Attach	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Mizanur Rahman on behalf of RAB-RC (PVT) LIMITED-Md.Mejanur Rahman

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan RHD.pdf	27.98

Wahid Construction Ltd.

Signed
AAR
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ
মোহাম্মাদ আল-মামুন সরকার

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up








4.7









Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
STeel Roller - 10 Ton - 03 nos	Good	Owned	Owned, Wahid Construction Ltd.
Dump Truck - 20 ton - 04 nos	Good	Owned	Owned, Wahid Construction Ltd.
Water Tanker - 3000 Liter - 02 nos	Good	Owned	Owned, Wahid Construction Ltd.
Mixture Machine - 7.50 cft - 01 no	Good	Owned	Owned, Wahid Construction Ltd.
Asphalt Batch Plant - 80 ton/hr - 1 no	Good	Owned	Owned, Wahid Construction Ltd.
Concrete Vibrator - 01 no	Good	Owned	Owned, Wahid Construction Ltd.
Air Compressor - 02 nos	Good	Owned	Owned, Wahid Construction Ltd.
Soil Compactor - 02 Nos	New	Owned	Owned, Wahid Construction Ltd.
Pay Loader - 02 Nos	Good	Owned	Owned, Wahid Construction Ltd.
Tyre Roller - 10 Ton - 02 Nos	Good	Owned	Owned, Wahid Construction Ltd.
Asphalt Paver - 01 No	Good	Owned	Owned, Wahid Construction Ltd.
Excavator - 02 nos	Good	Owned	Owned, Wahid Construction Ltd.
Level Machine - 01 no	Good	Owned	Owned, Wahid Construction Ltd.

5.

Elements of Activity	Brief description of Activity
NA	NA

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Ma on behalf of Wahid Construction Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-126655.pdf	121.22	 Download
2	-	Methodology - 126655.doc	107.45	 Download
3	-	Dump Truck - 8 Nos.pdf	1763.08	 Download
4	-	Vibratory Roller - 4 nos .pdf	1873.15	 Download
5	-	Drum Truck - 7 Nos.pdf	1394.95	 Download
6	-	Asphalt Batch Mix Plant - Woody.pdf	1480.85	 Download
7	-	Equipment - Core Cutter Machine.jpg	129.42	 Download
8	-	Road Marking Machine.jpg	1610.52	 Download
9	-	Vibratory Roller - Mini.jpg	1693.73	 Download
10	-	Equipment - 5.zip	2233.38	 Download
11	-	Tandam Roller .jpg	1490.16	 Download
12	-	Equipment - 04.pdf	713.35	 Download
13	-	Equipment 01 (1) - New.pdf	1664.99	 কাজী আব্দুল আল-মামুন মোহাম্মাদ সড়ক পরিবহন ও মরাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
14	-	Cargo Turck.pdf	2133.80	
15	-	Caterpillar Soil Compactor.pdf	1909.10	

16	-	Drum Mixing Asphaly Plant Model.pdf	1476.37	 Download
17	-	Excavator.pdf	1426.59	 Download
18	-	Wheel Loader.pdf	1548.98	 Download
19	-	Mtor Grader.pdf	811.16	 Download
20	-	Equipment - 3.pdf	1732.78	 Download
21	-	Equipment 02 - New.pdf	1605.77	 Download
22	-	Asphalt Pavar.pdf	769.26	 Download
23	-	Computerized Auto Batchmix Asphalt Plant.pdf	2223.98	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 126655 **Invitation Reference No. :** e-GP/11/ACE Khu/2017-2018
Closing Date and Time : 11-Dec-2017 13:00 **Opening Date and Time :** 11-Dec-2017 13:00
Procuring Entity : Khulna Zone
Brief : Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000 (jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads) at Road Division Chuadanga, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/11/ACE Khu/2017-2018	Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course including Black Spot improvement from Ch. 0000 jibonnagar to 5260 Dattanagar of Jibonnagar-Dattanagar Road R-743 under Periodic Maintenance Programme/2017-2018 PMP/Roads at Road Division Chuadanga during the year 2017-2018.

M/S Shahana Construction

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Shahana Construction
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shahanaconst@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	30 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
-	Jhenaidah-Chuadanga-Meherpur-Mujibnagar Road DBS Base earth from Ch: 24+500km to 29+050km under RHD, Chuadanga	Prime Contractor	10.01.2012	03.12.2015	139316168.460	Md. Abul Kalam Ajad, Chuadanga	Being Completed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2017	249234658.000




This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Islam on behalf of M/S Shahana Construction

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Experience 02 08 17 _Shahana Const.zip	1827.74	Download
2	General Experience Certificates (ITT 15.1(a))	Experience_23 11 15 _Shahana Const.zip	1894.67	Download
3	Specific Experience Certificates (ITT 15.1(b))	SP_Exp_Bulding 3Cor_Road 13 Cor_02 07 17 _Shahana Const.zip	713.83	Download
4	Financial Capacity Certificates (ITT 16)	Bank 10 12 17 _Shahana Const.pdf	614.76	Download
5	Valid Trade License (ITT 25.1.(f))	Trade License 17 18 _Shahana Const.pdf	591.90	Download
6	TIN Certificate (ITT 25.1.(g))	TIN 16 17 _Shahana.pdf	268.55	Download
7	VAT Certificate (ITT 25.1.(g))	VAT 11D _Shahana Const.pdf	47.85	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16 08 17 _Shahana Cost.zip	1503.37	Download

Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_23 11 15_Shahana Const.zip	1421.01	 Download
10	-	Equipment_Shahana Const_11 05 17.zip	1175.42	 Download
11	-	Rate Analysis of Tender ID-126655 (Khulna Zone) (SC).pdf	69.00	 Download

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mmbjntlv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	01 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 0266871965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08.07.2015	24.05.2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
MZ(e-GP)-12/Dev(JRC)/2014-2015	Widening of road embankment (Earth work), Flexible Pavement widening and strengthening of Pavement (2x0.90m+3.70m), Existing Pavement Treatment and potholes repair (5.50m), Surfacing (DBS Wearing course 5.50m) sing, signal, k.m. post & Road Marking at 11.50 km. to 26.00 km. of Sherpur-Sreebordi-Bokshigonj Road under Sherpur Road Division.	Prime Contractor	06.01.2015	02.01.2016	115600680.600	Executive Engineer, RHD, Sherpur Road Division. 0931-61821 ee.srd@rhd.gov.bd	Road work includes of Earthworks 52074.00 cum, Aggregate base type-1 6101.96 cum, DBS Wearing Course 4731.46 cum.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Bashi_2016-2017	
Bashi_2015-2016	
Bashi_2014-2015	


Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক মহাপ্রদত্ত
পদক পরিচয় ও পদক মহাপ্রদত্ত

Bashi_2013-2014	711856497.630
Bashi_2012-2013	557119111.170
Bashi_Total=	6527662453.210
Jamil_2016-2017	897866941.210
Jamil_2015-2016	1057580869.680
Jamil_2014-2015	1064796302.240
Jamil_2013-2014	784606755.370
Jamil_2012-2013	808258499.980
Jamil_Total=	4613109368.480
NTL_2016-2017	281760915.720
NTL_2015-2016	492503716.190
NTL_2014-2015	483425094.700
NTL_2013-2014	643292063.940
NTL_2012-2013	600026756.180
NTL_Total=	2501008546.730
Bashi_Jamil_NTL_Grand Total=	13641780368.420


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Jamil on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - NABARUN TRADERS LIMITED (MMB-JI-NTL JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2013-2014.pdf	2300.19	 Download
2	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2015-2016.pdf	887.18	 Download
3	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-1.pdf	1362.48	 Download
4	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-2.pdf	1534.04	 Download
5	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2001-2011.pdf	1729.36	 Download
6	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2011-2012.pdf	1586.47	 Download
7	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2012-2013.pdf	1837.93	 Download
8	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
9	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
10	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
11	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
12	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
13	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
14	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
15	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
16	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2009-2010).pdf	515.80	 Download
17	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
18	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-02.pdf	2794.57	 Download
19	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-03.pdf	2731.67	 Download
20	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-04.pdf	2182.46	 Download
21	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-05.pdf	2134.16	 Download
22	General Experience Certificates (ITT 15.1(a))	NTL_General Experience_Part-01.pdf	2687.69	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Jamil_Road Work Certificate,RHD,Naogaon,Tk-20,33,37,778 (2016).pdf	2616.94	 Download
25	Specific Experience Certificates (ITT 15.1(b))	NTL_Road Work Certificate,RHD,Sherpur, Tk-11,49,47,390	708.67	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 নব্বু পরিবহন ও মহাসড়ক বিভাগ
 নতুন পল্লিমাধ্যম ও সোহা মহাসড়ক
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

		(2015).pdf		 Download
26	Financial Capacity Certificates (ITT 16)	Bashi_Liquid Assets Certificate for TID-126655.jpg	557.42	 Download
27	Financial Capacity Certificates (ITT 16)	Jamil_Liquid Assets Certificate for TID-126655.pdf	1080.01	 Download
28	Financial Capacity Certificates (ITT 16)	NTL_Liquid Assets Certificate for TID-126655.pdf	497.59	 Download
29	Valid Trade License (ITT 25.1.(f))	Jamil_Trade License 2017-2018.pdf	789.12	 Download
30	Valid Trade License (ITT 25.1.(f))	Jamil_RHD License.pdf	1274.81	 Download
31	Valid Trade License (ITT 25.1.(f))	Bashi_RHD License 2017-2018.pdf	1912.45	 Download
32	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
33	General Experience Certificates (ITT 15.1(a))	NTL_Trade License (2017-2018).pdf	1317.90	 Download
34	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	 Download
35	TIN Certificate (ITT 25.1(g))	Jamil_TIN Certificate 2016-2017.pdf	871.84	 Download
36	TIN Certificate (ITT 25.1(g))	NTL_TIN Certificate.jpg	501.56	 Download
37	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
38	VAT Certificate (ITT 25.1(g))	NTL_Vat Certificate.pdf	598.49	 Download
39	VAT Certificate (ITT 25.1(g))	Jamil_VAT Certificate.pdf	201.06	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate Summary.pdf	392.99	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2016-17.pdf	2436.29	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-1.pdf	1902.89	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-2.pdf	2611.69	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-3.pdf	2417.16	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-1.pdf	1873.10	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-2.pdf	2333.23	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোহ মর্যাদাপূর্ণ
 বাংলাদেশ সরকার

62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-3.pdf	2608.00	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-4.pdf	2623.34	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-1.pdf	2503.01	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-2.pdf	2000.46	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-1.pdf	2470.38	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-2.pdf	2025.30	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Total Turnover_Last 5 Years_2012-13 to 2016-17.pdf	308.40	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover_2016-2017.pdf	2463.74	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2015-2016.pdf	2664.68	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2014-2015.pdf	1467.08	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2013-2014.pdf	707.56	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NTL_Turnover 2012-2013.pdf	777.43	 Download
74	-	Jamil_Man Power-Part- 1.pdf	1828.76	 Download
75	-	Jamil_Man Power-Part- 2.pdf	1348.98	 Download
76	-	Jamil_Personnel Information Part 1.pdf	1808.59	 Download
77	-	Jamil_Personnel Information Part 2.pdf	2135.45	 Download
78	-	Bashi_Man Power-2017.pdf	2751.10	 Download
79	-	NTL_Man Power List.pdf	993.57	 Download
80	-	Bashi_Methodology of Road Work.pdf	1583.36	 Download
81	-	Bashi_Tender Capacity for TID-126655.pdf	2331.16	 Download
82	-	Jamil_Tender Capacity for TID-126655.pdf	189.98	 Download
83	-	NTL_Tender Capacity for TID-126655.pdf	502.49	 Download

RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mrplmmrjv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Copy Attach	Copy Attach	Prime Contractor	Copy Attach	Copy Attach	1.000	Copy Attach	Copy Attach

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
Copy Attach	












Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ


This Tenderer Information Form (e-PW3-2) - Part - 2














Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Mizanur Rahman on behalf of RAB-RC (PVT) LIMITED-Md.Mejanur Rahman=JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
2	VAT Certificate (ITT 25.1(g))	VAT MMR 06.pdf	783.25	 Download
3	TIN Certificate (ITT 25.1(g))	MMR 06..pdf	1431.05	 Download
4	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
5	Financial Capacity Certificates (ITT 16)	BANK SOLVENCY ID-126655.pdf	1598.21	 Download
6	General Experience Certificates (ITT 15.1(a))	MMR AUDIT PART 2.pdf	1082.61	 Download
7	General Experience Certificates (ITT 15.1(a))	MMR AUDIT PART 01.pdf	2407.59	 Download
8	General Experience Certificates (ITT 15.1(a))	3.Payment Certificate Year of 2014-2015 MMR.pdf	1363.28	 Download
9	General Experience Certificates (ITT 15.1(a))	2.Payment Certificate year of 2013-14 MMR.pdf	1677.94	 Download
10	General Experience Certificates (ITT 15.1(a))	1.Payment Certificate Year of 2012-2013 MMR.pdf	2194.74	 Download
11	General Experience Certificates (ITT 15.1(a))	5.Payment Certificate year of 2015-2016 _Part02 MMR.pdf	2369.10	 Download
12	General Experience Certificates (ITT 15.1(a))	4.Payment Certificate Year of 2015-2016 _Part01 MMR.pdf	1338.64	 Download
13	General Experience Certificates (ITT 15.1(a))	6.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-1 MMR.pdf	1748.54	 Download
14	General Experience Certificates (ITT 15.1(a))	MMR 10 Years General Experience.pdf	799.80	 Download
15	General Experience Certificates (ITT 15.1(a))	7.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-2 MMR.pdf	2703.32	 Download
16	General Experience Certificates (ITT 15.1(a))	8.PAYMENT CERTIFICATE 2016-17 UPDATE ON 17-09-17 PART-3 MMR.pdf	2657.16	 Download
17	General Experience Certificates (ITT 15.1(a))	9.PAYMENT CERTIFICATE 2016-17 UPDATE ON 14-11-17 PART-4 MMR.pdf	105.87	 Download
18	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1.pdf	2801.74	 Download
19	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	 Download
20	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
21	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-4.pdf	2059.12	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-5.pdf	2129.42	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-3.pdf	2609.96	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-1.pdf	2639.51	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMR WORK COMPLECAION PART-2.pdf	2577.13	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিভাগ
 নতুন পরিচয় ও মর্যাদা বিভাগ
 বাংলাদেশ সরকার

36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
55	-	MMR 07.pdf	2264.34	 Download
56	-	MMR 05.pdf	2073.77	 Download
57	-	MMR 03.pdf	684.85	 Download
58	-	MMR 04.pdf	2608.17	 Download
59	-	MMR 02.pdf	2318.97	 Download
60	-	Manpower MMR_02.pdf	1512.92	 Download
61	-	MMR 01..pdf	2246.01	 Download
62	-	Equipment MMR WITH ASPHALT PLANT LEASE DEEDUpdated 10.10.17.pdf	1761.96	 Download
63	-	Manpower MMR_01.pdf	1635.15	 Download
64	-	Past Performance Evaluation MMR.pdf	448.28	 Download
65	-	JV FOR 126655.pdf	1276.51	 Download
66	-	Past Performance Declaration RABRC.pdf	2706.28	 Download
67	-	Tender Capacity RABRC.pdf	252.80	 Download
68	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
69	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
70	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
71	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
72	-	RAB RC Equipment.PDF	1274.26	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

73	-	RAB RC Staff.pdf	1576.62	 Download
74	-	Power of attorney To Mr. Yakub Mozumder.pdf	937.93	 Download
75	-	Memorandum RABRC.PDF	897.39	 Download
76	-	Incorporation Certificate RAB RC.pdf	2134.22	 Download
77	Specific Experience Certificates (ITT 15.1(b))	MMR Similer Work With BQ 11core.pdf	1259.37	 Download
78	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
79	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
80	Valid Trade License (ITT 25.1.(f))	MMR 08.pdf	1939.52	 Download
81	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
82	Financial Capacity Certificates (ITT 16)	Credit Line ID-126655 RABRC.pdf	820.12	 Download
83	-	Rate Analysis of Tender ID-126655 (Khulna Zone).pdf	68.42	 Download
84	-	Authorization Letter.JPG	627.21	 Download
85	-	NID MMR.JPG	711.97	 Download
86	-	NID- Yakub Mazumder.pdf	198.93	 Download

Wahid Construction Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Wahid Construction Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	wahidd830@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	1992 (The firm was established in the year 1992 as proprietorship and subsequently it was converted into a Private Limited Co. in the year 2016)

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WM - 01	Joydebpur – Mymensingh Road Improvement Project	Prime Contractor	26-11-2013	31-10-2015	1510613890.000	Tanim Shahriar, Major, Project Officer, 17, ECB, Special Works Organization - West, Mirpur Army Camp, Block – S, Bangladesh Army, Dhaka-1216.	? Embankment Fill = 213986.113 cum, Improve subgrade = 65882.029 Cum, Sub-Base = 78994.935 cum, Aggregate Base Type – I = 26574.693 cum, Aggregate Base Type – II = 43499.725 cum, Rigid pavement (Concrete Class – 30) = 4297.775cum, Dense Bituminous Surfacing-Wearing Course = 16187.823 cum, 40 mm Thick Dense Bituminous Surfacing-Wearing Course = 5950.731 cum, High Yield Deformed Mild Steel Reinforcing Bars = 53.404 Tonne, Concrete Class – 30 = 632.78 cum, Concrete Kerb = 13508.00 Lin. M, Construction of RCC Drain with slab = 2066.97 Lin. M, Box Culverts = 14 nos (Different Size). Concrete Class – 30 = 1676.712 cum, Total Length of Road 7.25 Km (4- Lane Road)

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
FY 2016-2017	6024022744.190
FY 2015-2016	2025828972.390
FY 2014-2015	1364172402.980
FY 2013-2014	1206961319.770
FY 2012-2013	
Average Annual Construction Turnover (Tk.)	








This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Mia on behalf of Wahid Construction Ltd.

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পরিচালক ও মালিক
বাহিদ কনস্ট্রাকশন লিমিটেড
বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMM-MAS PCL JV Agreement-2016-2017.pdf	1626.24	 Download
2	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MMM-Golam-MAS JV Agreement - 2012-13.pdf	833.86	 Download
3	Average Annual Construction Turnover Certificate (ITT 31.1(c))	WCL-MAS-MHC -2016-17.pdf	764.04	 Download
4	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.jpg	1729.09	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 14-15.jpg	2098.67	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover - Summary-New .pdf	45.90	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 - 8.pdf	91.23	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY -2015-2016 - 4.pdf	92.99	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2014-2015 - 5.pdf	70.70	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp - 10 Years.rar	2093.29	 Download
11	-	List of On Going Work-MZ.pdf	23.68	 Download
12	-	Memorandum Articles of Association_ WCL .pdf	2436.92	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-1.pdf	1631.14	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2015-2016 Part-2.pdf	1402.56	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-1.pdf	2662.82	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-2.pdf	2416.80	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2016-2017 Part-3.pdf	2016.96	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY b2016-2017 Part-4.pdf	2050.06	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-1.pdf	1519.33	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2012-2013 Part-2.pdf	2228.18	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-1.pdf	1500.44	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2013-2014 Part-2.pdf	1803.19	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FY 2014-2015.pdf	2356.69	 Download
24	General Experience Certificates (ITT 15.1(a))	General Work Experience -HED.pdf	120.25	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditor's Report MMM2016-2017.pdf	2756.89	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditor's Report WCL 2016-2017.pdf	2678.70	 Download
27	General Experience Certificates (ITT 15.1(a))	List of Completion Cert.pdf	1316.52	 Download
28	TIN Certificate (ITT 25.1(g))	Income Tax Cert - Attested.jpg	314.89	 Download
29	Valid Trade License (ITT 25.1.(f))	Trade License - 17-18- Attested.pdf	675.33	 Download
30	-	Stay Order - WCL.pdf	947.73	 Download
31	-	Office Order - RHD - PWD.pdf	2052.45	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report - 2016 - WCL.pdf	828.65	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report_2016-MMM.pdf	1258.73	 Download
34	-	Letter of Undertaking.pdf	1121.25	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report FY -2014 -2015 .pdf	1190.90	 Download
36	Average Annual Construction Turnover Certificate	Audit Report FY -2012- 2013.pdf	855.26	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মহাসড়ক বিভাগ
 নতুন পরিদর্শন ও সেতু মহাপ্রকল্প
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report FY -2013 - 2014.pdf	1190.83	 Download
38	-	Incorporation Certificate-Attested.pdf	786.06	 Download
39	VAT Certificate (ITT 25.1(g))	VAT Certificate - Attested.pdf	1151.09	 Download
40	Specific Experience Certificates (ITT 15.1(b))	Specific Work Certificate JMRIP - Attested.jpg	2669.90	 Download
41	Financial Capacity Certificates (ITT 16)	Line of Credit - 126655.jpg	1819.29	 Download
42	TIN Certificate (ITT 25.1(g))	Tax Certificate - Attested.pdf	2051.49	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 বাংলাদেশ সরকার