

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:02 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ভায়া ভাইরাব ভায়া জাগাদিসপুর ভায়া শাইস্টাগঞ্জ ভায়া সিলেট ভায়া টামাবিল - জাফলং রোড (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-43/PMPRoad/2017-2018.

**Lot No. and Description :** 01 & PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jafalong Road N2 under Narsingdi and Narayanganj Road division during the year 2017-2018 PMPRoad 2017-2018.


**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type			Approval Status of Official Estimates	
Approved	Revenue			Approved	
Criteria	KAMAL ASSOCIATES	M. M. Builders & Engineers Ltd.	Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV	NATIONAL DEVELOPMENT ENGINEERS LTD.	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	No	No	Yes	No	
Joint Venture Agreement	No	No	Yes	No	
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	No	No	No	No	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নতুনগাজী বাহাদুর নগর

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	16 May 2018 23:41	16 May 2018 23:42	21 May 2018 09:33
Comments	Sign	Sign	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকার পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:03 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ং?? Bhairab ং?? Jagadispur ং?? Shaistagonj ং?? Sylhet ং?? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-43/PMPRoad/2017-2018. & PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ং?? Bhairab ং?? Jagadispur ং?? Shaistagonj ং?? Sylhet ং?? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved


**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
KAMAL ASSOCIATES	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M. M. Builders & Engineers Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
NATIONAL DEVELOPMENT ENGINEERS LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGI
Signed Tender Evaluation	16 May 2018 23:41	16 May 2018 23:43	21 May 2018 09:34

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Report 2 On			
Comments	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:03 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-43/PMPRoad/2017-2018. & PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV (Winner)	200965760.010	190939954.512	10025805.498	4.989
L2	M. M. Builders & Engineers Ltd.	200965760.010	197186127.069	3779632.941	1.881
L3	KAMAL ASSOCIATES	200965760.010	199999999.999	965760.011	0.481
L4	NATIONAL DEVELOPMENT ENGINEERS LTD.	200965760.010	213513871.976	-12548111.966	-6.244


**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>PE Office</b>	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
<b>Signed Tender Evaluation Report 3 On</b>	21 May 2018 09:53	21 May 2018 09:54	21 May 2018 10:09
<b>Comments</b>	Sign	Sign	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সফটওয়্যার পরিচালনা ও মডেলিং বিভাগ  
 সফটওয়্যার পরিচালনা ও সিস্টেম ম্যানেজমেন্ট  
 ন্যাশনাল ইন্সটিটিউট অফ গভারনেন্স

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:04 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-43/PMPRoad/2017-2018. & PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	21 May 2018 10:51	21 May 2018 10:48	21 May 2018 10:10
Comments	Sign	Sign	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম জেলা বাসোপেন সড়ক

Thursday, 31 May, 2018 13:46:05 BST
Last Login : Thursday, 31 May, 2018 10:48:33
Welcome, MD. Nazrul Islam | Logout

e-GP

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail			
Tender/Proposal ID :	180537	Invitation Reference No. :	DZ(e-GP)-43/PMP(Road)/2017-2018.
Closing Date and Time :	30-Apr-2018 12:00	Opening Date and Time :	30-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		
			<a href="#">View Notice</a>

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">KAMAL ASSOCIATES</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">M.M. Builders &amp; Engineers Ltd.</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
4	<a href="#">NATIONAL DEVELOPMENT ENGINEERS LTD.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:05 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	180537	Invitation Reference No. :	DZ(e-GP)-43/PMP(Road)/2017-2018.
Closing Date and Time :	30-Apr-2018 12:00	Opening Date and Time :	30-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		
			<a href="#">View Notice</a>

Package No. :	DZe-GP-43/PMPRoad/2017-2018.		
Package Description :	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayanganj Road division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division 2 : Earth Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 1 : General & Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 3 : Pavement Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 6 : Incidental		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেএমএস  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নসিংদী জেলা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:08 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	180537	<b>Invitation Reference No. :</b>	DZ(e-GP)-43/PMP(Road)/2017-2018.
<b>Closing Date and Time :</b>	30-Apr-2018 12:00	<b>Opening Date and Time :</b>	30-Apr-2018 12:00
<b>Procuring Entity :</b>	Dhaka Zone		
<b>Brief :</b>	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)

## Tender Opening Report 1

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Dhaka Zone
<b>Tender/Proposal Package No. and Description :</b>	DZe-GP-43/PMPRoad/2017-2018. & PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.		
<b>Lot No. and Description :</b>	01 & PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Financial Express	16-Apr-2018		
Daily Janakantha	17-Apr-2018		
The Daily Jaijaidin	16-Apr-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
29-Mar-2018 15:25	30-Apr-2018 12:00

## Opening Date and Time


Original Date and Time
30-Apr-2018 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	0

## TOC Members

<b>Committee Members</b>	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayangonj.
<b>Committee Role</b>	Chairperson	Member Secretary

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র জেনারেল  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	30 Apr 2018 12:49	30 Apr 2018 12:38
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:09 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-43/PMPRoad/2017-2018. & PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayanganj Road division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
29-Mar-2018 15:25	30-Apr-2018 12:00	30-Apr-2018 12:00	28-Aug-2018	25-Sep-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	0


S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">KAMAL ASSOCIATES</a>	29-Apr-2018 10:57	Bank Guarantee	5050000.00	<b>Bank:</b> NRB Bank Limited <b>Branch:</b> Head Office-999 25-Apr-2018 17:18	25-Sep-2018	28-Aug-2018
2	<a href="#">M. M. Builders &amp; Engineers Ltd.</a>	29-Apr-2018 20:36	Bank Guarantee	5050000.00	<b>Bank:</b> ONE Bank Limited <b>Branch:</b> 062 Gulshan Branch 26-Apr-2018 17:38	25-Sep-2018	28-Aug-2018
3	<a href="#">Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV (JVCA - View Details)</a>	30-Apr-2018 00:25	Bank Guarantee	5050000.00	<b>Bank:</b> Jamuna Bank Limited <b>Branch:</b> Dhanmondi Branch JBL 26-Apr-2018 16:50	25-Sep-2018	28-Aug-2018
4	<a href="#">NATIONAL DEVELOPMENT ENGINEERS LTD.</a>	30-Apr-2018 10:30	Bank Guarantee	5050000.00	<b>Bank:</b> Jamuna Bank Limited <b>Branch:</b> Gulshan Branch JBL 25-Apr-2018 17:34	25-Sep-2018	28-Aug-2018

## Official Cost Estimate (In BDT)

200965760.010

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV	190939954.512	0.000	0.000	
2	M. M. Builders & Engineers Ltd.	197186127.069	0.000	0.000	
3	KAMAL ASSOCIATES	199999999.999	0.000	0.000	

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ  
 সফটওয়্যার ও হার্ডওয়্যার  
 ন্যাশনাল ইন্সটিটিউট অফ গভারনেন্স

4	NATIONAL DEVELOPMENT ENGINEERS LTD.	213513871.976	0.000	0.000	213513871.976
---	-------------------------------------	---------------	-------	-------	---------------

## Opening Report Footer

## TOC Members

Committee Members	ACE, Dhaka Zone	SE, RHD, Road Circle, Narayanganj.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	30 Apr 2018 12:51	30 Apr 2018 12:46
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:11 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

KAMAL ASSOCIATES

## Division 2 : Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/01/01	Clearing and Grubbing	Sqm	27200.000	15.789	Fifteen point Seven Eight Nine	429460.800	Four Lakh Twenty-Nine Thousand Four Hundred and Sixty point Eight
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	9768.000	225.897	Two Hundred and Twenty-Five point Eight Nine Seven	2206561.896	Twenty-Two Lakh Six Thousand Five Hundred and Sixty-One point Eight Nine Six
							<b>Grand Total:</b>	2636022.696	Twenty-Six Lakh Thirty-Six Thousand AND Twenty-Two point Six Nine Six


This Division 2 : Earth Work is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

M. M. Builders & Engineers Ltd.

## Division 2 : Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/01/01	Clearing and Grubbing	Sqm	27200.000	22.722	Twenty-Two point Seven Two Two	618038.400	Six Lakh Eighteen Thousand AND Thirty-Eight point Four
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	9768.000	220.879	Two Hundred and Twenty point Eight Seven Nine	2157546.072	Twenty-One Lakh Fifty-Seven Thousand Five Hundred and Forty-Six point Zero Seven Two
							<b>Grand Total:</b>	2775584.472	Twenty-Seven Lakh Seventy-Five Thousand Five Hundred and Eighty-Four point Four Seven Two

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate_Analysis_180537.pdf	273.83	

This Division 2 : Earth Work is Electronically Signed by Mr. Md Moin on behalf of M M Builders &amp; Engineers Ltd.

Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV  
(JVCA - View Details)

## Division 2 : Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/01/01	Clearing and Grubbing	Sqm	27200.000	15.547	Fifteen point Five Four Seven	422878.400	Four Lakh Twenty-Two Thousand Eight Hundred and Seventy-Eight point Four
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	9768.000	159.091	One Hundred and Fifty-Nine point Zero Nine One	1554000.888	Fifteen Lakh Fifty-Four Thousand point Eight Eight Eight
							<b>Grand Total:</b>	1976879.288	Nineteen Lakh Seventy-Six Thousand Eight Hundred and Seventy-Nine point Two Eight Eight

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tender ID 180537.pdf	385.85	<a href="#">Download</a>

This Division 2 : Earth Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

## NATIONAL DEVELOPMENT ENGINEERS LTD.

## Division 2 : Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/01/01	Clearing and Grubbing	Sqm	27200.000	38.623	Thirty-Eight point Six Two Three	1050545.600	Ten Lakh Fifty Thousand Five Hundred and Forty-Five point Six
2	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	9768.000	257.744	Two Hundred and Fifty-Seven point Seven Four Four	2517643.392	Twenty-Five Lakh Seventeen Thousand Six Hundred and Forty-Three point Three Nine Two
							<b>Grand Total:</b>	3568188.992	Thirty-Five Lakh Sixty-Eight Thousand One Hundred and Eighty-Eight point Nine Nine Two

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis TID No. 180537 As per Rate.pdf	236.52	<a href="#">Download</a>

This Division 2 : Earth Work is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:11 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180537	Invitation Reference No. :	DZ(e-GP)-43/PMP(Road)/2017-2018.
Closing Date and Time :	30-Apr-2018 12:00	Opening Date and Time :	30-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES


## Division 1 : General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180	750.011	Seven Hundred and Fifty point Zero One One	135001.980	One Lakh Thirty-Five Thousand AND One point Nine Eight
2	Division 1 : General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	LS	1	100000.002	One Lakh point Zero Zero Two	100000.002	One Lakh point Zero Zero Two
3	Division 1 : General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer	Month	6	5000.007	Five Thousand point Zero Zero Seven	30000.042	Thirty Thousand point Zero Four Two
4	Division 1 : General & Site Facilities	01/02/03	Provision of Office Equipment and Consumables	Month	6	5000.351	Five Thousand point Three Five One	30002.106	Thirty Thousand AND Two point One Zero Six
5	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	7500.897	Seven Thousand Five Hundred point Eight Nine Seven	15001.794	Fifteen Thousand AND One point Seven Nine Four
6	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	750.569	Seven Hundred and Fifty point Five Six Nine	4503.414	Four Thousand Five Hundred and Three point Four One Four
7	Division 1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	750.133	Seven Hundred and Fifty point One Three Three	4500.798	Four Thousand Five Hundred point Seven Nine Eight
8	Division 1 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	100000.995	One Lakh point Nine Nine Five	100000.995	One Lakh point Nine Nine Five
9	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	5000.546	Five Thousand point Five Four Six	30003.276	Thirty Thousand AND Three point Two Seven Six
							<b>Grand Total:</b>	449014.407	Four Lakh Forty-Nine Thousand AND Fourteen point Four Zero Seven

This Division 1 : General &amp; Site Facilities is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

M. M. Builders &amp; Engineers Ltd.

Division 1 : General &amp; Site Facilities

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিতা প্রকৌশল  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180	1300.463	One Thousand Three Hundred point Four Six Three	234083.340	Two Lakh Thirty-Four Thousand AND Eighty-Three point Three Four
2	Division 1 : General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	LS	1	222397.164	Two Lakh Twenty-Two Thousand Three Hundred and Ninety-Seven point One Six Four	222397.164	Two Lakh Twenty-Two Thousand Three Hundred and Ninety-Seven point One Six Four
3	Division 1 : General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer	Month	6	11058.081	Eleven Thousand AND Fifty-Eight point Zero Eight One	66348.486	Sixty-Six Thousand and Three Hundred and Forty-Eight point Four Eight Six
4	Division 1 : General & Site Facilities	01/02/03	Provision of Office Equipment and Consumables	Month	6	7740.657	Seven Thousand Seven Hundred and Forty point Six Five Seven	46443.942	Forty-Six Thousand and Four Hundred and Forty-Three point Nine Four Two
5	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	9349.118	Nine Thousand Three Hundred and Forty-Nine point One One Eight	18698.236	Eighteen Thousand and Six Hundred and Ninety-Eight point Two Three Six
6	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	901.944	Nine Hundred and One point Nine Four Four	5411.664	Five Thousand Four Hundred and Eleven point Six Six Four
7	Division 1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	1005.729	One Thousand AND Five point Seven Two Nine	6034.374	Six Thousand AND Thirty-Four point Three Seven Four
8	Division 1 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	287510.112	Two Lakh Eighty-Seven Thousand Five Hundred and Ten point One One Two	287510.112	Two Lakh Eighty-Seven Thousand Five Hundred and Ten point One One Two
9	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	7739.421	Seven Thousand Seven Hundred and Thirty-Nine point Four Two One	46436.526	Forty-Six Thousand and Four Hundred and Thirty-Six point Five Two Six
							<b>Grand Total:</b>	933363.844	Nine Lakh Thirty-Three Thousand Three Hundred and Sixty-Three point Eight Four Four

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md Moin on behalf of M. M Builders & Engineers Ltd.

Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV (JVCA - View Details)									
Division 1 : General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180	1831.451	One Thousand Eight Hundred and Thirty-One point Four Five One	329661.180	Three Lakh Twenty-Nine Thousand Six Hundred and Sixty-One point One Eight
2	Division 1 : General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	LS	1	124134.041	One Lakh Twenty-Four Thousand One Hundred and Thirty-Four point Zero Four One	124134.041	One Lakh Twenty-Four Thousand One Hundred and Thirty-Four point Zero Four One
3	Division 1 : General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer	Month	6	5469.272	Five Thousand Four Hundred and Sixty-Nine point Two Seven Two	32815.632	Thirty-Two Thousand Eight Hundred and Fift
4	Division 1 : General & Site Facilities	01/02/03	Provision of Office Equipment and Consumables	Month	6	3994.412	Three Thousand Nine Hundred and Ninety-Four point Four One Two	23966.472	Tw Th Hu Six

Signed  
AA  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সকল পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ  
সকল পরিদর্শন ও পেমেন্ট মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	4486.032	Four Thousand Four Hundred and Eighty-Six point Zero Three Two	8972.064	Eight Thousand Nine Hundred and Seventy-Two point Zero Six Four
6	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	491.621	Four Hundred and Ninety-One point Six Two One	2949.726	Two Thousand Nine Hundred and Forty-Nine point Seven Two Six
7	Division 1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	491.621	Four Hundred and Ninety-One point Six Two One	2949.726	Two Thousand Nine Hundred and Forty-Nine point Seven Two Six
8	Division 1 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	124134.031	One Lakh Twenty-Four Thousand One Hundred and Thirty-Four point Zero Three One	124134.031	One Lakh Twenty-Four Thousand One Hundred and Thirty-Four point Zero Three One
9	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	4098.881	Four Thousand AND Ninety-Eight point Eight Eight One	24593.286	Twenty-Four Thousand Five Hundred and Ninety-Three point Two Eight Six
							<b>Grand Total:</b>	674176.158	Six Lakh Seventy-Four Thousand One Hundred and Seventy-Six point One Five Eight

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

#### NATIONAL DEVELOPMENT ENGINEERS LTD.

#### Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180	1843.575	One Thousand Eight Hundred and Forty-Three point Five Seven Five	331843.500	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Five
2	Division 1 : General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer	LS	1	96074.823	Ninety-Six Thousand AND Seventy-Four point Eight Two Three	96074.823	Ninety-Six Thousand AND Seventy-Four point Eight Two Three
3	Division 1 : General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer	Month	6	4977.652	Four Thousand Nine Hundred and Seventy-Seven point Six Five Two	29865.912	Twenty-Nine Thousand Eight Hundred and Sixty-Five point Nine One Two
4	Division 1 : General & Site Facilities	01/02/03	Provision of Office Equipment and Consumables	Month	6	4916.199	Four Thousand Nine Hundred and Sixteen point One Nine Nine	29497.194	Twenty-Nine Thousand Four Hundred and Ninety-Seven point One Nine Four
5	Division 1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	2	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	12290.498	Twelve Thousand Two Hundred and Ninety point Four Nine Eight
6	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	614.525	Six Hundred and Fourteen point Five Two Five	3687.150	Three Thousand Six Hundred and Eighty-Seven point One Five
7	Division 1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6	621.899	Six Hundred and Twenty-One point Eight Nine Nine	3731.394	Three Thousand Seven Hundred and Thirty-One point Three Nine Four
8	Division 1 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	148100.501	One Lakh Forty-Eight Thousand One Hundred point Five Zero One	148100.501	One Lakh Forty-Eight Thousand One Hundred point Five Zero One
9	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	4608.937	Four Thousand Six Hundred and Eight point Nine Three Seven	27653.622	Twenty Seven Thousand and Six Hundred and Fifty-Three point Six Two Two
									Six Lakh and Six Hundred and Fifty-Three point Six Two Two

Signed  
AAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সকল পরিবহন ও মহাসড়ক বিভাগ  
সকল পরিবহন ও সেতু মন্ত্রণালয়  
গভর্ণমেন্ট বাংলাদেশ সরকার

							<b>Grand Total:</b>	682744.594	Hundred and Forty-Four point Five Nine Four

This Division 1 : General & Site Facilities is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:12 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

M. M. Builders & Engineers Ltd.

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders &amp; Engineers Ltd.

Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV  
(JVCA - View Details)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAM

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সকল পরিষদ ও মহাপ্রকৃতি বিভাগ  
সকল পরিষদ ও দেশে মহাপ্রকৃতি  
নন্দলাভী বাংলাদেশ সরকার

[View All Notifications](#)

[Go Back To Dashboard](#)

Tender/Proposal Detail			
<b>Tender/Proposal ID :</b>	180537	<b>Invitation Reference No. :</b>	DZ(e-GP)-43/PMP(Road)/2017-2018.
<b>Closing Date and Time :</b>	30-Apr-2018 12:00	<b>Opening Date and Time :</b>	30-Apr-2018 12:00
<b>Procuring Entity :</b>	Dhaka Zone		
<b>Brief :</b>	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jafflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		
<a href="#">View Notice</a>			

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

### Division 3 : Pavement Work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	14965.000	40.366	Forty point Three Six Six	604077.190	Six Lakh Four Thousand AND Seventy-Seven point One Nine
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	116.300	15011.049	Fifteen Thousand AND Eleven point Zero Four Nine	1745784.999	Seventeen Lakh Forty-Five Thousand Seven Hundred and Eighty-Four point Nine Nine Nine
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2244.750	7700.854	Seven Thousand Seven Hundred point Eight Five Four	17286492.017	One Crore Seventy-Two Lakh Eighty-Six Thousand Four Hundred and Ninety-Two point Zero One Seven
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	14965.000	130.001	One Hundred and Thirty point Zero Zero One	1945464.965	Nineteen Lakh Forty-Five Thousand Four Hundred and Sixty-Four point Nine Six Five
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	141777.120	45.059	Forty-Five point Zero Five Nine	6388335.250	Sixty-Three Lakh Eighty-Eight Thousand Three Hundred and Thirty-Five point Two Five
6	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1196.430	19500.003	Nineteen Thousand Five Hundred point Zero Zero Three	23330388.589	Two Crore Thirty-Three Lakh Thirty Thousand Three Hundred and Eighty-Eight point Five Eight Nine
7	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6740.070	20000.001	Twenty Thousand point Zero Zero One	134801406.740	Thirteen Crore Forty-Eight Lakh One Thousand Four Hundred and Six point Seven Four
8	Division 3 : Pavement Work	03/08/01	Primer seal	Sqm	54287.000	125.001	One Hundred and Twenty-Five point Zero Zero One	6785929.287	Sixty-Seven Lakh Eighty-Five Thousand Nine Hundred and Tw
9	Division 3 : Pavement Work	03/13/01	Brick on End Edging	Lin. Meter	3500.000	100.001	One Hundred point Zero Zero One	350003.500	Thre

								<b>Grand Total:</b>	193237882.537	Nineteen Crore Thirty-Two Lakh Thirty-Seven Thousand Eight Hundred and Eighty- Two point Five Three Seven
--	--	--	--	--	--	--	--	---------------------	---------------	---

This Division 3 : Pavement Work is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

M. M. Builders & Engineers Ltd.									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	14965.000	27.046	Twenty-Seven point Zero Four Six	404743.390	Four Lakh Four Thousand Seven Hundred and Forty-Three point Three Nine
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	116.300	14061.876	Fourteen Thousand AND Sixty-One point Eight Seven Six	1635396.179	Sixteen Lakh Thirty-Five Thousand Three Hundred and Ninety-Six point One Seven Nine
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2244.750	6492.638	Six Thousand Four Hundred and Ninety-Two point Six Three Eight	14574349.151	One Crore Forty-Five Lakh Seventy-Four Thousand Three Hundred and Forty-Nine point One Five One
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	14965.000	115.968	One Hundred and Fifteen point Nine Six Eight	1735461.120	Seventeen Lakh Thirty-Five Thousand Four Hundred and Sixty-One point One Two
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	141777.120	41.843	Forty-One point Eight Four Three	5932380.032	Fifty-Nine Lakh Thirty-Two Thousand Three Hundred and Eighty point Zero Three Two
6	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1196.430	19441.329	Nineteen Thousand Four Hundred and Forty-One point Three Two Nine	23260189.255	Two Crore Thirty-Two Lakh Sixty Thousand One Hundred and Eighty-Nine point Two Five Five
7	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6740.070	20013.867	Twenty Thousand AND Thirteen point Eight Six Seven	134894864.551	Thirteen Crore Forty-Eight Lakh Ninety-Four Thousand Eight Hundred and Sixty-Four point Five Five One
8	Division 3 : Pavement Work	03/08/01	Primer seal	Sqm	54287.000	111.085	One Hundred and Eleven point Zero Eight Five	6030471.395	Sixty Lakh Thirty Thousand Four Hundred and Seventy-One point Three Nine Five
9	Division 3 : Pavement Work	03/13/01	Brick on End Edging	Lin. Meter	3500.000	100.326	One Hundred point Three Two Six	351141.000	Three Lakh Fifty-One Thousand One Hundred and Forty-One
							<b>Grand Total:</b>	188818996.073	Eighteen Crore Eighty-Eight Lakh Eighteen Thousand Nine Hundred and Ninety-Six point Zero Seven Three

This Division 3 : Pavement Work is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV (JVCA - View Details)									
Division 3 : Pavement Work									

Signed  
AAM  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সকল পরিবেশ ও মহাসড়ক বিভাগ  
সকল পরিবেশ ও সেতু মন্ত্রণালয়  
গভর্নমেন্ট বাংলাদেশ সরকার



Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	14965.000	45.301	Forty-Five point Three Zero One	677929.465	Six Lakh Seventy-Seven Thousand Nine Hundred and Twenty-Nine point Four Six Five
2	Division 3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	116.300	14673.981	Fourteen Thousand Six Hundred and Seventy-Three point Nine Eight One	1706583.990	Seventeen Lakh Six Thousand Five Hundred and Eighty-Three point Nine Nine
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2244.750	5027.441	Five Thousand AND Twenty-Seven point Four Four One	11285348.185	One Crore Twelve Lakh Eighty-Five Thousand Three Hundred and Forty-Eight point One Eight Five
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	14965.000	119.901	One Hundred and Nineteen point Nine Zero One	1794318.465	Seventeen Lakh Ninety-Four Thousand Three Hundred and Eighteen point Four Six Five
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	141777.120	51.971	Fifty-One point Nine Seven One	7368298.704	Seventy-Three Lakh Sixty-Eight Thousand Two Hundred and Ninety-Eight point Seven Zero Four
6	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1196.430	16731.731	Sixteen Thousand Seven Hundred and Thirty-One point Seven Three One	20018344.920	Two Crore Eighteen Thousand Three Hundred and Forty-Four point Nine Two
7	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6740.070	18897.781	Eighteen Thousand Eight Hundred and Ninety-Seven point Seven Eight One	127372366.785	Twelve Crore Seventy-Three Lakh Seventy-Two Thousand Three Hundred and Sixty-Six point Seven Eight Five
8	Division 3 : Pavement Work	03/08/01	Primer seal	Sqm	54287.000	109.051	One Hundred and Nine point Zero Five One	5920051.637	Fifty-Nine Lakh Twenty Thousand AND Fifty-One point Six Three Seven
9	Division 3 : Pavement Work	03/13/01	Brick on End Edging	Lin. Meter	3500.000	102.151	One Hundred and Two point One Five One	357528.500	Three Lakh Fifty-Seven Thousand Five Hundred and Twenty-Eight point Five
							<b>Grand Total:</b>	176500770.651	Seventeen Crore Sixty-Five Lakh Seven Hundred and Seventy point Six Five One

This Division 3 : Pavement Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

NATIONAL DEVELOPMENT ENGINEERS LTD.									
Division 3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	Sqm	14965.000	47.733	Forty-Seven point Seven Three Three	714324.345	Seven Lakh
	Division 3						Fifteen Thousand		

Signed  
AAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সকল পরিবেশ ও মহাসড়ক বিভাগ  
সকল পরিবেশ ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	: Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	116.300	15581.648	Five Hundred and Eighty-One point Six Four Eight	1812145.662	twelve thousand One Hundred and Forty-Five point Six Six Two
3	Division 3 : Pavement Work	03/03/01	Aggregate Base Type I	Cum	2244.750	6901.115	Six Thousand Nine Hundred and One point One One Five	15491277.896	One Crore Fifty-Four Lakh Ninety-One Thousand Two Hundred and Seventy-Seven point Eight Nine Six
4	Division 3 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	14965.000	116.771	One Hundred and Sixteen point Seven Seven One	1747478.015	Seventeen Lakh Forty-Seven Thousand Four Hundred and Seventy-Eight point Zero One Five
5	Division 3 : Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	141777.120	43.143	Forty-Three point One Four Three	6116690.288	Sixty-One Lakh Sixteen Thousand Six Hundred and Ninety point Two Eight Eight
6	Division 3 : Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1196.430	21469.805	Twenty-One Thousand Four Hundred and Sixty-Nine point Eight Zero Five	25687118.796	Two Crore Fifty-Six Lakh Eighty-Seven Thousand One Hundred and Eighteen point Seven Nine Six
7	Division 3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6740.070	21681.201	Twenty-One Thousand Six Hundred and Eighty-One point Two Zero One	146132812.424	Fourteen Crore Sixty-One Lakh Thirty-Two Thousand Eight Hundred and Twelve point Four Two Four
8	Division 3 : Pavement Work	03/08/01	Primer seal	Sqm	54287.000	111.501	One Hundred and Eleven point Five Zero One	6053054.787	Sixty Lakh Fifty-Three Thousand AND Fifty-Four point Seven Eight Seven
9	Division 3 : Pavement Work	03/13/01	Brick on End Edging	Lin. Meter	3500.000	117.475	One Hundred and Seventeen point Four Seven Five	411162.500	Four Lakh Eleven Thousand One Hundred and Sixty-Two point Five
							<b>Grand Total:</b>	204166064.713	Twenty Crore Forty-One Lakh Sixty-Six Thousand AND Sixty-Four point Seven One Three

This Division 3 : Pavement Work is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:13 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jafong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jafong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Division 6 : Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	4409.130	775.001	Seven Hundred and Seventy-Five point Zero Zero One	3417080.159	Thirty-Four Lakh Seventeen Thousand AND Eighty point One Five Nine
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	40.000	4000.002	Four Thousand point Zero Zero Two	160000.080	One Lakh Sixty Thousand point Zero Eight
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	40.000	2500.003	Two Thousand Five Hundred point Zero Zero Three	100000.120	One Lakh point One Two
<b>Grand Total:</b>								3677080.359	Thirty-Six Lakh Seventy-Seven Thousand AND Eighty point Three Five Nine

This Division 6 : Incidental is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

## M. M. Builders &amp; Engineers Ltd.

## Division 6 : Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	4409.130	969.161	Nine Hundred and Sixty-Nine point One Six One	4273156.840	Forty-Two Lakh Seventy-Three Thousand One Hundred and Fifty-Six point Eight Four
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	40.000	6559.261	Six Thousand Five Hundred and Fifty-Nine point Two Six One	262370.440	Two Lakh Sixty-Two Thousand Three Hunc point
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	40.000	3066.385	Three Thousand AND Sixty-Six point Three Eight Five	122655.400	One I Thou and F
									Forty-

Signed  
AAMUDDIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রকৌশল  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							<b>Grand Total:</b>	4658182.680	Eight Thousand One Hundred and Eighty-Two point Six Eight
--	--	--	--	--	--	--	---------------------	-------------	---

This Division 6 : Incidental is Electronically Signed by Mr. Md Moin on behalf of M. M Builders & Engineers Ltd.

Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV (JVCA - View Details)									
Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	4409.130	2520.431	Two Thousand Five Hundred and Twenty point Four Three One	11112907.935	One Crore Eleven Lakh Twelve Thousand Nine Hundred and Seven point Nine Three Five
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	40.000	10735.261	Ten Thousand Seven Hundred and Thirty-Five point Two Six One	429410.440	Four Lakh Twenty-Nine Thousand Four Hundred and Ten point Four Four
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	40.000	6145.251	Six Thousand One Hundred and Forty-Five point Two Five One	245810.040	Two Lakh Forty-Five Thousand Eight Hundred and Ten point Zero Four
							<b>Grand Total:</b>	11788128.415	One Crore Seventeen Lakh Eighty-Eight Thousand One Hundred and Twenty-Eight point Four One Five

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

NATIONAL DEVELOPMENT ENGINEERS LTD.									
Division 6 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	4409.130	1065.498	One Thousand AND Sixty-Five point Four Nine Eight	4697919.197	Forty-Six Lakh Ninety-Seven Thousand Nine Hundred and Nineteen point One Nine Seven
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	40.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	276049.480	Two Lakh Seventy-Six Thousand AND Forty-Nine point Four Eight
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	40.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	122905.000	One Lakh Twenty-Two Thousand Nine Hundred and Five
							<b>Grand Total:</b>	5096873.677	Fifty Lakh Ninety-Six Thousand Eight Hundred and Seventy-Three point Six Seven Seven

This Division 6 : Incidental is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

Signed  
 AAM  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত জেলায়  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীয়াডাঙ্গা বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:22 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	180537	Invitation Reference No. :	DZ(e-GP)-43/PMP(Road)/2017-2018.
Closing Date and Time :	30-Apr-2018 12:00	Opening Date and Time :	30-Apr-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)[Save As PDF](#)[Print](#)

## Tenderer/Consultant Name : KAMAL ASSOCIATES

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	2636022.696
2	Division 1 : General & Site Facilities	449014.407
3	Division 3 : Pavement Work	193237882.537
4	Division 6 : Incidental	3677080.359
	<b>Grand Total</b>	199999999.999

## Tenderer/Consultant Name : M. M. Builders &amp; Engineers Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	2775584.472
2	Division 1 : General & Site Facilities	933363.844
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement Work	188818996.073
5	Division 6 : Incidental	4658182.680
	<b>Grand Total</b>	197186127.069

## Tenderer/Consultant Name : NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	3568188.992
2	Division 1 : General & Site Facilities	682744.594
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement Work	204166064.713
5	Division 6 : Incidental	5096873.677
	<b>Grand Total</b>	213513871.976

## Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	1976879.288
2	Division 1 : General & Site Facilities	674176.158
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement Work	176500770.651
5	Division 6 : Incidental	11788128.415
	<b>Grand Total</b>	199999999.999

Signed  
AAM

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
নবমহল্লাডাঙ্গা বাহাদুরসহ নবমহল্লা

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x,

52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:16 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayanganj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	KAMAL ASSOCIATES Amount in (BDT)	M. M. Builders & Engineers Ltd. Amount in (BDT)	NATIONAL DEVELOPMENT ENGINEERS LTD. Amount in (BDT)	Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV Amount in (BDT)
Division 2 : Earth Work	2636022.696	2775584.472	3568188.992	1976879.288
Division 1 : General & Site Facilities	449014.407	933363.844	682744.594	674176.158
Unconditional Discount Form	0	0.000	0.000	0.000
Division 3 : Pavement Work	193237882.537	188818996.073	204166064.713	176500770.651
Division 6 : Incidental	3677080.359	4658182.680	5096873.677	11788128.415
Grand Total	199999999.999	197186127.069	213513871.976	190939954.512

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AASIN  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:16 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 180537 **Invitation Reference No. :** DZ(e-GP)-43/PMP(Road)/2017-2018.

**Closing Date and Time :** 30-Apr-2018 12:00 **Opening Date and Time :** 30-Apr-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	37.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3754559500.69

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	On Going Works_____KA (Updated).pdf	45.69	<a href="#">Download</a>
2	-	Tender Capacity__KA_180537.pdf	30.29	<a href="#">Download</a>
3	-	Past Performance Evaluation_KA.pdf	231.58	<a href="#">Download</a>

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

M. M. Builders &amp; Engineers Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

Past Performance Evaluation and rating matrix for different aspects

Signed  
AAM

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সকল পরিষদ ও মহাপ্রকৃতি বিভাগ  
সকল পরিষদ ও দেশ মন্ত্রণালয়  
নতুনগাজী বাংলাদেশ সরকার

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Moïn on behalf of M. M. Builders & Engineers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	HTBL ITT 44.2 -1.....-3.xls	35.61	Signed A.A.H.
2	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.11.17.pdf	1335.95	

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠার  
সকল পরিবহন ও মহাসড়ক বিভাগ  
সকল পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

**NATIONAL DEVELOPMENT ENGINEERS LTD.****Past Performance Evaluation and rating matrix for different aspects****In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	34.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17519083999.00

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance evaluations.pdf	495.18	<a href="#">Download</a>

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত জেনারেল  
 সবার পরিচর্যা ও মর্যাদা বজায়  
 সবার পরিচর্যা ও দেশের মর্যাদা  
 বাংলাদেশ সরকার



[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [My Account](#) [Help](#)

Thursday, 31 May, 2018 13:46:17 BST

Last Login : Thursday, 31 May, 2018 10:48:33

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

## Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

## Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	180537	<b>Invitation Reference No. :</b>	DZ(e-GP)-43/PMP(Road)/2017-2018.
<b>Closing Date and Time :</b>	30-Apr-2018 12:00	<b>Opening Date and Time :</b>	30-Apr-2018 12:00
<b>Procuring Entity :</b>	Dhaka Zone		
<b>Brief :</b>	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jaflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	Owned
Asphalt Paver Machine	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Ton	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Program, Tender ID_180537.pdf	25.83	
2	-	Excavator- 2 Nos..pdf	598.02	
3	-	Vibratory Roller.pdf	296.83	

স্বাক্ষরিত  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিতা প্রোগ্রামার  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নন্দীগ্রাম-৩৩১ বাসোপেন সড়ক


4	-	Equip-2.zip	1211.56	<a href="#">Download</a>
5	-	Equipment-2.zip	2112.39	<a href="#">Download</a>
6	-	Equipment-3.zip	1436.36	<a href="#">Download</a>
7	-	Equipment-1.zip	1501.29	<a href="#">Download</a>
8	-	NCMAshphalt mixing plant (Wan Hai).pdf	1714.82	<a href="#">Download</a>
9	-	Runner Motors.pdf	385.18	<a href="#">Download</a>
10	-	Tyre Roller (Shangdong).pdf	562.73	<a href="#">Download</a>
11	-	Bitumin Sprayer (Wilson make vtruck mounted).pdf	516.78	<a href="#">Download</a>
12	-	Diesel Generator.pdf	600.54	<a href="#">Download</a>
13	-	Mixture Machine.pdf	689.99	<a href="#">Download</a>
14	-	Vibrator (Nozzle).pdf	84.31	<a href="#">Download</a>
15	-	Major Construction Equipment List_0001.pdf	139.59	<a href="#">Download</a>
16	-	Bulldozer.pdf	184.89	<a href="#">Download</a>
17	-	Hand Roller.pdf	70.38	<a href="#">Download</a>
18	-	Roller-4 Ton Capacity.pdf	44.09	<a href="#">Download</a>
19	-	Excavator_E200B.pdf	127.54	<a href="#">Download</a>
20	-	Generator_150KVA.pdf	69.44	<a href="#">Download</a>
21	-	List of All Manpower_KA.pdf	13.61	<a href="#">Download</a>
22	-	Manpower-II_KA.zip	2055.55	<a href="#">Download</a>
23	-	Manpower-I_KA.zip	1098.38	<a href="#">Download</a>
24	-	List of Required Manpower_180537_KA.pdf	13.52	<a href="#">Download</a>
25	-	EQUIPMENT LIST_180537.pdf	27.94	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

<b>M. M. Builders &amp; Engineers Ltd.</b>
<b>Tenderer Information Form (e-PW3-2) - Part - 4</b>
<b>Tenderer / JVCA's profile information will come from the e-GP System.</b>
<b>A. Tenderer / JVCA Partners (in case of JVCA)</b>
<b>Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up</b>

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclose	Good	Owned	Copy Enclose
5.			
Elements of Activity		Brief description of Activity	
N/A		N/A	

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Equipment-Excavator_MBEL.pdf	104.87

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিতা প্রকৌশলী  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নসরাতগঞ্জী বাংলাদেশ সরকার

2	-	Pump.pdf	974.88	<a href="#">Download</a>
3	-	Crane_Document.pdf	2303.73	<a href="#">Download</a>
4	-	barge.pdf	764.55	<a href="#">Download</a>
5	-	1. Asphalt Batching Plant Documents.pdf	2103.70	<a href="#">Download</a>
6	-	5. Jetty.pdf	1342.85	<a href="#">Download</a>
7	-	10. Shutter Purchase Documents-3.pdf	1441.98	<a href="#">Download</a>
8	-	Mini Mobile Concrete Batching Plant_MBEL.pdf	2375.27	<a href="#">Download</a>
9	-	Dredger Documents-1.pdf	649.25	<a href="#">Download</a>
10	-	4. Equipment Documents-C.Plant.pdf	764.55	<a href="#">Download</a>
11	-	Equipment-2_ Evidence.pdf	2167.32	<a href="#">Download</a>
12	-	Major Construction Equipment-MBEL16.pdf	2059.98	<a href="#">Download</a>
13	-	Equipment-1_ Evidence.pdf	2459.09	<a href="#">Download</a>
14	-	Hydraulic Rotary Rig Sunny_MBEL.pdf	814.12	<a href="#">Download</a>
15	-	Concrete Mobile Batching Plant-1.pdf	1093.13	<a href="#">Download</a>
16	-	Concrete Mobile Batching Plant-2.pdf	1076.90	<a href="#">Download</a>
17	-	Equipment List_MBEL.pdf	116.67	<a href="#">Download</a>
18	Work Plan (ITT 25.1(h))	Work Plan_ 180537.pdf	57.33	<a href="#">Download</a>
19	-	Construction Method-Road-DBS.pdf	406.26	<a href="#">Download</a>
20	-	Safety Policy_MBEL.pdf	296.42	<a href="#">Download</a>
21	-	Environmental Protection Plan-MBEL.doc	194.34	<a href="#">Download</a>
22	Work Plan (ITT 25.1(h))	Computerized Asphalt Batching Plan_MBEL_Leased.pdf	1358.63	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV  
(JVCA - View Details)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Water Tanker 3000 Litres	Good	Owned	1 No.

Signed  
AAM  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.
5.			
Elements of Activity	Brief description of Activity		
Joint Venture Purpose	Joint Venture Purpose		

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 180537.pdf	130.18	<a href="#">Download</a>
2	-	Joint Venture Agreement and Power of Attorney Tender ID 180537.pdf	2191.54	<a href="#">Download</a>
3	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	<a href="#">Download</a>
4	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	<a href="#">Download</a>
5	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	<a href="#">Download</a>
6	-	Certificate of Incorporation, Memorandum, Articles of Association, Vendors agreement.zip	428.03	<a href="#">Download</a>
7	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	<a href="#">Download</a>
8	-	Nazmul Hassan NID.pdf	46.42	<a href="#">Download</a>
9	-	HTBL Equipment.pdf	1051.02	<a href="#">Download</a>
10	-	Wilson Paver Finisher Machine Document.pdf	2393.32	<a href="#">Download</a>
11	-	Wilson Paver Finisher Machine.pdf	2638.00	<a href="#">Download</a>
12	-	Wheel Loader Model ZL50GN.pdf	2670.20	<a href="#">Download</a>
13	-	Wilson Bitumen Distributor Document.pdf	2556.30	<a href="#">Download</a>
14	-	Wilson Bitumen Distributor.pdf	2533.60	<a href="#">Download</a>
15	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	<a href="#">Download</a>
16	-	Water Pump 2.pdf	207.52	<a href="#">Download</a>
17	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	<a href="#">Download</a>
18	-	Water Pump.pdf	185.87	<a href="#">Download</a>
19	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	<a href="#">Download</a>
20	-	Sevey Equipment.jpg	2141.43	<a href="#">Download</a>
21	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	<a href="#">Download</a>
22	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	<a href="#">Download</a>
23	-	Soil Compactor Model CS533E.pdf	2159.70	<a href="#">Download</a>
24	-	Total Station.pdf	166.21	<a href="#">Download</a>
25	-	Motor Grader Model - MG3-H.pdf	1477.36	<a href="#">Download</a>
26	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	<a href="#">Download</a>
27	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	<a href="#">Download</a>
28	-	Pick Up Dhaka Metro NA 13-8062.pdf	1061.17	<a href="#">Download</a>
29	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	<a href="#">Download</a>
30	-	Hand Roller Model - JV06H-2.pdf	2751.37	<a href="#">Download</a>
31	-	Laboratory Equipment for Test.pdf	104.16	<a href="#">Download</a>
32	-	Level Machine.pdf	172.10	<a href="#">Download</a>
33	-	Mni Prism.pdf	132.15	<a href="#">Download</a>
34	-	Excavator Model 180-8.pdf	1859.67	<a href="#">Download</a>

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত প্রোগ্রামার  
 সফটওয়্যার ও মালিকানাধীন  
 সফটওয়্যার ও সফটওয়্যার  
 প্রোগ্রামার

35	-	Dump Truck Dhaka Metro U 12-1721.pdf	1769.96	<a href="#">Download</a>
36	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	<a href="#">Download</a>
37	-	Dump Truck.pdf	587.85	<a href="#">Download</a>
38	-	Excavator Catterpillar Model 320B.pdf	2522.15	<a href="#">Download</a>
39	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	<a href="#">Download</a>
40	-	Dump Truck Dhaka Metro U 12-1719.pdf	1797.88	<a href="#">Download</a>
41	-	Dump Truck Dhaka Metro U 12-1720.pdf	1817.89	<a href="#">Download</a>
42	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	<a href="#">Download</a>
43	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	<a href="#">Download</a>
44	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	<a href="#">Download</a>
45	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	<a href="#">Download</a>
46	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	<a href="#">Download</a>
47	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	<a href="#">Download</a>
48	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	<a href="#">Download</a>
49	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	<a href="#">Download</a>
50	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	<a href="#">Download</a>
51	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	<a href="#">Download</a>
52	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	<a href="#">Download</a>
53	-	Diesel Generator 2.pdf	1998.98	<a href="#">Download</a>
54	-	Drum Mix Asphalt Plant.pdf	1020.55	<a href="#">Download</a>
55	-	Dump Truck 4 Nos New.pdf	2023.26	<a href="#">Download</a>
56	-	Dump Truck 4 Nos..pdf	1822.64	<a href="#">Download</a>
57	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	<a href="#">Download</a>
58	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	<a href="#">Download</a>
59	-	Cater Pillar Wheel Loader Mdel 920.pdf	1917.11	<a href="#">Download</a>
60	-	Catter Pillar Wheel Loader Mdel CAT 950.pdf	1683.07	<a href="#">Download</a>
61	-	Concrete Mixture Machine.pdf	347.05	<a href="#">Download</a>
62	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	<a href="#">Download</a>
63	-	CVR Test Machine.pdf	1725.02	<a href="#">Download</a>
64	-	Diesel Generator 1.pdf	566.83	<a href="#">Download</a>
65	-	Auto Batch Mixing Plant Document.pdf	2299.39	<a href="#">Download</a>
66	-	Auto Batch Mixing Plant.pdf	1580.86	<a href="#">Download</a>
67	-	Auto Level Machine.pdf	169.13	<a href="#">Download</a>
68	-	Bitumen Distributor Amman Apollo.pdf	2561.44	<a href="#">Download</a>
69	-	Milling Machine 2 Unit.pdf	2654.98	<a href="#">Download</a>
70	-	HTBL KEY PERSON.zip	1354.99	<a href="#">Download</a>
71	-	Surveyor Monir Hossain.pdf	2158.52	<a href="#">Download</a>
72	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	<a href="#">Download</a>
73	-	Supervisor Md. Sharif Ullah.pdf	1082.50	<a href="#">Download</a>

Signed  
AAS

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

74	-	Supervisor Safiqul Islam.pdf	1139.80	<a href="#">Download</a>
75	-	Supervisor Sahid Hossain Khan.pdf	847.22	<a href="#">Download</a>
76	-	Supervisor.pdf	1221.81	<a href="#">Download</a>
77	-	Surveyor Md. Omar Faruque.pdf	440.68	<a href="#">Download</a>
78	-	Surveyor Md. Moklesur Rahman.pdf	1640.37	<a href="#">Download</a>
79	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	<a href="#">Download</a>
80	-	Supervisor Mohammed Abdullah.pdf	2248.00	<a href="#">Download</a>
81	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	<a href="#">Download</a>
82	-	Supervisor Md. Jamal Mah.pdf	228.83	<a href="#">Download</a>
83	-	Supervisor Md. Nur Alam.pdf	1822.11	<a href="#">Download</a>
84	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	<a href="#">Download</a>
85	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	<a href="#">Download</a>
86	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	<a href="#">Download</a>
87	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	<a href="#">Download</a>
88	-	Project Manager Md. Badruzzaman.jpg	1349.42	<a href="#">Download</a>
89	-	Project Manager Muhammed Eleas Shah.pdf	366.10	<a href="#">Download</a>
90	-	Project Manager Nurunnavi.pdf	994.52	<a href="#">Download</a>
91	-	Dump Truck Driver Rintu Mr.pdf	1046.82	<a href="#">Download</a>
92	-	Project Accountant Md. Nurey Alam.pdf	2233.11	<a href="#">Download</a>
93	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	<a href="#">Download</a>
94	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	<a href="#">Download</a>
95	-	Project Engineer Ashish Kumer Paul.pdf	308.63	<a href="#">Download</a>
96	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	<a href="#">Download</a>
97	-	Distributor Operator Md. Ripon.pdf	584.53	<a href="#">Download</a>
98	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	<a href="#">Download</a>
99	-	Driver Jamir Ali Prodhan.pdf	531.06	<a href="#">Download</a>
100	-	Dump Truck Driver Akter Hossain.pdf	409.76	<a href="#">Download</a>


This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

NATIONAL DEVELOPMENT ENGINEERS LTD.			
Tenderer Information Form (e-PW3-2) - Part - 4			
Tenderer / JVCA's profile information will come from the e-GP System.			
A. Tenderer / JVCA Partners (in case of JVCA)			
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up			
4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor)
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	1 No.

Signed  
AAS  
আজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Asphalt Paver Machine	Good	Owned	1 No.
Mbtor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Water Tanker 3000 Litres	Good	Owned	1 No.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Wheel. Loader.pdf	783.90	Download
2	-	truck crane bill of. entry.pdf	815.09	Download
3	-	bill of entry CAT .excavator.pdf	969.59	Download
4	-	bill of entry of LC .soft starter.pdf	806.71	Download
5	-	Bill of entry vibro .hammer.pdf	2178.56	Download
6	-	Cat dozer bill of .entry.pdf	1990.07	Download
7	-	Bill of ent sany .46000 dollar exc.pdf	776.37	Download
8	-	bill of ent Sany .76000 dollar exc.pdf	736.56	Download
9	-	Bill of ent Sigma. crawler crane.pdf	620.32	Download
10	-	bill of ent. batching plant.pdf	1423.39	Download
11	-	bill of ent. lift.pdf	1708.37	Download
12	-	CERTIFICATE 01Shackle , NDEL.pdf	912.33	Download
13	-	BBT bill of .entry.pdf	744.66	Download
14	-	bill of ent batching pl .accessories.pdf	2443.91	Download
15	-	Bill of ent Sany .36000 dollar exc.pdf	2415.08	Download
16	-	Sunward ..2nd pile driver.pdf	1157.17	Download
17	-	Sunward 3rd .pile drv certificate.pdf	1157.17	Download
18	-	Wheel ..Loader. 2.pdf	2179.83	Download
19	-	Vibr Tandam... ..Compactor.pdf	1009.36	Download
20	-	Dump Truck.. -2.pdf	1735.82	Download
21	-	DUMP Truck... TIPPER. Truck Mixer .Lorry.pdf	2319.94	Download
22	-	Dump ...Truck.pdf	1649.37	Download
23	-	CAT. ....excavator.pdf	969.59	Download
24	-	Bull ....Dozer.pdf	747.83	Download
25	-	Cat .dozer.pdf	1990.07	Download
26	-	Sunward 2nd pile driver.pdf	1157.17	Download
27	-	NDE Excavator-.pdf	2021.41	Download
28	-	Man Case Basket.pdf	500.52	Download

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত্ত প্রোগ্রামার  
 সফটওয়্যার ও মেশিনের বিভাগ  
 সফটওয়্যার ও মেশিন বিভাগ  
 ন্যাশনাল ইন্সটিটিউট অফ সফটওয়্যার  
 ঢাকা

29	-	LIUGONG Excavator.pdf	620.94	<a href="#">Download</a>
30	-	Doc Simem.. Batching Plant.pdf	1530.80	<a href="#">Download</a>
31	-	Certificate of origin boom lift.pdf	1629.97	<a href="#">Download</a>
32	Work Plan (ITT 25.1(h))	Work Program, Tender ID_180537.pdf	76.62	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

[Go Back To Dashboard](#)


Tender/Proposal Detail			
<b>Tender/Proposal ID :</b>	180537	<b>Invitation Reference No. :</b>	DZ(e-GP)-43/PMP(Road)/2017-2018.
<b>Closing Date and Time :</b>	30-Apr-2018 12:00	<b>Opening Date and Time :</b>	30-Apr-2018 12:00
<b>Procuring Entity :</b>	Dhaka Zone		
<b>Brief :</b>	PMP Work by Dense Bituminous Surfacing Wearing Course (DBS Overlay) at different km of Dhaka (Katchpur) ??? Bhairab ??? Jagadispur ??? Shaistagonj ??? Sylhet ??? Tamabil - Jafflong Road (N2) under Narsingdi and Narayangonj Road division during the year 2017-2018 (PMP(Road) 2017-2018).		
<a href="#">View Notice</a>			

Package No	Package Description
DZe-GP-43/PMPRoad/2017-2018.	PMP Work by Dense Bituminous Surfacing Wearing Course DBS Overlay at different km of Dhaka Katchpur Bhairab Jagadispur Shaistagonj Sylhet Tamabil - Jaflong Road N2 under Narsingdi and Narayangonj Road division during the year 2017-2018 PMPRoad 2017-2018.

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						KAMAL ASSOCIATES	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						kamalasso@yahoo.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						19 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EE/18/NRD/2013-2014(OTM)	8 (Eight) Lanning of at 7th km, 8th & 9th km (P) of jatrabari-Katchpur Road (Polder Road) for Widening Pavement at New 4(four) Lane under Narayanganj Road Division during the year 2013-2014.(Ch 6+000m to 8+200m=2200.00m).	Prime Contractor	19.06.2014	18.06.2016	320765185.890	EE, NRD, Narayanganj, The Executive Engineer, RHD,Narayanganj, Phone: 02-769368,e-mail:acedha@rhd.gov.bd	Sub base, Aggregate base type-I,II, Concre class-20, DBS base/weaeing course etc.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2012-2013	289643761.540						
2013-2014	461898737.130						
2014-2015	935454219.760						
2015-2016	1020978471.410						
2016-2017	1046584310.850						

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience_KA_(5).zip	2091.13	
2	General Experience Certificates (ITT 15.1(a))	General Experience_KA_(6).zip	1752.92	
3	General Experience Certificates (ITT 15.1(a))	General Experience_KA_(4).zip	949.21	

Signed  
AAJAM  
কাজী আবদুল্লাহ আল মামুন  
নির্বাহক প্রোগ্রামার  
সভক পরিষদ ও বহালতক বিভাগ  
সভক পরিষদ ও সেতু মন্ত্রণালয়  
লক্ষ্যপ্রাঙ্গণী বাংলাদেশ সরকার

4	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(3).zip	1945.74	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(1).zip	2305.34	<a href="#">Download</a>
6	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(2).zip	901.31	<a href="#">Download</a>
7	General Experience Certificates (ITT 15.1(a))	General Experience_KA____(7).rar	2750.97	<a href="#">Download</a>
8	Specific Experience Certificates (ITT 15.1(b))	8 laning- Narayangong.pdf	126.95	<a href="#">Download</a>
9	Valid Trade License (ITT 25.1.(f))	Trade License____(KA).pdf	842.06	<a href="#">Download</a>
10	Valid Trade License (ITT 25.1.(f))	Trade License____(KA) 17-18.pdf	2078.65	<a href="#">Download</a>
11	TIN Certificate (ITT 25.1(g))	TIN Updated__KA.pdf	40.55	<a href="#">Download</a>
12	TIN Certificate (ITT 25.1(g))	e-Tin_(MKMKamal Uddin).pdf	252.45	<a href="#">Download</a>
13	VAT Certificate (ITT 25.1(g))	VAT Registration__KA.pdf	106.71	<a href="#">Download</a>
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover____KA.pdf	105.26	<a href="#">Download</a>
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014_KA.zip	2288.12	<a href="#">Download</a>
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-2.pdf	2194.59	<a href="#">Download</a>
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-1.zip	2558.89	<a href="#">Download</a>
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_KA.zip	2292.34	<a href="#">Download</a>
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_KA.zip	2593.56	<a href="#">Download</a>
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA..pdf	1507.42	<a href="#">Download</a>
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA0002...pdf	1184.02	<a href="#">Download</a>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA0001...pdf	1424.17	<a href="#">Download</a>
23	Financial Capacity Certificates (ITT 16)	Credit Commitment__180537.pdf	1648.66	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

**M. M. Builders & Engineers Ltd.****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM Builders & Engineers Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbel_dhaka12@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	26 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
02(Two)/2010-201/SE/DRC.	Construction of Embankment, Flexible Pavement, Road Median, Service Lane, Footpath, Side Drain, RCC Box Culvert, Intersection and Surfacing on Existing Pavement of Nabinagar – DEPZ – Chandra Road under Manikgonj Road Division under Dhaka Road Circle during the year 2010-2011 ( CH. 8+000 to 16+000m).	Prime Contractor	25-05-2011	18-12-2013	514072826.470	Executive Engineer, RHD Office of the Executive Engineer Manikgonj Road Division, Manikgonj. 7710377	Earth Work= 1,60,316.91 cum), Preparation of Sub-grade= 80952.68 Sqm, Improved Sub-grade= 24976.49Cum, Sub-Base= 18,944.50 cum, Aggregate Base Type I= 14959.47 cum) & Aggregate Base Type – II = 14,141.95 α Course = 67 Dense Bitu Wearing Co cum), RCC ( Road Markir Materials, Tr  <i>Signed</i> <i>AAH</i> কাজী আবদুল্লাহ আল মামুন সিনিয়র জেএমএস সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

						KMPost, Guide Post etc.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]						
Financial Year					Amount (Taka or Equivalent Taka)	
Total Construction Turnover Last 5 Years_MBEL=					11521556855.220	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records _ MBEL-Certificates.pdf	1994.72	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	1. General Exp Record _MBEL-List.pdf	536.79	<a href="#">Download</a>
3	Specific Experience Certificates (ITT 15.1(b))	Sherpur Road Certificate-MBEL.pdf	212.25	<a href="#">Download</a>
4	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Flexible Pavement-MBEL.pdf	1496.09	<a href="#">Download</a>
5	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_(2017-2018).pdf	362.91	<a href="#">Download</a>
6	TIN Certificate (ITT 25.1(g))	TIN Certificate _ MBEL.pdf	255.59	<a href="#">Download</a>
7	VAT Certificate (ITT 25.1(g))	VAT Certificate __ MBEL.pdf	782.39	<a href="#">Download</a>
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate_(12-13)_3_MBEL.rar	1759.08	<a href="#">Download</a>
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. Payment Certificate_(2012-2013)_4_MBEL.rar	2349.48	<a href="#">Download</a>
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.Payment Certificate_(14-15) Part-3_MBEL.rar	1649.66	<a href="#">Download</a>
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. Payment Certificate_(13-14)_part-1_MBEL.rar	1842.21	<a href="#">Download</a>
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Payment Certificate_(13-14)_part-2_MBEL.rar	1860.76	<a href="#">Download</a>
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. Payment Certificate_(13-14)_part-3_MBEL.rar	1716.69	<a href="#">Download</a>
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. Payment Certificate_(12-13)_1_MBEL.rar	2570.56	<a href="#">Download</a>
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate_(12-13)_2_MBEL.rar	2410.38	<a href="#">Download</a>
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Certificate_(16-17) part-3_MBEL.rar	539.54	<a href="#">Download</a>
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Certificate_(16-17) part-4_MBEL.rar	2613.86	<a href="#">Download</a>
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Certificate_(15-16) Part-1_MBEL.rar	2248.76	<a href="#">Download</a>
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.Payment Certificate_(15-16). Part-2_MBEL.rar	2561.37	<a href="#">Download</a>
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Payment Certificate_(14-15) Part-1_MBEL.rar	1665.19	<a href="#">Download</a>
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.Payment Certificate_(14-15) Part-2_MBEL.rar	2350.53	<a href="#">Download</a>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0. Summary Sheet_Turnover Last 5 Years_MBEL.pdf	1046.21	<a href="#">Download</a>
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Payment Certificate_(16-17) part-1_MBEL.rar	1110.79	<a href="#">Download</a>
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment Certificate_(16-17) part-2_MBEL.rar	2001.63	<a href="#">Download</a>
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. JV-MBEL-AKA-GECL JV.pdf	720.77	<a href="#">Download</a>
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. MBEL-RBL-ACL_JV.pdf	1915.95	<a href="#">Download</a>
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. MBEL-BHARTIA_JV.pdf	2118.55	<a href="#">Download</a>
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. JV-Satia Bridge_MBEL-MCCC (No.4).pdf	1117.30	<a href="#">Download</a>
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. JV. Kushiara bridge CR24B-MBEL.pdf	632.55	<a href="#">Download</a>
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. JV-Norshindi Bridge_(MBEL-SHIKHO).pdf	951.08	<a href="#">Download</a>
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. .JV. MBEL-ST (JV).pdf	2280.33	<a href="#">Download</a>

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিতা প্রকল্পের  
 সচিব পরিচালক ও মহাপ্রকল্প পরিচালক  
 সচিব পরিচালক ও সচিব মহাপ্রকল্প  
 পরিচালক সচিব পরিচালক

32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. MBEL-AS_JV.pdf	981.50	<a href="#">Download</a>
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. MBEL_MNO_JV.pdf	906.68	<a href="#">Download</a>
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. MBEL-UDC_JV.pdf	2494.49	<a href="#">Download</a>
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. MBEL-BRT_JV.pdf	1636.64	<a href="#">Download</a>
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. MBEL-SPECTRA JV.pdf	2723.87	<a href="#">Download</a>
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. JV. MBEL_ATT (JV).pdf	1690.25	<a href="#">Download</a>
38	-	5. Audit Report_MBEL_2017.pdf	340.57	<a href="#">Download</a>
39	-	2. Audit Report_2013-MBEL.PDF	534.03	<a href="#">Download</a>
40	-	3. Audit Report_2014-MBEL.pdf	238.88	<a href="#">Download</a>
41	-	4. Audit Report_2015-MBEL.pdf	518.79	<a href="#">Download</a>
42	-	5. Audit Report 2016-MBEL.pdf	315.22	<a href="#">Download</a>
43	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_180537.pdf	394.23	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

**Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.hbl.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Both are more than 10(ten) years.

#### 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560

Signed  
AAM  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সকল পরিবেশ ও মনোবৃত্তি বিভাগ  
সকল পরিবেশ ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

DZ(e-GP)-06/PMP(Road)/2016-2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KM Post from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayanganj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)-16/PMP(Road)/2016-2017	Strengthening & Overlay Work of Fatulla Panchabati-MunshigonjMuktarpur-Louhajang-Mawa Road R-812 from Ch. 09450m to 13100m and Raising of Hard Shoulder & Overlay Work of MunshigonjHatimara-Kunderbazar-Sreenagar Sonbari Road Z-8004 from Ch.07000m to 20470m of Munshigonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	14 March 2017	13 September 2017	122766754.160	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Embankment 7,050.570 Cum Aggregate Base Type - I 3,022.560 Cum DBS Wearing Course 4,481.660 Cum DBS Base

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত প্রকল্পের  
 সচিব পরিচালক ও মহাপ্রকল্প পরিচালক  
 সচিব পরিচালক ও সচিব মহাপ্রকল্প  
 পরিচালক পরিচালক পরিচালক

e-GP/PMP/Road/ACE/Comilla/DBSW/2016-2017/01 (ID 62943)	Providing DBS-WC and construction of paved shoulder including DBS-WC from Ch. 01+875 to Ch. 19+050 of Feni - Noakhali Road (N-104) under Feni Road Division during the year 2016-2017	Prime Contractor	16 October 2016	17 April 2017	304208486.380	Additional Chief Engineer, RHD, Comilla Zone, Comilla	9,397.80 Cum Sub-Base 7,200.72 Cum Aggregate Base Type - I 6,645.30 Cum Aggregate Base Type - II 4,698.90 Cum DBS Wearing Course 7,380.50 Cum Drain Work 200 mtr
ADP/ACE/Comilla/LBJAJ/2015-16/10 Tender ID : 43538	Earthwork, Widening, Strengthening by Aggregate Base Type-II, Surfacing by DBS Wearing Course, Construction of Brick Masonary Retaining Wall, Road Side Saucer & U Type Drain at 1st km to 22nd km (p) (Ch. 0+000 to 21+700) of Lalmai- Barura- Jalam-Adda- Jagotpur Road (Road No. Z-1401) under Comilla Road Division during the year 2015-2016.	Prime Contractor	1 March 2016	28 February 2017	242144249.600	Additional Chief Engineer, RHD, Comilla Zone, Comilla	Earthwork 51,390.89 Cum Improved Sub- Grade 4,903.80 Cum Sub-Base 3,203.17 Cum New and Extended Brick Work 2,471.66 Cum Aggregate Base Type - II 11,009.75 Cum DBS Wearing Course 6,005.45 Cum Drain Work 380.00 mtr

## 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.	171736249.820
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.	38467411.343
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.	392795835.985
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.	865455601.955
Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd.	302229993.822
Financial Year 2012-2013 (Hassan Techno Builders Ltd.)	45669635.643
Financial Year 2013-2014 (Hassan Techno Builders Ltd.)	97988126.039
Financial Year 2014-2015 (Hassan Techno Builders Ltd.)	174708599.839
Financial Year 2015-2016 (Hassan Techno Builders Ltd.)	598229915.477
Financial Year 2016-2017 (Hassan Techno Builders Ltd.)	1275663113.000
Financial Year 2017-2018 (Hassan Techno Builders Ltd.)	32239935.632

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	<a href="#">Download</a>
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	<a href="#">Download</a>
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	<a href="#">Download</a>
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	<a href="#">Download</a>
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	<a href="#">Download</a>

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সকল পরিদর্শন ও মহাপ্রকল্প বিভাগ  
সকল পরিদর্শন ও পৌর মহাপ্রকল্প  
নগরস্বাস্থ্য বাহাদুর নগরকার



9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	<a href="#">Download</a>
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	<a href="#">Download</a>
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	<a href="#">Download</a>
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	<a href="#">Download</a>
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	<a href="#">Download</a>
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	<a href="#">Download</a>
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	<a href="#">Download</a>
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	<a href="#">Download</a>
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	<a href="#">Download</a>
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	<a href="#">Download</a>
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk.76020105.95.pdf	1734.84	<a href="#">Download</a>
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	<a href="#">Download</a>
21	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	<a href="#">Download</a>
22	General Experience Certificates (ITT 15.1(a))	GENERAL 12-13.zip	2415.21	<a href="#">Download</a>
23	General Experience Certificates (ITT 15.1(a))	10 years General Exp.pdf	131.25	<a href="#">Download</a>
24	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	1967.09	<a href="#">Download</a>
25	General Experience Certificates (ITT 15.1(a))	GENERAL 13-14.zip	1269.34	<a href="#">Download</a>
26	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2078.78	<a href="#">Download</a>
27	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	1907.25	<a href="#">Download</a>
28	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	1571.16	<a href="#">Download</a>
29	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	2229.74	<a href="#">Download</a>
30	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	598.15	<a href="#">Download</a>
31	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2147.57	<a href="#">Download</a>
32	General Experience Certificates (ITT 15.1(a))	GENERAL 17-18.zip	421.80	<a href="#">Download</a>
33	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	2344.41	<a href="#">Download</a>
34	General Experience Certificates (ITT 15.1(a))	NN-HB 12.34Cr 17-18.pdf	53.32	<a href="#">Download</a>
35	General Experience Certificates (ITT 15.1(a))	GENERAL TOP SHEET.xlsx	35.80	<a href="#">Download</a>
36	General Experience Certificates (ITT 15.1(a))	HB-MDHB 8.09Cr.zip	914.53	<a href="#">Download</a>
37	General Experience Certificates (ITT 15.1(a))	Coxbazar 2.58Cr.pdf	162.00	<a href="#">Download</a>
38	General Experience Certificates (ITT 15.1(a))	RCC Rigid 10.62Cr.pdf	107.35	<a href="#">Download</a>
39	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	<a href="#">Download</a>
40	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Narsingdi Tk. 132898809.18.pdf	1662.34	<a href="#">Download</a>
41	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	<a href="#">Download</a>
42	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	<a href="#">Download</a>
43	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Sonbari Munshigonj Tender ID 80403.pdf	1523.85	<a href="#">Download</a>
44	Specific Experience Certificates (ITT 15.1(b))	HB Sp Lalmal 24.21Cr...pdf	140.20	<a href="#">Download</a>
45	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	<a href="#">Download</a>

Signed  
A.A.M.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সরকারি পরিবহন ও মহাসড়ক বিভাগ  
সরকারি পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


46	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 180537.pdf	307.08	<a href="#">Download</a>
47	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 180537 HBL.pdf	100.24	<a href="#">Download</a>
48	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	<a href="#">Download</a>
49	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018.pdf	92.48	<a href="#">Download</a>
50	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	<a href="#">Download</a>
51	TIN Certificate (ITT 25.1(g))	TIN.pdf	60.68	<a href="#">Download</a>
52	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	<a href="#">Download</a>
53	VAT Certificate (ITT 25.1(g))	VAT.pdf	37.85	<a href="#">Download</a>
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	<a href="#">Download</a>
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	<a href="#">Download</a>
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	<a href="#">Download</a>
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	<a href="#">Download</a>
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	<a href="#">Download</a>
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	<a href="#">Download</a>
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	<a href="#">Download</a>
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	<a href="#">Download</a>
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	<a href="#">Download</a>
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	<a href="#">Download</a>
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	<a href="#">Download</a>
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	<a href="#">Download</a>
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	<a href="#">Download</a>
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	<a href="#">Download</a>
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	<a href="#">Download</a>
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	<a href="#">Download</a>
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	<a href="#">Download</a>
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	<a href="#">Download</a>
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	<a href="#">Download</a>
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	<a href="#">Download</a>
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	<a href="#">Download</a>
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TENDER CAPACITY.docx	14.83	<a href="#">Download</a>
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15...zip	1238.15	<a href="#">Download</a>
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 13-14...pdf	610.89	<a href="#">Download</a>
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 12-13...pdf	194.35	<a href="#">Download</a>
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet.xlsx	20.80	
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 16-17...pdf	72.19	
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	2423.18	



82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	1133.25	Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16....zip	2651.55	Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15..zip	1952.57	Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 17-18 52.13Lac.pdf	64.93	Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 17-18 5.29Cr.pdf	83.31	Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 16-17..pdf	1973.32	Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Narsingdi.jpg	238.86	Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 5.pdf	238.68	Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 31.03.2018.pdf	258.58	Download
91	-	HTBL ITT 44.2 -1.....3.xls	35.61	Download
92	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.11.17.pdf	1335.95	Download
93	-	Work in Hand MHEL 25.04.2018 - Tender ID 180537.pdf	202.99	Download
94	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	Download
95	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	Download
96	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	Download
97	-	Certificate of Incorporation, Memorandum, Articles of Association, Vendors agreement.zip	428.03	Download
98	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	Download
99	-	Nazmul Hassan NID.pdf	46.42	Download
100	-	HTBL Equipment.pdf	1051.02	Download
101	-	Wilson Paver Finisher Machine Document.pdf	2393.32	Download
102	-	Wilson Paver Finisher Machine.pdf	2638.00	Download
103	-	Wheel Loader Model ZL50GN.pdf	2670.20	Download
104	-	Wilson Bitumen Distributor Document.pdf	2556.30	Download
105	-	Wilson Bitumen Distributor.pdf	2533.60	Download
106	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	Download
107	-	Water Pump 2.pdf	207.52	Download
108	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	Download
109	-	Water Pump.pdf	185.87	Download
110	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	Download
111	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	Download
112	-	Servey Equipment.jpg	2141.43	Download
113	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	Download
114	-	Soil Compactor Model CS533E.pdf	2159.70	Download
115	-	Total Station.pdf	166.21	Download
116	-	Motor Grader Model - MG3-H.pdf	1477.36	Download
117	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	Download
118	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	Download

Signed  
A.A.M.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সকল পরিদর্শন ও মূল্যায়ন বিভাগ  
সকল পরিদর্শন ও স্টেশন মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

119	-	Pick Up Dhaka Metro NA 13-8062.pdf	1061.17	<a href="#">Download</a>
120	-	HAMM Tandeem Roller Model HD85.22 2 No.pdf	1555.06	<a href="#">Download</a>
121	-	Hand Roller Model - JV06H-2.pdf	2751.37	<a href="#">Download</a>
122	-	Labratory Equipment for Test.pdf	104.16	<a href="#">Download</a>
123	-	Mni Prisom.pdf	132.15	<a href="#">Download</a>
124	-	Level Machine.pdf	172.10	<a href="#">Download</a>
125	-	Excavator Model 180-8.pdf	1859.67	<a href="#">Download</a>
126	-	Dump Truck Dhaka Metro U 12-1721.pdf	1769.96	<a href="#">Download</a>
127	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	<a href="#">Download</a>
128	-	Dump Truck.pdf	587.85	<a href="#">Download</a>
129	-	Excavator Catterpillar Model 320B.pdf	2522.15	<a href="#">Download</a>
130	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	<a href="#">Download</a>
131	-	Dump Truck Dhaka Metro U 12-1719.pdf	1797.88	<a href="#">Download</a>
132	-	Dump Truck Dhaka Metro U 12-1720.pdf	1817.89	<a href="#">Download</a>
133	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	<a href="#">Download</a>
134	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	<a href="#">Download</a>
135	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	<a href="#">Download</a>
136	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	<a href="#">Download</a>
137	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	<a href="#">Download</a>
138	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	<a href="#">Download</a>
139	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	<a href="#">Download</a>
140	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	<a href="#">Download</a>
141	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	<a href="#">Download</a>
142	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	<a href="#">Download</a>
143	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	<a href="#">Download</a>
144	-	Diesel Generator 2.pdf	1998.98	<a href="#">Download</a>
145	-	Drum Mix Asphalt Plant.pdf	1020.55	<a href="#">Download</a>
146	-	Dump Truck 4 Nos New.pdf	2023.26	<a href="#">Download</a>
147	-	Dump Truck 4 Nos..pdf	1822.64	<a href="#">Download</a>
148	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	<a href="#">Download</a>
149	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	<a href="#">Download</a>
150	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	<a href="#">Download</a>
151	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	<a href="#">Download</a>
152	-	Concrete Mixture Machine.pdf	347.05	<a href="#">Download</a>
153	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	<a href="#">Download</a>
154	-	CVR Test Machine.pdf	1725.02	<a href="#">Download</a>
155	-	Diesel Generator 1.pdf	566.83	<a href="#">Download</a>
156	-	Auto Batch Mixing Plant Document.pdf	2299.39	<a href="#">Download</a>
157	-	Auto Batch Mixing Plant.pdf	1580.86	<a href="#">Download</a>

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত জেলায়  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

158	-	Auto Level Machine.pdf	169.13	<a href="#">Download</a>
159	-	Bitumen Distributor Amman Apollo.pdf	2561.44	<a href="#">Download</a>
160	-	Milling Machine 2 Unit.pdf	2654.98	<a href="#">Download</a>
161	-	HTBL KEY PERSON.zip	1354.99	<a href="#">Download</a>
162	-	Surveyor Monir Hossain.pdf	2158.52	<a href="#">Download</a>
163	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	<a href="#">Download</a>
164	-	Supervisor Md. Sharif Ullah.pdf	1082.50	<a href="#">Download</a>
165	-	Supervisor Safiquel Islam.pdf	1139.80	<a href="#">Download</a>
166	-	Supervisor Sahid Hossain Khan.pdf	847.22	<a href="#">Download</a>
167	-	Supervisor.pdf	1221.81	<a href="#">Download</a>
168	-	Surveyor Md. Omar Faruque.pdf	440.68	<a href="#">Download</a>
169	-	Surveyor Md. Mokhesur Rahman.pdf	1640.37	<a href="#">Download</a>
170	-	Supervisor Mohammed Abdullah.pdf	2248.00	<a href="#">Download</a>
171	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	<a href="#">Download</a>
172	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	<a href="#">Download</a>
173	-	Supervisor Md. Jamal Mah.pdf	228.83	<a href="#">Download</a>
174	-	Supervisor Md. Nur Alam.pdf	1822.11	<a href="#">Download</a>
175	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	<a href="#">Download</a>
176	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	<a href="#">Download</a>
177	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	<a href="#">Download</a>
178	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	<a href="#">Download</a>
179	-	Project Manager Md. Badruzzaman.jpg	1349.42	<a href="#">Download</a>
180	-	Project Manager Muhammed Eleas Shah.pdf	366.10	<a href="#">Download</a>
181	-	Project Manager Nurunnavi.pdf	994.52	<a href="#">Download</a>
182	-	Dump Truck Driver Rintu Mr.pdf	1046.82	<a href="#">Download</a>
183	-	Project Accountant Md. Nurey Alam.pdf	2233.11	<a href="#">Download</a>
184	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	<a href="#">Download</a>
185	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	<a href="#">Download</a>
186	-	Project Engineer Ashish Kumer Paul.pdf	308.63	<a href="#">Download</a>
187	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	<a href="#">Download</a>
188	-	Distributor Operator Md. Ripon.pdf	584.53	<a href="#">Download</a>
189	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	<a href="#">Download</a>
190	-	Driver Jamir Ali Prodhan.pdf	531.06	<a href="#">Download</a>
191	-	Dump Truck Driver Akter Hossain.pdf	409.76	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - Hassan Techno Builders Ltd. JV

#### NATIONAL DEVELOPMENT ENGINEERS LTD.

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

#### 4.1 Qualification Information of the Tenderer

Signed  
AAM  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএমএস  
সকল পরিষদ ও মহাসচিব বিভাগ  
সকল পরিষদ ও সেক্রেটারী  
নগরস্বাস্থ্য বাহাদুর নগরকার

Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						National Development Engineers Ltd.	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						tender@ndebd.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						35-Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayangonj Road Division during the year 2015-2016.(PMP 2015-2016)	Prime Contractor	20-03-2016	10-11-2016	308803778.590	The Additional Chief Engineer, Roads & Highway Department, Dhaka Zone, The Additional Chief Engineer, Roads & Highway Department, Dhaka Zone, Elenbari, Tejgaon, Dhaka - 1215	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayangonj Road Division during the year 2015-2016.(PMP 2015-2016).
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-2013 to 2016-2017			17519083999.000				

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -10 of 10.pdf	2238.89	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -05 of 10.pdf	2258.17	<a href="#">Download</a>
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -06 of 10.pdf	2094.91	<a href="#">Download</a>
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -07 of 10.pdf	2180.74	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -08 of 10.pdf	2258.29	<a href="#">Download</a>
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -09 of 10.pdf	2085.29	<a href="#">Download</a>
7	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -02 of 10.pdf	2770.97	<a href="#">Download</a>
8	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -03 of 10.pdf	2165.84	<a href="#">Download</a>
9	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -04 of 10.pdf	2009.15	<a href="#">Download</a>
10	General Experience Certificates (ITT 15.1(a))	List. of General Experience in the Last 10 Years.pdf	419.28	<a href="#">Download</a>
11	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -01 of 10.pdf	2744.74	<a href="#">Download</a>
12	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certifi.cates.pdf	1194.18	<a href="#">Download</a>
13	Financial Capacity Certificates (ITT 16)	Letter of Commitment 180537.pdf	205.79	<a href="#">Download</a>
14	Financial Capacity Certificates (ITT 16)	Bank Solvency Certificates.pdf	627.18	<a href="#">Download</a>
15	Valid Trade License (ITT 25.1.(f))	Valid. Trade License.pdf	1364.26	<a href="#">Download</a>
16	TIN Certificate (ITT 25.1(g))	TIN .or Income Tax Certificate.pdf	193.12	<a href="#">Download</a>
17	VAT Certificate (ITT 25.1(g))	VAT. Certificate.pdf	640.93	<a href="#">Download</a>
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part. 1 of 2 Payment Certificatess of 2012 - 2013.pdf	2221.64	
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part. 2 of 2 Payment Certificatess of 2012 - 2013.pdf	1756.79	

স্বাক্ষরিত  
 কাজী আবদুল্লাহ আল মামুন  
 নির্মিতা প্রকৌশলী  
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 1 of 3 Payment Certificatess 2013 - 2014.pdf	2192.84	<a href="#">Download</a>
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 2 of 3 Payment Certificatess 2013 - 2014.pdf	2270.19	<a href="#">Download</a>
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part - 3 of 3 Payment Certificatess 2013 - 2014.pdf	2453.99	<a href="#">Download</a>
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 3 of 4 Payment Certificatess 2014 - 2015.pdf	369.55	<a href="#">Download</a>
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 4 of 4 Payment Certificatess 2014 - 2015.pdf	1738.39	<a href="#">Download</a>
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 1 of 4 Payment Certificatess 2014 - 2015.pdf	1603.97	<a href="#">Download</a>
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part, 2 of 4 Payment Certificatess 2014 - 2015.pdf	970.61	<a href="#">Download</a>
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part= 2 of 2 Payment Certificates 2015 - 2016.pdf	1804.38	<a href="#">Download</a>
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part= 1 of 2 Payment Certificates 2015 - 2016.pdf	1691.19	<a href="#">Download</a>
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 3 of 4 Payment Certificatess of 2016-2017.pdf	2243.22	<a href="#">Download</a>
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 4 of 4 Payment Certificatess of 2016-2017.pdf	727.89	<a href="#">Download</a>
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 1 of 4 Payment Certificatess of 2016-2017.pdf	1736.17	<a href="#">Download</a>
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Part 2 of 4 Payment Certificatess of 2016-2017.pdf	1462.32	<a href="#">Download</a>
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2016-2017.pdf	486.97	<a href="#">Download</a>
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2015-2016.pdf	379.60	<a href="#">Download</a>
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2014-2015.pdf	397.21	<a href="#">Download</a>
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Listss of Payment Certificates 2013-2014.pdf	414.97	<a href="#">Download</a>
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year Wise Lists of Payment Certificates 2012-2013.pdf	416.50	<a href="#">Download</a>
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Average Annual Construction Turn. over.pdf	18.50	<a href="#">Download</a>
39	-	BID CAPACITY- 180537.pdf	216.44	<a href="#">Download</a>
40	-	Current Project in Hand - 180537.pdf	44.56	<a href="#">Download</a>
41	-	Ongoing Certificates Part 1 of 4.pdf	772.63	<a href="#">Download</a>
42	-	Ongoing Certificates Part 2 of 4.pdf	864.67	<a href="#">Download</a>
43	-	Ongoing Certificates Part 3 of 4.pdf	448.01	<a href="#">Download</a>
44	-	Ongoing Certificates Part 4 of 4.pdf	632.48	<a href="#">Download</a>

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যেষ্ঠ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
ন্যাশনাল ডেভেলপমেন্ট ইঞ্জিনিয়ার্স লিমিটেড