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"Depressions Cracks Undulations Cutting by Miuing Machine and filling by

DBS Base Course & Providing 30mm Wearing Course at Ch.8+800 to Ch.

23+564 of Dhaka (atrabari) Comilla (Mainamati) - Chittagong Teknaf

National Highway (N-1) under Narayangonj Road Division during the year

2017 -201,8 (PMP(Road) 2017 -2OI$; Tender No.DZ(e-GP)-2slPMP(Roadv2017-
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fi$I 3 Authentication of Certificate of Commitment fo rent the Plants & Equipment to the Tenderer

Masud Hi-Tech Engineering Ltd for the work Terder No.DZ(e-GP)-25lPMP(Road)/2017-2018;
Tender lD : 147976; Depressions Cracks UDdulations Cutting by Milling Machine and filling by

DBS Base Course & Providing 30mm Wearing Course at Ch.8f800 to Ch 23+564 of Dhaka

Jatrabari - Comilla Maimmati - Chittagong - TeknafNational Highway (N'1) under Narayangonj

Road Division during the year 2017-201 8 CMP@oad)2017-2018) for tull working time.
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Shahjada Shah Alomgir
Area Manager (Sales & Ma*eting)
Mirpur Concrete Ready Mis Plant
Emporti Financial Center
Level-6, Plot-6, Road-93
Nofih Avenue, Gulshan-2, Dhaka.
E-mail : mcn*t@abulkhairgroup.com



Deed of Agreement
Between

Masud Hi-Tech Engineering Ltd.
&

Mirpur Conclete ReadY Mix Plant

Thir Agreement signed on raruary 14, 20-18 between the following Pdrties and comes into effect

frodl the date oJ signing and will valid Work order time.

Md. Julikar Hossain Masud Rana Managing Director of Maeud Hi-Tech Engineedng Ltd 20

Dhaka Housin& Shamoli North Adabor, Dhaka - 1207.

FIRST PARTY

Mirpui Concrete Ready Mix Plant Impol.i Fhrncial Cenier i,evel - 6. Plot -6 Roarl -93, Nortl
Aveiue, Gulshan-2, Dhaka is kivate Linited Compary registereci unLle. tle ComFaries ACT
(xvlll) oI199a.

SECOND PARTY

The Second party owner of the equipment mmtion m the table no. I shall rent as hhe basG to

the lirst pady. Both Parties shall abide by the rcspective tenns & conditior regarding Ready

M1,( Concrete Planl & Concrete Mixture Machine, have prcven access to hire of Mirpur
Condete Ready Mix Plant By, S€cond Paty to First Paity fo! the Proposed Proiect oJ

"Depressiolls Cmaks tjndilatioN CultinB by Milling Machine and Iilling by DBS Base Course

& Providing 30mm Wearing Course ai Ch.8+800 to Ch. 23+5& oI Dhaka Jatahari - Comilla
Mainamati Ctlirlagong - Tek11a.f Natbral Highwa_v N1 under Nara),angonj Roaci Divisi(,l
dudng lhe year 2017-2018 PMP Road 2017 2{118. Tender/Proposal ID:.147976".
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1. Contra.t Period :

One Hundred Eighly (180) Days from the date of award the tender (First Party) ftour th€

audErity. Until handing ovei the said projecl
2. Hire:

Hke of the equipments mention on tle above table nb. -01

3. Pric€ h€alation:
the equipment price in increase or decrcase flooi the date of singing Them both First

Party and second Party will sit together ard decide a suitable Pdce.
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Standard Materlals Descriptio Table No. -01.

SI
No-

T)?e of Equipment Number of
Equipmedt

Place ()f Yeaad

Readv Mix Conqete Batchins Plant 01

2 Conaete Mixture Madrne 02

3 Cnnc-rcte Vibiator Machine 02

4 Water Pump 02

5 Excavator 03

6 C-ompactor 02

7 Pav I-oader 03

8 Air Compressor 02

9 wrter Tanker - 3000 Ltr. 02

Srei l Sqmhr, .r fE S$lalory rj! l*oby
AUTHENTICATED

Eensol SuD.r M€rLcl
Brhrnl- Dhats-1a13

Pn:9422235.942o39o
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4. T€rminatio*
This Agreentent 6hatl be null and void after 23 days from the date of handed ovet this

6ite

ff a$y amendment is proposed by either party. The Parties may modily the ConEact

aJter mutual agreeJ$ent.

IN WIINESS THEPG OI, the Parties hav€ set their hands into dris agreement on the Day & Year

Signature of Parties

I

wlkrcss:

Md. Julfil<ai Hossain Masud Rana

Managing Dircctor
Masud Hi-Tech Engineeftig Ltd

20 Dhaka Housin& Sha[loli,
North Adabor, Dhata - 1207

a-
@<f

Md. Sidaiqure RalEran
(NrD # 2692620335982)
llat #' 68, House # 94

Road#13/C,Block#E,
Dhaka-1213

Shalriada Alomgir
Area Manager (SaI* & Marketing)
Mirpu Concrete Ready Mix Plant

Empori linan ial Crnter
Level - 6, Plot -6, Road -93,

North Av6me. Gdslun-Z Dhaka
Email : rmcmk@abulk1latu$oup.com
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