

### Summary of Bill of Quantity

Component	Qty.	Unit	Unit Rate	Total Amount
01/02/04 Provision, Maintenance and Removal of Sign Boards.	2	LS	8849.00	17698.00
01/01/02 Maintain Temp, Structure & Equipment for the Maintenance and Protection of Traffic	180	Day	1913.00	344340.00
01/02/07 Progress of Photographs	6	Month	1000.00	6000.00
01/03/01 Provide and Remove Site Laboratory and Equipment	1	L.S	331843.00	331843.00
01/03/02 Maintain Site Laboratory	6	Month	7699.00	46194.00
02/10/01 Construction of Soil Earthen Shoulder.	6300.00	Cum	259.00	1,631,700.00
03/01/02 Repair of Potholes on the Existing Pavement.	25.79	Cum	15733.00	405,754.07
03/01/01 Scraify, Mix and Recompact Existing Pavement and/or Shoulder.	57892.75	Sqm	48.00	2,778,852.00
03/03/02 Aggregate Base Type II.	328.50	Cum	4732.00	1,554,462.00
03/03/01 Aggregate Base Type I.	8683.35	Cum	6566.00	57,014,876.10
03/06/1a Bituminous Prime Coat (Plant Placed).	57889.00	Sqm	123.00	7,120,347.00
03/07/1a Bituminous Tack Coat (Plant Work).	95411.00	Sqm	46.00	4,388,906.00
03/10/1(b) Dense Bituminous Surfacing- Base- Course (Plant Method) (Bitumen Grade 60/70).	3832.50	Cum	19906.00	76,289,745.00
03/10/2(b) Dense Bituminous Surfacing--Wearing Course (Plant Method) (Bitumen Grade 60/70).	3832.50	Cum	20118.00	77,102,235.00
03/13/01 Brick on end edging.	15860.00	L.M.	103.00	1,633,580.00
06/05/01 Road Marking - Thermoplastic Materials.	3257.30	Sqm	1069.00	3,482,053.70
06/10/01 Traffic Signs.	23.00	Nos	6901.00	158,723.00
06/10/02 Sign Post.	23.00	Nos	3073.00	70,679.00
06/15/01 Concrete KM post (As per drawing).	17.00	Nos	8656.00	147,152.00
<b>Total Amount, Tk. =</b>				<b>234,525,139.87</b>

*[Signature]*  
29/12/17  
Sub-Assistant Engineer, RHD  
Road Sub-Division, Kushtia.


*[Signature]* 21/12/17  
Sub-Divisional Engineer(C.C.), RHD  
Road Sub-Division, Kushtia.


*[Signature]* 29/12/17  
Sub-Assistant Engineer, RHD  
Road Division, Kushtia.


*[Signature]* 29/12/17  
Executive Engineer, RHD  
Road Division, Kushtia.

*[Signature]*  
Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
সড়ক পরিদপ্তর ও সেতু মহালয়  
পল্লীকাজী বাংলাদেশ সরকার

স্বাক্ষরিত ক্রম নং = ২৬৪৫.২৫২৬২.৮৭ (অইন স্টাফ  
সাঁচ চুক্তি-৯৯৮ সাঁচিমা-মহাপ্রবর্তন প্রকল্প চুক্তি দ্বারা  
স্বাক্ষরিত সমস্ত) আর অনুমোদন করা হলো,

  
২৭/১২/১৭  
(মোঃ মুজাম্মার)  
উপসহকারী প্রকৌশলী, সওজ  
খুলনা জোন, খুলনা।

  
২৭/১২/১৭  
মোঃ রহমান আলী  
সহকারী প্রকৌশলী, সওজ  
খুলনা জোন, খুলনা।

  
(মোঃ রহমান আলী)  
অতিরিক্ত প্রধান প্রকৌশলী, সওজ  
(চলতি দায়িত্ব)  
খুলনা জোন, খুলনা।

Signed  
AAH

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
সহকারী প্রকৌশলী ও মহাপ্রবর্তন বিভাগ  
সওজ পরিদপ্তর ও সওজ মহাপ্রবর্তন  
পরিদপ্তর, বাংলাদেশ সরকার