



Last Login : Wednesday, 28 Mar, 2018 11:03:01

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018

Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/10/2017-2018

Lot No. and Description : Single & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	27 Feb 2018 14:35	27 Feb 2018 14:53	28 Feb 2018 13:10
Comments	signed	Satisfied the requirements for preliminary examination.	sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও পৌর মহাপ্রকল্প
 বাংলাদেশ সরকার



Last Login : Wednesday, 28 Mar, 2018 11:03:01

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018

Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/10/2017-2018 & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.	Yes	Yes	Yes	Yes	No	Yes	Yes	Technically Non-responsive
Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive
PE Office	Rajshahi Zone	Rajshahi Zone	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	27 Feb 2018 14:37	27 Feb 2018 14:51	01 Mar 2018 13:08
Comments	signed	Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV. didn,t provide response for clarification, according to clause no. ITT 47.3 it was not considered for evaluation (i.e. non-responsive). The other tender has satisfied the requirements for responsiveness.	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 28 Mar, 2018 11:03:01

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018

Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/10/2017-2018 & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV. (Winner)	159990419.715	143991377.744	15999041.976	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	03 Mar 2018 16:40	04 Mar 2018 15:29	07 Mar 2018 16:41

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ
 পাবনা পরিদপ্তর ও সড়ক মহাসড়ক
 পাবনা বিভাগীয় কার্যালয়

Comments	signed	Signed.	sign
<p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none">1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])			

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বতন্ত্র পরিদপ্তর ও মহাপরিদপ্তর বিভাগ
স্বতন্ত্র পরিদপ্তর ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 28 Mar, 2018 11:03:01

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018

Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/10/2017-2018 & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

Post Qualification Report[View](#)**Clarification on Tenders**[View](#)**TEC Members****TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	08 Mar 2018 12:10	11 Mar 2018 21:43	07 Mar 2018 16:43
Comments	signed	Signed.	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Mr Habibul Alam & MM Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV. (JVCA- View Details)	Clarification Sought	View Query / Clarification View Evaluation Status
2	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV. (JVCA- View Details)	Clarification Received	View Query / Clarification View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	153481	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time :	11-Feb-2018 12:15	Opening Date and Time :	11-Feb-2018 12:15
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.		
 View Notice			

Package No. :	e-GP/RJZ/PMPRoad/10/2017-2018		
Package Description :	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single		
Lot Description :	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Division-01 General and site Facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division-02 Earth work		Individual Report Comparative Report	
Division-03 Pavement work		Individual Report Comparative Report	
Division-06 Incidental work		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
পতন পরিচালনা ও মর্যাদা বিতরণ
সকল পরিচালনা ও সোহ মর্যাদা
পরিচালনা কর্তৃক বাংলাদেশ সরকার



Last Login : Wednesday, 28 Mar, 2018 11:03:01

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018

Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender/Proposal Package No. and Description : e-GP/RJZ/PMPRoad/10/2017-2018 & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Md. Abu Rawshan Designation: Additional Chief Engineer Role: AO Office Name: Rajshahi Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Observer, Dhaka	12-Jan-2018		
The Daily Jajai Din, Dhaka	12-Jan-2018		
The Daily Sunshine, Rajshahi	12-Jan-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
11-Jan-2018 17:00	11-Feb-2018 12:15

Opening Date and Time

Original Date and Time
11-Feb-2018 12:15

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

TOC Members

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
Committee Role	Member	Chairperson

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান
 পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান
 পবিত্র পবিত্র ও মহাপ্রতিষ্ঠান

Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	11 Feb 2018 12:21	11 Feb 2018 12:19
Comments	signed	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 28 Mar, 2018 11:03:01

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018

Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/10/2017-2018 & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

Lot No. and Description : Single & Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-Jan-2018 17:00	11-Feb-2018 12:15	11-Feb-2018 12:15	11-Jun-2018	09-Jul-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Mr Habibul Alam & M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV. (JVCA - View Details)	08-Feb-2018 21:35	Bank Guarantee	2400000.00	Bank: Shahjalal Islami Bank Limited Branch: Dhanmondi(SJIBL) 31-Jan-2018 18:39	09-Jul-2018	11-Jun-2018
2	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV. (JVCA - View Details)	10-Feb-2018 19:45	Bank Guarantee	2400000.00	Bank: Mutual Trust Bank Limited Branch: MTB Pabna Branch 07-Feb-2018 16:52	09-Jul-2018	11-Jun-2018

Official Cost Estimate (In BDT)

159990419.715

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Mr Habibul Alam & M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.	143991377.744	0.000	0.000	143991377.744
1	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.	143991377.744	0.000	0.000	143991377.744

Opening Report Footer

TOC Members

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
Committee Role	Member	Chairperson

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	11 Feb 2018 12:21	11 Feb 2018 12:19
Comments	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Division-01 General and site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	7344.299	Seven Thousand Three Hundred and Forty-Four point Two Nine Nine	7344.299	Seven Thousand Three Hundred and Forty-Four point Two Nine Nine
2	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	197229.423	One Lakh Ninety-Seven Thousand Two Hundred and Twenty-Nine point Four Two Three	197229.423	One Lakh Ninety-Seven Thousand Two Hundred and Twenty-Nine point Four Two Three
3	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	40558.644	Forty Thousand Five Hundred and Fifty-Eight point Six Four Four
Grand Total:								245132.366	Two Lakh Forty-Five Thousand One Hundred and Thirty-Two point Three Six Six

This Division-01 General and site Facilities is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-153481.rar	1057.72	Download

[Rana Builders \(Pvt.\) Ltd.- Mozahar Enterprise \(Pvt.\) Ltd.- Dhrubo Construction Ltd.-JV.](#)
[\(JVCA - View Details\)](#)

Division-01 General and site Facilities



Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	6215.124	Six Thousand Two Hundred and Fifteen point One Two Four	6215.124	Six Thousand Two Hundred and Fifteen point One Two Four
2	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	224785.298	Two Lakh Twenty-Four Thousand Seven Hundred and Eighty-Five point Two Nine Eight	224785.298	Two Lakh Twenty-Four Thousand Seven Hundred and Eighty-Five point Two Nine Eight
3	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	5593.624	Five Thousand Five Hundred and Ninety-Three point Six Two Four	33561.744	Thirty-Five Thousand and Six Hundred and Sixty-One point Seven Four Four

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								Grand Total:	264562.166	Two Lakh Sixty-Four Thousand Five Hundred and Sixty-Two point One Six Six
--	--	--	--	--	--	--	--	---------------------	------------	---

This Division-01 General and site Facilities is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mbzahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis-153481.zip	1871.69	 Download
2	-	Rate analysis-153481-2.zip	1270.47	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
মন্ত্রণালয় বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mir on behalf of Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

[Rana Builders \(Pvt.\) Ltd.- Mozahar Enterprise \(Pvt.\) Ltd.- Dhrubo Construction Ltd.-JV.](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mir on behalf of Mir Habibur Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

[Rana Builders \(Pvt.\) Ltd.- Mozahar Enterprise \(Pvt.\) Ltd.- Dhrubo Construction Ltd.-JV.](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481
 Invitation Reference No. : e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15
 Opening Date and Time : 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.
[\(JVCA - View Details\)](#)

Division-02 Earth work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum.	839.160	238.243	Two Hundred and Thirty-Eight point Two Four Three	199923.996	One Lakh Ninety-Nine Thousand Nine Hundred and Twenty-Three point Nine Nine Six
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	17324.000	196.337	One Hundred and Ninety-Six point Three Three Seven	3401342.188	Thirty-Four Lakh One Thousand Three Hundred and Forty-Two point One Eight Eight
						Grand Total:		3601266.184	Thirty-Six Lakh One Thousand Two Hundred and Sixty-Six point One Eight Four

This Division-02 Earth work is Electronically Signed by Mr. Mr on behalf of Mr Habibur Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.
[\(JVCA - View Details\)](#)

Division-02 Earth work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum.	839.160	240.148	Two Hundred and Forty point One Four Eight	201522.596	Two Lakh One Thousand Five Hundred and Twenty-Two point Five Nine Six
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	17324.000	203.163	Two Hundred and Three point One Six Three	3519595.812	Thirty-Five Lakh Nineteen Thousand Five Hundred and Ninety-Five point Eight One Two
						Grand Total:		3721118.408	Thirty-Seven Lakh Twenty-One Thousand One Hundred and Eighteen point Four Zero Eight

This Division-02 Earth work is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construct

Signed
 AAM

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Division-03 Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	10576.500	42.817	Forty-Two point Eight One Seven	452854.001	Four Lakh Fifty-Two Thousand Eight Hundred and Fifty-Four point Zero Zero One
2	Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	474.540	14571.983	Fourteen Thousand Five Hundred and Seventy-One point Nine Eight Three	6914988.813	Sixty-Nine Lakh Fourteen Thousand Nine Hundred and Eighty-Eight point Eight One Three
3	Pavement work	03/03/01	Aggregate Base Type I	Cum	1057.650	5413.964	Five Thousand Four Hundred and Thirteen point Nine Six Four	5726079.025	Fifty-Seven Lakh Twenty-Six Thousand AND Seventy-Nine point Zero Two Five
4	Pavement work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	10576.500	120.496	One Hundred and Twenty point Four Nine Six	1274425.944	Twelve Lakh Seventy-Four Thousand Four Hundred and Twenty-Five point Nine Four Four
5	Pavement work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	111239.900	45.877	Forty-Five point Eight Seven Seven	5103352.892	Fifty-One Lakh Three Thousand Three Hundred and Fifty-Two point Eight Nine Two
6	Pavement work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6088.160	18287.419	Eighteen Thousand Two Hundred and Eighty-Seven point Four One Nine	111336732.859	Eleven Crore Thirteen Lakh Thirty-Six Thousand Seven Hundred and Thirty-Two point Eight Five Nine
Grand Total:								130808433.534	Thirteen Crore

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পল্লী পরিদপন ও মহাসড়ক বিভাগ
 পল্লী পরিদপন ও সড়ক মহাসড়ক
 পল্লী পরিদপন ও সড়ক মহাসড়ক

This Division-03 Pavement work is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV. (JVCA - View Details)									
Division-03 Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	10576.500	39.168	Thirty-Nine point One Six Eight	414260.352	Four Lakh Fourteen Thousand Two Hundred and Sixty point Three Five Two
2	Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	474.540	14202.729	Fourteen Thousand Two Hundred and Two point Seven Two Nine	6739763.020	Sixty-Seven Lakh Thirty-Nine Thousand Seven Hundred and Sixty-Three point Zero Two
3	Pavement work	03/03/01	Aggregate Base Type I	Cum	1057.650	6350.734	Six Thousand Three Hundred and Fifty point Seven Three Four	6716853.815	Sixty-Seven Lakh Sixteen Thousand Eight Hundred and Fifty-Three point Eight One Five
4	Pavement work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	10576.500	110.566	One Hundred and Ten point Five Six Six	1169401.299	Eleven Lakh Sixty-Nine Thousand Four Hundred and One point Two Nine Nine
5	Pavement work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	111239.900	39.155	Thirty-Nine point One Five Five	4355598.285	Forty-Three Lakh Fifty-Five Thousand Five Hundred and Ninety-Eight point Two Eight Five
6	Pavement work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	6088.160	17662.508	Seventeen Thousand Six Hundred and Sixty-Two point Five Zero Eight	107532174.705	Ten Crore Seventy-Five Lakh Thirty-Two Thousand One Hundred and Seventy-Four point Seven Zero Five
							Grand Total:	126928051.476	Twelve Crore Sixty-Nine Lakh Twenty-Eight Thousand AND Fifty-One point Four Seven Six

This Division-03 Pavement work is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481
Closing Date and Time : 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/10/2017-2018
Opening Date and Time : 11-Feb-2018 12:15

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Division-06 Incidental work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/03/03	Concrete Side Ditch/ U-Drain: Item Qty i) 02/02/01=0.405Cum ii) 05/01/02b=0.180Cum iii) 05/01/02c=0.135Cum iv) 05/02/02=0.01781Ton	Lin.M	225.000	6011.649	Six Thousand AND Eleven point Six Four Nine	1352621.025	Thirteen Lakh Fifty-Two Thousand Six Hundred and Twenty-One point Zero Two Five
2	Incidental Work	Special Item -01	RCC Saucer Drain: Item Qty i) 02/02/01=0.180Cum ii) 05/01/02e=0.150Cum iii) 05/02/02=0.01187Ton	Lin.M	725.000	2014.055	Two Thousand AND Fourteen point Zero Five Five	1460189.875	Fourteen Lakh Sixty Thousand One Hundred and Eighty-Nine point Eight Seven Five
3	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	1100.000	972.881	Nine Hundred and Seventy-Two point Eight Eight One	1070169.100	Ten Lakh Seventy Thousand One Hundred and Sixty-Nine point One
4	Incidental Work	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	Meter	612.000	8911.055	Eight Thousand Nine Hundred and Eleven point Zero Five Five	5453565.660	Fifty-Four Lakh Fifty-Three Thousand Five Hundred and Sixty-Five point Six Six
Grand Total:								9336545.660	Ninety-Three Lakh Thirty-Six Thousand Five Hundred and Forty-Five point Six Six

This Division-06 Incidental work is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

[Rana Builders \(Pvt.\) Ltd.- Mozahar Enterprise \(Pvt.\) Ltd.- Dhrubo Construction Ltd.-JV.](#)
[\(JVCA - View Details\)](#)

Division-06 Incidental work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06/03/03	Concrete Side Ditch/ U-Drain: Item Qty i) 02/02/01=0.405Cum ii) 05/01/02b=0.180Cum iii) 05/01/02c=0.135Cum	Lin.M	225.000	8756.001	Eight Thousand Seven Hundred and Fifty-Six point Zero Zero One	1970100.225	Nine Thou. Hunc Two

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

			iv) 05/02/02=0.01781Ton						
2	Incidental Work	Special Item -01	RCC Saucer Drain: Item Qty i) 02/02/01=0.180Cum ii) 05/01/02e=0.150Cum iii) 05/02/02=0.01187Ton	Lin.M	725.000	6000.001	Six Thousand point Zero Zero One	4350000.725	Forty-Three Lakh Fifty Thousand point Seven Two Five
3	Incidental Work	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	1100.000	964.597	Nine Hundred and Sixty-Four point Five Nine Seven	1061056.700	Ten Lakh Sixty-One Thousand AND Fifty-Six point Seven
4	Incidental Work	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	Meter	612.000	9307.987	Nine Thousand Three Hundred and Seven point Nine Eight Seven	5696488.044	Fifty-Six Lakh Ninety-Six Thousand Four Hundred and Eighty-Eight point Zero Four Four
							Grand Total:	13077645.694	One Crore Thirty Lakh Seventy-Seven Thousand Six Hundred and Forty-Five point Six Nine Four

This Division-06 Incidental work is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481
 Invitation Reference No. : e-GP/R.JZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15
 Opening Date and Time : 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

S. No.	Form Name	Amount (in BDT)
1	Division-01 General and site Facilities	245132.366
2	Unconditional Discount Form	0.000
3	Division-02 Earth work	3601266.184
4	Division-03 Pavement work	130808433.534
5	Division-06 Incidental work	9336545.660
	Grand Total	143991377.744

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.


S. No.	Form Name	Amount (in BDT)
1	Division-01 General and site Facilities	264562.166
2	Unconditional Discount Form	0.000
3	Division-02 Earth work	3721118.408
4	Division-03 Pavement work	126928051.476
5	Division-06 Incidental work	13077645.694
	Grand Total	143991377.744

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)


Form Name	Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV. Amount in (BDT)	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV. Amount in (BDT)
Division-01 General and site Facilities	245132.366	264562.166
Unconditional Discount Form	0.000	0.000
Division-02 Earth work	3601266.184	3721118.408
Division-03 Pavement work	130808433.534	126928051.476
Division-06 Incidental work	9336545.660	13077645.694
Grand Total	143991377.744	143991377.744

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibul Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	75.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	7.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	18182420928.19

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Affidavit-Past Performance-Mr Habibul Alam.rar	919.93	Download

[Rana Builders \(Pvt.\) Ltd.- Mozahar Enterprise \(Pvt.\) Ltd.- Dhrubo Construction Ltd.-JV.](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়ে
 বাংলাদেশ সরকার

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	201.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	18300250995.57
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mbzahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481
 Invitation Reference No. : e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15
 Opening Date and Time : 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up












4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant, 120 T/H, 01 No.	Good	Owned	CHINA
Motor Grader, 120 HP, 1 No.	Good	Owned	JAPAN
Pneumatic Tired Roller, 10 Tonne, 01 No.	Good	Owned	SAKAI
Smooth Wheeled Steel Roller, 8-10 Tonne, 01 No.	Good	Owned	DYNAPAC
Pay Loader	Good	Owned	CUTTERPILLAR
Dump Truck, 6-10 Tonne, 08 Nos.	Good	Owned	TATA
Water Tanker, 3000 Litres, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Pressure Sprayer, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Chip Aggregate Spreader, 01 No.	Good	Owned	JAPAN
Site-On-Thermoplastic Road Marking Machine, 01 No.	Good	Owned	CHINA
Air Compressor, 01 No.	Good	Owned	CHINA
Mixture Machine with hopper, 05 Nos.	Good	Owned	CHINA
Asphalt Paver, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Reservoir, 01 No.	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Concrete Vibrator Machine, 05 Nos.	Good	Owned	CHINA
Steel Shutter, 5000 sqm.	Good	Owned	SITE & GODOWN
Electric Generator, 30 KVA, 02 Nos.	Good	Owned	CHINA
Concrete Mixing Machine, 01 No.	Good	Owned	CHINA
Water Pump, 02 Nos.	Good	Owned	CHINA
Excavator, 01 No.	Good	Owned	CAT
Necessary Survey & Laboratory Equipment,	Good	Owned	AS REQUIRED

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিদর্শন ও সোই মর্যাদাপূর্ণ
 বাংলাদেশ সরকার

5.

Elements of Activity	Brief description of Activity
(a) Mr Habibul Alam (b) M. M. Builders & Engineers Ltd. (c) Mahabub Brothers (Pvt) Limited	(a) Lead Partner (b) Partner (c) Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & MMBuilders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan Tender ID-153481.pdf	1090.73	 Download
2	-	New Electric Generator-500 KVA.pdf	1301.30	 Download
3	-	Equipment List 406-17 Mr Habibul Alam.pdf	674.82	 Download
4	-	Mini Mobile Concrete Batching Plant_MBEL.pdf	2375.27	 Download
5	-	Major Construction Equipment-MBEL 1-17.pdf	2059.98	 Download
6	-	1. Asphalt Batching Plant Documents-MBEL.pdf	2103.70	 Download
7	-	3. Equipment-2- Evidence-MBEL.pdf	2167.32	 Download
8	-	2. Equipment-1_ Evidence-MBEL.pdf	2459.09	 Download
9	-	Equipment MBPL.pdf	74.62	 Download
10	-	Asphalt Batch Plant 120 T-H.pdf	1892.67	 Download
11	-	Equipment Capabilities-Mr Habibul Alam.rar	2063.76	 Download

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant (Automated)	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Stone Crusher,40 tonne per hour	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Motor Grader 120 HP	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Vibratory Rollers 10 tonne/Soil Compactor	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Pneumatic Tired Roller,10 tonne	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Smooth Wheel steel roller,10 ton	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
pay Loader	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Dump Trucks,6-10 tonne	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Water Tanker,3000 Liter	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Bitumin Pressure sprayer (Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পাবনা ও মহাপ্রকৃতি বিভাগ
পাক পাবনা ও মোহাম্মাদ
পাবনা বিভাগের সচিব

Chip Aggregate speared (truck mounted rate wheel attached)	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Sit on Type Thermoplastic Road marking/painting Machine	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Air Compressor	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Asphalt paver/Paver machine/Finisher	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Bitumin Reservoir with heating arrangment Dican ter	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Concrete Vibrator Machine	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Steel shutter	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Electric Generator 30 KVA	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Water Pump machine	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Hot mix Asphalt Plant, Min capacity 40-60 tonne/hour	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Asphalt paver/Paver machine/Finisher	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Core cutter Machine	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Welding Set (Standrad Size)	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
5.			
Elements of Activity			Brief description of Activity
Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.			Enclose

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-153481.jpg	901.15	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 পল্লী পরিষদ ও পল্লী মহাসড়ক
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 153481 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/10/2017-2018
Closing Date and Time : 11-Feb-2018 12:15 **Opening Date and Time :** 11-Feb-2018 12:15
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0+000 to 22+000 of Tebunia-Chatmohor-Handial-Hamkuria Road (R-604) under Pabna road division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/10/2017-2018	Periodic Maintenance Program Providing DBS Wearing Course work at Ch. 0000 to 22000 of Tebunia-Chatmohor-Handial-Hamkuria Road R-604 under Pabna road division during the year 2017-2018.

[Mir Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers \(Pvt\) Limited JV.](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mr Habibur Alam & M M Builders & Engineers Ltd. & Mahabub Brothers (Pvt) Limited JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhambelmbpljv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18182420928.19

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/01/2015-2016	Construction of Potnitola-Sapahar-Rahonpur Road under RHD, Nawabgonj.	Prime Contractor	04-01-2016	01-01-2017	373305844.390	EE, RHD, Nawabgonj.	100% Complete
DKZ-38/2010-2011/R-01	Construction of Existing Flexible Pavement, RCC Box Culvert at Ch. 0+000 km. to 7+000 km. and Protective work of Nakla-Nalitabari-Nakugaon Landport Road (N-402) under Sherpur Road Division during the year 2010-2011.	Prime Contractor	08-02-2012	28-03-2016	318655049.900	EE, RHD, Sherpur.	100% Complete
e-GP/02-PRC/Pab/2014-2015	Improvement of Road Safety of 23 Nos Black Spots of National Highways RHD, Natore, Pabna, Sirajgonj Road.	Prime Contractor	12-01-2016	12-06-2017	240563416.910	EE, RHD, Natore.	100% Complete

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]










Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	5438569781.370
2015-2016	4015327380.100
2014-2015	3825889842.110
2013-2014	2632525092.300
2012-2013	2270108832.310
Grand Total Payment Certificate Amount:	

This Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mr on behalf of Mr Habibur Alam & MMBuilders & Engineers Ltd. & (Pvt) Limited JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিদপন ও সেতু মহাপরিদপন
 বাংলাদেশ সরকার

1	General Experience Certificates (ITT 15.1(a))	2012-2013 to 2016-2017-Completion Certificate-JV.rar	2673.97	 Download
2	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_MBEL-List.pdf	536.79	 Download
3	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experince MBPL-03.pdf	1601.93	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experince MBPL-04.pdf	981.73	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experince-MBPL-01.pdf	686.58	 Download
7	General Experience Certificates (ITT 15.1(a))	Turnover-Completion Certificate-2012-2013 to 2016-2017-Mr Habibul Alam.rar	489.09	 Download
8	General Experience Certificates (ITT 15.1(a))	Completion Certificate 2012-2013 to 2016-2017-Mr Habibul Alam.rar	2277.28	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Certificate-Black Spot.jpg	261.23	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Sherpur Road Certificate-MBEL.pdf	212.25	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Certificate-Potnitola-Sapahar-Rohonpur Road.jpg	288.09	 Download
12	Financial Capacity Certificates (ITT 16)	Financial 10175 LAC.pdf	720.64	 Download
13	Financial Capacity Certificates (ITT 16)	Financial Tender ID-153481-JV.pdf	404.22	 Download
14	Financial Capacity Certificates (ITT 16)	Financial Tender ID-153481-MBPL.jpg	215.04	 Download
15	Financial Capacity Certificates (ITT 16)	Financial Tender ID-153481-Mr Habibul Alam.pdf	383.92	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
17	Valid Trade License (ITT 25.1.(f))	Trade Lisence-MBPL.pdf	168.50	 Download
18	Valid Trade License (ITT 25.1.(f))	Trade Lincense 2017-18-Mr Habibul Alam.pdf	382.05	 Download
19	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
20	TIN Certificate (ITT 25.1(g))	TIN -MBPL.pdf	122.36	 Download
21	TIN Certificate (ITT 25.1(g))	TIN-Mr Habibul Alam.pdf	983.46	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Certificate__ MBEL.pdf	782.39	 Download
23	VAT Certificate (ITT 25.1(g))	VAT-MBPL.pdf	174.77	 Download
24	VAT Certificate (ITT 25.1(g))	VAT-Mr Habibul Alam.jpeg	136.77	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover.rar	480.84	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Summary Sheet of Turnover_MBEL_(2012-2016).pdf	30.75	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017 2015-2016 JV.rar	2157.28	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment Cert._(2014-2015)-MBEL.pdf	2072.24	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert._(2013-2014)-MBEL.pdf	2439.12	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert._(2012-2013)-MBEL.pdf	2423.15	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Pyament Cert._MBEL_(2016-2017) - Part-2.pdf	1497.44	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment cert._(2015-2016)_MBEL.pdf	2133.92	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Cert._MBEL_(2016-2017)-Part-1.pdf	1493.59	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover-MBPL 2012-2013.pdf	1485.35	 <p>Signed A.A. Hossain কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপ্তর ও মহাপ্রকৃতি বিভাগ পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃতি পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃতি</p>
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2013-2014.pdf	768.01	
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2014-2015.pdf	1635.08	

38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2015-2016.pdf	1376.27	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Turnover MBPL 2016-2017.pdf	1023.96	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017.rar	2348.76	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2015-2016 Mir Habibul Alam.rar	2098.69	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 Mir Habibul Alam.rar	1882.80	 Download
43	-	Tender Capacity-Mahabub Brother Pvt Limited.pdf	120.41	 Download
44	-	Tender Capacity-12-Mir Habibul Alam.pdf	205.21	 Download
45	-	On Going Project_TC_MBEL.xlsx	20.51	 Download
46	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_153481.pdf	434.24	 Download
47	-	Joint Venture Tender ID-153481.rar	1452.76	 Download

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rblmeplddl@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-1	8(Eight) Lanning of at 4th KM 5th KM & 6th K.Mon Jatrabari-Katchpur Road (Polder Road) o Widening pavement at New 4(Four) Lane under Narayangong Road .	Prime Contractor	05 January 2012	15 october 2014	372174643.400	Executive Engineer (RHD) Sarak Bhabon Narayangonj	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.
ADP/ACE/Comilla/LNKDCB Road/2014-15/10	Widening of embankment with Strengthening of Pavt. DBS Wearing Course Constr. Of Pavt. Culvert & Protective Work From Ch.0+000 To Ch.31+400 of Joydal abedin Bhulyan Road (Laksam Nagolkot-Kodialia Chewara Bazar Road) during 2014-15 (ID-12399)	Prime Contractor	05-01-2015	18-09-2016	370360254.190	Suferintending Engineer,RHD, Road Circle ,Comilla	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as
ADP/ACE/Comilla/LNKDCB	Widening Strengthening and Overlay Work From Ch.0+652 m to Ch. 4+471 m, from Ch.4+578 m to Ch.6+737 m, from Ch.6+844	Prime	12	22 June		Executive Engineer (RHD) Sarak Bhabon	 কাজী আব্দুল আল-মামুন মোহাম্মাদ সরকার পরিদপ্তর ও মহাসড়ক বিভাগ সরকার পরিদপ্তর ও সড়ক মহাসড়ক পল্লীজাতকী বাংলাদেশ সরকার

AD/PACE/Contract/RN/2013-16/09	m to Ch.7+651 m and from Ch. 7+935 to Ch. 9+470 m of Kasba kuti Road (Z-1201) under Road Division Brahmanbaria during year 2015-2016.	Prime Contractor	June 2017	22 June 2017	174195025.779	(RHD) Sarak Bhaban Brahmanbaria Email-eebra@rhd.gov.bd	based on previous work with experience & successfully completion in due time as per standard.
e-GP/RJZ/PMP(Road)/04/2015-2016	Periodic Maintenance Program (PMP) work Providing Dense Bituminous Surfacing-Wearing Course (Overlay) at 4th (P) to 19th km (P), 25th km (P) to 34th km (P), 46th km, 50th km (P) of Pabna-Sujanagar-Natakhola Ferry Ghat (Badherhat) Road (R-601) under Road Division, Pabna during the year 2015-2016.	Prime Contractor	10-11-2015	08-02-2016	107879015.260	Address : Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi City Rajshahi Thana Sadar District Rajshahi - 0000 Country Bangladesh Email ID.aceraj@rhd.gov.bd Phone No: 0721-772423	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.


































4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 (RBL)	1653665000.290
2013-2014 (RBL)	1568179587.900
2014-2015 (RBL)	1843186625.410
2015-2016 (RBL)	2102208495.590
2016-2017 (RBL)	3236924752.390
2017-2018 (RBL)	25719236.580
2012-2013 MEL(PVT)	337532923.980
2013-2014 MEL(PVT)	392381653.920
2014-2015 MEL(PVT)	826204877.610
2015-2016 MEL(PVT)	1110067565.340
2016-2017 MEL(PVT)	1719632010.160
2012-2013 DCL	461697740.490
2013-2014 DCL	824867290.990
2014-2015 DCL	785484028.750
2015-2016 DCL	981239557.420
2016-2017 DCL	431259648.750


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience_10 Years_RBL.pdf	996.90	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	 Download
9	Financial Capacity Certificates (ITT 16)	Liaquid Assets ID 153481_RBL.pdf	636.23	 Download
10	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	 Download
11	TIN Certificate (ITT 25.1(g))	e-TIN Certificate_RBL.pdf	276.74	 কাজী আব্দুল আল-মামুন মোহাম্মাদ পক্ষ পরিচালক ও মহাপ্রকৃতি বিভাগ পক্ষ পরিচালক ও মোহাম্মাদ পক্ষ পরিচালক ও মোহাম্মাদ
12	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	
13	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL_.pdf	90.77	
14	Average Annual Construction Turnover Certificate	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	



































	(ITT 31.1(c))			 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও সোহ মর্যাদার প্রোগ্রামার/আইসি বাংলাদেশ সরকার
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	


49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2253.27	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017.pdf	569.36	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.....xls	147.13	 Download
69	-	Equipment List_RBL.pdf	691.67	 Download
70	-	Certificate of Incorporation_RBL.pdf	354.17	 Download
71	-	Personal Information_RBL.pdf	172.85	 Download
72	-	RBL On Going work Tender Capacity 2017...xls	43.82	 Download
73	-	RBL Articles of Association (Memorandum)..pdf	1688.01	 Download
74	-	Md. Habibur Rahman CV_RBL.pdf	311.08	 Download
75	-	Md. Anisur Rahman CV_RBL.pdf	419.00	 Download
76	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	 Download
77	-	Project Manager CV of Mr. Shahidulla Ma .1.docx	20.90	 Download
78	-	Md. Shafiq Ahmad CV_RBL.pdf	451.11	 Download
79	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	 Download
80	-	Md. Mahmudul Hossan CV_RBL.pdf	232.85	 Download
81	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	 Download
82	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	 Download
83	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	 Download
84	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	 Download
85	-	Asphalt Plant Document 01_RBL.pdf	1957.59	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিতরণ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক
 বাংলাদেশ সরকার


86	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	 Download
87	-	Dump Truck .3_RBL.jpg	126.93	 Download
88	-	Dump Truck .1_RBL.jpg	121.52	 Download
89	-	Bitumin Distributor.1_RBL.jpg	85.60	 Download
90	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	 Download
91	-	Generator -1_RBL.jpg	244.46	 Download
92	-	Dump Truck. 2_RBL.jpg	121.93	 Download
93	-	Dump Truck .4_RBL.jpg	125.08	 Download
94	-	Mixer Machine .1.jpg	227.22	 Download
95	-	Mini Roller-1_RBL.jpg	140.91	 Download
96	-	Generator -2_RBL.jpg	231.29	 Download
97	-	Mobile Con Batching Plant 02 IMG_RBL.pdf	1782.98	 Download
98	-	Mobile Con Batching Plant 01 IMG_RBL.pdf	2186.12	 Download
99	-	Mixer Machine -2_RBL.jpg	162.76	 Download
100	-	Road Rooler -02_RBL.jpg	121.21	 Download
101	Specific Experience Certificates (ITT 15.1(b))	Eight Lanning of Jatrabari Kanchpur Road_RBL.pdf	886.36	 Download
102	Specific Experience Certificates (ITT 15.1(b))	SP Nongolkot 36.92 Cr. Comilla.pdf	306.75	 Download
103	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	 Download
104	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
105	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
106	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
107	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
108	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	 Download
109	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
110	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	 Download
111	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	 Download
112	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
113	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
114	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 153481.pdf	311.48	 Download
115	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
116	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
117	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	342.82	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
124	Average Annual Construction Turnover Certificate	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download






Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও সেই মর্যাদায়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
138	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
139	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	 Download
140	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
141	-	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
142	-	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
143	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
144	-	Soil Compactor (CASE).pdf	725.75	 Download
145	-	Tyre Roller LC.pdf	1228.34	 Download
146	-	Dump Truck-2.pdf	2206.52	 Download
147	-	Equipment For Bridge Work.pdf	775.17	 Download
148	-	Equipment List.pdf	434.00	 Download
149	-	Equipments..pdf	1588.60	 Download
150	-	Excavator.pdf	1102.96	 Download
151	-	Grader LC Copy.pdf	1596.67	 Download
152	-	Pay Loader.pdf	2746.67	 Download
153	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
154	-	Bitumen Distributor -2016.pdf	495.37	 Download
155	-	Bull Dozer.PDF	1170.01	 Download
156	-	China Dump Truck.zip	1889.58	 Download
157	-	Dump Truck.pdf	2477.63	 Download
158	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
159	-	Asphalt Batching Plant-2.pdf	917.33	 Download
160	-	Asphalt Continous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
161	-	Asphalt Paver LC.pdf	1771.44	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

162	-	Personnel Capability Part-1..pdf	1685.26	 Download
163	-	Personnel Capability Part-2.pdf	1731.09	 Download
164	-	Personnel Capability.pdf	591.74	 Download
165	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex-1.zip	1602.50	 Download
166	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex -2.zip	2510.06	 Download
167	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex-03.zip	1813.83	 Download
168	Financial Capacity Certificates (ITT 16)	Bank Solvency-153481.jpg	492.58	 Download
169	Valid Trade License (ITT 25.1.(f))	DCL Trade License-2017-18.jpg	1943.76	 Download
170	TIN Certificate (ITT 25.1(g))	DCL Tin Licence-2017-2018.jpg	763.64	 Download
171	VAT Certificate (ITT 25.1(g))	DCL Vat Certificate(1).pdf	283.45	 Download
172	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Turnover Calculation Sheet.jpg	227.84	 Download
173	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2012-2013 Payment Certificate-01.zip	1847.29	 Download
174	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2012-2013 Payment Certificate-02.zip	2071.98	 Download
175	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2013-14 Payment Certificate-01.zip	2676.88	 Download
176	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2013-14 Payment Certificate-02.zip	2569.40	 Download
177	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2014-2015 Payment Certificate -01.zip	2185.41	 Download
178	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2014-2015 Payment Certificate -02.zip	2473.28	 Download
179	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2015-16 Payment Certificate-01.zip	1980.00	 Download
180	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2015-16 Payment Certificate-02.zip	1639.35	 Download
181	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2016-2017 Payment Certificate.zip	1796.44	 Download
182	-	On Going Tender.zip	575.93	 Download
183	-	DCL Equipment Agreement-2.zip	2647.77	 Download
184	-	DCL Equipment Agreement-1.zip	2363.50	 Download
185	-	DCL Manpower Certificate-02.zip	2431.74	 Download
186	-	DCL Manpower Certificate-01.zip	2284.02	 Download
187	-	DCL Project Manager.zip	203.72	 Download
188	-	DCL Manpower List-2017.zip	764.25	 Download
189	-	DCL Equipment List-2017.zip	1026.13	 Download
190	-	JV DEED No-13.zip	903.96	 Download
191	-	J.V Deed-PMP-(B-C)-2011-12,05.zip	1740.87	 Download
192	-	J.V Deed-PMP(B-C)-2011-12,04.zip	2272.24	 Download
193	-	J.V Deed-Pabna-F-7.zip	2112.70	 Download
194	-	J.V Deed-30-2007-08-EE-PRD.zip	2194.78	 Download
195	-	J.V Deed-24-PRCPab2010-11-WD-08.zip	2437.72	 Download
196	-	J.V Deed-24-PRC-PAB201-11WD-12(1).zip	2475.46	 Download
197	-	J.V Deed-22-PRC-pab-2010-11-WD-02.zip	2194.34	 Download
198	-	J.V Deed-12-SE-PRC-pab-2010-11.zip	2512.46	 Download
199	-	J.V Deed-02-PRC-2008-09.zip	1872.35	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 বাংলাদেশ সরকার

200	-	J.V Deed 21-SE-PRC-pab-2010-11-WD-01.zip	1987.66	 Download
201	-	J.V Deed -02-PRC-Pab-2012-13-.zip	1634.19	 Download
202	-	J.V Deed (IFT)-04-2014-15-.zip	2740.41	 Download
203	-	DCI Similer Work-1305Lac Rangpur.pdf	888.36	 Download
204	Specific Experience Certificates (ITT 15.1(b))	Similer Work-1078Lac sujanagar.pdf	772.50	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার