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Tender/Proposal Detail

Tender/Proposal ID : 139335 Invitation Reference No. : e-GP/17/ACE Khu/2017-2018

Closing Date and Time : 20-Dec-2017 13:00 Opening Date and Time : 20-Dec-2017 13:00

Procuring Entity : Khulna Zone

Brief : PMP (Major) work from Ch. 1+400 to Ch. 4+000 (Newmarket) to Bahadurpur) Ch. 5+300 to 6+800 (Amtola to Hasimpur) & Ch. 13+000 to Ch. 22+566 (Labutola to

Simakhali) of Jessore (Daratana) to Magura (Vinamore) Road (N-702) under Road Division, Jessore during the year 2017-2018.

Tender/Proposal Status : Being evaluated View Notice
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PAST PERFORMANCE EVALUATION AND RATING MATRIX FOR DIFFERENT ASPECTS TO BE USED IN ASSESSING THE BIDDERS QUALITY

Aspects of Evaluation

2

(a) Number of Court Cases filed against PE(s) during last 5 years
Points Allocated

Points Awarded

(b) Number of Court Cases won against PE(s) during last 5 years

Points Allocated
Points Awarded

Debarred by PE(s) during last 5 years from IFT Publication Date

Points Allocated
Points Awarded

Termination of contract as a result of incomplete implementation for poor performance by
PE(s) during last 5 years

Points Allocated
Points Awarded

Extension of Time beyond original contract period by PE(s) during last 5 years (% of
number of Completed Contract)

Points Allocated
Points Awarded

Imposition of Liquidated Damage (LD) by PE(s) during last 5 years (% of number of
Completed Contract)

Points Allocated
Points Awarded

Extension of Defect Liability Period by PE(s) during last 5 years (% of number of
Completed Contract)

Points Allocated
Points Awarded

Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date

Points Allocated
Points Awarded
Total Points Allocated

Total Points Awarded (Col.9)

NOTE:

Measure of Rating
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No. of Court Cases

No. of Court Cases

No. of Years

No. of Contracts

Percentage of Contract
Number

Percentage of Contract
Number

Percentage of Contract
Number

No. of Years

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

e-PW3

Past Performance Rating

4 5 6 7
Above 5 4-5 2-3 1
0 25 50 75

8
No Case filed

100

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Termination of
contract as a

Number of result of
Number of i
court cases Debarred by incomplete
Name of court cases N . . N
) . won against | PE during last | implementation
Tenderer/Consultant | filed during A
PE during last 5years for poor
last 5 years
S5years performance
by PE during
last 5 years
MD. MOYENUDDIN 100 100 100 150
(BASHI) - M/S. MD.
JAMIL IQBAL-
RAB-RC (PVT)
LIMITED.-JV
Toma Construction & 100 100 100 150
Co. Limited &
Mozahar Enterprise
(Pvt.) Ltd.-JV

Imposition of
Extension of Liquidated
Time beyond = Damage (LD)
original by PEs during
contract last 5 years
period by PE | (% of number
during last 5 of
years Implemented
Contract)
150 150
150 150

No Casewon |1 2-3 4-5 | Above 5 or No Case
filed
0 25 50 75 100
>5yrs <5but>3yrs <3but>1 <1 none
yrs yrs
0 25 50 75 100
Above 5 4-5 2-3 1 none
0 50 75 100 150
>50 % <50%but> | <30%but> | <10%  none
30% 10%
0 50 75 100 150
>50 % <50%but> | <30%but> | <10%  none
30% 10%
0 50 75 100 150
>50 % <50%but> | <30%but> | <10%  none
30% 10%
0 50 75 100 150
More than Thrice Twice Once | Never bankrupt
Thrice
0 25 50 75 100
1000
Extension of
Defect
Liability
Period by In case of multiple
PE(s) during | . Declared EQUALs, Total thal
insolvent/bankrupt Points
last 5 since last 5 years Turnover of last five (5) Awarded
years(% of y years (In BDT)
number of
Implemented
Contract)
150 100 15352490000 | 1000.0
150 100 19262600000 ' 1000.0
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