



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.

**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-32/PMPRoad/2017-2018

**Lot No. and Description :** 01 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	KAMAL ASSOCIATES	Masud Hi-Tech Engineering Ltd.	NATIONAL DEVELOPMENT ENGINEERS LTD.
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	No	No	No
Joint Venture Agreement	No	No	No
Subcontractor's Information given or not (If any)	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	No	No	No
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report that no substantial or important information has been omitted.

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	18 Mar 2018 00:11	18 Mar 2018 00:16	18 Mar 2018 09:11
Comments	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.

**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-32/PMPRoad/2017-2018 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
KAMAL ASSOCIATES	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Masud Hi-Tech Engineering Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
NATIONAL DEVELOPMENT ENGINEERS LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.


**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 2 On	18 Mar 2018 00:13	18 Mar 2018 00:17	18 Mar 2018 09:13

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পটক পরিষদ ও মহাপ্রকৃতি বিভাগ  
 পটক পরিষদ ও পটক মহাপ্রকৃতি  
 পটক পরিষদ ও পটক মহাপ্রকৃতি

Comments	Sign	Sign	signed
----------	------	------	--------

Signed



কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.

**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-32/PMPRoad/2017-2018 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	KAMAL ASSOCIATES (Winner)	122917001.520	119999999.990	2917001.530	2.374
L2	NATIONAL DEVELOPMENT ENGINEERS LTD.	122917001.520	121649042.393	1267959.127	1.032
L3	Masud Hi-Tech Engineering Ltd.	122917001.520	132072404.315	-9155402.795	-7.449

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
KAMAL ASSOCIATES	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি নির্ধারণ ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	18 Mar 2018 09:35	18 Mar 2018 09:38	18 Mar 2018 12:08
Comments	Sign	Sign	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.

**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00

**Procuring Entity :** Dhaka Zone

**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-32/PMPRoad/2017-2018 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

KAMAL ASSOCIATES

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	18 Mar 2018 17:37	18 Mar 2018 18:18	18 Mar 2018 12:10
Comments	Sign	Sign	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayanganj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">KAMAL ASSOCIATES</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Masud Hi-Tech Engineering Ltd.</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">NATIONAL DEVELOPMENT ENGINEERS LTD.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 পরিচালক, বাংলাদেশ সরকার




[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	162059	Invitation Reference No. :	DZ(e-GP)-32/PMP(Road)/2017-2018.
Closing Date and Time :	06-Mar-2018 12:00	Opening Date and Time :	06-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
 <a href="#">View Notice</a>			

Package No. :	DZe-GP-32/PMPRoad/2017-2018		
Package Description :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division 02 : Earth Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 01: Genarel & Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 03 : Pavement Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 06: Incidental Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed



কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	162059	Invitation Reference No. :	DZ(e-GP)-32/PMP(Road)/2017-2018.
Closing Date and Time :	06-Mar-2018 12:00	Opening Date and Time :	06-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
			<a href="#">View Notice</a>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender/Proposal Package No. and Description :	DZe-GP-32/PMPRoad/2017-2018 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	01 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Bangladesh News	08-Feb-2018		
Bhorer Kagoj	08-Feb-2018		
Daily Bartoman	08-Feb-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
05-Feb-2018 21:20	06-Mar-2018 12:00

Opening Date and Time	
Original Date and Time	
06-Mar-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	3	0	2

TOC Members	
Committee Members	ACE, Dhaka Zone
	SE, Dhaka Road Circle, Dhaka.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone
<b>Electronically Signed TOR On</b>	06 Mar 2018 12:23	06 Mar 2018 12:16
<b>Comments</b>	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিদপ্তর ও স্টোফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:56:50

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	162059	Invitation Reference No. :	DZ(e-GP)-32/PMP(Road)/2017-2018.
Closing Date and Time :	06-Mar-2018 12:00	Opening Date and Time :	06-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-32/PMPRoad/2017-2018 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	01 & DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
05-Feb-2018 21:20	06-Mar-2018 12:00	06-Mar-2018 12:00	04-Jul-2018	01-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">KAMAL ASSOCIATES</a>	06-Mar-2018 11:23	Bank Guarantee	3075000.00	Bank: NRB Bank Limited Branch: Head Office-999 05-Mar-2018 12:16	01-Aug-2018	04-Jul-2018
2	<a href="#">Masud Hi-Tech Engineering Ltd.</a>	06-Mar-2018 01:14	Bank Guarantee	3075000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 05-Mar-2018 18:29	01-Aug-2018	04-Jul-2018
3	<a href="#">NATIONAL DEVELOPMENT ENGINEERS LTD.</a>	06-Mar-2018 11:14	Bank Guarantee	3075000.00	Bank: Bank Asia Limited Branch: BAL_Gulshan Branch 05-Mar-2018 18:18	01-Aug-2018	04-Jul-2018

Official Cost Estimate (In BDT)	
122917001.520	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	KAMAL ASSOCIATES	119999999.990	0.000	0.000	119999999.990
2	NATIONAL DEVELOPMENT ENGINEERS LTD.	121649042.393	0.000	0.000	
3	Masud Hi-Tech Engineering Ltd.	132072404.315	0.000	0.000	

## Opening Report Footer

## TOC Members

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Members</b>	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone
<b>Electronically Signed TOR On</b>	06 Mar 2018 12:25	06 Mar 2018 12:19
<b>Comments</b>	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	162059	Invitation Reference No. :	DZ(e-GP)-32/PMP(Road)/2017-2018.
Closing Date and Time :	06-Mar-2018 12:00	Opening Date and Time :	06-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
<div> View Notice</div>			

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

KAMAL ASSOCIATES									
Division 02 : Earth Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3600.000	140.002	One Hundred and Forty point Zero Two	504007.200	Five Lakh Four Thousand AND Seven point Two
2	Division 02 : Earth Works	PWD Item no. 02.14	Clearing and disposing of excavated earth from the construction site by truck or any other means to a place within 30 km radius of the city or town area including loading, unloading at both ends, leveling and dressing the carried earth etc. complete accepted by the Engineer.	Cum	3600.000	260.002	Two Hundred and Sixty point Zero Two	936007.200	Nine Lakh Thirty-Six Thousand AND Seven point Two
Grand Total:								1440014.400	Fourteen Lakh Forty Thousand AND Fourteen point Four

This Division 02 : Earth Works is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES


Masud Hi-Tech Engineering Ltd.									
Division 02 : Earth Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3600.000	118.194	One Hundred and Eighteen point One Nine Four	425498.400	Four Lakh Twenty-Five Thousand Four Hundred and Ninety-Eight point Four
2	Division 02 : Earth Works	PWD Item no. 02.14	Clearing and disposing of excavated earth from the construction site by truck or any other means to a place within 30 km radius of the city or town area including loading, unloading at both ends, leveling and dressing the carried earth etc. complete accepted by the Engineer.	Cum	3600.000	411.732	Four Hundred and Eleven point Seven Three Two	1482235.200	Four Lakh Eighty Two Thousand Two Hundred and Thirty Five point Two
									Nin

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প নির্বাহী  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							<b>Grand Total:</b>	1907733.600	Thousand Seven Hundred and Thirty-Three point Six
--	--	--	--	--	--	--	---------------------	-------------	---

This Division 02 : Earth Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tender ID 162059.pdf	226.95	 Download

### NATIONAL DEVELOPMENT ENGINEERS LTD.

#### Division 02 : Earth Works

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	3600.000	160.001	One Hundred and Sixty point Zero Zero One	576003.600	Five Lakh Seventy-Six Thousand AND Three point Six
2	Division 02 : Earth Works	PWD Item no. 02.14	Clearing and disposing of excavated earth from the construction site by truck or any other means to a place within 30 km radius of the city or town area including loading, unloading at both ends, leveling and dressing the carried earth etc. complete accepted by the Engineer.	Cum	3600.000	450.001	Four Hundred and Fifty point Zero Zero One	1620003.600	Sixteen Lakh Twenty Thousand AND Three point Six
							<b>Grand Total:</b>	2196007.200	Twenty-One Lakh Ninety-Six Thousand AND Seven point Two

This Division 02 : Earth Works is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAR  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 162059      **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00      **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Division 01: Genarel &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01: Genarel & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	4	5000.092	Five Thousand point Zero Nine Two	20000.368	Twenty Thousand point Three Six Eight
2	Division 01: Genarel & Site Facilities	01/02/07	Progress Photograph	Month	4	750.094	Seven Hundred and Fifty point Zero Nine Four	3000.376	Three Thousand point Three Seven Six
							<b>Grand Total:</b>	23000.744	Twenty-Three Thousand point Seven Four Four

This Division 01: Genarel & Site Facilities is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

## Masud Hi-Tech Engineering Ltd.

## Division 01: Genarel &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01: Genarel & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	4	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	22122.896	Twenty-Two Thousand One Hundred and Twenty-Two point Eight Nine Six
2	Division 01: Genarel & Site Facilities	01/02/07	Progress Photograph	Month	4	891.061	Eight Hundred and Ninety-One point Zero Six One	3564.244	Three Thousand Five Hundred and Sixty-Four point Two Four Four
							<b>Grand Total:</b>	25687.140	Twenty-Five Thousand Six Hundred and Eighty-Seven point One Four

This Division 01: Genarel & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

## NATIONAL DEVELOPMENT ENGINEERS LTD.

Signed

*(Signature)*

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



Division 01: Genarel & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01: Genarel & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	4	7500.001	Seven Thousand Five Hundred point Zero Zero One	30000.004	Thirty Thousand point Zero Zero Four
2	Division 01: Genarel & Site Facilities	01/02/07	Progress Photograph	Month	4	750.001	Seven Hundred and Fifty point Zero Zero One	3000.004	Three Thousand point Zero Zero Four
							Grand Total:	33000.008	Thirty-Three Thousand point Zero Zero Eight

This Division 01: Genarel & Site Facilities is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লব পরিদেব ও মহাপ্রদত্ত বিভাগ  
পল্লব পরিদেব ও পল্লব পরিদেব  
পল্লব পরিদেব ও পল্লব পরিদেব

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## Masud Hi-Tech Engineering Ltd.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

## NATIONAL DEVELOPMENT ENGINEERS LTD.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 162059      **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00      **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Division 03 : Pavement Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	12090.000	45.114	Forty-Five point One One Four	545428.260	Five Lakh Forty-Five Thousand Four Hundred and Twenty-Eight point Two Six
2	Division 03 : Pavement Works	03/03/02	Aggregate Base type-II	Cum	1813.500	4300.875	Four Thousand Three Hundred point Eight Seven Five	7799636.813	Seventy-Seven Lakh Ninety-Nine Thousand Six Hundred and Thirty-Six point Eight One Three
3	Division 03 : Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Palced)	Sqm	12090.000	125.317	One Hundred and Twenty-Five point Three One Seven	1515082.530	Fifteen Lakh Fifteen Thousand AND Eighty-Two point Five Three
4	Division 03 : Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	101811.620	45.341	Forty-Five point Three Four One	4616240.662	Forty-Six Lakh Sixteen Thousand Two Hundred and Forty point Six Six Two
5	Division 03 : Pavement Works	03/10/01b	Dense Bituminous Surfacing Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1687.500	19900.005	Nineteen Thousand Nine Hundred point Zero Zero Five	33581258.438	Three Crore Thirty-Five Lakh Eighty-One Thousand Two Hundred and Fifty-Eight point Four Three Eight
6	Division 03 : Pavement Works	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3234.500	20400.002	Twenty Thousand Four Hundred point Zero Zero Two	65983806.469	Six Crore Fifty-Nine Lakh Eighty-Three Thousand Eight Hundred and Six point Four Six Nine
							<b>Grand Total:</b>	114041453.172	Eleven Crore Forty Lakh Forty-One Thousand Four Hundred and Fifty-Three point One Seven Two

This Division 03 : Pavement Works is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

Masud Hi-Tech Engineering Ltd.

Division 03 : Pavement Works

Signed

*AAH*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	12090.000	50.271	Fifty point Two Seven One	607776.390	Six Lakh Seven Thousand Seven Hundred and Seventy-Six point Three Nine
2	Division 03 : Pavement Works	03/03/02	Aggregate Base type-II	Cum	1813.500	3845.801	Three Thousand Eight Hundred and Forty-Five point Eight Zero One	6974360.114	Sixty-Nine Lakh Seventy-Four Thousand Three Hundred and Sixty point One One Four
3	Division 03 : Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Palced)	Sqm	12090.000	122.321	One Hundred and Twenty-Two point Three Two One	1478860.890	Fourteen Lakh Seventy-Eight Thousand Eight Hundred and Sixty point Eight Nine
4	Division 03 : Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	101811.620	52.761	Fifty-Two point Seven Six One	5371682.883	Fifty-Three Lakh Seventy-One Thousand Six Hundred and Eighty-Two point Eight Eight Three
5	Division 03 : Pavement Works	03/10/01b	Dense Bituminous Surfacing Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1687.500	21236.201	Twenty-One Thousand Two Hundred and Thirty-Six point Two Zero One	35836089.188	Three Crore Fifty-Eight Lakh Thirty-Six Thousand AND Eighty-Nine point One Eight Eight
6	Division 03 : Pavement Works	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3234.500	22165.611	Twenty-Two Thousand One Hundred and Sixty-Five point Six One One	71694668.780	Seven Crore Sixteen Lakh Ninety-Four Thousand Six Hundred and Sixty-Eight point Seven Eight
							<b>Grand Total:</b>	121963438.245	Twelve Crore Nineteen Lakh Sixty-Three Thousand Four Hundred and Thirty-Eight point Two Four Five

This Division 03 : Pavement Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

NATIONAL DEVELOPMENT ENGINEERS LTD.									
Division 03 : Pavement Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Works	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	12090.000	35.001	Thirty-Five point Zero Zero One	423162.090	Four Lakh Twenty-Three Thousand One Hundred and Sixty-Two point Zero Nine
2	Division 03 : Pavement Works	03/03/02	Aggregate Base type-II	Cum	1813.500	4500.001	Four Thousand Five Hundred point Zero Zero One	8160751.814	Eighty-One Lakh Sixty Thousand Seven Hundred and Fifty-One point Eight One Four
3	Division 03 : Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Palced)	Sqm	12090.000	120.001	One Hundred and Twenty point Zero Zero One	1450812.090	Fourteen Lakh Fifty Thousand Eight Hundred and Twelve point Zero Nine
4	Division 03 : Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	101811.620	40.001	Forty point Zero Zero One	4072566.612	Four Million Seven Hundred and Twenty-Five point Six One Two
5	Division 03 : Pavement Works	03/10/01b	Dense Bituminous Surfacing Base Course (Plant Method)	Cum	1687.500	10000.001	Nineteen Thousand Nine	32581251.688	Three Crore Twenty-Five Lakh Eight Hundred and Eighty point Eight Eight

Signed  
AAR  
কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
পাক পাবলিক ও বেসিক ইঞ্জিনিয়ারিং  
পাক পাবলিক ও বেসিক ইঞ্জিনিয়ারিং  
পাক পাবলিক ও বেসিক ইঞ্জিনিয়ারিং

3	Pavement Works	03/10/02b	Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1007.500	19500.001	Hundred point Zero Zero One	33301201.000	Hundred and Fifty-One point Six Eight Eight
6	Division 03 : Pavement Works	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3234.500	20150.001	Twenty Thousand One Hundred and Fifty point Zero Zero One	65175178.235	Six Crore Fifty-One Lakh Seventy-Five Thousand One Hundred and Seventy-Eight point Two Three Five
							<b>Grand Total:</b>	112863722.529	Eleven Crore Twenty-Eight Lakh Sixty-Three Thousand Seven Hundred and Twenty-Two point Five Two Nine

This Division 03 : Pavement Works is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	162059	Invitation Reference No. :	DZ(e-GP)-32/PMP(Road)/2017-2018.
Closing Date and Time :	06-Mar-2018 12:00	Opening Date and Time :	06-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
<div> View Notice</div>			

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Division 06: Incidental Works

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06: Incidental Works	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	1608.000	750.001	Seven Hundred and Fifty point Zero Zero One	1206001.608	Twelve Lakh Six Thousand AND One point Six Zero Eight
2	Division 06: Incidental Works	Msc-01	Construction of RCC U-Drain	Lin. Meter	138.000	3100.012	Three Thousand One Hundred point Zero One Two	427801.656	Four Lakh Twenty-Seven Thousand Eight Hundred and One point Six Five Six
3	Division 06: Incidental Works	Msc-02	Construction of RCC Saucer Drain	Lin. Meter	1000.000	2225.001	Two Thousand Two Hundred and Twenty-Five point Zero Zero One	2225001.000	Twenty-Two Lakh Twenty-Five Thousand AND One
4	Division 06: Incidental Works	Msc-03	Cutting of Ruts by Milling Machine	Sqm	9910.000	64.251	Sixty-Four point Two Five One	636727.410	Six Lakh Thirty-Six Thousand Seven Hundred and Twenty-Seven point Four One
Grand Total:								4495531.674	Forty-Four Lakh Ninety-Five Thousand Five Hundred and Thirty-One point Six Seven Four

This Division 06: Incidental Works is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

## Masud Hi-Tech Engineering Ltd.

## Division 06: Incidental Works

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06: Incidental Works	06/11/02	Road Marking Thermoplastic Material (byspray)	Sqm	1608.000	2236.871	Two Thousand Two Hundred and Thirty-Six point Eight Seven One	3596888.568	Thirty-Five Lakh Ninety-Six Thousand Eight Hundred and Eighty-Eight point Five Six Eight
2	Division 06: Incidental Works	Msc-01	Construction of RCC U-Drain	Lin. Meter	138.000	7497.204	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Four	1034614.152	Ten Lakh Thousand Fourteen Two
3	Division 06: Incidental Works	Msc-02	Construction of RCC Saucer Drain	Lin. Meter	1000.000	3011.172	Three Thousand AND Eleven point One Seven Two	3011172.000	Thirty Lak Thousand and Seve

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প নির্বাহী  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Division 06: Incidental Works	Misc-03	Cutting of Ruts by Milling Machine	Sqm	9910.000	53.771	Fifty-Three point Seven Seven One	532870.610	Five Lakh Thirty-Two Thousand Eight Hundred and Seventy point Six One
							<b>Grand Total:</b>	8175545.330	Eighty-One Lakh Seventy- Five Thousand Five Hundred and Forty-Five point Three Three

This Division 06: Incidental Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

NATIONAL DEVELOPMENT ENGINEERS LTD.									
Division 06: Incidental Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06: Incidental Works	06/11/02	Road Marking Thermoplastic Material (by spray)	Sqm	1608.000	800.001	Eight Hundred point Zero Zero One	1286401.608	Twelve Lakh Eighty-Six Thousand Four Hundred and One point Six Zero Eight
2	Division 06: Incidental Works	Misc-01	Construction of RCC U- Drain	Lin. Meter	138.000	4900.001	Four Thousand Nine Hundred point Zero Zero One	676200.138	Six Lakh Seventy-Six Thousand Two Hundred point One Three Eight
3	Division 06: Incidental Works	Misc-02	Construction of RCC Saucer Drain	Lin. Meter	1000.000	3900.001	Three Thousand Nine Hundred point Zero Zero One	3900001.000	Thirty-Nine Lakh AND One
4	Division 06: Incidental Works	Misc-03	Cutting of Ruts by Milling Machine	Sqm	9910.000	70.001	Seventy point Zero Zero One	693709.910	Six Lakh Ninety-Three Thousand Seven Hundred and Nine point Nine One
							<b>Grand Total:</b>	6556312.656	Sixty-Five Lakh Fifty-Six Thousand Three Hundred and Twelve point Six Five Six

This Division 06: Incidental Works is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালক মহাপ্রকৃত বিভাগ



[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	162059	Invitation Reference No. :	DZ(e-GP)-32/PMP(Road)/2017-2018.
Closing Date and Time :	06-Mar-2018 12:00	Opening Date and Time :	06-Mar-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayanganj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : KAMAL ASSOCIATES

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth Works	1440014.400
2	Division 01: Genarel & Site Facilities	23000.744
3	Division 03 : Pavement Works	114041453.172
4	Division 06: Incidental Works	4495531.674
	<b>Grand Total</b>	<b>119999999.990</b>

## Tenderer/Consultant Name : NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth Works	2196007.200
2	Division 01: Genarel & Site Facilities	33000.008
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement Works	112863722.529
5	Division 06: Incidental Works	6556312.656
	<b>Grand Total</b>	<b>121649042.393</b>

## Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earth Works	1907733.600
2	Division 01: Genarel & Site Facilities	25687.140
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement Works	121963438.245
5	Division 06: Incidental Works	8175545.330
	<b>Grand Total</b>	<b>132072404.315</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	KAMAL ASSOCIATES Amount in (BDT)	NATIONAL DEVELOPMENT ENGINEERS LTD. Amount in (BDT)	Masud Hi-Tech Engineering Ltd. Amount in (BDT)
Division 02 : Earth Works	1440014.400	2196007.200	1907733.600
Division 01: Genarel & Site Facilities	23000.744	33000.008	25687.140
Unconditional Discount Form	0	0.000	0.000
Division 03 : Pavement Works	114041453.172	112863722.529	121963438.245
Division 06: Incidental Works	4495531.674	6556312.656	8175545.330
<b>Grand Total</b>	<b>119999999.990</b>	<b>121649042.393</b>	<b>132072404.315</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র  
 সিনিয়র পরিচালক ও মহাপরিচালক  
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক  
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	37.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3754559500.69

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity__162059_KA.pdf	22.37	<a href="#">Download</a>
2	-	On Going Works_KA_162059.pdf	48.60	<a href="#">Download</a>
3	-	Past Performance Evaluation_KA.pdf	231.58	<a href="#">Download</a>

## Masud Hi-Tech Engineering Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	25.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1685234924.791

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Masud Hi-Tech Engineering Ltd..pdf	1335.95	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	34.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17519083999.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree


**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোস্তাফিজ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	-	Past Performance evaluations.pdf	495.18	 Download
---	---	----------------------------------	--------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayangonj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayangonj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	Owned
Asphalt Paver Machine	Good	Owned	Owned
Concrete Mixture Machine (with Hopper)	Good	Owned	Owned
Concrete Vibrator with Nozzle	Good	Owned	Owned
Milling Machine for Bituminous Pavement Cutting	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Ton	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Welding Machine	Good	Owned	Owned
Re-bar Cutter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Excavator- 2 Nos..pdf	598.02	 Download
2	-	Vibratory Roller.pdf	296.83	 Download
3	-	Equip-2.zip	1211.56	 Download
4	-	Equipment-2.zip	2112.39	 Download
5	-	Equipment-3.zip	1436.36	 Download
6	-	Equipment-1.zip	1501.29	 Download
7	-	NCMAshphalt mixing plant (Wan Hai).pdf	1714.82	 Download
8	-	Runner Motors.pdf	385.18	 Download
9	-	Tyre Roller (Shangdong).pdf	562.73	 Download
10	-	Bitumin Sprayer (Wilson make vtruck mounted).pdf	516.78	 Download
11	-	Diesel Generator.pdf	600.54	 Download
12	-	Major Construction Equipment List_0001.pdf	139.59	 Download
13	Work Plan (ITT 25.1(h))	Program, Tender ID_162059.pdf	27.60	 Download
14	-	Manpower-II__KA.zip	2055.55	 Download
15	-	Manpower-I__KA.zip	1098.38	 Download
16	-	Milling Machine_KA.pdf	816.31	 Download
17	-	Vibrator (Nozzle).pdf	84.31	 Download
18	-	Mixture Machine.pdf	689.99	 Download
19	-	Equipment List_162059_KA.pdf	15.92	 Download
20	-	List of All Manpower_KA.pdf	13.61	 Download
21	-	List of Required Manpower_162059_KA.pdf	13.52	 Download

### Masud Hi-Tech Engineering Ltd.

#### Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Concrete Mixture Machine (with Hopper)	Good	Owned	1 No.
Concrete Vibrator with Nozzle	Good	Owned	2 Nos.
Milling Machine for Bituminous Pavement Cutting	Good	Purchased	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

































Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Water Tanker 3000 Litres	Good	Owned	1 No.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.
Welding Machine	Good	Owned	1 No.
Re-bar Cutter	Good	Owned	1 No.
5.			
Elements of Activity	Brief description of Activity		
Not Applicable	Not Applicable		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 162059 Postagola.pdf	111.53	 Download
2	-	Driver Jamir Ali Prodhon.pdf	531.06	 Download
3	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
4	-	Supervisor Safiquil Islam.pdf	1139.80	 Download
5	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
6	-	Supervisor.pdf	1221.81	 Download
7	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
8	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
9	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
10	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
11	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
12	-	Steel Roller Operator Md. Anjad Hossain Ma.pdf	1135.00	 Download
13	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
14	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
15	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
16	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
17	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
18	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
19	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
20	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
21	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
22	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
23	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
24	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
25	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
26	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
27	-	Dump Truck Dhaka Metro U 12-1721.pdf	1769.96	 Download
28	-	Dump Truck Dhaka Metro U 12-1720.pdf	1817.89	 Download
29	-	Dump Truck Dhaka Metro U 12-1719.pdf	1797.88	 Download
30	-	CVR Test Machine.pdf	1725.02	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মালিকানা বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার



31	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
32	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
33	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
34	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
35	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
36	-	Soil Compactor.pdf	1499.64	 Download
37	-	Survey Equipment.jpg	2141.43	 Download
38	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
39	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
40	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
41	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
42	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
43	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
44	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
45	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
46	-	Auto Level Machine.pdf	169.13	 Download
47	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
48	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
49	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
50	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
51	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
52	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
53	-	Concrete Mixture Machine.pdf	347.05	 Download
54	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
55	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
56	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
57	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
58	-	Dump Truck 4 Nos..pdf	1822.64	 Download
59	-	Generator.pdf	566.83	 Download
60	-	Excavator Model 180-8.pdf	1859.67	 Download
61	-	Dump Truck.pdf	587.85	 Download
62	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
63	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	 Download
64	-	Mni Prism.pdf	132.15	 Download
65	-	Level Machine.pdf	172.10	 Download
66	-	Laboratory Equipment for Test.pdf	104.16	 Download
67	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	 কাজী আব্দুল আল-মাসুদ প্রোগ্রামার সড়ক পরিবহন ও মর্যাদাসিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
68	-	Total Station.pdf	166.21	
69	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	



70	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
71	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
72	-	Water Pump.pdf	185.87	 Download
73	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
74	-	Water Pump 2.pdf	207.52	 Download
75	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
76	-	Wheel Loader.rar	1412.90	 Download
77	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
78	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
79	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
80	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
81	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
82	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
83	-	Wilson Drum Mx Asphalt Plant.pdf	2525.09	 Download
84	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download

### NATIONAL DEVELOPMENT ENGINEERS LTD.

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant 1 2	Good	Owned	1 Nos.
Asphalt Paver Machine	Good	Owned	1 Nos.
Concrete Mixture Machine (with Hopper)	Good	Owned	1 Nos.
Concrete Vibrator with Nozzle	Good	Owned	2 Nos.
Milling Machine for Bituminous Pavement Cutting	Good	Owned	1 Nos.
Motor Grader 120 HP	Good	Owned	1 Nos.
Vibratory Roller 10 Tonne	Good	Owned	1 Nos.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 Nos.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 Nos.
Water Tanker 3000 Litres	Good	Owned	1 Nos.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 Nos.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 Nos.
Welding Machine	Good	Owned	1 Nos.
Re-bar Cutter	Good	Owned	1 Nos.

5.

Elements of Activity	Brief description of Activity
----------------------	-------------------------------

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
পতন পরিচালনা ও মর্যাদা বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Not Applicable

Not Applicable


This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	truck crane bill of. entry.pdf	815.09	 Download
2	-	bill of entry CAT .excavator.pdf	969.59	 Download
3	-	bill of entry of LC .soft starter.pdf	806.71	 Download
4	-	Bill of entry vibro .hammer.pdf	2178.56	 Download
5	-	Cat dozer bill of .entry.pdf	1990.07	 Download
6	-	Bill of ent sany .46000 dollar exc.pdf	776.37	 Download
7	-	bill of ent Sany .76000 dollar exc.pdf	736.56	 Download
8	-	Bill of ent Sigma. crawler crane.pdf	620.32	 Download
9	-	bill of ent. batching plant.pdf	1423.39	 Download
10	-	bill of ent. lift.pdf	1708.37	 Download
11	-	CERTIFICATE 01Shackle , NDEL.pdf	912.33	 Download
12	-	BBT bill of. .entry.pdf	744.66	 Download
13	-	bill of ent batching pl .accessories.pdf	2443.91	 Download
14	-	Bill of ent Sany .36000 dollar exc.pdf	2415.08	 Download
15	-	Sunward .2nd pile driver.pdf	1157.17	 Download
16	-	Sunward 3rd .pile drv certificate.pdf	1157.17	 Download
17	-	Wheel .Loader. 2.pdf	2179.83	 Download
18	-	Vibr Tandam... .Compactor.pdf	1009.36	 Download
19	-	Dump Truck.. -2.pdf	1735.82	 Download
20	-	DUMP Truck... TIPPER. Truck Mixer .Lorry.pdf	2319.94	 Download
21	-	Dump ...Truck.pdf	1649.37	 Download
22	-	CAT. ....excavator.pdf	969.59	 Download
23	-	Bull ....Dozer.pdf	747.83	 Download
24	-	Cat .dozer.pdf	1990.07	 Download
25	-	Sunward 2nd pile driver.pdf	1157.17	 Download
26	-	NDE Excavator-.pdf	2021.41	 Download
27	-	Man Case Basket.pdf	500.52	 Download
28	-	LIUGONG Excavator.pdf	620.94	 Download
29	-	Doc Simem.. Batching Plant.pdf	1530.80	 Download
30	-	Certificate of origin boom lift.pdf	1629.97	 Download
31	Work Plan (ITT 25.1(h))	W.ork Schedule.pdf	596.21	 Download
32	-	Method Statement.pdf	1035.39	 Download
33	-	Equipments List.pdf	2051.31	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 162059 **Invitation Reference No. :** DZ(e-GP)-32/PMP(Road)/2017-2018.  
**Closing Date and Time :** 06-Mar-2018 12:00 **Opening Date and Time :** 06-Mar-2018 12:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** DBS Wearing Course including profile correction by DBS Base Course from ch. 0+000 to 5+500 & ch. 6+400 to 6+600 of Postagola-Chasara Road (R-810) and from ch. 1+000 to 2+000 & 6+800 to 7+400 of Jatrabari-Demra-Shimrail-Narayanganj Road (R-110) under Dhaka Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-32/PMPRoad/2017-2018	DBS Wearing Course including profile correction by DBS Base Course from ch. 0000 to 5500 & ch. 6400 to 6600 of Postagola-Chasara Road R-810 and from ch. 1000 to 2000 & 6800 to 7400 of Jatrabari-Demra-Shimrail-Narayanganj Road R-110 under Dhaka Road Division during the year 2017-2018 PMPRoad 2017-2018.

## KAMAL ASSOCIATES

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	KAMAL ASSOCIATES
2. Registered e-mail ID of the Tenderer / JVCA Partner:	kamalasso@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	19 Years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EE/18/NRD/2013-2014(OTM)	8 (Eight) Lanning of at 7th km, 8th & 9th km (P) of jatrabari-Katchpur Road (Polder Road) for Widening Pavement at New 4(four) Lane under Narayanganj Road Division during the year 2013-2014.(Ch 6+000m to 8+200m=2200.00m).	Prime Contractor	19.06.2014	18.06.2016	320765185.890	EE, NRD, Narayanganj, The Executive Engineer, RHD, Narayanganj, Phone: 02-769368, e-mail:acedha@rhd.gov.bd	Sub base, Aggregate base type-I,II, Concre class-20, DBS base/ weaing course etc.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	289643761.540
2013-2014	461898737.130
2014-2015	935454219.760
2015-2016	1020978471.410
2016-2017	1046584310.850






















## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(5).zip	2091.13
2	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(6).zip	1752.92

Signed

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সড়ক কর্তৃক পরিচালিত

3	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(4).zip	949.21	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(3).zip	1945.74	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(1).zip	2305.34	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(2).zip	901.31	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(7).zip	2708.70	 Download
8	Specific Experience Certificates (ITT 15.1(b))	8 laning- Narayangong.pdf	126.95	 Download
9	Financial Capacity Certificates (ITT 16)	Credit Commitment_KA_162059.pdf	1372.66	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade License__(KA) 17-18.pdf	2078.65	 Download
11	TIN Certificate (ITT 25.1(g))	e-Tin_(MKMKamal Uddin).pdf	252.45	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Updated__KA.pdf	40.55	 Download
13	VAT Certificate (ITT 25.1(g))	VAT Registration__KA.pdf	106.71	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA..pdf	1507.42	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA0002...pdf	1184.02	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA0001...pdf	1424.17	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014_KA.zip	2288.12	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-2.pdf	2194.59	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-1.zip	2558.89	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_KA.zip	2292.34	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_KA.zip	2593.56	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover____KA.pdf	105.26	 Download
23	Valid Trade License (ITT 25.1.(f))	Trade License__(KA).pdf	842.06	 Download

## Masud Hi-Tech Engineering Ltd.


Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	masudegp1982@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More than 10(Ten) Years.

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on		05			Additional Chief Engineer, RHD,	Earthwork 212,732.280 Cum   কাজী আব্দুল্লাহ আল-মামুন যোগাযোগ সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মহাপরিদপ গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

DKZ/40/2010-2011/R-01	Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	03 January 2012	15 October 2014	372174643.400	Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560 Cum
DZ(e-GP)-06/PMP(Road)/2016-2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
e-GP/12/ACEkhu/2014-2015_ID-22253	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMP Post from Ch. 0+000m to 9+065m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Prime Contractor	30 June 2015	25 April 2016	111107363.250	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 1,309.730 Cum Aggregate Base Type - II 8,712.750 Cum DBS Wearing Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMP Post from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক  
পল্লী পরিদপ্তর ও পল্লী মহাসড়ক

DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayanganj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)-16/PMP(Road)/2016-2017	Strengthening & Overlay Work of Fatulla Panchabati-MunshigonjMuktarpur-Louhajang-Mawa Road R-812 from Ch. 09450m to 13100m and Raising of Hard Shoulder & Overlay Work of MunshigonjHatimara-Kunderbazar-Sreenagar Sonbari Road Z-8004 from Ch.07000m to 20470m of Munshigonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	14 March 2017	13 September 2017	122766754.160	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Embankment 7,050.570 Cum Aggregate Base Type - I 3,022.560 Cum DBS Wearing Course 4,481.660 Cum DBS Base Course 110.010 Cum


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd.	23043947.110
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.	171736249.820
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.	38467411.343
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.	392795835.985
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.	865455601.955
Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd.	193735878.578

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
3	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk.1849710.85.jpg	165.44	 Download
4	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 5919591.04.jpg	172.94	 Download
5	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 471096.88.jpg	182.01	 Download
6	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 472881.63.jpg	183.16	 Download
7	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 474130.52.jpg	178.61	 Download
8	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 1715616.25.jpg	182.73	 Download
9	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 4373337.24.jpg	166.18	 Download
10	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajang Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
11	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajang Mawa Road Date. 23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge Narsingdi Tk. 70580627.69 Tender ID 49398.pdf	1574.54	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Shaheprotap Narsingdi Tk. 132898809.18 Tender ID 62644.pdf	1630.68	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat	1874.48	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মালিকানা বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার



		Tender ID 22253.pdf		 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
29	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
30	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
31	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
32	Specific Experience Certificates (ITT 15.1(b))	Rigid Pavement Shaheprotap Narsingdi Tender ID 62644 Tk. 132898809.18.pdf	1662.34	 Download
33	Specific Experience Certificates (ITT 15.1(b))	Final IPC Tender ID 62644 Rigid Pavement Shaheprotap-Narsingdi-Jangashibpur.pdf	2373.11	 Download
34	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
35	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
36	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
37	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Sonbari Munshigonj Tender ID 80403.pdf	1523.85	 Download
38	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 162059.pdf	516.95	 Download
39	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
40	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1112.33	 Download
41	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1128.73	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম এনালিস্ট ও মালিক সিস্টেম এনালিস্ট ও সফটওয়্যার এনালিস্ট বাংলাদেশ সরকার
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	























53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 _LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	 Download
65	-	Dump Truck Dhaka Metro U 12-1721.pdf	1769.96	 Download
66	-	Dump Truck Dhaka Metro U 12-1720.pdf	1817.89	 Download
67	-	Dump Truck Dhaka Metro U 12-1719.pdf	1797.88	 Download
68	-	CVR Test Machine.pdf	1725.02	 Download
69	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
70	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
71	-	Mbtor Grader Model - MG3-H.pdf	1477.36	 Download
72	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
73	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
74	-	Soil Compactor.pdf	1499.64	 Download
75	-	Servey Equipment.jpg	2141.43	 Download
76	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
77	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
78	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
79	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
80	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
81	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
82	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
83	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
84	-	Auto Level Machine.pdf	169.13	 Download
85	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
86	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
87	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 <p>Signed Masud Haque কাজী আব্দুল আল-মাসুদ মোহাম্মাদ পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক</p>
88	-	Bitumen Distributor Amman Apollo.pdf	2561.44	
89	-	Drum Mix Asphalt Plant.pdf	1020.55	
90	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	



91	-	Concrete Mixture Machine.pdf	347.05	 Download
92	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
93	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
94	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
95	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
96	-	Dump Truck 4 Nos..pdf	1822.64	 Download
97	-	Generator.pdf	566.83	 Download
98	-	Excavator Model 180-8.pdf	1859.67	 Download
99	-	Dump Truck.pdf	587.85	 Download
100	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
101	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
102	-	Mni Prisom.pdf	132.15	 Download
103	-	Level Machine.pdf	172.10	 Download
104	-	Labratory Equipment for Test.pdf	104.16	 Download
105	-	HAMM Tandeem Roller Model HD85.22 2 No.pdf	1555.06	 Download
106	-	Total Station.pdf	166.21	 Download
107	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
108	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
109	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
110	-	Water Pump.pdf	185.87	 Download
111	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
112	-	Water Pump 2.pdf	207.52	 Download
113	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
114	-	Wheel Loader.rar	1412.90	 Download
115	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
116	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
117	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
118	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
119	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
120	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
121	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
122	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
123	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
124	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
125	-	Supervisor Safiquil Islam.pdf	1139.80	 Download
126	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
127	-	Supervisor.pdf	1221.81	 Download
128	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
129	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download

Signed  
AAM

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সরকারি পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
সরকারি পরিদপ্তর ও সোহা মহাপ্রকল্প  
পরিদপ্তর/সরকারি পরিদপ্তর

130	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
131	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
132	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
133	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
134	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
135	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
136	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
137	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
138	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
139	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
140	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
141	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
142	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
143	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
144	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
145	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
146	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
147	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
148	-	Memorandum of Masud Hi-Tech Engineering Ltd.pdf	1809.97	 Download
149	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd.pdf	260.51	 Download
150	-	Form XII Masud Hi-Tech Engineering Ltd.pdf	295.34	 Download
151	-	Work in Hand MHEL 10.02.2018.pdf	524.01	 Download

### NATIONAL DEVELOPMENT ENGINEERS LTD.


#### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	National Development Engineers Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tender@ndebd.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35-Years

#### 4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division during the year 2015-2016.(PMP 2015-2016)	Prime Contractor	20-03-2016	10-11-2016	308803778.590	The Additional Chief Engineer, Roads & Highway Department, Dhaka Zone, The Additional Chief Engineer, Roads & Highway Department,	Dense Bituminous Surfacing Course Dhaka-( National Highway Division 2015-2016)  কাজী আব্দুল আল-মামুন অতিরিক্ত প্রধান পথের পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার











						Dhaka Zone, Elenbari, Tejgaon, Dhaka - 1215	2016).
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2012-2013 to 2016-2017				17519083999.000			

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -01 of 10.pdf	2744.74	 Download
2	General Experience Certificates (ITT 15.1(a))	List. of General Experience in the Last 10 Years.pdf	419.28	 Download
3	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -04 of 10.pdf	2009.15	 Download
4	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -03 of 10.pdf	2165.84	 Download
5	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -02 of 10.pdf	2770.97	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -09 of 10.pdf	2085.29	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -08 of 10.pdf	2258.29	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -10 of 10.pdf	2238.89	 Download
9	General Experience Certificates (ITT 15.1(a))	General. Experience Certificates Part -05 of 10.pdf	2258.17	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -06 of 10.pdf	2094.91	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificates Part -07 of 10.pdf	2180.74	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificates.pdf	1194.18	 Download
13	Financial Capacity Certificates (ITT 16)	B.ank Solvency Certificates.pdf	592.12	 Download
14	Valid Trade License (ITT 25.1.(f))	Valid .Trade License.pdf	1364.26	 Download
15	TIN Certificate (ITT 25.1(g))	TIN .or Income Tax Certificate.pdf	193.12	 Download
16	VAT Certificate (ITT 25.1(g))	VAT. Certificate.pdf	640.93	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2016 - 2017 Part 3 of 3.pdf	2243.22	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2015 - 2016 Part 1 of 2.pdf	1691.19	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2015 - 2016 Part 2 of 2.pdf	1804.38	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2016 - 2017 Part 1 of 3.pdf	1736.17	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2016 - 2017 Part 2 of 3.pdf	1462.32	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment. Certificates 2014 - 2015 Part 4 of 4.pdf	1738.39	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2014 - 2015 Part 3 of 4.pdf	369.55	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2014 - 2015 Part 4 of 4.pdf	1738.39	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2013 - 2014 Part 2 of 3.pdf	2270.19	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2013 - 2014 Part 3 of 3.pdf	2453.99	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2014 - 2015 Part 1 of 4.pdf	1603.97	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2014 - 2015 Part 2 of 4.pdf	970.61	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2012 - 2013 Part 1 of 2.pdf	2221.64	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2012 - 2013 Part 2 of 2.pdf	1756.79	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিচালনা ও যোগাযোগ বিভাগ  
 নথি পরিচালনা ও সেবা মহাপরিদপ্তর  
 বাংলাদেশ সরকার

31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment .Certificates 2013 - 2014 Part 1 of 3.pdf	2192.84	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year .Wise List of Payment Certificates 2014-2015.pdf	397.21	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year .Wise List of Payment Certificates 2015-2016.pdf	379.60	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year .Wise List of Payment Certificates 2016-2017.pdf	486.97	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List .of Average Annual Construction Turnover.pdf	18.50	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year .Wise List of Payment Certificates 2012-2013.pdf	416.50	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Year .Wise List of Payment Certificates 2013-2014.pdf	414.97	 Download
38	-	Enlistment. of ABC and Supervisory License.pdf	2345.02	 Download
39	-	B.ID CAPACITY.pdf	216.41	 Download
40	-	Ongoing Certificates of NDE Part 1 of 3.pdf	864.67	 Download
41	-	Ongoing Certificates of NDE Part 2 of 3.pdf	2309.23	 Download
42	-	Ongoing Certificates of NDE Part 3 of 3.pdf	2376.35	 Download
43	-	List of Current Project in Hand.pdf	69.59	 Download
44	Financial Capacity Certificates (ITT 16)	Cre.dit Commitment.pdf	927.80	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পল্লীশিক্ষা বিভাগ, বাংলাদেশ সরকার