

Evaluation Summary

1	Tender ID	:	81737		
2	Package No.	:	MZe-GP-08/PMPRoad/2016-2017.		
3	Name or Work	:	Periodic Maintenance Programme providing DBS wearing Course and Aggregate base Type-1 from LRP Ch. 0.00 to 29.856 of Kishoreganj-Nikli-Moharkona Road Z-3602 under Kishoreganj Road Division during the year 2016-2017.		
4	Procuring Entity	:	Mymensingh Zone		
5	Budget	:	Revenue (PMP-Road)		
6	Procurement Method	:	OTM - NCT		
7	Invitation and Opening Dated	:	Invitation	5-Jan-17	Opening 6-Feb-17 32
8	Tender Validity Period (date/day)	:	6-Jun-17 120		
9	Number of Tender Submission	:	2		
10	Preliminary Examination and Technical Evaluation Results and Comments of TEC	TER1	Tenders Accepted in Preliminary Examination		2
			Comments of TEC: "Signed"		
		TER2	Technically Responsive Tenders		1
			Comments of TEC: "Signed" Navana Construction Ltd did not respond to TEC's Clarification seeking submission of rate analysis. Hence, 01 tenderer has been evaluated as non-responsive.		
11	Price Comparison of Lowest 03 Tenderers	Name		Quoted Value	Rank
		M/S ISMAIL HOSSAIN		123,892,791.030	1 st
12	Name of Winner	:	M/S ISMAIL HOSSAIN		
13	Recommended Contract Value	:	123,892,791.030 Taka		
14	Official Cost Estimate and % above / less	:	Cost Est.	137,658,656.700 Taka	10.000% Less
15	Comment of TEC Chairperson	:	"Forwarded the Evaluation report with Recommendation for favour of kind approval."		

Remarks of HOPE:

Signature of HOPE:

Recommended for approval
(Signature)
 (Ebne Alam Hasan)
 Chief Engineer, RHD
 Roads and Highways Department