



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 149679 **Invitation Reference No. :** 04/e-GP/BZ/PMP/PAT/2017-2018

Closing Date and Time : 29-Jan-2018 12:00 **Opening Date and Time :** 29-Jan-2018 12:00

Procuring Entity : Barisal Zone

Brief :
 (i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018
 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018
 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 04/e-GP/BZ/PMP/PAT/2017-2018

Lot No. and Description : 1 & i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th Pkm 18th km to 22nd P km & 25th Pkm to 28th Pkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27th Pkm of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Country of Origin	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes
Accepted in preliminary Evaluation	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Barisal Zone (Chairperson)	Sushil Kumar Saha	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 1 On	13 Feb 2018 19:05	13 Feb 2018 19:09	13 Feb 2018 19:14
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)**Technical Responsiveness Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	04/e-GP/BZ/PMP/PAT/2017-2018 & i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018		
Lot No. and Description :	1 & (i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1, furnishing Road Marking at Ch. 58+540(Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275(Golachipa Ferry Ghat) of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z 8806) under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road (Z 8052) under Patuakhali Road Division during 2017-2018		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Barisal Zone(Chairperson)	Sushil Kumar Saha	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 2 On	13 Feb 2018 19:05	13 Feb 2018 19:09	13 Feb 2018 19:14
Comments	signed	signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 149679 **Invitation Reference No. :** 04/e-GP/BZ/PMP/PAT/2017-2018

Closing Date and Time : 29-Jan-2018 12:00 **Opening Date and Time :** 29-Jan-2018 12:00

Procuring Entity : Barisal Zone

Brief :
 (i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018
 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018
 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 04/e-GP/BZ/PMP/PAT/2017-2018 & i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th Pkm 18th km to 22nd P km & 25th Pkm to 28th Pkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27th Pkm of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Lot No. and Description : 1 & (i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1, furnishing Road Marking at Ch. 58+540 (Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 (Golachipa Ferry Ghat) of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z 8806) under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road (Z 8052) under Patuakhali Road Division during 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV) (Winner)	200134799.850	199337250.141	797549.709	0.399

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রপাতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Barisal Zone(Chairperson)	Sushil Kumar Saha	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 3 On	13 Feb 2018 19:42	13 Feb 2018 19:42	13 Feb 2018 19:52
Comments	signed	signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃত
 বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)**Final Evaluation Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	04/e-GP/BZ/PMP/PAT/2017-2018 & i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018		
Lot No. and Description :	1 & (i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1, furnishing Road Marking at Ch. 58+540(Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275(Golachipa Ferry Ghat) of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z 8806) under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road (Z 8052) under Patuakhali Road Division during 2017-2018		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	Sushil Kumar Saha	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সভাপতি
 পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 4 On	13 Feb 2018 20:24	14 Feb 2018 18:12	13 Feb 2018 19:54
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

AAH

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
 View Notice			

Package No. :	04/e-GP/BZ/PMP/PAT/2017-2018		
Package Description :	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1, furnishing Road Marking at Ch. 58+540 (Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 (Golachipa Ferry Ghat) of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z 8806) under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road (Z 8052) under Patuakhali Road Division during 2017-2018		
TOR1	View		
TOR2	View		
Form Name	Action		
Bill of Quantities-(i) (Z-8806)	Individual Report Comparative Report		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Bill of Quantities-(ii) (Z-8806)	Individual Report Comparative Report		
Bill of Quantities (iii) (Z-8052)	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		


Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার টেকনিক্যাল
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট, বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
View Notice			

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender/Proposal Package No. and Description :	04/e-GP/BZ/PMP/PAT/2017-2018 & i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018		
Lot No. and Description :	1 & (i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1, furnishing Road Marking at Ch. 58+540(Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275(Golachipa Ferry Ghat) of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z 8806) under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road (Z 8052) under Patuakhali Road Division during 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: ACE, Barisal Zone(Chairperson) Designation: Additional Chief Engineer Role: AO Office Name: Barisal Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	28-Dec-2017		
The Daily Prothom Alo	04-Jan-2018		
The Daily Dakshinanchal	28-Dec-2017		

Tender/Proposal Date and Time

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Date and Time of Publishing	Date and Time of Closing
27-Dec-2017 10:00	29-Jan-2018 12:00

Opening Date and Time
Original Date and Time
29-Jan-2018 12:00

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	1

TOC Members		
Committee Members	ACE, Barisal Zone(Chairperson)	Sushil Kumar Saha
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	29 Jan 2018 12:11	29 Jan 2018 12:10
Comments	signed	signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Wednesday, 21 Feb, 2018 22:56:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	04/e-GP/BZ/PMP/PAT/2017-2018 & i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018		
Lot No. and Description :	1 & (i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1, furnishing Road Marking at Ch. 58+540(Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275(Golachipa Ferry Ghat) of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z 8806) under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road (Z 8052) under Patuakhali Road Division during 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
27-Dec-2017 10:00	29-Jan-2018 12:00	29-Jan-2018 12:00	29-May-2018	26-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
1	1	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV) (JVCA- View Details)	29-Jan-2018 11:36	Bank Guarantee	5000000.00	Bank: Social Islami Bank Limited Branch: Barisal SIBL 25-Jan-2018 13:57	26-Jun-2018	29-May-2018

Official Cost Estimate (In BDT)	
200134799.850	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted. wit

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সোহৃ মর্যাদায়
 নতুন পরিচালন ও সোহৃ মর্যাদায়

1	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)	199337250.141	0.000	0.000	199337250.141
---	---	---------------	-------	-------	---------------

Opening Report Footer

TOC Members

Committee Members	ACE, Barisal Zone(Chairperson)	Sushil Kumar Saha
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	29 Jan 2018 12:12	29 Jan 2018 12:05
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
<div> View Notice</div>			

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th Pkm 18th km to 22nd P km & 25th Pkm to 28th Pkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27th Pkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
(JVCA - View Details)

Bill of Quantities-(i) (Z-8806)

Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1, furnishing Road Marking at Ch. 58+540(Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275(Golachipa Ferry Ghat) of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2017-2018


Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	8845.001	Eight Thousand Eight Hundred and Forty-Five point Zero Zero One	8845.001	Eight Thousand Eight Hundred and Forty-Five point Zero Zero One
2	Division-01 (General & Site Facilities)	01/02/05	Provision and Maintenance of Survey Equipment	Month	6.000	895.001	Eight Hundred and Ninety-Five point Zero Zero One	5370.006	Five Thousand Three Hundred and Seventy point Zero Zero Six
3	Division-01 (General & Site Facilities)	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	Division-01 (General & Site Facilities)	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	331840.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty point Zero Zero One	331840.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty point Zero Zero One
5	Division-01 (General & Site Facilities)	01/03/02	Maintain Site Laboratory	Month	6.000	7690.001	Seven Thousand Six Hundred and Ninety point Zero Zero One	46140.006	Forty-Six Thousand One Hundred and Forty point Zero Zero Six
6	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	4658.100	255.001	Two Hundred and Fifty-Five point Zero Zero One	1187820.158	Eleven Lakh Eighty-Seven Thousand Eight Hundred and Twenty point One Five Eight
7	Division 03- Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	27720.000	45.001	Forty-Five point Zero Zero One	1247427.720	Twelve Thousand and Tw
	Division 03-		Aggregate Base				Six Thousand Five		One Cr Lakh E

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়

8	Division 03- Pavement work	03/03/01	Aggregate Base Type I	Cum	2772.000	6560.001	Hundred and Sixty point Zero Zero One	18184322.772	Thousand Three Hundred and Twenty-Two point Seven Seven Two
9	Division 03- Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	24.260	15730.001	Fifteen Thousand Seven Hundred and Thirty point Zero Zero One	381609.824	Three Lakh Eighty-One Thousand Six Hundred and Nine point Eight Two Four
10	Division 03- Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	27720.000	120.001	One Hundred and Twenty point Zero Zero One	3326427.720	Thirty-Three Lakh Twenty- Six Thousand Four Hundred and Twenty- Seven point Seven Two
11	Division 03- Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	20212.500	45.001	Forty-Five point Zero Zero One	909582.712	Nine Lakh Nine Thousand Five Hundred and Eighty-Two point Seven One Two
12	Division 03- Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1917.300	20100.001	Twenty Thousand One Hundred point Zero Zero One	38537731.917	Three Crore Eighty-Five Lakh Thirty-Seven Thousand Seven Hundred and Thirty-One point Nine One Seven
13	Division 03- Pavement work	03/13/01	Brick on End Edging	LM	10080.000	100.001	One Hundred point Zero Zero One	1008010.080	Ten Lakh Eight Thousand AND Ten point Zero Eight
14	Division 6- Incidental	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	348.600	1060.001	One Thousand AND Sixty point Zero Zero One	369516.349	Three Lakh Sixty-Nine Thousand Five Hundred and Sixteen point Three Four Nine
15	Division 6- Incidental	06/10/01	Traffic Signs	Nos	30.000	6900.001	Six Thousand Nine Hundred point Zero Zero One	207000.030	Two Lakh Seven Thousand point Zero Three
16	Division 6- Incidental	06/10/02	Sign Post	Nos	30.000	3070.001	Three Thousand AND Seventy point Zero Zero One	92100.030	Ninety-Two Thousand One Hundred point Zero Three
17	Division 6- Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	LM	200.000	6600.001	Six Thousand Six Hundred point Zero Zero One	1320000.200	Thirteen Lakh Twenty Thousand point Two
							Grand Total:	67169744.532	Six Crore Seventy-One Lakh Sixty-Nine Thousand Seven Hundred and Forty-Four point Five Three Two

Ch. 58+540(Ulania Bazar) to Ch. 63+600 & Ch. 65+600 to Ch. 69+275(Golachipa Ferry Ghat)

This Bill of Quantities-(i) (Z-8806) is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
 পদক পরিচালক ও পদক পরিচালক
 পদক পরিচালক ও পদক পরিচালক

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

[Md.Mahafuz Khan-Mozahar Enterprise \(Pvt\) Ltd-Dhrubo Construction Ltd \(JV\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
na	na	na	na	na	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 নব্বু পবিত্রম ও মহাপ্রদত্ত বিভাগ
 নব্বু পবিত্রম ও মোহাম্মাদ
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
 পত্নী পরিচালক ও পৌর মহাপ্রকৃত
 পৌর পরিচালক, বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
			View Notice

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
(JVCA - View Details)

Bill of Quantities-(ii) (Z-8806)

Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road (Z8806) under Patuakhali Road Division during 2017-2018

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	8845.001	Eight Thousand Eight Hundred and Forty-Five point Zero Zero One	8845.001	Eight Thousand Eight Hundred and Forty-Five point Zero Zero One
2	Division-01 (General & Site Facilities)	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	Division-01 (General & Site Facilities)	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	331840.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty point Zero Zero One	331840.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty point Zero Zero One
4	Division-01 (General & Site Facilities)	01/03/02	Maintain Site Laboratory	Month	6.000	7690.001	Seven Thousand Six Hundred and Ninety point Zero Zero One	46140.006	Forty-Six Thousand One Hundred and Forty point Zero Zero Six
5	Division-02 Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	117.600	260.001	Two Hundred and Sixty point Zero Zero One	30576.118	Thirty Thousand Five Hundred and Seventy-Six point One One Eight
6	Division-02 Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	750.000	300.001	Three Hundred point Zero Zero One	225000.750	Two Lakh Twenty-Five Thousand Five
7	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	7965.000	250.001	Two Hundred and Fifty point Zero Zero One	1991257.965	Nine One Hun Sev Five

Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোজাহার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিদপ্তর ও স্ট্রাকচারাল
 এনালিসিস বিভাগ
 বাংলাদেশ সরকার

8	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	27500.000	45.001	Forty-Five point Zero Zero One	1237527.500	Twelve Lakh Thirty-Seven Thousand Five Hundred and Twenty-Seven point Five
9	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	183.280	15730.001	Fifteen Thousand Seven Hundred and Thirty point Zero Zero One	2882994.583	Twenty-Eight Lakh Eighty-Two Thousand Nine Hundred and Ninety-Four point Five Eight Three
10	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	Cum	2750.000	6560.001	Six Thousand Five Hundred and Sixty point Zero Zero One	18040002.750	One Crore Eighty Lakh Forty Thousand AND Two point Seven Five
11	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	27500.000	120.001	One Hundred and Twenty point Zero Zero One	3300027.500	Thirty-Three Lakh AND Twenty-Seven point Five
12	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	53625.000	45.001	Forty-Five point Zero Zero One	2413178.625	Twenty-Four Lakh Thirteen Thousand One Hundred and Seventy-Eight point Six Two Five
13	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3256.000	20100.001	Twenty Thousand One Hundred point Zero Zero One	65445603.256	Six Crore Fifty-Four Lakh Forty-Five Thousand Six Hundred and Three point Two Five Six
14	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	10202.000	100.001	One Hundred point Zero Zero One	1020210.202	Ten Lakh Twenty Thousand Two Hundred and Ten point Two Zero Two
15	Division 6- Incidental	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	590.000	1060.001	One Thousand AND Sixty point Zero Zero One	625400.590	Six Lakh Twenty-Five Thousand Four Hundred point Five Nine
16	Division 6- Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	LM	250.000	6600.001	Six Thousand Six Hundred point Zero Zero One	1650000.250	Sixteen Lakh Fifty Thousand point Two Five
							Grand Total:	99254605.103	Nine Crore Ninety-Two Lakh Fifty-Four Thousand Six Hundred and Five point One Zero Three

3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km

This Bill of Quantities-(ii) (Z-8806) is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পূর্বক পরিচয় ও মহাপ্রকৃতি বিভাগ
 পূর্বক পরিচয় ও পৌর মহাপ্রকৃতি
 পৌরসভা/কাজী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
			View Notice

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th Pkm 18th km to 22nd P km & 25th Pkm to 28th Pkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27th Pkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
(JVCA - View Details)

Bill of Quantities (iii) (Z-8052)

Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road (Z 8052) under Patuakhali Road Division during 2017-2018

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-01 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	8840.001	Eight Thousand Eight Hundred and Forty point Zero Zero One	8840.001	Eight Thousand Eight Hundred and Forty point Zero Zero One
2	Division-01 (General & Site Facilities)	01/02/07	Progress Photographs	Month	3.000	1000.001	One Thousand point Zero Zero One	3000.003	Three Thousand point Zero Zero Three
3	Division-01 (General & Site Facilities)	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1.000	331840.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty point Zero Zero One	331840.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty point Zero Zero One
4	Division-01 (General & Site Facilities)	01/03/02	Maintain Site Laboratory	Month	3.000	7690.001	Seven Thousand Six Hundred and Ninety point Zero Zero One	23070.003	Twenty-Three Thousand AND Seventy point Zero Zero Three
5	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3196.800	250.001	Two Hundred and Fifty point Zero Zero One	799203.197	Seven Lakh Ninety-Nine Thousand Two Hundred and Three point One Nine Seven
6	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	74.170	15730.001	Fifteen Thousand Seven Hundred and Thirty point Zero Zero One	1166694.174	Eleven Lakh Sixty-Six Thousand Six Hundred and Ninety Four point One Seven
7	Division-01 (General & Site Facilities)	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	35566.000	45.001	Forty-Five point Zero Zero One	1600505.566	Six Hundred and Five Thousand Five Hundred and Six point Zero Zero Six
			Dense Bituminous Surface Wearing Course						

Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিদপ্তর ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

8	Division-01 (General & Site Facilities)	03/10/02b	Surfacing - wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1422.640	20100.001	Twenty Thousand One Hundred point Zero Zero One	28595065.423	Five Lakh Ninety-Five Thousand AND Sixty- Five point Four Two Three
9	Division-01 (General & Site Facilities)	03/13/01	Brick on End Edging	LM	1960.000	100.001	One Hundred point Zero Zero One	196001.960	One Lakh Ninety-Six Thousand AND One point Nine Six
10	Division 6 - Incidentalork	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	178.000	1060.001	One Thousand AND Sixty point Zero Zero One	188680.178	One Lakh Eighty- Eight Thousand Six Hundred and Eighty point One Seven Eight
							Grand Total:	32912900.506	Three Crore Twenty- Nine Lakh Twelve Thousand Nine Hundred point Five Zero Six

21st (P) km to 27th(P)km

This Bill of Quantities (iii) (Z-8052) is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-(i) (Z-8806)	67169744.532
2	Unconditional Discount Form	0.000
3	Bill of Quantities-(ii) (Z-8806)	99254605.103
4	Bill of Quantities (iii) (Z-8052)	32912900.506
	Grand Total	199337250.141

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মর্যাদাসিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Wednesday, 21 Feb, 2018 22:56:56
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV) Amount in (BDT)
Bill of Quantities-(i) (Z-8806)	67169744.532
Unconditional Discount Form	0.000
Bill of Quantities-(ii) (Z-8806)	99254605.103
Bill of Quantities (iii) (Z-8052)	32912900.506
Grand Total	199337250.141

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মরাদ্দক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
View Notice			

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	39.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12491108100.00 (Mk- Moz-Dhr)
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Dhrubo Construction Ltd (JV)

Signed
 AAM
 কাজী আব্দুল আল-মাহমুদ
 মোহাম্মাদ
 শ্রদ্ধা পরিচরিত ও মহাপ্রতিষ্ঠান
 শ্রদ্ধা পরিচরিত ও মোহাম্মাদ
 শ্রদ্ধা পরিচরিত ও মোহাম্মাদ

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		
View Notice			

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mirjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
enclose	New	Owned	enclose
5.			
Elements of Activity		Brief description of Activity	
enclose		enclose	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan (ID 149679).jpg	1048.73	Download

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও মোবাইল
বিশেষজ্ঞের মাধ্যমে স্বাক্ষর

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	149679	Invitation Reference No. :	04/e-GP/BZ/PMP/PAT/2017-2018
Closing Date and Time :	29-Jan-2018 12:00	Opening Date and Time :	29-Jan-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58+540 Ulania Bazar to Ch. 63+600 & Ch. 65+600 to Ch. 69+275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 (ii) Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11th(P)km, 18th km to 22nd(P) km & 25th(P)km to 28th(P)km of Lebukhali-Bauphal-Golachipa-Amragachia Road Z- 8806 under Patuakhali Road Division during 2017-2018 (iii) Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st (P) km to 27th(P)km of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z- 8052 under Patuakhali Road Division during 2017-2018		

[View Notice](#)

Package No	Package Description
04/e-GP/BZ/PMP/PAT/2017-2018	i Rehabilitation work by Overlay with 40mm DBS wearing course including necessary Pothole repair and Strengthening by Aggregate Base type-1 furnishing Road Marking at Ch. 58540 Ulania Bazar to Ch. 63600 & Ch. 65600 to Ch. 69275 Golachipa Ferry Ghat of Lebukhali-Bauphal-Golachipa-Amragachia Road Z-8806 Under Patuakhali Road Division during the year 2017-2018 ii Overlay works with 40mm DBS wearing course including necessary pothole repair and furnishing Road marking at 3rd km to 11thPkm 18th km to 22ndP km & 25thPkm to 28thPkm of Lebukhali-Bauphal-Golachipa-Amragachia Road Z 8806 under Patuakhali Road Division during 2017-2018 iii Overlay works with 40mm DBS wearing course including necessary pothole repair and localized repair & furnishing Road marking at 21st P km to 27thPkm of Binapani-Kachua-Betagi-Mrjagonj-Patuakhali Road Z 8052 under Patuakhali Road Division during 2017-2018

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mkmedciv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	22

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	e-GP/02/ACE Khu/2015-2016	Prime Contractor	05-01-2016	17-11-2016	172294689.975	Executive Engineer (RHD) Road Division, Kushtia.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch 10+000 to 17+640=7640.00m) and DBS Wearing course from Ch 0+000 to 17+640=17640m Length of Kushtia (Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) Under Road Division Kushtia during the year 2015-2016.
2	e-GP-14/GZ/2015-16(PMP-Roads), ID-44868	Prime Contractor	11-04-2016	04-10-2016	150972837.000	Executive Engineer (RHD) Road Division, Madaripur	Strengthening & DBS Wearing course work at 48th km(p) (Kawrakandi ferry ghat by pass road), 69th km(p) (Bhanga Bridge Approach), 79th km(p) to 88th km(p) (Ch.78+148 to 87+760) of Dhaka (Jatrabari)-Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during 2015-2016

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amo (Taka or Equi)
2012-2013 MK	
2013-2014 MK	
2014-2015 MK	
2015-2016 MK	

Signed
A.A.H.


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র মন্দির ও মাদারগঞ্জ বিভাগ
পাটনা পল্লিমাধ্যম ও চৌহা মাদারগঞ্জ
পল্লিমাধ্যম ও চৌহা মাদারগঞ্জ

2016-2017 MK	1503120160.000
Mozahar	4385819031.010
Dhrubo Construction	3484548266.000
Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV) (Total 5 year)	12491108100.000

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd-Dhrubo Construction Ltd (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	 Download
2	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	 Download
3	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	 Download
4	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex-03.zip	1813.83	 Download
5	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex -2.zip	2510.06	 Download
6	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex-1.zip	1602.50	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base II-75, DBS 781, Palis 52=10.18cr) (MK).zip	1184.70	 Download
18	Specific Experience Certificates (ITT 15.1(b))	13 Nos RCC Box Culvert (13.34 Crore) (MK).zip	2327.85	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base I=4607cu,DBS=3934Cu,15.09 Cr) (MK).zip	1042.30	 Download
20	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
21	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Specific Ex 17 Or 20 Crore.pdf	1153.02	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Speacific 6.59 Crore RCC-Pc Bridge.pdf	966.75	 Download
24	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 149679 (Mozahar).pdf	402.49	 Download
25	Financial Capacity Certificates (ITT 16)	Credit (ID 149679) MK.pdf	583.55	 Download
26	Financial Capacity Certificates (ITT 16)	DCL Bank Solvency-149679.jpg	1887.04	 Download
27	Valid Trade License (ITT 25.1.(f))	Electrict Lience MK.zip	1432.01	 Download
28	Valid Trade License (ITT 25.1.(f))	National ID (MK).jpg	153.64	 Download
29	Valid Trade License (ITT 25.1.(f))	T I N 2016-2017 (MK).jpg	162.78	 Download
30	Valid Trade License (ITT 25.1.(f))	Trade Lience 2017-2018 (MK).jpg	300.92	 Download
31	Valid Trade License (ITT 25.1.(f))	VAT Certificate 11 desit (MK).jpg	288.47	 Download
32	TIN Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
33	TIN Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
34	TIN Certificate (ITT 25.1(g))	Joint Stock Form V.jpg	1283.36	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

35	TIN Certificate (ITT 25.1(g))	Signing Authorization.pdf	410.04	 Download
36	TIN Certificate (ITT 25.1(g))	National ID.jpg	797.53	 Download
37	TIN Certificate (ITT 25.1(g))	Trade License-2017-2018..PDF	1356.83	 Download
38	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
39	TIN Certificate (ITT 25.1(g))	Authoraization Letter (PVT.).jpg	1754.44	 Download
40	TIN Certificate (ITT 25.1(g))	In Corporation Certificate (Memorandum.).pdf	2757.90	 Download
41	VAT Certificate (ITT 25.1(g))	DCL Tin Licence -2016-17.jpg	343.82	 Download
42	VAT Certificate (ITT 25.1(g))	DCL Vat Certificate(1).pdf	283.45	 Download
43	VAT Certificate (ITT 25.1(g))	DCL Trade License-2017-18.jpg	1943.76	 Download
44	VAT Certificate (ITT 25.1(g))	DCL Contract Document.jpg	210.72	 Download
45	VAT Certificate (ITT 25.1(g))	DCL CerTificate lrd.zip	551.56	 Download
46	VAT Certificate (ITT 25.1(g))	DCL National Id SC.jpg	559.04	 Download
47	VAT Certificate (ITT 25.1(g))	DCL Authorization Letter -02.jpg	325.92	 Download
48	VAT Certificate (ITT 25.1(g))	DCL Authorization Letter.zip	614.42	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	

71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year MK.zip	1848.29	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2012-2013 Payment Certificate-02.zip	2071.98	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2012-2013 Payment Certificate-01.zip	1847.29	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2013-14 Payment Certificate-01.zip	2676.88	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2014-2015 Payment Certificate -02.zip	2473.28	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2014-2015 Payment Certificate -01.zip	2185.41	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2013-14 Payment Certificate-02.zip	2569.40	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2015-16 Payment Certificate-02.zip	1639.35	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2015-16 Payment Certificate-01.zip	1980.00	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2016-2017 Payment Certificate.zip	1796.44	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Calculation Sheet.jpg	227.84	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV DEED No-13.zip	903.96	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-PMP(B-C)-2011-12,04.zip	2272.24	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-PMP(B-C)-2011-12,05.zip	1740.87	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-Pabna-F-7.zip	2112.70	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-30-2007-08-EE-PRD.zip	2194.78	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-24-PRC-PAB201-11WD-12.zip	2475.46	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-24-PRCPab2010-11-WD-08.zip	2437.72	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-22-PRC-pab-2010-11-WD-02.zip	2194.34	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-02-PRC-2008-09.zip	1872.35	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed-12-SE-PRC-pab-2010-11.zip	2512.46	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed -02-PRC-Pab-2012-13.zip	1634.19	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed (IFT)-04-2014-15.zip	2740.41	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	J.V Deed 21-SE-PRC-pab-2010-11-WD-01.zip	1987.66	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

106	-	Asphalt Plan-7 MK.zip	1970.82	 Download
107	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
108	-	BSC Engineer-1 MK.zip	1795.53	 Download
109	-	Equipment Summary MK.zip	314.72	 Download
110	-	Diploma Engineer-2 MK.zip	1968.18	 Download
111	-	Equipment-2 MK.zip	2198.09	 Download
112	-	Equipment-1 MK.zip	2591.92	 Download
113	-	Equipment-3 MK.zip	2626.51	 Download
114	-	Equipment-5 MK.zip	1725.80	 Download
115	-	Equipment-4 MK.zip	2426.24	 Download
116	-	Manpower and Technical Person (Summary) MK.zip	1971.06	 Download
117	-	Equipment-6 MK.zip	1365.02	 Download
118	-	Survior and Fore Man-4 MK.zip	2242.39	 Download
119	-	Side Manazer-3 MK.zip	2392.08	 Download
120	-	Personnel Capability Part-1..pdf	1685.26	 Download
121	-	Personnel Capability Part-2.pdf	1731.09	 Download
122	-	Personnel Capability.pdf	591.74	 Download
123	-	Soil Compactor (CASE).pdf	725.75	 Download
124	-	Tyre Roller LC.pdf	1228.34	 Download
125	-	Excavator.pdf	1102.96	 Download
126	-	Grader LC Copy.pdf	1596.67	 Download
127	-	Pay Loader.pdf	2746.67	 Download
128	-	Dump Truck.pdf	2477.63	 Download
129	-	Dump Truck-2.pdf	2206.52	 Download
130	-	Equipment For Bridge Work.pdf	775.17	 Download
131	-	Equipment List.pdf	434.00	 Download
132	-	Equipments..pdf	1588.60	 Download
133	-	Asphalt Continious Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
134	-	Asphalt Paver LC.pdf	1771.44	 Download
135	-	Bitumen Distributor -2016.pdf	495.37	 Download
136	-	Bull Dozer.PDF	1170.01	 Download
137	-	DCL Equipment Agreement-2.zip	2647.77	 Download
138	-	DCL Manpower Certificate-02.zip	2431.74	 Download
139	-	DCL Equipment Agreement-1.zip	2363.50	 Download
140	-	DCL Manpower Certificate-01.zip	2284.02	 Download
141	-	DCL Equipment List-2017.zip	1026.13	 Download
142	-	DCL Project Manager.zip	203.72	
143	-	DCL Manpower List-2017.zip	764.25	

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোতা মহাপ্রকল্প
পাবনা পরিদপ্তর ও পোতা মহাপ্রকল্প

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার