



Last Login : Sunday, 28 Jan, 2018 15:57:34

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139943 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/07/2017-2018

Closing Date and Time : 21-Dec-2017 12:00 **Opening Date and Time :** 21-Dec-2017 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/07/2017-2018

Lot No. and Description : Single Lot & Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore-Z-6011 Road under Road Division Natore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	SE_NC_MSCL_JV
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্ব্ব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 নব্ব্ব পরিদপ্তর ও সোহ্ম মন্ত্রণালয়
 বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	09 Jan 2018 19:10	09 Jan 2018 19:13	11 Jan 2018 08:06
Comments	Signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 28 Jan, 2018 15:57:34

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139943 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/07/2017-2018

Closing Date and Time : 21-Dec-2017 12:00 **Opening Date and Time :** 21-Dec-2017 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/07/2017-2018 & Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mr Habibur Alam & Mr Shariful Alam & M. M. Builders & Engineers Ltd. JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SE_NC_MSCL_JV	Yes	Yes	Yes	Yes	No	Yes	Yes	Technically Non-responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মরাদ্দক নিয়ন্ত্রণ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	09 Jan 2018 19:12	09 Jan 2018 19:14	11 Jan 2018 08:07
Comments	Signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 28 Jan, 2018 15:57:34

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139943 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/07/2017-2018

Closing Date and Time : 21-Dec-2017 12:00 **Opening Date and Time :** 21-Dec-2017 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/07/2017-2018 & Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore Z-6011 Road under Road Division Natore during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (Winner)	141089663.931	126980697.538	14108966.392	10.000	1000	328.820
L2	Mr Habibul Alam & Mr Shariful Alam & M. M. Builders & Engineers Ltd. JV.	141089663.931	126980697.538	14108966.392	10.000	1000	296.690
L3	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	141089663.931	138151278.352	2938385.578	2.083	0	0

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
------	-----------------	--------------------	-------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	16 Jan 2018 15:23	16 Jan 2018 15:51	21 Jan 2018 16:09
Comments	signed	signed	sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপরিচালক বিভাগ
স্বতন্ত্র পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 28 Jan, 2018 15:57:34

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 139943 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/07/2017-2018

Closing Date and Time : 21-Dec-2017 12:00 **Opening Date and Time :** 21-Dec-2017 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/07/2017-2018 & Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	24 Jan 2018 16:30	24 Jan 2018 16:29	21 Jan 2018 16:10
Comments	Signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 139943 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time : 21-Dec-2017 12:00 **Opening Date and Time :** 21-Dec-2017 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) (JVCA- View Details)	-	View Evaluation Status
2	Mr Habibul Alam & Mr Shariful Alam & M. M. Builders & Engineers Ltd. JV. (JVCA- View Details)	-	View Evaluation Status
3	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV) (JVCA- View Details)	-	View Evaluation Status
4	SE NC MSCL JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM

কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	139943	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time :	21-Dec-2017 12:00	Opening Date and Time :	21-Dec-2017 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		
View Notice			

Package No. :	e-GP/RJZ/PMPRoad/07/2017-2018		
Package Description :	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division Natore during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single Lot		
Lot Description :	Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Fixed rates items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
সকল পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ



Last Login : Sunday, 28 Jan, 2018 15:57:34

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	139943	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time :	21-Dec-2017 12:00	Opening Date and Time :	21-Dec-2017 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender/Proposal Package No. and Description :	e-GP/RJZ/PMPRoad/07/2017-2018 & Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.		
Lot No. and Description :	Single Lot & Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abu Rawshan Designation: Additional Chief Engineer Role: AO Office Name: Rajshahi Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Star, Dhaka	26-Nov-2017		
The Daily Manobkantho, Dhaka	24-Nov-2017		
The Daily Amader Rajshahi, Rajshahi	24-Nov-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
22-Nov-2017 21:05	21-Dec-2017 12:00

Opening Date and Time	
Original Date and Time	
21-Dec-2017 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
7	4	0	2

TOC Members	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
Committee Role	Member	Chairperson
Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	21 Dec 2017 12:03	21 Dec 2017 12:06
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 28 Jan, 2018 15:57:34

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	139943	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time :	21-Dec-2017 12:00	Opening Date and Time :	21-Dec-2017 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender Package No. and Description :	e-GP/RJZ/PMPRoad/07/2017-2018 & Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.		
Lot No. and Description :	Single Lot & Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
22-Nov-2017 21:05	21-Dec-2017 12:00	21-Dec-2017 12:00	20-Apr-2018	18-May-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	4	0	2

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) (JVCA - View Details)	21-Dec-2017 11:46	Bank Guarantee	3500000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 20-Dec-2017 15:13	18-May-2018	20-Apr-2018
2	Mr Habibur Alam & Mr Shariful Alam & M.M. Builders & Engineers Ltd. JV (JVCA - View Details)	21-Dec-2017 00:45	Bank Guarantee	3500000.00	Bank: Shahjalal Islami Bank Limited Branch: Dhanmondi (SJIBL) 20-Dec-2017 13:29	18-May-2018	20-Apr-2018
3	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV) (JVCA - View Details)	21-Dec-2017 11:07	Pay Order	3500000.00	Bank: Southeast Bank Limited Branch: Notore 18-Dec-2017 13:53	18-May-2018	20-Apr-2018
4	SE_NC_MSCL JV (JVCA - View Details)	20-Dec-2017 20:23	Pay Order	3500000.00	Bank: Trust Bank Limited Branch: TBL Principal Branch 19-Dec-2017 12:04	18-May-2018	20-Apr-2018

Official Cost Estimate (In BDT)	
141089663.931	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount with Discount
1	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)	126980697.538	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

1	Mir Habibul Alam & Mir Shariful Alam & M M Builders & Engineers Ltd. JV.	126980697.538	0.000	0.000	126980697.538
2	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	138151278.352	0.000	0.000	138151278.352
3	SE_NC_MSCL_JV	126981000.000	0.000	0.000	126981000.000

Opening Report Footer

TOC Members

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
Committee Role	Member	Chairperson
Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	21 Dec 2017 12:04	21 Dec 2017 12:07
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
সদস্য পরিচালক ও মহাপরিচালক বিভাগ
সদস্য পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139943 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time : 21-Dec-2017 12:00 **Opening Date and Time :** 21-Dec-2017 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/07/2017-2018	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Bill of Quantities


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	2.000	8800.001	Eight Thousand Eight Hundred point Zero Zero One	17600.002	Seventeen Thousand Six Hundred point Zero Zero Two
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	890.001	Eight Hundred and Ninety point Zero Zero One	5340.006	Five Thousand Three Hundred and Forty point Zero Zero Six
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	330000.001	Three Lakh Thirty Thousand point Zero Zero One	330000.001	Three Lakh Thirty Thousand point Zero Zero One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7600.001	Seven Thousand Six Hundred point Zero Zero One	45600.006	Forty-Five Thousand Six Hundred point Zero Zero Six
6	Earth work	02/01/01	Clearing and Grubbing	Sqm	25110.000	45.001	Forty-Five point Zero Zero One	1129975.110	Eleven Lakh Twenty-Nine Thousand Nine Hundred and Seventy-Five point One One
7	Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	1080.000	170.001	One Hundred and Seventy point Zero Zero One	183601.080	One Lakh Eighty-Three Thousand Six Hundred and One point Zero Eight
8	Earth work	02/07/02	Preparation of Subgrade 450 mm depth	Sqm	1440.000	100.001	One Hundred point Zero Zero One	144001.440	One Lakh Forty-Four Thousand AND One point Four Four
9	Earth work	02/08/01	Improved Subgrade	Cum	432.000	900.001	Nine Hundred point Zero Zero One	388800.432	Three Lakh Eighty-Eight Thousand Eight Hundred and Four point Four
10	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	10170.000	250.001	Two Hundred and Fifty point Zero Zero One	2542510.170	Two Lakh Fifty-Four Thousand Five Hundred and Ten point One Seven

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 নতর পল্লী পরিষদ ও চৌহদ্দী মহাসড়ক
 পল্লী পরিষদ ও চৌহদ্দী মহাসড়ক

									point One Seven
11	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	5830.000	48.001	Forty-Eight point Zero Zero One	279845.830	Two Lakh Seventy-Nine Thousand Eight Hundred and Forty-Five point Eight Three
12	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	119.960	15000.001	Fifteen Thousand point Zero Zero One	1799400.120	Seventeen Lakh Ninety-Nine Thousand Four Hundred point One Two
13	Pavement Work	03/02/01	Sub-Base	Cum	360.000	4100.001	Four Thousand One Hundred point Zero Zero One	1476000.360	Fourteen Lakh Seventy-Six Thousand point Three Six
14	Pavement Work	03/03/01	Aggregate Base Type I	Cum	1454.000	6200.001	Six Thousand Two Hundred point Zero Zero One	9014801.454	Ninety Lakh Fourteen Thousand Eight Hundred and One point Four Five Four
15	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	7270.000	120.001	One Hundred and Twenty point Zero Zero One	872407.270	Eight Lakh Seventy-Two Thousand Four Hundred and Seven point Two Seven
16	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	89925.000	45.001	Forty-Five point Zero Zero One	4046714.925	Forty Lakh Forty-Six Thousand Seven Hundred and Fourteen point Nine Two Five
17	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	683.700	19650.001	Nineteen Thousand Six Hundred and Fifty point Zero Zero One	13434705.684	One Crore Thirty-Four Lakh Thirty-Four Thousand Seven Hundred and Five point Six Eight Four
18	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4290.000	19750.001	Nineteen Thousand Seven Hundred and Fifty point Zero Zero One	84727504.290	Eight Crore Forty-Seven Lakh Twenty-Seven Thousand Five Hundred and Four point Two Nine
19	Pavement Work	03/13/01	Brick on End Edging	Lin.Meter	3720.000	100.001	One Hundred point Zero Zero One	372003.720	Three Lakh Seventy-Two Thousand AND Three point Seven Two
20	Structure	05/06/01	Preparation and Painting of Existing Structures	Sqm	1097.150	520.001	Five Hundred and Twenty point Zero Zero One	570519.097	Five Lakh Seventy Thousand Five Hundred and Nineteen point Zero Nine Seven
21	Incidental	06/01/02	Concrete Slope Protection	Sqm	1210.000	1490.001	One Thousand Four Hundred and Ninety point Zero Zero One	1802901.210	Eighteen Lakh Two Thousand Nine Hundred and One point Two One
22	Incidental	06/03/03	Concrete Side Ditch/ U-Drain 02/02/02=1.300 Cum 03/13/02=1.09 Sqm 05/01/02(a)=0.109 Cum 05/01/02(b) =0.141 Cum 05/01/02(c) =0.2655 Cum 05/01/02(i)= 0.09 Cum 05/02/02=0.039 MTon	Lin. Meter	800.000	12400.001	Twelve Thousand Four Hundred point Zero Zero One	9920000.800	Ninety-Nine Lakh Twenty Thousand point Eight
23	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3750.000	1050.001	One Thousand AND Fifty point Zero Zero One	3937503.750	Thirty-Nine Lakh Thirty-Seven Thousand Five Hundred and Three point Seven Five
24	Incidental	06/10/01	Traffic Signs	Nos	20.000	6900.001	Six Thousand Nine Hundred point Zero Zero One	138000.020	One Lakh Thirty-
25	Incidental	06/10/02	Sign Post	Nos	20.000	3000.001	Three Thousand point Zero Zero One	60000.020	
							One Hundred and		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও যন্ত্রাঙ্গিক বিভাগ
 নতুন পরিদপ্তর ও স্ট্রাকচারাল
 নগরসংস্কারী বাংলাদেশ সরকার

26	Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	1282.000	170.001	One Hundred and Seventy point Zero Zero One	217941.282	Thousand Nine Hundred and Forty-One point Two Eight Two
27	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	250.000	2000.001	Two Thousand point Zero Zero One	500000.250	Five Lakh point Two Five
28	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	16.000	8600.001	Eight Thousand Six Hundred point Zero Zero One	137600.016	One Lakh Thirty-Seven Thousand Six Hundred point Zero One Six
							Grand Total:	138101278.351	Thirteen Crore Eighty-One Lakh One Thousand Two Hundred and Seventy-Eight point Three Five One


This Bill of Quantities is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV. (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	2.000	7497.204	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Four	14994.408	Fourteen Thousand Nine Hundred and Ninety-Four point Four Zero Eight
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	755.866	Seven Hundred and Fifty-Five point Eight Six Six	4535.196	Four Thousand Five Hundred and Thirty-Five point One Nine Six
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	860.335	Eight Hundred and Sixty point Three Three Five	5162.010	Five Thousand One Hundred and Sixty-Two point Zero One
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	178610.654	One Lakh Seventy-Eight Thousand Six Hundred and Ten point Six Five Four	178610.654	One Lakh Seventy-Eight Thousand Six Hundred and Ten point Six Five Four
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	40558.644	Forty Thousand Five Hundred and Fifty-Eight point Six Four Four
6	Earth work	02/01/01	Clearing and Grubbing	Sqm	25110.000	39.698	Thirty-Nine point Six Nine Eight	996816.780	Nine Lakh Ninety-Six Thousand Eight Hundred and Sixteen point Seven Eight
7	Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	1080.000	151.173	One Hundred and Fifty-One point One Seven Three	163266.840	One Lakh Sixty-Three Thousand Two Hundred and Sixty-Six point Eight Four
8	Earth work	02/07/02	Preparation of Subgrade 450 mm depth	Sqm	1440.000	92.732	Ninety-Two point Seven Three Two	133534.080	One Lakh Thirty-Three Thousand Five Hundred and Thirty-Four point Zero Eight
9	Earth work	02/08/01	Improved Subgrade	Cum	432.000	891.973	Eight Hundred and Ninety-One point Nine Seven Three	385332.336	Three Lakh Eight Hundred and Fifty-Three point Three Three Six
10	Earth	02/10/01	Construction of Soil Earthen	Cum	10170.000	108.337	One Hundred and Eight point Three Three Seven	1098717.200	One Lakh Nine Thousand Eight Hundred and Seventy-One point Seven Three Seven

Signed
AAM


কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

10	work	02/10/01	Shoulders	Cum	10170.000	150.337	Ninety-Six point Three Three Seven	1550747.250	Hundred and Forty-Seven point Two Nine
11	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	5830.000	42.817	Forty-Two point Eight One Seven	249623.110	Two Lakh Forty-Nine Thousand Six Hundred and Twenty-Three point One One
12	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	119.960	14812.877	Fourteen Thousand Eight Hundred and Twelve point Eight Seven Seven	1776952.725	Seventeen Lakh Seventy-Six Thousand Nine Hundred and Fifty-Two point Seven Two Five
13	Pavement Work	03/02/01	Sub-Base	Cum	360.000	3959.998	Three Thousand Nine Hundred and Fifty-Nine point Nine Nine Eight	1425599.280	Fourteen Lakh Twenty-Five Thousand Five Hundred and Ninety-Nine point Two Eight
14	Pavement Work	03/03/01	Aggregate Base Type I	Cum	1454.000	5805.417	Five Thousand Eight Hundred and Five point Four One Seven	8441076.318	Eighty-Four Lakh Forty-One Thousand AND Seventy-Six point Three One Eight
15	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	7270.000	120.496	One Hundred and Twenty point Four Nine Six	876005.920	Eight Lakh Seventy-Six Thousand AND Five point Nine Two
16	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	89925.000	45.877	Forty-Five point Eight Seven Seven	4125489.225	Forty-One Lakh Twenty-Five Thousand Four Hundred and Eighty-Nine point Two Two Five
17	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	683.700	18452.505	Eighteen Thousand Four Hundred and Fifty-Two point Five Zero Five	12615977.669	One Crore Twenty-Six Lakh Fifteen Thousand Nine Hundred and Seventy-Seven point Six Six Nine
18	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4290.000	18663.902	Eighteen Thousand Six Hundred and Sixty-Three point Nine Zero Two	80068139.580	Eight Crore Sixty-Eight Thousand One Hundred and Thirty-Nine point Five Eight
19	Pavement Work	03/13/01	Brick on End Edging	Lin.Meter	3720.000	99.799	Ninety-Nine point Seven Nine Nine	371252.280	Three Lakh Seventy-One Thousand Two Hundred and Fifty-Two point Two Eight
20	Structure	05/06/01	Preparation and Painting of Existing Structures	Sqm	1097.150	490.551	Four Hundred and Ninety point Five Five One	538208.030	Five Lakh Thirty-Eight Thousand Two Hundred and Eight point Zero Three
21	Incidental	06/01/02	Concrete Slope Protection	Sqm	1210.000	1346.436	One Thousand Three Hundred and Forty-Six point Four Three Six	1629187.560	Sixteen Lakh Twenty-Nine Thousand One Hundred and Eighty-Seven point Five Six
22	Incidental	06/03/03	Concrete Side Ditch/ U-Drain 02/02/02=1.300 Cum 03/13/02=1.09 Sqm 05/01/02(a)=0.109 Cum 05/01/02(b)=0.141 Cum 05/01/02(c)=0.2655 Cum 05/01/02(i)= 0.09 Cum 05/02/02=0.039 MTon	Lin. Meter	800.000	7975.419	Seven Thousand Nine Hundred and Seventy-Five point Four One Nine	6380335.200	Sixty-Three Lakh Eighty Thousand Three Hundred and Thirty-Five point Two
23	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3750.000	932.937	Nine Hundred and Thirty-Two point Nine Three Seven	3498513.750	Thirty-Four Lakh Ninety-Eight Thousand Five
24	Incidental	06/10/01	Traffic Signs	Nos	20.000	6134.433	Six Thousand One Hundred and Thirty-Four point Four Three Three	122688.660	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপন ও মর্যাদাক বিভাগ
 নতুন পরিদপন ও সোহ মর্যাদায়
 বাংলাদেশ সরকার

									point Six Six
25	Incidental	06/10/02	Sign Post	Nos	20.000	2765.362	Two Thousand Seven Hundred and Sixty-Five point Three Six Two	55307.240	Fifty-Five Thousand Three Hundred and Seven point Two Four
26	Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	1282.000	161.697	One Hundred and Sixty-One point Six Nine Seven	207295.554	Two Lakh Seven Thousand Two Hundred and Ninety-Five point Five Five Four
27	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	250.000	1970.379	One Thousand Nine Hundred and Seventy point Three Seven Nine	492594.750	Four Lakh Ninety-Two Thousand Five Hundred and Ninety-Four point Seven Five
28	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	16.000	8555.778	Eight Thousand Five Hundred and Fifty-Five point Seven Seven Eight	136892.448	One Lakh Thirty-Six Thousand Eight Hundred and Ninety-Two point Four Four Eight
							Grand Total:	126930697.537	Twelve Crore Sixty-Nine Lakh Thirty Thousand Six Hundred and Ninety-Seven point Five Three Seven

This Bill of Quantities is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & Mr Shariful Alam & M. M. Builders & Engineers Ltd. JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-139943.pdf	2230.02	 Download


RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	2.000	7344.299	Seven Thousand Three Hundred and Forty-Four point Two Nine Nine	14688.598	Fourteen Thousand Six Hundred and Eighty-Eight point Five Nine Eight
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	4793.292	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	891.061	Eight Hundred and Ninety-One point Zero Six One	5346.366	Five Thousand Three Hundred and Forty-Six point Three Six Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	186877.499	One Lakh Eighty-Six Thousand Eight Hundred and Seventy-Seven point Four Nine Nine	186877.499	One Lakh Eighty-Six Thousand Eight Hundred and Seventy-Seven point Four Nine Nine
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7067.036	Seven Thousand AND Sixty-Seven point Zero Three Six	42402.216	Forty-Two Thousand Four Hundred and Two point Two One Six
6	Earth work	02/01/01	Clearing and Grubbing	Sqm	25110.000	41.972	Forty-One point Nine Seven Two	1053916.920	One Crore Five Lakh Three Thousand Nine Hundred and Sixteen point Nine Two

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাকিস্তান ও বাংলাদেশ বিভাগ
পাকিস্তান ও বাংলাদেশ
পাকিস্তান ও বাংলাদেশ সরকার

7	Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	1080.000	159.736	One Hundred and Fifty-Nine point Seven Three Six	172514.880	Seventy-Two Thousand Five Hundred and Fourteen point Eight Eight
8	Earth work	02/07/02	Preparation of Subgrade 450 mm depth	Sqm	1440.000	97.341	Ninety-Seven point Three Four One	140171.040	One Lakh Forty Thousand One Hundred and Seventy-One point Zero Four
9	Earth work	02/08/01	Improved Subgrade	Cum	432.000	902.215	Nine Hundred and Two point Two One Five	389756.880	Three Lakh Eighty-Nine Thousand Seven Hundred and Fifty-Six point Eight Eight
10	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	10170.000	220.535	Two Hundred and Twenty point Five Three Five	2242840.950	Twenty-Two Lakh Forty-Two Thousand Eight Hundred and Forty point Nine Five
11	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	5830.000	44.599	Forty-Four point Five Nine Nine	260012.170	Two Lakh Sixty Thousand AND Twelve point One Seven
12	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	119.960	14597.793	Fourteen Thousand Five Hundred and Ninety-Seven point Seven Nine Three	1751151.248	Seventeen Lakh Fifty-One Thousand One Hundred and Fifty-One point Two Four Eight
13	Pavement Work	03/02/01	Sub-Base	Cum	360.000	3914.063	Three Thousand Nine Hundred and Fourteen point Zero Six Three	1409062.680	Fourteen Lakh Nine Thousand AND Sixty-Two point Six Eight
14	Pavement Work	03/03/01	Aggregate Base Type I	Cum	1454.000	5837.372	Five Thousand Eight Hundred and Thirty-Seven point Three Seven Two	8487538.888	Eighty-Four Lakh Eighty-Seven Thousand Five Hundred and Thirty-Eight point Eight Eight
15	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	7270.000	116.997	One Hundred and Sixteen point Nine Nine Seven	850568.190	Eight Lakh Fifty Thousand Five Hundred and Sixty-Eight point One Nine
16	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	89925.000	44.058	Forty-Four point Zero Five Eight	3961915.650	Thirty-Nine Lakh Sixty-One Thousand Nine Hundred and Fifteen point Six Five
17	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	683.700	17941.712	Seventeen Thousand Nine Hundred and Forty-One point Seven One Two	12266748.494	One Crore Twenty-Two Lakh Sixty-Six Thousand Seven Hundred and Forty-Eight point Four Nine Four
18	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4290.000	18153.109	Eighteen Thousand One Hundred and Fifty-Three point One Zero Nine	77876837.610	Seven Crore Seventy-Eight Lakh Seventy-Six Thousand Eight Hundred and Thirty-Seven point Six One
19	Pavement Work	03/13/01	Brick on End Edging	Lin.Meter	3720.000	100.844	One Hundred point Eight Four Four	375139.680	Three Lakh Seventy-Five Thousand One Hundred and Thirty-Nine point Six Eight
20	Structure	05/06/01	Preparation and Painting of Existing Structures	Sqm	1097.150	508.372	Five Hundred and Eight point Three Seven Two	557760.340	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিদর্শন ও মহাপ্রকৃতি বিভাগ
 নথি পরিদর্শন ও স্ট্রাকচারাল
 প্রকৌশল বিভাগ, বাংলাদেশ সরকার

21	Incidental	06/01/02	Concrete Slope Protection	Sqm	1210.000	1374.259	One Thousand Three Hundred and Seventy-Four point Two Five Nine	1662853.390	Sixty-Two Thousand Eight Hundred and Fifty-Three point Three Nine
22	Incidental	06/03/03	Concrete Side Ditch/ U-Drain 02/02/02=1.300 Cum 03/13/02=1.09 Sqm 05/01/02(a)=0.109 Cum 05/01/02(b)=0.141 Cum 05/01/02(c)=0.2655 Cum 05/01/02(i)= 0.09 Cum 05/02/02=0.039 MTon	Lin. Meter	800.000	10675.108	Ten Thousand Six Hundred and Seventy-Five point One Zero Eight	8540086.400	Eighty-Five Lakh Forty Thousand AND Eighty-Six point Four
23	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3750.000	974.461	Nine Hundred and Seventy-Four point Four Six One	3654228.750	Thirty-Six Lakh Fifty-Four Thousand Two Hundred and Twenty-Eight point Seven Five
24	Incidental	06/10/01	Traffic Signs	Nos	20.000	6517.835	Six Thousand Five Hundred and Seventeen point Eight Three Five	130356.700	One Lakh Thirty Thousand Three Hundred and Fifty-Six point Seven
25	Incidental	06/10/02	Sign Post	Nos	20.000	2796.088	Two Thousand Seven Hundred and Ninety-Six point Zero Eight Eight	55921.760	Fifty-Five Thousand Nine Hundred and Twenty-One point Seven Six
26	Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	1282.000	156.281	One Hundred and Fifty-Six point Two Eight One	200352.242	Two Lakh Three Hundred and Fifty-Two point Two Four Two
27	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	250.000	1998.032	One Thousand Nine Hundred and Ninety-Eight point Zero Three Two	499508.000	Four Lakh Ninety-Nine Thousand Five Hundred and Eight
28	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	16.000	8584.169	Eight Thousand Five Hundred and Eighty-Four point One Six Nine	137346.704	One Lakh Thirty-Seven Thousand Three Hundred and Forty-Six point Seven Zero Four
							Grand Total:	126930697.537	Twelve Crore Sixty-Nine Lakh Thirty Thousand Six Hundred and Ninety-Seven point Five Three Seven


This Bill of Quantities is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

SE_NC_MSCL_JV (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	2.000	7964.012	Seven Thousand Nine Hundred and Sixty-Four point Zero One Two	15928.024	Fifteen Thousand Nine Hundred and Twenty-Eight point Zero Two Four
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Months	6.000	807.291	Eight Hundred and Seven point Two Nine One	4843.746	Four Thousand
3	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	899.991	Eight Hundred and Ninety-Nine point Nine Nine One	5399.946	

Signed
AAB


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
পদক পরিচালক ও পোহ মহাপ্রকৃতি
পদক পরিচালক ও পোহ মহাপ্রকৃতি

									Six
4	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	295102.307	Two Lakh Ninety-Five Thousand One Hundred and Two point Three Zero Seven	295102.307	Two Lakh Ninety-Five Thousand One Hundred and Two point Three Zero Seven
5	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6929.023	Six Thousand Nine Hundred and Twenty-Nine point Zero Two Three	41574.138	Forty-One Thousand Five Hundred and Seventy-Four point One Three Eight
6	Earth work	02/01/01	Clearing and Grubbing	Sqm	25110.000	40.501	Forty point Five Zero One	1016980.110	Ten Lakh Sixteen Thousand Nine Hundred and Eighty point One One
7	Earth work	02/02/02	Roadway Excavation in Suitable Soil	Cum	1080.000	153.898	One Hundred and Fifty-Three point Eight Nine Eight	166209.840	One Lakh Sixty-Six Thousand Two Hundred and Nine point Eight Four
8	Earth work	02/07/02	Preparation of Subgrade 450 mm depth	Sqm	1440.000	92.699	Ninety-Two point Six Nine Nine	133486.560	One Lakh Thirty-Three Thousand Four Hundred and Eighty-Six point Five Six
9	Earth work	02/08/01	Improved Subgrade	Cum	432.000	824.391	Eight Hundred and Twenty-Four point Three Nine One	356136.912	Three Lakh Fifty-Six Thousand One Hundred and Thirty-Six point Nine One Two
10	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	10170.000	233.097	Two Hundred and Thirty-Three point Zero Nine Seven	2370596.490	Twenty-Three Lakh Seventy Thousand Five Hundred and Ninety-Six point Four Nine
11	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	5830.000	43.201	Forty-Three point Two Zero One	251861.830	Two Lakh Fifty-One Thousand Eight Hundred and Sixty-One point Eight Three
12	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	119.960	14159.543	Fourteen Thousand One Hundred and Fifty-Nine point Five Four Three	1698578.778	Sixteen Lakh Ninety-Eight Thousand Five Hundred and Seventy-Eight point Seven Seven Eight
13	Pavement Work	03/02/01	Sub-Base	Cum	360.000	3924.856	Three Thousand Nine Hundred and Twenty-Four point Eight Five Six	1412948.160	Fourteen Lakh Twelve Thousand Nine Hundred and Forty-Eight point One Six
14	Pavement Work	03/03/01	Aggregate Base Type I	Cum	1454.000	5909.334	Five Thousand Nine Hundred and Nine point Three Three Four	8592171.636	Eighty-Five Lakh Ninety-Two Thousand One Hundred and Seventy-One point Six Three Six
15	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sqm	7270.000	110.699	One Hundred and Ten point Six Nine Nine	804781.730	Eight Lakh Four Thousand Seven Hundred and Eighty-One point Seven Three
16	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sqm	89925.000	41.401	Forty-One point Four Zero One	3722984.925	Thirty-Seven Lakh Twenty-Two Thousand Nine Hundred and Eighty-Four point Nine Two
17	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	683.700	17915.201	Seventeen Thousand Nine Hundred and Fifteen point Two Zero One	12248622.924	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিবেদন ও যোগাযোগ বিভাগ
 নতুন প্রতিবেদন ও স্টাফ অফিসার
 বাংলাদেশ সরকার

									Four
18	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	4290.000	18105.999	Eighteen Thousand One Hundred and Five point Nine Nine Nine	77674735.710	Seven Crore Seventy-Six Lakh Seventy-Four Thousand Seven Hundred and Thirty-Five point Seven One
19	Pavement Work	03/13/01	Brick on End Edging	Lin.Meter	3720.000	92.699	Ninety-Two point Six Nine Nine	344840.280	Three Lakh Forty-Four Thousand Eight Hundred and Forty point Two Eight
20	Structure	05/06/01	Preparation and Painting of Existing Structures	Sqm	1097.150	474.295	Four Hundred and Seventy-Four point Two Nine Five	520372.759	Five Lakh Twenty Thousand Three Hundred and Seventy-Two point Seven Five Nine
21	Incidental	06/01/02	Concrete Slope Protection	Sqm	1210.000	1349.085	One Thousand Three Hundred and Forty-Nine point Zero Eight Five	1632392.850	Sixteen Lakh Thirty-Two Thousand Three Hundred and Ninety-Two point Eight Five
22	Incidental	06/03/03	Concrete Side Ditch/ U-Drain 02/02/02=1.300 Cum 03/13/02=1.09 Sqm 05/01/02(a)=0.109 Cum 05/01/02(b) =0.141 Cum 05/01/02(c) =0.2655 Cum 05/01/02(i)= 0.09 Cum 05/02/02=0.039 MTon	Lin. Meter	800.000	11295.774	Eleven Thousand Two Hundred and Ninety-Five point Seven Seven Four	9036619.200	Ninety Lakh Thirty-Six Thousand Six Hundred and Nineteen point Two
23	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3750.000	962.089	Nine Hundred and Sixty-Two point Zero Eight Nine	3607833.750	Thirty-Six Lakh Seven Thousand Eight Hundred and Thirty-Three point Seven Five
24	Incidental	06/10/01	Traffic Signs	Nos	20.000	6210.831	Six Thousand Two Hundred and Ten point Eight Three One	124216.620	One Lakh Twenty-Four Thousand Two Hundred and Sixteen point Six Two
25	Incidental	06/10/02	Sign Post	Nos	20.000	2765.669	Two Thousand Seven Hundred and Sixty-Five point Six Six Nine	55313.380	Fifty-Five Thousand Three Hundred and Thirteen point Three Eight
26	Incidental	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sqm	1282.000	161.098	One Hundred and Sixty-One point Zero Nine Eight	206527.636	Two Lakh Six Thousand Five Hundred and Twenty-Seven point Six Three Six
27	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	250.000	1861.179	One Thousand Eight Hundred and Sixty-One point One Seven Nine	465294.750	Four Lakh Sixty-Five Thousand Two Hundred and Ninety-Four point Seven Five
28	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	16.000	7790.313	Seven Thousand Seven Hundred and Ninety point Three One Three	124645.008	One Lakh Twenty-Four Thousand Six Hundred and Forty-Five point Zero Zero Eight
							Grand Total:	126930999.999	Twelve Crore Sixty-Nine Lakh Thirty Thousand Nine Hundred and Ninety-Nine point Nine Nine Nine

This Bill of Quantities is Electronically Signed by Mr. MD KHOKON BHUIYAN on behalf of SE_NC_MSCL_JV

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক
স্বাক্ষর পরিচালক ও মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139943
Closing Date and Time : 21-Dec-2017 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/07/2017-2018
Opening Date and Time : 21-Dec-2017 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/07/2017-2018	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Mr on behalf of Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
1	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Ze Or

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

								Grand Total:	0.001	Zero point Zero Zero One
--	--	--	--	--	--	--	--	--------------	-------	--------------------------

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SE_NC_MSCL_JV (JVCA - View Details)									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD KHOKON BHUIYAN on behalf of SE_NC_MSCL_JV

Signed
AAB
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139943 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time : 21-Dec-2017 12:00 **Opening Date and Time :** 21-Dec-2017 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/07/2017-2018	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

[Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mir on behalf of Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.

[SE_NC_MSCL_JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD KHOKON BHUIYAN on behalf of SE_NC_MSCL_JV

Signed
 AAM

কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 পল্লী পরিষদ ও পল্লী মহাসড়ক
 পল্লী পরিষদ ও পল্লী মহাসড়ক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139943
Closing Date and Time : 21-Dec-2017 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/07/2017-2018
Opening Date and Time : 21-Dec-2017 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/07/2017-2018	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore Z-6011 Road under Road Division Natore during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
[\(JVCA - View Details\)](#)

Bill of Quantities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Special or Additional Tests	L.S	1	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fifty Thousand point Zero Zero One	I AGREE
							Grand Total:	50000.001	Fifty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.
[\(JVCA - View Details\)](#)

Bill of Quantities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Special or Additional Tests	L.S	1	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fifty Thousand point Zero Zero One	I AGREE
							Grand Total:	50000.001	Fifty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & Mir Shariful Alam & M M Builders & Engineers Ltd. JV.

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
[\(JVCA - View Details\)](#)

Bill of Quantities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item	Group	Item Code	Description of	Measurement	Quantity	Unit Price In	Unit Price In words	Total Price in	Total Price
------	-------	-----------	----------------	-------------	----------	---------------	---------------------	----------------	-------------

Signed

(Signature)

কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিদপ্তর ও সড়ক মহাপলয়
 বাংলাদেশ সরকার

No.	Group	Code (if any)	Items of Works	Unit	Quantity	figures (BDT)	(BDT)	figures (BDT)	words (BDT)	Response
1	General & Site Facilities	01/03/03	Special or Additional Tests	L.S	1	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fifty Thousand point Zero Zero One	I AGREE
							Grand Total:	50000.001	Fifty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SE_NC_MSCL_JV (JVCA - View Details)										
Bill of Quantities (Fixed rates items)										
This form contains items										
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box										

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Special or Additional Tests	L.S	1	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fifty Thousand point Zero Zero One	I AGREE
							Grand Total:	50000.001	Fifty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. MD KHOKON BHUIYAN on behalf of SE_NC_MSCL_JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	139943	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time :	21-Dec-2017 12:00	Opening Date and Time :	21-Dec-2017 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	138101278.351
2	Bill of Quantities (Fixed rates items)	50000.001
	Grand Total	138151278.352

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	126930697.537
2	Bill of Quantities (Fixed rates items)	50000.001
	Grand Total	126980697.538

Tenderer/Consultant Name : Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	126930697.537
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Fixed rates items)	50000.001
	Grand Total	126980697.538

Tenderer/Consultant Name : SE_NC_MSCL_JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	126930999.999
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Fixed rates items)	50000.001
	Grand Total	126981000.000

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প
পল্লীশিক্ষা ও স্বাক্ষর পরিচালক
পল্লীশিক্ষা ও স্বাক্ষর পরিচালক

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	139943	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time :	21-Dec-2017 12:00	Opening Date and Time :	21-Dec-2017 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) Amount in (BDT)	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)	Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV. Amount in (BDT)	SE_NC_MSCL_JV Amount in (BDT)
Bill of Quantities	138101278.351	126930697.537	126930697.537	126930999.999
Unconditional Discount Form	0	0	0.000	0.000
Bill of Quantities (Fixed rates items)	50000.001	50000.001	50000.001	50000.001
Grand Total	138151278.352	126980697.538	126980697.538	126981000.000

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	139943	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/07/2017-2018
Closing Date and Time :	21-Dec-2017 12:00	Opening Date and Time :	21-Dec-2017 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.		
View Notice			

Package No	Package Description
e-GP/RJZ/PMPRoad/07/2017-2018	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	50.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	375000000.000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects



Sl. No	Aspects of Evaluation	Measure of Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও মর্যাদাকৃত বিভাগ
স্বাক্ষর পত্রিকায় ও সীল মোহাম্মদ
মোহাম্মদ আল-মামুন সরকার

(a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
(b)			
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	82.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	8.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	14353415496.43
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & Mr Shariful Alam & M M Builders & Engineers Ltd. JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Affidavit-Past Performance-Mr Habibul Alam.rar	919.93	 Download
2	-	Affidavit-Past Performance-Mr Shariful Alam.rar	926.63	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
(b)			
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	170.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LTD MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

SE NC MSCL JV (JVCA - View Details)
Past Performance Evaluation and rating matrix for different aspects

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ
মোহাম্মাদ সাহেবের দায়িত্বে

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	143.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9302253960.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD KHOKON BHUIYAN on behalf of SE_NC_MSCL_JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পল্লীস্বাস্থ্যকর্মী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139943
Closing Date and Time : 21-Dec-2017 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/07/2017-2018
Opening Date and Time : 21-Dec-2017 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/07/2017-2018	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up



4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	New	Owned	1 No Owned
Motor Grader, 120 HP	Good	Owned	1 No Owned
Pneumatic Tired Roller, 10 tonne	Good	Owned	1 No Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	1 No Owned
Pay Loader	Good	Owned	1 No Owned
Dump Trucks, 6-10 tonne	Good	Owned	2 Nos Owned
Water Tanker, 3000 litres	Good	Owned	1 No Owned
Bitumen Pressure Sprayer.	Good	Owned	1 No Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	1 No Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No Owned
Air Compressor	Good	Owned	1 No Owned
Mixer Machine with hopper	Good	Owned	4 Nos Owned
Asphalt Paver / Paver Machine/Finisher	Good	Owned	1 No Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	1 No Owned
Concrete Vibrator machine.	Good	Owned	4 Nos. Owned
Steel shutter	Good	Owned	3000.00 Sqm. Owned
Electric Generator.30 KVA	Good	Owned	2 Nos Owned
Concrete Mixing Machine	Good	Owned	1 No Owned
Water Pump	Good	Owned	2 Nos Owned
Excavator	Good	Owned	1 No Owned

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

5.

Elements of Activity	Brief description of Activity
File Enclosed	File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of MS Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Method Dec-19.pdf	65.79	 Download
2	Work Plan (ITT 25.1(h))	Work Plan ID No-139943.pdf	158.86	 Download

Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batch Plant	Good	Owned	YANTHAI, CHINA
Motor Grader, 120 HP	Good	Owned	JAPAN
Pneumatic Tired Roller, 10 Tonne	Good	Owned	SAKAI
Pay Loader	Good	Owned	CUTTERPILLAR
Dump Truck, 6-10 Tonne	Good	Owned	TATA
Water Tanker, 3000 Liters	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Pressure Sprayer	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Chip/Aggregate Spreader	Good	Owned	JAPAN
Sit-On Type Thermoplastic Road Marking Machine	Good	Owned	CHINA
Air Compressor	Good	Owned	CHINA
Mixer Machine with hopper	Good	Owned	CHINA
Asphalt Paver	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Bitumen Reservoir with heating arrangement	Good	Owned	WILSON ENGINEERING (PVT) INDUSTRIES
Concrete Vibrator Machine	Good	Owned	CHINA
Steel Shutter	Good	Owned	COMPANY GODOWN & STACKYARD
Electric Generator 500 & 30 KVA	Good	Owned	CHINA
Concrete Mixing Machine	Good	Owned	CHINA
Water Pump	Good	Owned	CHINA
Excavator	Good	Owned	CAT
Necessary Survey & Laboratory Equipment	Good	Owned	AS REQUIRED

5.





Elements of Activity	Brief description of Activity
(a) Mr Habibul Alam (b) Mr Shariful Alam (c) M. M. Builders & Engineers Ltd.	(a) Lead Partner (b) Partner (c) Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr on behalf of Mr Habibul Alam & Mr Shariful Alam & M. M. Builders & E

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	2. Equipment-1_ Evidence-MBEL.pdf	2459.09
2	-	3. Equipment-2- Evidence-MBEL.pdf	2167.32

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পত্রিকার ও মরাদ্দিক বিভাগ
সকল পরিচালক ও সচিব মহোদয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

3	-	Major Construction Equipment-MBEL 1-17.pdf	2059.98	 Download
4	-	Mini Mobile Concrete Batching Plant_MBEL.pdf	2375.27	 Download
5	-	1. Asphalt Batching Plant Documents-MBEL.pdf	2103.70	 Download
6	-	Equipment List-Mr Habibul Alam-02.rar	2063.76	 Download
7	-	Asphalt Batch Plant.rar	1530.04	 Download
8	Work Plan (ITT 25.1(h))	Work Plan Tender ID-139943.pdf	1524.74	 Download
9	-	Equipment List 406-17 Mr Habibul Alam.pdf	674.82	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan Tender ID-139943.xls	31.50	 Download

SE_NC_MSCL_JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Uploaded	New	Owned	Copy Uploaded

5.

Elements of Activity	Brief description of Activity
Copy Uploaded	Copy Uploaded

Signed
AAB
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD KHOKON BHUIYAN on behalf of SE_NC_MSCL_JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan_SE_NC_MSCL.xlsx	18.31	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 139943
Closing Date and Time : 21-Dec-2017 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme (PMP) providing DBS wearing course at Ch. 0+000 to 8+000 km of Bonpara-Gopalpur-Lalpur (Z-6014) Road and Ch. 0+000 to 7+000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-Natore(Z-6011) Road under Road Division, Natore during the year 2017-2018.

Invitation Reference No. : e-GP/RJZ/PMP(Road)/07/2017-2018
Opening Date and Time : 21-Dec-2017 12:00

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/07/2017-2018	Periodic Maintenance Programme PMP providing DBS wearing course at Ch. 0000 to 8000 km of Bonpara-Gopalpur-Lalpur Z-6014 Road and Ch. 0000 to 7000 km of Walia-Dayarampur-Sonapur-Shankerbhagerhat-NatoreZ-6011 Road under Road Division Natore during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moshir Rahman Chowdhury
2. Registered e-mail ID of the Tenderer / JVCA Partner:	l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BMP Road/ 2015-2016/0	Construction of Flexible pavement, widening and strengthening of existing pavement at 13th (p), 15th (p), 16th (p), 17th(p), 18th, 19th, 20th, 21st (p), & 23rd(p) km including surfacing (DBS) earth work, protective work of B-M-PRoad 2015-2016.	Prime Contractor	08/12/2015	28/03/2017	104501530.990	(Subrata Datta) ID No:601979 Executive Engineer, RHD, Road Division, Chadpur. Tel No: 0841-63310 Fax No: 0841-63310 Email No: eechan@rhd.gov.bd	Construction of Road Pavement Work.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	892318256.120
2015-2016	566143000.000
2014-2015	228300000.000
2013-2014	526253000.000
2012-2013	
In Total=	

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kh. Tajul Islam

Signed


 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2. Registered e-mail ID of the Tenderer / JVCA Partner:						msparadisets@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						23 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch:41+000 to 51+000 at Patnitala-Sapahar-Rahanpur Road Under Road division Naogaon, during the year 2015-2016	Prime Contractor	24/12/2015	18/05/2016	145064346.300	(Mohammad Hamidul haque) ID No: 601970 Executive Engineer ,RHD Road Division, Naogaon .	Construction of Road Pavement Work.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2016-2017	506800661.590						
2015-2016	505029655.270						
2014-2015	158564052.360						
2013-2014	101530230.360						
2012-2013	37452424.700						
In Total=	1309377024.280						

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Mbshur Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experiance 03 MPT.zip	478.62	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	 Download
4	General Experience Certificates (ITT 15.1(a))	Genaral Exp. MRC.zip	995.77	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1045.01Lac MRC.pdf	1197.14	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon_ 1450.64 Lac-MPT.pdf	569.68	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
8	Valid Trade License (ITT 25.1.(f))	Trad Licence 17-18 MRC.pdf	229.33	 Download
9	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
10	TIN Certificate (ITT 25.1(g))	Tin Certificate MRC 16-17.pdf	135.26	 Download
11	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
12	VAT Certificate (ITT 25.1(g))	Update Vat Certificate-MRC.jpg	152.32	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013-MRC.zip	1522.24	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-MRC.zip	1112.97	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-MRC.zip	657.27	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-MRC.zip	1614.53	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 MRC.pdf	2532.09	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 MRC.pdf	1889.53	 Download
19	Average Annual Construction Turnover Certificate	Payment Certificate 2016-2017-01 MRC.pdf	1908.54	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 সচিব পরিদপ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Last Five years Both party.pdf	115.23	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
37	-	Technical Staff 17.zip	1902.32	 Download
38	-	Equipment Asphalt- 3.zip	2382.97	 Download
39	-	Bitument Sprayer Doc.pdf	1088.37	 Download
40	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
41	-	Equipment asphalt -1 c.zip	2745.27	 Download
42	-	Equipment asphalt -1 a.zip	1080.44	 Download
43	-	Asphalt paver finisher doc.pdf	1121.58	 Download
44	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
45	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
46	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
47	-	Equipments-Paradise-01.pdf	2596.20	 Download
48	-	Equipments-Paradise-02.pdf	2340.46	 Download
49	-	Equipments-Paradise-04.pdf	2055.63	 Download
50	-	Equipments-Paradise-03.pdf	2451.42	 Download
51	-	Equipments-Paradise-05.zip	1232.77	 Download
52	-	Manpower List-02_Paradise.pdf	1209.71	 Download
53	-	Manpower List-01_Paradise.pdf	2782.39	 Download
54	Financial Capacity Certificates (ITT 16)	Liquid Assets ID No-139943 MPT.pdf	103.36	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
55	Financial Capacity Certificates (ITT 16)	Liquid Assets ID No-139943 MRC.pdf	106.97	

56	General Experience Certificates (ITT 15.1(a))	Tender Capacity ID No-139943 MPT.zip	335.42	 Download
57	-	Tender Capacity ID No-139943 MRC.zip	229.87	 Download

Mir Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mr Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhamsambeljv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	14353415496.43

4.2 Specific Experience in Construction Works of Tenderer






Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/01/2015-2016	Construction of Potnitola-Sapahar-Rahonpur Road under RHD, Nawabgonj.	Prime Contractor	04-01-2016	01-01-2017	373305844.390	Executive Engineer, RHD, Road Division, Nawabgonj.	100% Complete
24-PRC/Pab/2010-2011/WD-12	Construction of Road Embankment by Earth Filling & Flexible pavement, Surfacing with DBS Wearing Course & CC Block protective work at 11th km(p), 12th km. & 13th km. of Badherhat-Khairchar Road under RHD, Pabna.	Prime Contractor	16-06-2011	28-06-2015	203610468.600	Executive Engineer, RHD, Road Division, Pabna.	100% Complete
DKZ-38/2010-2011	Construction of Existing Flexible Pavement, RCC Box Culvert at Ch. 0+000 Km. to 7+000 Km. and Protective work of Nakla-Nalitabari-Nakugaon Landport Road (N-402) under Sherpur Road Division during the year 2010-2011.	Prime Contractor	08-02-2012	28-03-2016	318655049.900	Executive Engineer, RHD, Road Division, Sherpur.	100% Complete

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	4015498570.840
2015-2016	2512041359.890
2014-2015	2976982.081
2013-2015	2503325338.190
2012-2013	2345567145.630
Grand Total Payment Certificate Amount:	14353415496.430

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mir on behalf of Mr Habibul Alam & Mir Shariful Alam & M. M. Builders & Engineers Ltd. JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_MBEL-List.pdf	536.79	 Download
2	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
3	General Experience Certificates (ITT 15.1(a))	2012-2013 to 2016-2017-Completion Certificate-JV.rar	2673.97	 Download
4	General Experience Certificates (ITT 15.1(a))	Completion Certificate 2012-2013 to 2016-2017-Mir Habibul Alam.rar	2277.28	 Download
5	General Experience Certificates (ITT 15.1(a))	2012-2013 to 2016-2017 Completion Certificate-Mir Shariful Alam.rar	1984.43	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Sherpur Road Certificate-MBEL.pdf	212.25	
7	Specific Experience Certificates (ITT 15.1(b))	Certificate Badherhat-Koiyechor Road.jpg	156.57	
8	Specific Experience Certificates (ITT 15.1(b))	Certificate-Potnitola-Sapahar-Rohonpur Road.jpg	288.09	

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও মোহাম্মাদ
পদক পরিচয় ও মোহাম্মাদ

9	Financial Capacity Certificates (ITT 16)	Financial Tender ID-139943-JV.pdf	202.08	 Download
10	Financial Capacity Certificates (ITT 16)	Financial Tender ID-139943-Mr Habibul Alam.pdf	199.34	 Download
11	Financial Capacity Certificates (ITT 16)	Financial Tender ID-139943-MMBL.pdf	1394.02	 Download
12	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18-Mr Habibul Alam.pdf	382.05	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18-Mr Shariful Alam.pdf	370.32	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
16	TIN Certificate (ITT 25.1(g))	TIN-Mr Habibul Alam.pdf	983.46	 Download
17	TIN Certificate (ITT 25.1(g))	TIN-Mr Shariful Alam.pdf	202.71	 Download
18	VAT Certificate (ITT 25.1(g))	VAT Certificate__ MBEL.pdf	782.39	 Download
19	VAT Certificate (ITT 25.1(g))	VAT-Mr Habibul Alam.jpeg	136.77	 Download
20	VAT Certificate (ITT 25.1(g))	VAT-Mr Shariful Alam.jpeg	127.54	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Payment Cert._MBEL_(2016-2017)-Part-1.pdf	1493.59	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment Cert._MBEL_(2016-2017) - Part-2.pdf	1497.44	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment cert._(2015-2016)_MBEL.pdf	2133.92	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Payment Cert._(2014-2015)-MBEL.pdf	2072.24	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert._(2013-2014)-MBEL.pdf	2439.12	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert._(2012-2013)-MBEL.pdf	2423.15	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Summary Sheet of Turnover_MBEL_(2012-2016)..pdf	30.75	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017.rar	2348.76	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2015-2016 Mr Habibul Alam.rar	2098.69	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 Mr Habibul Alam.rar	1882.80	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2013-2014 2012-2013 Mr Shariful Alam.rar	2013.03	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017 2015-2016 2014-2015 Mr Shariful Alam.rar	1592.02	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2016-2017 2015-2016 JV.rar	2157.28	 Download
35	-	On Going Project_TC_MBEL.xlsx	20.51	 Download
36	-	Audit Report-Mr Habibul Alam 2013 2014 2015 2016 2017.rar	2373.06	 Download
37	-	Audit Report-Mr Shariful Alam 2013 2014 2015 2016 2017.rar	2395.95	 Download
38	-	Tender Capacity-12-Mr Habibul Alam.pdf	205.21	 Download
39	-	Tender Capacity-12-Mr Shariful Alam.pdf	197.13	 Download
40	Financial Capacity Certificates (ITT 16)	Financial 10175 LAC 19-12-2017.pdf	115.59	 Download
41	Financial Capacity Certificates (ITT 16)	Financial Tender ID-139943-Mr Shariful Alam.rar	2439.81	 Download
42	-	JV Deed Tender ID-139943.rar	2095.17	 Download
43	-	Joint Venture Agreement-28729.rar	980.00	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Signed
AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মহাপ্রকৃত বিভাগ
 নতুন পরিচয় ও সোহৃ মন্ত্রণালয়
 বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcpmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17

4.2 Specific Experience in Construction Works of Tenderer























Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	17000000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2




Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	LA- 139943.jpg	170.40	 Download
2	Financial Capacity Certificates (ITT 16)	Credit Line ID-139943 RABRC.pdf	894.67	 Download
3	Financial Capacity Certificates (ITT 16)	Credit Line ID-139943 SA.pdf	851.21	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	 Download
5	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
6	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
8	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex 2012-2013.pdf	2577.28	 Download
9	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex 2013-2014.pdf	381.32	 Download
10	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex. Part-2 (2011-2012).pdf	1785.25	 Download
11	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex. Part-3 (2011-2012).pdf	1849.94	 Download
12	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex. Part- 3 (2010-2011).pdf	2530.88	 Download
13	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex. Part- 4 (2010-2011).pdf	2415.02	 Download
14	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex. Part-1 (2011-2012).pdf	789.94	 Download
15	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. 2016-2017.pdf	526.68	 Download
16	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	 Download
17	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	 Download
18	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	 Download
21	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	 Download
22	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

23	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	 Download
24	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
25	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
26	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
27	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
31	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
33	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
34	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
35	TIN Certificate (ITT 25.1(g))	TIN Certificate_16-17_SA.pdf	89.93	 Download
36	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
37	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
38	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
39	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
40	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
41	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of _PMPL_ As Per (RHD) TDMS List.pdf	131.38	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্রতা ও মর্যাদা বিধান পাক পবিত্রতা ও মোহাম্মাদ পবিত্রতা ও মর্যাদা</p>
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	

60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
81	-	past performce ...pdf	195.04	 Download
82	-	Tender Capacity Saleh Ahmed.docx	21.69	 Download
83	-	Tender Capacity RABRC.pdf	252.80	 Download
84	-	Equipment List_SA.pdf	291.32	 Download
85	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
86	-	Asphalt Batching Plant LC Document.pdf	1661.65	 Download
87	-	RAB RC Staff.pdf	1576.62	 Download
88	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
89	-	RAB RC Equipment.PDF	1274.26	 Download
90	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
91	-	Equipment PMPL.PDF	1076.14	 Download
92	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
93	-	Manpower PMPL CV-Part03.PDF	336.72	 কাজী আনুয়ার আল-মামুন মোরাদপুর পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প
94	-	Manpower LIST.pdf	994.55	
95	-	Manpower PMPL CV-Part-01.PDF	929.61	
96	-	Tender Capacity for PMPL.pdf	259.72	

97	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
98	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
99	-	Analysis Tender ID-139943.xls	280.55	 Download

[SE_NC_MSCL_JV](#)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	SE_NC_MSCL_JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	sencmsdjv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Copy Uploaded

4.2 Specific Experience in Construction Works of Tenderer




















Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Copy Uploaded	Copy Uploaded	Prime Contractor	.	.	149061769.000	Copy Uploaded	The uploaded copy was similar to the PE's requirement.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
FY 2012-2013 to 2016-2017	1768704991.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD KHOKON BHUIYAN on behalf of SE_NC_MSCL_JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experiance_Shanta.pdf	423.97	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience_Neeti.pdf	904.05	 Download
3	General Experience Certificates (ITT 15.1(a))	General-exp_Mazid.pdf	2348.64	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar (new).JPG	1453.29	 Download
5	Financial Capacity Certificates (ITT 16)	Liquid Asset_Mazid.jpg	326.25	 Download
6	Financial Capacity Certificates (ITT 16)	Liquid Asset_Shanta_Neeti.pdf	434.65	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade Lisence_Mazid.pdf	262.99	 Download
8	Valid Trade License (ITT 25.1.(f))	Tred Lisance_Shanta.jpg	266.93	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License_Neeti doc.pdf	839.60	 Download
10	TIN Certificate (ITT 25.1(g))	TIN Certificate_Mazid.pdf	1130.69	 Download
11	TIN Certificate (ITT 25.1(g))	TIN Certificate_Neeti.jpg	885.85	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Certificate_Shanta.jpg	986.57	 Download
13	VAT Certificate (ITT 25.1(g))	VAT Certificate_Neeti.jpg	1281.98	 Download
14	VAT Certificate (ITT 25.1(g))	VAT Certificate_Shanta.pdf	208.59	 Download
15	VAT Certificate (ITT 25.1(g))	VAT-.certifica.te__Mazid.pdf	59.66	 Download
16	VAT Certificate (ITT 25.1(g))	VAT Certificat_Mazid.PDF	132.81	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Neeti_02.pdf	1411.85	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Neeti_01.pdf	1600.75	 Download
19	Average Annual Construction Turnover Certificate	Turnover_Shanta_7.JPG	163.19	 Download

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
পাশে স্বাক্ষর করা হয়েছে।

	(ITT 31.1(c))			 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Shanta_6.JPG	552.83	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Shanta_4.JPG	677.24	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Shanta_5.JPG	421.19	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Shanta_3.pdf	2525.51	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Shanta_2.pdf	2696.77	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Shanta_1.pdf	2628.71	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_Mazid.pdf	2208.11	 Download
27	-	Experience Doc_Neeti_01.pdf	904.05	 Download
28	-	Experience Doc_Neeti_02.pdf	853.78	 Download
29	-	Work Experiance_Mazid_01.pdf	2458.04	 Download
30	-	Work Experiance_Mazid_02.pdf	1976.60	 Download
31	-	Work Experiance_Mazid_03.pdf	782.88	 Download
32	-	Work Experiance_Mazid_04.pdf	2348.64	 Download
33	-	Work Experiance_Mazid_05.pdf	2344.20	 Download
34	-	Work Experiance_Mazid_06.pdf	2713.16	 Download
35	-	Work Experiance_Mazid_07.pdf	2036.21	 Download
36	-	List of Equipments_Shanta.pdf	299.01	 Download
37	-	Equeubment List_Neeti.pdf	545.43	 Download
38	-	Tool.s- plant_Mazid.pdf	271.00	 Download
39	-	Manpower. key_Mazid.pdf	1727.95	 Download
40	-	Staff_Neeti.docx	263.82	 Download
41	-	List of Key Person_Shanta.pdf	410.00	 Download
42	-	CV of Project Manager.pdf	762.47	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার