



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18

**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-05/2017-18

**Lot No. and Description :** 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status   | Budget Type                      | Approval Status of Official Estimates |
|---|----------------------------------|---------------------------------------|
| Approved  | Revenue                          | Approved                              |
| Criteria  | Hassan Builders - Saleh Ahmed JV | Rana Builders (Pvt.) Ltd.             |
| Tender Validity   | Yes                              | Yes                                   |
| Tender Security   | Yes                              | Yes                                   |
| JVCA Partner's Information given or not (If any)                                | Yes                              | NA                                    |
| Joint Venture Agreement   | Yes                              | NA                                    |
| Subcontractor's Information given or not (If any)                               | NA                               | NA                                    |
| Tender Contents   | Yes                              | Yes                                   |
| Tenderer Information  | Yes                              | Yes                                   |
| Eligibility Declarations  | Yes                              | Yes                                   |
| Trade license or Equivalent   | Yes                              | Yes                                   |
| Taxation Obligations Documents or Equivalent                                    | Yes                              | Yes                                   |
| Legal Capacity  | Yes                              | Yes                                   |
| Litigation History  | No                               | No                                    |
| Solvency  | Yes                              | Yes                                   |
| Country of Origin   | Yes                              | Yes                                   |
| Authorization Letter confirming the signatory of the Tenderer from Organization | Yes                              | Yes                                   |
| Accepted in preliminary Evaluation  | Yes                              | Yes                                   |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members**

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

| TEC Members                          |                           |                         |   |
|--------------------------------------|---------------------------|-------------------------|---|
| Name                                 | Md. Shahabuddin Khan      | Shoaib Ahmed            | Md. Sohrab Ali                                  |
| Committee Role                       | Chairperson               | Member Secretary        | Member  |
| Designation                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                              |
| PE Office                            | Comilla Zone              | Comilla Zone            | Office of the Executive Engineer, LGED, Comilla |
| Signed Tender Evaluation Report 1 On | 13 Nov 2017 23:48         | 14 Nov 2017 16:16       | 14 Nov 2017 12:58                               |
| Comments                             | Signed                    | Signed                  | Signed  |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18

**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

**Lot No. and Description :** 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Criteria**

| Name of Tenderer/Consultant      | Tenderer's Qualification | Tenderer's Experience | Turnover | Liquid Asset | Conformity of the Scheduled of Requirements | Eligibility and Conformity of Materials, Equipments and Services | Adequacy of Technical Proposal | Evaluation Status      |
|----------------------------------|--------------------------|-----------------------|----------|--------------|---|--|--------------------------------|------------------------|
| Hassan Builders - Saleh Ahmed JV | Yes                      | Yes                   | Yes      | Yes          | Yes   | Yes  | Yes                            | Technically Responsive |
| Rana Builders (Pvt.) Ltd.        | Yes                      | Yes                   | Yes      | Yes          | Yes   | Yes  | Yes                            | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

| TEC Members                          |                           |                         |   |
|--------------------------------------|---------------------------|-------------------------|---|
| Name                                 | Md. Shahabuddin Khan      | Shoaib Ahmed            | Md. Sohrab Ali                                  |
| Committee Role                       | Chairperson               | Member Secretary        | Member  |
| Designation                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                              |
| PE Office                            | Comilla Zone              | Comilla Zone            | Office of the Executive Engineer, LGED, Comilla |
| Signed Tender Evaluation Report 2 On | 13 Nov 2017 23:49         | 14 Nov 2017 16:17       | 14 Nov 2017 13:00                               |
| Comments                             | Signed                    | Signed                  | Signed  |

*Signed*  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মহাসচিবক বিভাগ  
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18

**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

**Lot No. and Description :** 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Price Evaluation****Evaluation Report Header**

| Rank | Name of Tenderer                                   | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviation |
|------|--|-------------------|------------------------|------------------|----------------|
| L1   | Hassan Builders - Saleh Ahmed JV ( <b>Winner</b> ) | 96166045.580      | 98930612.599           | -2764567.019     | -2.875         |
| L2   | Rana Builders (Pvt.) Ltd.                          | 96166045.580      | 100859334.599          | -4693289.019     | -4.881         |

**Evaluation Report Footer****Post Qualification**

| Name of Tenderer/Consultant      | Status    |
|----------------------------------|-----------|
| Hassan Builders - Saleh Ahmed JV | Qualified |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name                     | Md. Shahabuddin Khan      | Shoab Ahmed             | Md. Sohrab Ali                              |
|--------------------------|---------------------------|-------------------------|---|
| Committee Role           | Chairperson               | Member Secretary        | Member                                      |
| Designation              | Additional Chief Engineer | Superintending Engineer | Executive Engineer                          |
| PE Office                | Comilla Zone              | Comilla Zone            | Office of the Executive Engineer, LGED, Cor |
| Signed Tender Evaluation | 14 Nov 2017 16:31         | 14 Nov 2017 16:55       | 14 Nov 2017 16:55                           |

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পটল পরিদপ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|             |        |        |    |
|-------------|--------|--------|----|
| Report 3 On |        |        |    |
| Comments    | Signed | Signed | ok |

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone  
**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.  
**Lot No. and Description :** 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Name of Tenderer/Consultant Recommended for Award**

Hassan Builders - Saleh Ahmed JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

| Name                                 | Md. Shahabuddin Khan      | Shoaib Ahmed            | Md. Sohrab Ali                                  |
|--------------------------------------|---------------------------|-------------------------|---|
| Committee Role                       | Chairperson               | Member Secretary        | Member  |
| Designation                          | Additional Chief Engineer | Superintending Engineer | Executive Engineer                              |
| PE Office                            | Comilla Zone              | Comilla Zone            | Office of the Executive Engineer, LGED, Comilla |
| Signed Tender Evaluation Report 4 On | 14 Nov 2017 17:34         | 14 Nov 2017 18:02       | 14 Nov 2017 16:57                               |
| Comments                             | Signed                    | Signed                  | Signed  |

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পটল পরিষদ ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| S. No. | List of Tenderers  | Clarification Status | Action                                 |
|--------|--|----------------------|--|
| 1      | <a href="#">Hassan Builders - Saleh Ahmed JV</a><br><a href="#">(JVCA- View Details)</a> | -                    | <a href="#">View Evaluation Status</a> |
| 2      | <a href="#">Rana Builders (Pvt.) Ltd.</a>  | -                    | <a href="#">View Evaluation Status</a> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Opening Report

| Tender/Proposal Detail  |   |                            |                                   |
|-------------------------|---|----------------------------|-----------------------------------|
| Tender/Proposal ID :    | 119533  | Invitation Reference No. : | e-GP/PMP(Road)/Feni/CZ-08/2017-18 |
| Closing Date and Time : | 12-Oct-2017 14:00   | Opening Date and Time :    | 12-Oct-2017 14:00                 |
| Procuring Entity :      | Comilla Zone  |                            |                                   |
| Brief :                 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |                            |                                   |
|                         |   |                            | <a href="#">View Notice</a>       |


| Package No. :   | e-GP/PMPRoad/Feni/CZ-05/2017-18   |  |  |
|---|---|--|--|
| Package Description :   | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.         |  |  |
| Form Name   |   | Action   |  |
| Tenderer Information Form (e-PW3-2) - Part - 1  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 2<br>Qualification Information of the Tenderer [ITT Clause 31] |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 3  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| e-Tender Submission Letter (Form e-PW3-1)   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 4  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Subcontractor Information (Form e-PW3-3)  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Personnel Information (Form e-PW3-4)  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Past Performance Evaluation and rating matrix for different aspects   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Lot No. :   | 01  |  |  |
| Lot Description :   | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |  |  |
| TOR1  | <a href="#">View</a>  |  |  |
| TOR2  | <a href="#">View</a>  |  |  |
| Form Name   |   | Action   |  |
| Division-1 : General and Site Facilities  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Schedule of Day works   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Unconditional Discount Form   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division-2 : Earth Work   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division-3 : Pavement Work  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division-5 : Structures   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division-6 : Incidental Work  |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Grand Summary   |   | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail  |  |                            |                                   |
|-------------------------|--|----------------------------|-----------------------------------|
| Tender/Proposal ID :    | 119533   | Invitation Reference No. : | e-GP/PMP(Road)/Feni/CZ-08/2017-18 |
| Closing Date and Time : | 12-Oct-2017 14:00  | Opening Date and Time :    | 12-Oct-2017 14:00                 |
| Procuring Entity :      | Comilla Zone   |                            |                                   |
| Brief :                 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraishmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |                            |                                   |
|                         |  |                            | <a href="#">View Notice</a>       |

| Tender Opening Report 1                       |  |                    |                                      |
|---|--|--------------------|--------------------------------------|
| Ministry Name :                               | Ministry of Road Transport and Bridges   | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :                    | Roads & Highways Department (RHD)  | Procuring Entity : | Comilla Zone                         |
| Tender/Proposal Package No. and Description : | e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraishmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |                    |                                      |
| Lot No. and Description :                     | 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraishmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.                      |                    |                                      |

| Procurement Data |            |             |                       |
|------------------|------------|-------------|-----------------------|
| Procurement Type | Funding By | Budget Type | Method                |
| NCT              | GOB        | Revenue     | Open Tendering Method |

| Procurement Plan   |                 |
|--|-----------------|
| Approving Authority  | Approval Status |
| <b>Name:</b> Obaidul Quader<br><b>Designation:</b> Minister<br><b>Role:</b> Minister<br><b>Office Name:</b> Comilla Zone<br><b>Organization:</b> Roads & Highways Department (RHD) | Approved        |

| Advertisement details |                |          |                     |
|-----------------------|----------------|----------|---------------------|
| Newspaper Name        | Newspaper Date | URL Page | URL Publishing Date |
| The Daily Ittefaq     | 15-Sep-2017    |          |                     |
| The Daily Bhorer Dak  | 15-Sep-2017    |          |                     |
| The Dhaka Tribune     | 16-Sep-2017    |          |                     |
| The Daily Shironam    | 14-Sep-2017    |          |                     |

| Tender/Proposal Date and Time |                          |
|-------------------------------|--------------------------|
| Date and Time of Publishing   | Date and Time of Closing |
| 13-Sep-2017 19:00             | 12-Oct-2017 14:00        |

| Opening Date and Time  |  |
|------------------------|--|
| Original Date and Time |  |
| 12-Oct-2017 14:00      |  |

| Tender/Proposal Document  |                     |                |                  |
|---------------------------|---------------------|----------------|------------------|
| Documents Sold/Downloaded | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted |
| 2                         | 2                   | 0              | 1                |

| TOC Members |  |
|-------------|--|
|             |  |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                                     |                           |                         |
|-------------------------------------|---------------------------|-------------------------|
| <b>Committee Members</b>            | Md. Shahabuddin Khan      | Shoaib Ahmed            |
| <b>Committee Role</b>               | Chairperson               | Member                  |
| <b>Designation</b>                  | Additional Chief Engineer | Superintending Engineer |
| <b>PE Office</b>                    | Comilla Zone              | Comilla Zone            |
| <b>Electronically Signed TOR On</b> | 12 Oct 2017 15:49         | 12 Oct 2017 15:52       |
| <b>Comments</b>                     | Signed                    | Signed                  |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 23 Nov, 2017 17:07:40

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail  |  |                            |                                   |
|-------------------------|--|----------------------------|-----------------------------------|
| Tender/Proposal ID :    | 119533   | Invitation Reference No. : | e-GP/PMP(Road)/Feni/CZ-08/2017-18 |
| Closing Date and Time : | 12-Oct-2017 14:00  | Opening Date and Time :    | 12-Oct-2017 14:00                 |
| Procuring Entity :      | Comilla Zone   |                            |                                   |
| Brief :                 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraishmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |                            |                                   |
|                         |  |                            | <a href="#">View Notice</a>       |

| Tender Opening Report 2              |  |                    |                                      |
|--------------------------------------|--|--------------------|--------------------------------------|
| Ministry Name :                      | Ministry of Road Transport and Bridges   | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :           | Roads & Highways Department (RHD)  | Procuring Entity : | Comilla Zone                         |
| Tender Package No. and Description : | e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraishmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |                    |                                      |
| Lot No. and Description :            | 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraishmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.                      |                    |                                      |

| Tender Date and Time        |                          |                          |                      |                               |
|-----------------------------|--------------------------|--------------------------|----------------------|-------------------------------|
| Date and Time of Publishing | Date and Time of Closing | Date and Time of Opening | Tender Validity Date | Tender Security Validity Date |
| 13-Sep-2017 19:00           | 12-Oct-2017 14:00        | 12-Oct-2017 14:00        | 09-Feb-2018          | 09-Mar-2018                   |

| Tender Document |                     |                |                             |
|-----------------|---------------------|----------------|-----------------------------|
| Documents Sold  | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
| 2               | 2                   | 0              | 1                           |

| S. No. | Name of Tenderer / Consultant  | Date and Time of Submission | Tender Security Type | Tender Security Amount | Name of Bank & Branch, Date of Issue                                       | Tender Security Valid upto (Date) | Tender Validity upto (Date) |
|--------|--|-----------------------------|----------------------|------------------------|--|-----------------------------------|-----------------------------|
| 1      | <a href="#">Hassan Builders - Saleh Ahmed JV (JVCA - View Details)</a> | 12-Oct-2017 11:17           | Bank Guarantee       | 2500000.00             | Bank: Bank Asia Limited<br>Branch: BAL_Feni Branch<br>26-Sep-2017 11:00    | 09-Mar-2018                       | 09-Feb-2018                 |
| 2      | <a href="#">Rana Builders (Pvt.) Ltd.</a>                              | 11-Oct-2017 17:49           | Bank Guarantee       | 2500000.00             | Bank: Bank Asia Limited<br>Branch: BAL_Comilla Branch<br>08-Oct-2017 13:35 | 09-Mar-2018                       | 09-Feb-2018                 |

| Official Cost Estimate (In BDT) |  |
|---------------------------------|--|
| 96166045.580                    |  |

| Opening Report Header |                                  |   |                            |                    |                                      |
|-----------------------|----------------------------------|---|----------------------------|--------------------|--------------------------------------|
| S. No                 | Name of Tenderer                 | Quoted Amount (in BDT) Without Discount | Discount in Percentage (%) | Discount in Amount | Quoted Amount (in BDT) with Discount |
| 1                     | Hassan Builders - Saleh Ahmed JV | 98930612.599                            | 0.000                      | 0.000              | 98930612.599                         |
| 2                     | Rana Builders (Pvt.) Ltd.        | 100859334.599                           | 0.000                      | 0.000              | 100859334.599                        |

| Opening Report Footer |  |
|-----------------------|--|
|-----------------------|--|

| TOC Members       |                           |                         |
|-------------------|---------------------------|-------------------------|
| Committee Members | Md. Shahabuddin Khan      | Shoaib Ahmed            |
| Committee Role    | Chairperson               | Member                  |
| Designation       | Additional Chief Engineer | Superintending Engineer |
| PE Office         | Comilla Zone              | Comilla Zone            |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                              |                   |                   |
|------------------------------|-------------------|-------------------|
| Electronically Signed TOR On | 12 Oct 2017 15:50 | 12 Oct 2017 14:13 |
| Comments                     | Signed            | Signed            |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

| Tender/Proposal Detail   |   |                            |                                   |
|--|---|----------------------------|-----------------------------------|
| Tender/Proposal ID :   | 119533  | Invitation Reference No. : | e-GP/PMP(Road)/Feni/CZ-08/2017-18 |
| Closing Date and Time :  | 12-Oct-2017 14:00   | Opening Date and Time :    | 12-Oct-2017 14:00                 |
| Procuring Entity :   | Comilla Zone  |                            |                                   |
| Brief :  | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |                            |                                   |
| <div> <a href="#">View Notice</a></div> |   |                            |                                   |

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

Hassan Builders - Saleh Ahmed JV  
(JVCA - View Details)

## Division-1 : General and Site Facilities

## Bill of Quantities

| Item no.     | Group                       | Item Code (if any) | Description of Item                              | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)      | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)                 |
|--------------|-----------------------------|--------------------|--|------------------|----------|--------------------------------|-----------------------------------|---------------------------------|---|
| 1            | General and Site Facilities | 01-02-04           | Provision Maintenance and Removal of Sign Boards | L.S              | 1.000    | 5000.001                       | Five Thousand point Zero Zero One | 5000.001                        | Five Thousand point Zero Zero One             |
| 2            | General and Site Facilities | 01-02-05           | Provision and Maintenance of Survey Equipment    | Month            | 6.000    | 500.001                        | Five Hundred point Zero Zero One  | 3000.006                        | Three Thousand point Zero Zero Six            |
| 3            | General and Site Facilities | 01-02-07           | Progress Photograph                              | Month            | 6.000    | 500.001                        | Five Hundred point Zero Zero One  | 3000.006                        | Three Thousand point Zero Zero Six            |
| 4            | General and Site Facilities | 01-03-01           | Provide and Remove Site Laboratory & Equipment   | L.S              | 1.000    | 100000.001                     | One Lakh point Zero Zero One      | 100000.001                      | One Lakh point Zero Zero One                  |
| 5            | General and Site Facilities | 01-03-02           | Maintain Site Laboratory                         | Month            | 6.000    | 2000.001                       | Two Thousand point Zero Zero One  | 12000.006                       | Twelve Thousand point Zero Zero Six           |
| Grand Total: |                             |                    |  |                  |          |                                |                                   | 123000.020                      | One Lakh Twenty-Three Thousand point Zero Two |

This Division-1 : General and Site Facilities is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

## Rana Builders (Pvt.) Ltd.

## Division-1 : General and Site Facilities

## Bill of Quantities

| Item no. | Group                       | Item Code (if any) | Description of Item                              | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)      | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)       |
|----------|-----------------------------|--------------------|--|------------------|----------|--------------------------------|-----------------------------------|---------------------------------|-------------------------------------|
| 1        | General and Site Facilities | 01-02-04           | Provision Maintenance and Removal of Sign Boards | L.S              | 1.000    | 5000.001                       | Five Thousand point Zero Zero One | 5000.001                        | Five Thousand point Zero Zero One   |
| 2        | General and Site Facilities | 01-02-05           | Provision and Maintenance of Survey Equipment    | Month            | 6.000    | 2000.001                       | Two Thousand point Zero Zero One  | 12000.006                       | Twelve Thousand point Zero Zero Six |
| 3        | General and Site Facilities | 01-02-07           | Progress Photograph                              | Month            | 6.000    | 500.001                        | Five Hundred point Zero Zero One  | 3000.006                        | Three Thousand point Zero Zero Six  |
| 4        | General and Site Facilities | 01-03-01           | Provide and Remove Site Laboratory & Equipment   | L.S              | 1.000    | 200000.001                     | Two Lakh point Zero Zero One      | 200000.001                      | Two Lakh point Zero Zero One        |
| 5        | General and Site Facilities | 01-03-02           | Maintain Site Laboratory                         | Month            | 6.000    | 2000.001                       | Two Thousand point Zero Zero One  | 12000.006                       | Twelve Thousand point Zero Zero Six |

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ  
শেখ হাসিনার বাংলাদেশ সরকার

|  |                 |  |  |  |  |  |              |            |   |
|--|-----------------|--|--|--|--|--|--------------|------------|---|
|  | Site facilities |  |  |  |  |  | One          |            | point zero zero six                         |
|  |                 |  |  |  |  |  | Grand Total: | 232000.020 | Two Lakh Thirty-Two Thousand point Zero Two |

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

## Schedule of Day works

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
| 1        | ee    | ee                 | ee                  | ee               | 1                | 1.001                       | One point Zero Zero One   | 1.001                        | One point Zero Zero One    |
|          |       |                    |                     |                  |                  | <b>Grand Total:</b>         |                           | 1.001                        | One point Zero Zero One    |

This Schedule of Day works is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Schedule of Day works

| Item no. | Group | Item Code (if any) | Description of Item | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT) | Total Price in Figures (BDT) | Total Price in Words (BDT) |
|----------|-------|--------------------|---------------------|------------------|------------------|-----------------------------|---------------------------|------------------------------|----------------------------|
| 1        | ee    | ee                 | ee                  | ee               | 1                | 1.001                       | One point Zero Zero One   | 1.001                        | One point Zero Zero One    |
|          |       |                    |                     |                  |                  | <b>Grand Total:</b>         |                           | 1.001                        | One point Zero Zero One    |

This Schedule of Day works is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|--|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Unconditional Discount Form

Unconditional Discount

| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
|--|--------------------------------------|
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119533
 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00
 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

## Division-2 : Earth Work

## Bill of Quantities

| Item no. | Group      | Item Code (if any) | Description of Item                    | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                 | Total Price In Figures (BDT) | Total Price In Words (BDT)  |
|----------|------------|--------------------|--|------------------|----------|-----------------------------|---|------------------------------|---|
| 1        | Earth Work | 02-02-01           | Roadway Excavation in unsuitable soil  | Cum              | 375.000  | 200.001                     | Two Hundred point Zero Zero One           | 75000.375                    | Seventy-Five Thousand point Three Seven Five  |
| 2        | Earth Work | 02-10-01           | Construction of Soil Earthen Shoulder  | Cum              | 6497.040 | 200.001                     | Two Hundred point Zero Zero One           | 1299414.497                  | Twelve Lakh Ninety-Nine Thousand Four Hundred and Fourteen point Four Nine Seven          |
| 3        | Earth Work | 02-06-02           | Embankment Fill from Borrow pit in CAL | Cum              | 3020.630 | 250.001                     | Two Hundred and Fifty point Zero Zero One | 755160.521                   | Seven Lakh Fifty-Five Thousand One Hundred and Sixty point Five Two One                   |
|          |            |                    |  |                  |          | <b>Grand Total:</b>         |   | 2129575.393                  | Twenty-One Lakh Twenty-Nine Thousand Five Hundred and Seventy-Five point Three Nine Three |

This Division-2 : Earth Work is Electronically Signed by **Mr. nazmul** on behalf of Hassan Builders - Saleh Ahmed JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Division-2 : Earth Work

## Bill of Quantities

| Item no. | Group      | Item Code (if any) | Description of Item                    | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                 | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
|----------|------------|--------------------|--|------------------|----------|-----------------------------|---|------------------------------|--|
| 1        | Earth Work | 02-02-01           | Roadway Excavation in unsuitable soil  | Cum              | 375.000  | 150.001                     | One Hundred and Fifty point Zero Zero One | 56250.375                    | Fifty-Six Thousand Two Hundred and Fifty point Three Seven Five                  |
| 2        | Earth Work | 02-10-01           | Construction of Soil Earthen Shoulder  | Cum              | 6497.040 | 200.001                     | Two Hundred point Zero Zero One           | 1299414.497                  | Twelve Lakh Ninety-Nine Thousand Four Hundred and Fourteen point Four Nine Seven |
| 3        | Earth Work | 02-06-02           | Embankment Fill from Borrow pit in CAL | Cum              | 3020.630 | 250.001                     | Two Hundred and Fifty point Zero Zero One | 755160.521                   | Seven Lakh Fifty-Five Thousand One Hundred and Sixty point Five Two One          |
|          |            |                    |  |                  |          | <b>Grand Total:</b>         |   | 2110825.393                  | Twenty-One Lakh Ten Hundred and Twenty-Five point Nine Three                     |

This Division-2 : Earth Work is Electronically Signed by **Mr. MD ALAM** on behalf of Rana Builders (Pvt.) Ltd.

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A. Khan  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদন  
নব্বক পরিষদ ও মহানব্বক বিভাগ  
নব্বক পরিষদ ও সেন্ট মাল্লারায়  
মহানব্বকাজী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

## Division-3 : Pavement Work

## Bill of Quantities

| Item no. | Group         | Item Code (if any) | Description of Item  | Measurement Unit | Quantity  | Unit Price In figures (BDT) | Unit Price In Words (BDT)                      | Total Price In Figures (BDT) | Total Price In Words (BDT)  |
|----------|---------------|--------------------|--|------------------|-----------|-----------------------------|--|------------------------------|---|
| 1        | Pavement Work | 03-01-01           | Scarify, Mix and Recompact Existing Pavement and/or Shoulder | Sqm              | 16383.600 | 40.001                      | Forty point Zero Zero One                      | 655360.384                   | Six Lakh Fifty-Five Thousand Three Hundred and Sixty point Three Eight Four                   |
| 2        | Pavement Work | 03-01-02           | Repair of Potholes on the Existing Pavement                  | Cum              | 345.950   | 14000.001                   | Fourteen Thousand point Zero Zero One          | 4843300.346                  | Forty-Eight Lakh Forty-Three Thousand Three Hundred point Three Four Six                      |
| 3        | Pavement Work | 03-03-01           | Aggregate Base Type-I  | Cum              | 2457.540  | 6700.001                    | Six Thousand Seven Hundred point Zero Zero One | 16465520.458                 | One Crore Sixty-Four Lakh Sixty-Five Thousand Five Hundred and Twenty point Four Five Eight   |
| 4        | Pavement Work | 03-06-01 (a)       | Bituminous Prime Coat (HP)                                   | Sqm              | 16383.600 | 150.001                     | One Hundred and Fifty point Zero Zero One      | 2457556.384                  | Twenty-Four Lakh Fifty-Seven Thousand Five Hundred and Fifty-Six point Three Eight Four       |
| 5        | Pavement Work | 03-07-01 (a)       | Bituminous Tack Coat (PIW)                                   | Sqm              | 52806.400 | 50.001                      | Fifty point Zero Zero One                      | 2640372.806                  | Twenty-Six Lakh Forty Thousand Three Hundred and Seventy-Two point Eight Zero Six             |
| 6        | Pavement Work | 03-07-01 (b)       | Bituminous Tack Coat (LIW)                                   | Sqm              | 3459.500  | 40.001                      | Forty point Zero Zero One                      | 138383.460                   | One Lakh Thirty-Eight Thousand Three Hundred and Eighty-Three point Four Six                  |
| 7        | Pavement Work | 03-11-01           | Premix Bituminous Carpeting                                  | Cum              | 86.490    | 15000.001                   | Fifteen Thousand point Zero Zero One           | 1297350.086                  | Twelve Lakh Ninety-Seven Thousand Three Hundred and Fifty point Zero Eight Six                |
| 8        | Pavement Work | 03-10-02 (b)       | DBS- Wearing Course ( Plant Method)                          | Cum              | 2767.600  | 21000.001                   | Twenty-One Thousand point Zero Zero One        | 58119602.768                 | Five Crore Eighty-One Lakh Nineteen Thousand Six Hundred and Two point Seven Six Eight        |
| 9        | Pavement Work | 03-13-01           | Brick on End Edging  | L.M              | 7480.000  | 200.001                     | Two Hundred point Zero Zero One                | 1496007.480                  | Fourteen Lakh Ninety-Six Thousand AND Seven point Four Eight                                  |
|          |               |                    |  |                  |           |                             | <b>Grand Total:</b>                            | 88113454.172                 | Eight Crore Eighty-One Lakh Thirteen Thousand Four Hundred and Fifty-Four point One Seven Two |

This Division-3 : Pavement Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[Rana Builders \(Pvt.\) Ltd.](#)

Division-3 : Pavement Work

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

## Bill of Quantities

| Item no. | Group         | Item Code (if any) | Description of Item  | Measurement Unit | Quantity  | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                       | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)  |
|----------|---------------|--------------------|--|------------------|-----------|--------------------------------|--|---------------------------------|--|
| 1        | Pavement Work | 03-01-01           | Scarify, Mix and Recompact Existing Pavement and/or Shoulder | Sqm              | 16383.600 | 40.001                         | Forty point Zero Zero One                          | 655360.384                      | Six Lakh Fifty-Five Thousand Three Hundred and Sixty point Three Eight Four                        |
| 2        | Pavement Work | 03-01-02           | Repair of Potholes on the Existing Pavement                  | Cum              | 345.950   | 12000.001                      | Twelve Thousand point Zero Zero One                | 4151400.346                     | Forty-One Lakh Fifty-One Thousand Four Hundred point Three Four Six                                |
| 3        | Pavement Work | 03-03-01           | Aggregate Base Type-I  | Cum              | 2457.540  | 6000.001                       | Six Thousand point Zero Zero One                   | 14745242.458                    | One Crore Forty-Seven Lakh Forty-Five Thousand Two Hundred and Forty-Two point Four Five Eight     |
| 4        | Pavement Work | 03-06-01 (a)       | Bituminous Prime Coat (HP)                                   | Sqm              | 16383.600 | 150.001                        | One Hundred and Fifty point Zero Zero One          | 2457556.384                     | Twenty-Four Lakh Fifty-Seven Thousand Five Hundred and Fifty-Six point Three Eight Four            |
| 5        | Pavement Work | 03-07-01 (a)       | Bituminous Tack Coat (PIW)                                   | Sqm              | 52806.400 | 50.001                         | Fifty point Zero Zero One                          | 2640372.806                     | Twenty-Six Lakh Forty Thousand Three Hundred and Seventy-Two point Eight Zero Six                  |
| 6        | Pavement Work | 03-07-01 (b)       | Bituminous Tack Coat (LIW)                                   | Sqm              | 3459.500  | 50.001                         | Fifty point Zero Zero One                          | 172978.460                      | One Lakh Seventy-Two Thousand Nine Hundred and Seventy-Eight point Four Six                        |
| 7        | Pavement Work | 03-11-01           | Premix Bituminous Carpeting                                  | Cum              | 86.490    | 14500.001                      | Fourteen Thousand Five Hundred point Zero Zero One | 1254105.086                     | Twelve Lakh Fifty-Four Thousand One Hundred and Five point Zero Eight Six                          |
| 8        | Pavement Work | 03-10-02 (b)       | DBS- Wearing Course ( Plant Method)                          | Cum              | 2767.600  | 22000.001                      | Twenty-Two Thousand point Zero Zero One            | 60887202.768                    | Six Crore Eight Lakh Eighty-Seven Thousand Two Hundred and Two point Seven Six Eight               |
| 9        | Pavement Work | 03-13-01           | Brick on End Edging  | L.M              | 7480.000  | 120.001                        | One Hundred and Twenty point Zero Zero One         | 897607.480                      | Eight Lakh Ninety-Seven Thousand Six Hundred and Seven point Four Eight                            |
|          |               |                    |  |                  |           |                                | <b>Grand Total:</b>                                | 87861826.172                    | Eight Crore Seventy-Eight Lakh Sixty-One Thousand Eight Hundred and Twenty-Six point One Seven Two |

This Division-3 : Pavement Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
স্বাক্ষর পরিচালক ও পৌর মহাপ্রকৃতি  
পল্লীকাজী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119533
 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00
 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

## Division-5 : Structures

## Bill of Quantities

| Item no.            | Group           | Item Code (if any) | Description of Item                               | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                 | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
|---------------------|-----------------|--------------------|---|------------------|----------|-----------------------------|---|------------------------------|--|
| 1                   | Structures Work | 05-01-01           | Single Layer Brick Flat Soling                    | Sqm              | 375.000  | 400.001                     | Four Hundred point Zero Zero One          | 150000.375                   | One Lakh Fifty Thousand point Three Seven Five                                       |
| 2                   | Structures Work | 05-01-02 (a)       | Concrete Class as Detailed on drawings (Class-10) | Cum              | 28.130   | 6000.001                    | Six Thousand point Zero Zero One          | 168780.028                   | One Lakh Sixty-Eight Thousand Seven Hundred and Eighty point Zero Two Eight          |
| 3                   | Structures Work | 05-01-02 (b)       | Concrete Class -20 (Foundation) (Concrete Mxer)   | Cum              | 362.500  | 15000.001                   | Fifteen Thousand point Zero Zero One      | 5437500.363                  | Fifty-Four Lakh Thirty-Seven Thousand Five Hundred point Three Six Three             |
| 4                   | Structures Work | 05-02-02           | High Yield Reinforcement Bars                     | MTon             | 18.220   | 75000.001                   | Seventy-Five Thousand point Zero Zero One | 1366500.018                  | Thirteen Lakh Sixty-Six Thousand Five Hundred point Zero One Eight                   |
| <b>Grand Total:</b> |                 |                    |   |                  |          |                             |   | 7122780.784                  | Seventy-One Lakh Twenty-Two Thousand Seven Hundred and Eighty point Seven Eight Four |

This Division-5 : Structures is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Division-5 : Structures

## Bill of Quantities

| Item no.            | Group           | Item Code (if any) | Description of Item                               | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                 | Total Price In Figures (BDT) | Total Price In Words (BDT)  |
|---------------------|-----------------|--------------------|---|------------------|----------|-----------------------------|---|------------------------------|---|
| 1                   | Structures Work | 05-01-01           | Single Layer Brick Flat Soling                    | Sqm              | 375.000  | 400.001                     | Four Hundred point Zero Zero One          | 150000.375                   | One Lakh Fifty Thousand point Three Seven Five                                |
| 2                   | Structures Work | 05-01-02 (a)       | Concrete Class as Detailed on drawings (Class-10) | Cum              | 28.130   | 6000.001                    | Six Thousand point Zero Zero One          | 168780.028                   | One Lakh Sixty-Eight Thousand Seven Hundred and Eighty point Zero Two Eight   |
| 3                   | Structures Work | 05-01-02 (b)       | Concrete Class -20 (Foundation) (Concrete Mxer)   | Cum              | 362.500  | 20000.001                   | Twenty Thousand point Zero Zero One       | 7250000.363                  | Seventy-Two Lakh Fifty Thousand point Three Six Three                         |
| 4                   | Structures Work | 05-02-02           | High Yield Reinforcement Bars                     | MTon             | 18.220   | 75000.001                   | Seventy-Five Thousand point Zero Zero One | 1366500.018                  | Thirteen Lakh Sixty-Six Thousand Five Hundred point Zero One Eight            |
| <b>Grand Total:</b> |                 |                    |   |                  |          |                             |   | 8935280.784                  | Eighty-Nine Lakh Three Thousand Two Hundred and Eighty point Seven Eight Four |

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Division-5 : Structures is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও মাল্টিমিডিয়া বিভাগ  
সফটওয়্যার ও সিস্টেম মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

| Tender/Proposal Detail   |   |                            |                                   |
|--|---|----------------------------|-----------------------------------|
| Tender/Proposal ID :   | 119533  | Invitation Reference No. : | e-GP/PMP(Road)/Feni/CZ-08/2017-18 |
| Closing Date and Time :  | 12-Oct-2017 14:00   | Opening Date and Time :    | 12-Oct-2017 14:00                 |
| Procuring Entity :   | Comilla Zone  |                            |                                   |
| Brief :  | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |                            |                                   |
| <div> <a href="#">View Notice</a></div> |   |                            |                                   |

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

Hassan Builders - Saleh Ahmed JV  
(JVCA - View Details)

Division-6 : Incidental Work

## Bill of Quantities

| Item no.            | Group           | Item Code (if any) | Description of Item                           | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                      | Total Price In Figures (BDT) | Total Price In Words (BDT)  |
|---------------------|-----------------|--------------------|---|------------------|----------|-----------------------------|--|------------------------------|---|
| 1                   | Incidental Work | 06-10-01           | Traffic Sign                                  | Nos.             | 42.000   | 4500.001                    | Four Thousand Five Hundred point Zero Zero One | 189000.042                   | One Lakh Eighty-Nine Thousand point Zero Four Two                         |
| 2                   | Incidental Work | 06-10-02           | Sign Post                                     | Nos.             | 42.000   | 2500.001                    | Two Thousand Five Hundred point Zero Zero One  | 105000.042                   | One Lakh Five Thousand point Zero Four Two                                |
| 3                   | Incidental Work | 06-16-01           | Concrete Kilometer Post                       | Nos.             | 23.000   | 6000.001                    | Six Thousand point Zero Zero One               | 138000.023                   | One Lakh Thirty-Eight Thousand point Zero Two Three                       |
| 4                   | Incidental Work | 06-11-02           | Road Marking Thermoplastic Material (byspray) | Sqm              | 1122.000 | 900.001                     | Nine Hundred point Zero Zero One               | 1009801.122                  | Ten Lakh Nine Thousand Eight Hundred and One point One Two Two            |
| <b>Grand Total:</b> |                 |                    |   |                  |          |                             |  | 1441801.229                  | Fourteen Lakh Forty-One Thousand Eight Hundred and One point Two Two Nine |


This Division-6 : Incidental Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Division-6 : Incidental Work

## Bill of Quantities

| Item no.            | Group           | Item Code (if any) | Description of Item                           | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)                     | Total Price In Figures (BDT) | Total Price In Words (BDT)                             |
|---------------------|-----------------|--------------------|---|------------------|----------|-----------------------------|---|------------------------------|--|
| 1                   | Incidental Work | 06-10-01           | Traffic Sign                                  | Nos.             | 42.000   | 2000.001                    | Two Thousand point Zero Zero One              | 84000.042                    | Eighty-Four Thousand point Zero Four Two               |
| 2                   | Incidental Work | 06-10-02           | Sign Post                                     | Nos.             | 42.000   | 2500.001                    | Two Thousand Five Hundred point Zero Zero One | 105000.042                   | One Lakh Five Thousand point Zero Four Two             |
| 3                   | Incidental Work | 06-16-01           | Concrete Kilometer Post                       | Nos.             | 23.000   | 8000.001                    | Eight Thousand point Zero Zero One            | 184000.023                   | One Lakh Eighty point Zero Two Three                   |
| 4                   | Incidental Work | 06-11-02           | Road Marking Thermoplastic Material (byspray) | Sqm              | 1122.000 | 1200.001                    | One Thousand Two Hundred point Zero Zero One  | 1346401.122                  | Thirteen Lakh Four Thousand and One point One Two Two  |
| <b>Grand Total:</b> |                 |                    |   |                  |          |                             |   | 1719401.229                  | Seventeen Lakh Four Thousand and One point One Two Two |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



|  |  |  |  |  |  |  |  |  |  |                        |
|--|--|--|--|--|--|--|--|--|--|------------------------|
|  |  |  |  |  |  |  |  |  |  | One point Two Two Nine |
|--|--|--|--|--|--|--|--|--|--|------------------------|

This Division-6 : Incidental Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

|                         |  |                            |                                   |
|-------------------------|--|----------------------------|-----------------------------------|
| Tender/Proposal ID :    | 119533   | Invitation Reference No. : | e-GP/PMP(Road)/Feni/CZ-08/2017-18 |
| Closing Date and Time : | 12-Oct-2017 14:00  | Opening Date and Time :    | 12-Oct-2017 14:00                 |
| Procuring Entity :      | Comilla Zone   |                            |                                   |
| Brief :                 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraishmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |                            |                                   |

[View Notice](#)
[Save As PDF](#)
[Print](#)

### Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

| S. No. | Form Name                                | Amount (in BDT)      |
|--------|--|----------------------|
| 1      | Division-1 : General and Site Facilities | 232000.020           |
| 2      | Schedule of Day works                    | 1.001                |
| 3      | Unconditional Discount Form              | 0.000                |
| 4      | Division-2 : Earth Work                  | 2110825.393          |
| 5      | Division-3 : Pavement Work               | 87861826.172         |
| 6      | Division-5 : Structures                  | 8935280.784          |
| 7      | Division-6 : Incidental Work             | 1719401.229          |
|        | <b>Grand Total</b>                       | <b>100859334.599</b> |

### Tenderer/Consultant Name : Hassan Builders - Saleh Ahmed JV

| S. No. | Form Name                                | Amount (in BDT)     |
|--------|--|---------------------|
| 1      | Division-1 : General and Site Facilities | 123000.020          |
| 2      | Schedule of Day works                    | 1.001               |
| 3      | Unconditional Discount Form              | 0.000               |
| 4      | Division-2 : Earth Work                  | 2129575.393         |
| 5      | Division-3 : Pavement Work               | 88113454.172        |
| 6      | Division-5 : Structures                  | 7122780.784         |
| 7      | Division-6 : Incidental Work             | 1441801.229         |
|        | <b>Grand Total</b>                       | <b>98930612.599</b> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

|                         |   |                            |                                   |
|-------------------------|---|----------------------------|-----------------------------------|
| Tender/Proposal ID :    | 119533  | Invitation Reference No. : | e-GP/PMP(Road)/Feni/CZ-08/2017-18 |
| Closing Date and Time : | 12-Oct-2017 14:00   | Opening Date and Time :    | 12-Oct-2017 14:00                 |
| Procuring Entity :      | Comilla Zone  |                            |                                   |
| Brief :                 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |                            |                                   |

[View Notice](#)
[Save As PDF](#)
[Print](#)

| Form Name                                | Rana Builders (Pvt.) Ltd.<br>Amount in (BDT) | Hassan Builders - Saleh Ahmed JV<br>Amount in (BDT) |
|--|--|---|
| Division-1 : General and Site Facilities | 232000.020                                   | 123000.020  |
| Schedule of Day works                    | 1.001  | 1.001   |
| Unconditional Discount Form              | 0.000  | 0.000   |
| Division-2 : Earth Work                  | 2110825.393                                  | 2129575.393   |
| Division-3 : Pavement Work               | 87861826.172                                 | 88113454.172  |
| Division-5 : Structures                  | 8935280.784                                  | 7122780.784   |
| Division-6 : Incidental Work             | 1719401.229                                  | 1441801.229   |
| Grand Total                              | 100859334.599                                | 98930612.599  |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পৌর পরিচালক, বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation   | Measure of Rating                                | Past Performance Rating |
|--------|---|--|-------------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years   | No. of Court Cases                               | No Case filed           |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases                               | No Case won             |
| 2      | Debarred by PE(s) during last 5 years   | Year Counting Backward from IFT Publication Date | none                    |
| 3      | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years   | No. of Contracts                                 | none                    |
| 4      | Total number of Completed Contracts during last 5 years   | No. of Contracts                                 | 75.000                  |
| 5      | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 10.000                  |
| 6      | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years   | No. of Contracts                                 | 0.000                   |
| 7      | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years  | No. of Contracts                                 | 0.000                   |
| 8      | Declared Insolvent or Bankrupt within last 5 years  | Year Counting Backward from IFT Publication Date | Never bankrupt          |
| 9      | Total Turnover of last five (5) years   | (In BDT)   | 6800000000.00           |

## Declaration

| Description  | Response |
|--|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation   | Measure of Rating  |
|--------|---|--------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years | No. of Court Cases |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases |

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

|   |   |  |                |
|---|---|--|----------------|
| 2 | Debarred by PE(s) during last 5 years   | Year Counting Backward from IFT Publication Date | none           |
| 3 | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years   | No. of Contracts                                 | none           |
| 4 | Total number of Completed Contracts during last 5 years   | No. of Contracts                                 | 57.000         |
| 5 | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000          |
| 6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years   | No. of Contracts                                 | 0.000          |
| 7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years  | No. of Contracts                                 | 0.000          |
| 8 | Declared Insolvent or Bankrupt within last 5 years  | Year Counting Backward from IFT Publication Date | Never bankrupt |
| 9 | Total Turnover of last five (5) years   | (In BDT)   | 9562103547.37  |

Declaration

| Description  | Response |
|--|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4' | I Agree  |

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 নতুন পরিদপ্তর ও মহাপ্রকৃত বিভাগ  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকৃত  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকৃত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

| Tender/Proposal Detail      |   |
|-----------------------------|---|
| Tender/Proposal ID :        | 119533  |
| Closing Date and Time :     | 12-Oct-2017 14:00   |
| Procuring Entity :          | Comilla Zone  |
| Brief :                     | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18. |
| Invitation Reference No. :  | e-GP/PMP(Road)/Feni/CZ-08/2017-18   |
| Opening Date and Time :     | 12-Oct-2017 14:00   |
| <a href="#">View Notice</a> |   |

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.1 Qualification Information of the Tenderer   |  |                                  |            |                 |                      |  |   |
|---|--|----------------------------------|------------|-----------------|----------------------|--|---|
| Description   |  |                                  |            |                 |                      | Tenderer's Response                              |   |
| 1. Name of the Tenderer / JVCA Partner:   |  |                                  |            |                 |                      | Hassan Builders - Saleh Ahmed JV                 |   |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               |  |                                  |            |                 |                      | hbsa2017@yahoo.com                               |   |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] |  |                                  |            |                 |                      | 15years  |   |
| 4.2 Specific Experience in Construction Works of Tenderer                             |  |                                  |            |                 |                      |  |   |
| Contract No.  | Name of Contract   | Role in Contract                 | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail | Brief description with justifications of the similarity compared to the PE's requirements |
| e-GP/PMP/Road/ACE/Comilla/DBSW/2016-2017/01 (ID: 62943)                               | Providing DBS-WC and construction of paved shoulder including DBS-WC from Ch. 01+875 to Ch. 19+050 of Feni-Noakhali Road (N-104) under Feni Road Division during the year 2016-2017. | Prime Contractor                 | 16/10/2016 | 17/04/2017      | 304080531.080        | Executive Engineer, RHD Feni Road Division, Feni | copy enclosed   |
| 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]                     |  |                                  |            |                 |                      |  |   |
| Financial Year  |  | Amount (Taka or Equivalent Taka) |            |                 |                      |  |   |
| 2012-2013 to 2015-2016  |  | 6800000000.000                   |            |                 |                      |  |   |


## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

| S. No. | Mapped Document Name                           | File Name                             | File Size(In Kb) | Action                   |
|--------|--|---------------------------------------|------------------|--------------------------|
| 1      | Financial Capacity Certificates (ITT 16)       | Credit Line ID-119533 SA.pdf          | 314.93           | <a href="#">Download</a> |
| 2      | General Experience Certificates (ITT 15.1(a))  | General Experience of Last 10 yrs.rar | 1266.75          | <a href="#">Download</a> |
| 3      | General Experience Certificates (ITT 15.1(a))  | 19 HB 10 years General Exp.pdf        | 131.25           | <a href="#">Download</a> |
| 4      | Specific Experience Certificates (ITT 15.1(b)) | Sp HB Feni 30.40Cr...pdf              | 226.28           | <a href="#">Download</a> |
| 5      | Specific Experience Certificates (ITT 15.1(b)) | HB Sp Lalmai 24.21Cr...pdf            | 140.20           | <a href="#">Download</a> |
| 6      | Valid Trade License (ITT 25.1.(f))             | Trade Lince_SA_2017-2018.pdf          | 612.32           | <a href="#">Download</a> |

  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর  
 বাংলাদেশ সরকার





|    |  |                                   |         |  |
|----|--|-----------------------------------|---------|--|
| 7  | Valid Trade License (ITT 25.1.(f))                             | HB Trade Licnece 16-17(1).jpg     | 397.50  |  Download    |
| 8  | TIN Certificate (ITT 25.1(g))                                  | Incom Tax Certificate (SA).jpg    | 799.77  |  Download   |
| 9  | TIN Certificate (ITT 25.1(g))                                  | TIN.jpg                           | 932.72  |  Download   |
| 10 | VAT Certificate (ITT 25.1(g))                                  | VAT Certificate (SA).jpg          | 1733.81 |  Download   |
| 11 | VAT Certificate (ITT 25.1(g))                                  | HB VAT 11disit.jpg                | 1287.44 |  Download   |
| 12 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment_Certir_2016-17_SA.pdf     | 1572.49 |  Download   |
| 13 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment_Certir_2016-17(1)_SAPDF   | 1524.50 |  Download   |
| 14 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | WC_SA_RHD_FENI.jpg                | 427.54  |  Download   |
| 15 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_SA_16-17_FP_1451.57.jpg        | 422.98  |  Download   |
| 16 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 20 Payment TURN OVER...xlsx       | 20.63   |  Download   |
| 17 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | SA5Years Turn Over(2).xls         | 30.13   |  Download   |
| 18 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 28 Payment 16-17.pdf              | 1973.32 |  Download   |
| 19 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | C.Cert._SA(2).rar                 | 2409.88 |  Download   |
| 20 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | C.Cert._SA(3).rar                 | 1347.10 |  Download   |
| 21 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | C.Cert._SA(1).rar                 | 2654.00 |  Download   |
| 22 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | TO_SA_16-17(2).rar                | 2597.67 |  Download   |
| 23 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | TO_SA_16-17(3).rar                | 2160.73 |  Download   |
| 24 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | TO_SA_16-17(1).rar                | 1533.07 |  Download  |
| 25 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | CF-SA-108691.jpg                  | 424.71  |  Download |
| 26 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | CF-SA-108671.jpg                  | 417.50  |  Download |
| 27 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 18_PAYMENT 14-15.zip              | 1600.73 |  Download |
| 28 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | ACTO-SA-PW.pdf                    | 1478.92 |  Download |
| 29 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | ACTO-SA-RW.pdf                    | 1127.19 |  Download |
| 30 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | ACTO-SA-SW.pdf                    | 460.09  |  Download |
| 31 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | ACTO-SA-EW.pdf                    | 2358.06 |  Download |
| 32 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (8).jpg                 | 653.49  |  Download |
| 33 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (6).jpg                 | 1011.19 |  Download |
| 34 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (7).jpg                 | 917.18  |  Download |
| 35 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (5).jpg                 | 605.61  |  Download |
| 36 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (4).jpg                 | 1017.40 |  Download |
| 37 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (2).jpg                 | 2000.01 |  Download |
| 38 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (3).jpg                 | 1935.99 |  Download |
| 39 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | AACT 2017 (1).jpg                 | 2430.99 |  Download |
| 40 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 40. PC_BWDB_FENI_14-15_533(f).jpg | 550.68  |  Download |
| 41 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 22. PC_BWDB_COX_14-15_69.jpg      | 555.82  |  Download |
| 42 | Average Annual Construction Turnover Certificate               | 19. PC_LGED_SONAGAZI_14-15_2.jpg  | 508.30  |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিভাগ  
 নতুন পরিচয় ও সোহ মর্যাদা  
 বাংলাদেশ সরকার



|    | (ITT 31.1(c))  |                                     |         |  Download   |
|----|--|-------------------------------------|---------|---|
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 16. PC_RHD_LXPUR_14-15_286.jpg      | 519.63  |  Download  |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 17. PC_RHD_FENI_14-15_677(f).jpg    | 808.42  |  Download  |
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 18. PC_RHD_FENI_12-13_48(f).jpg     | 905.53  |  Download  |
| 46 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | 15. PC_RHD_SYLHET_12-13_315.jpg     | 756.86  |  Download  |
| 47 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_RHD_SYLHET_12-13_315.jpg         | 756.86  |  Download  |
| 48 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_LGED_SONAGAZI_14-15_2.jpg        | 508.30  |  Download  |
| 49 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_RHD_FENI_12-13_48.jpg            | 824.08  |  Download  |
| 50 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_RHD_FENI_14-15_677_18.jpg        | 821.26  |  Download  |
| 51 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_RHD_LXPUR_14-15_286_52.jpg       | 519.63  |  Download  |
| 52 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_DNCC_14-15_138.jpg               | 493.92  |  Download  |
| 53 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_FP_15_16_813.pdf                 | 58.59   |  Download  |
| 54 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_BWDB_BHOLA_14-15_2787.jpg        | 408.16  |  Download  |
| 55 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_BWDB_CTG_12-13_783.jpg           | 592.42  |  Download  |
| 56 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_BWDB_FENI_12-13_1094.jpg         | 643.89  |  Download  |
| 57 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_14-15.rar                        | 2289.56 |  Download  |
| 58 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_15_16_DP_157_98.jpg              | 479.42  |  Download  |
| 59 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_13-14.rar                        | 2671.84 |  Download  |
| 60 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_14_15 (1).pdf                    | 2001.95 |  Download  |
| 61 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_12-13.rar                        | 1635.29 |  Download  |
| 62 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_12_13 (2).pdf                    | 1274.80 |  Download  |
| 63 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | PC_12_13 (1).pdf                    | 2702.55 |  Download  |
| 64 | -  | LC Copy for Batching Plant (SA).pdf | 1955.14 |  Download  |
| 65 | -  | Work in Hand (SA).doc               | 42.45   |  Download  |
| 66 | -  | HB ITT 44.2 -1....xls               | 33.56   |  Download  |
| 67 | -  | TENDER CAPACITY....docx             | 14.52   |  Download  |
| 68 | -  | SA TENDER CAPACITY...docx           | 14.67   |  Download  |
| 69 | -  | 43. Equipment List.zip              | 1115.56 |  Download  |
| 70 | -  | Audit_Report_16-17(1).rar           | 2409.59 |  Download  |
| 71 | -  | Audit_Report_16-17(2).rar           | 2596.70 |  Download  |
| 72 | -  | Audit_Report_16-17(3).rar           | 1462.88 |  Download  |
| 73 | -  | HB Auditors Report 2012-2016.zip    | 1715.98 |  Download  |
| 74 | -  | SA Audit Report 2014.zip            | 1171.48 |  Download  |
| 75 | -  | SA Audit Report 2011.zip            | 1303.82 |  Download  |
| 76 | -  | SA Audit Report 2012.zip            | 1251.46 |  <p>কাজী আব্দুল আল-মামুন<br/>মোহাম্মাদ<br/>পবিত্রনগর ও মহাপ্রকৃত বিভাগ<br/>পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃত<br/>পল্লী পরিদপ্তরী বাংলাদেশ সরকার</p> |
| 77 | -  | SA Audit Report 2013.zip            | 1258.34 |   |
| 78 | -  | Empolyee List-SA.pdf                | 104.13  |   |



|    |  |                        |         |  |
|----|--|------------------------|---------|--|
| 79 | -  | Key Person (SA).rar    | 2308.91 |  Download  |
| 80 | -  | Plant Location.pdf     | 57.01   |  Download |
| 81 | -  | HB-SA Deed 119533.pdf  | 227.23  |  Download |
| 82 | Financial Capacity Certificates (ITT 16) | HB Liquid 119533...jpg | 2439.26 |  Download |

### Rana Builders (Pvt.) Ltd.

#### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

| Description   | Tenderer's Response      |
|---|--------------------------|
| 1. Name of the Tenderer / JVCA Partner:   | Rana Builders (Pvt) Ltd  |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | ranabuilders55@yahoo.com |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | 25years                  |

#### 4.2 Specific Experience in Construction Works of Tenderer

| Contract No.   | Name of Contract   | Role in Contract | Award date | Completion date | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail                     | Brief description with justifications of the similarity compared to the PE's requirements |
|--|--|------------------|------------|-----------------|----------------------|--|---|
| ADP/ACE/Comilla/LNKDBC Road/2014-15/10, Tender ID: 12399 | Widening of Embankment with Strengthening of Pavement, DBS Wearing Course, Construction of Culvert and Protective work by Retaining wall, CC Block Matressing from Ch. 0+000 to Ch: 31+400 of Joyanal Abedin Bhuiyan Road (Laksham-Doulotgonj-Nangolkot-Kodialia-Dalua-Chewera Bazar Road under Road Division Comilla during the year 2014-2015. | Prime Contractor | 05/01/2015 | 23/06/2016      | 369223093.210        | K.M. Atiqul Hoque Superintending Engineer, RHD Road Circle, Comilla. | copy enclosed   |


#### 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

| Financial Year         | Amount (Taka or Equivalent Taka) |
|------------------------|----------------------------------|
| 2012-2013 to 2015-2016 | 12400000000.000                  |


#### This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

| S. No. | Mapped Document Name   | File Name  | File Size(In Kb) | Action   |
|--------|--|--|------------------|--|
| 1      | Financial Capacity Certificates (ITT 16)                       | RBL Liquid 119533.pdf                                | 77.58            |  Download |
| 2      | General Experience Certificates (ITT 15.1(a))                  | Sp BISIC 9.64Cr.pdf                                  | 90.95            |  Download |
| 3      | Specific Experience Certificates (ITT 15.1(b))                 | Sp Nangolkot 36.92Cr...pdf                           | 55.93            |  Download |
| 4      | Valid Trade License (ITT 25.1.(f))                             | Trade License RBL 2016-2017...pdf                    | 457.66           |  Download |
| 5      | TIN Certificate (ITT 25.1(g))                                  | TIN Letest IMG_20170510_0014.pdf                     | 978.97           |  Download |
| 6      | VAT Certificate (ITT 25.1(g))                                  | RBL VAT.jpg  | 620.55           |  Download |
| 7      | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 105 to 115 P 2016-2017...pdf | 1690.69          |  Download |
| 8      | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 75 to 90 P 2016-2017...pdf   | 2767.92          |  Download |
| 9      | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 91 to 104 P 2016-2017...pdf  | 2595.50          |  Download |
| 10     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 46 to 60 P 2016-2017...pdf   | 2239.43          |  Download |
| 11     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 61 to 74 P 2016-2017...pdf   | 2215.80          |  Download |
| 12     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 17 to 32 P 2016-2017...pdf   | 2703.97          |  Download |
| 13     | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 33 to 45 P 2016-2017...pdf   | 2524.76          |  Download |
| 14     | Average Annual Construction Turnover Certificate               | Payment Certificate RBL 01 to 16 P 2016-2017...pdf   | 2579.11          |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

|    | (ITT 31.1(c))  |   |         |  Download    |
|----|--|---|---------|--|
| 15 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 2016-2017.Part 04.pdf       | 260.54  |  Download   |
| 16 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 2016-2017.Part 03.pdf       | 865.04  |  Download   |
| 17 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 25 to 32 P 2011-2012..pdf   | 1448.37 |  Download   |
| 18 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 58 to 69 P 2011-2012..pdf   | 2604.76 |  Download   |
| 19 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 11 P 2011-2012..pdf   | 2060.91 |  Download   |
| 20 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 12 to 24 P 2011-2012..pdf   | 2252.97 |  Download   |
| 21 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 75 to 84 P 2012-2013..pdf   | 1606.21 |  Download   |
| 22 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 85 to 91 P 2012-2013..pdf   | 867.64  |  Download   |
| 23 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 16 to 26 P 2012-2013..pdf   | 1645.76 |  Download   |
| 24 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 27 to 37 P 2012-2013..pdf   | 1630.68 |  Download   |
| 25 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 38 to 48 P 2012-2013..pdf   | 2255.31 |  Download   |
| 26 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 49 to 61 P 2012-2013..pdf   | 2656.06 |  Download   |
| 27 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 121 to 130 P 2013-2014..pdf | 1318.58 |  Download   |
| 28 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 15 P 2012-2013..pdf   | 1989.27 |  Download   |
| 29 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 78 to 94 P 2013-2014..pdf   | 1945.93 |  Download |
| 30 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 95 to 107 P 2013-2014..pdf  | 2329.04 |  Download |
| 31 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 108 to 120 P 2013-2014..pdf | 2317.15 |  Download |
| 32 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 37 to 50 P 2013-2014..pdf   | 2334.38 |  Download |
| 33 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 51 to 62 P 2013-2014..pdf   | 2243.35 |  Download |
| 34 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 63 to 77 P 2013-2014..pdf   | 1790.63 |  Download |
| 35 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 13 P 2013-2014..pdf   | 2389.34 |  Download |
| 36 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 14 to 22 P 2013-2014..pdf   | 1520.72 |  Download |
| 37 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 23 to 36 P 2013-2014..pdf   | 2421.66 |  Download |
| 38 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 131 to 142 P 2014-2015..pdf | 1201.22 |  Download |
| 39 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 92 to 104 P 2014-2015..pdf  | 2024.20 |  Download |
| 40 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 105 to 117 P 2014-2015..pdf | 2348.62 |  Download |
| 41 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 118 to 130 P 2014-2015..pdf | 1735.46 |  Download |
| 42 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 52 to 63 P 2014-2015..pdf   | 2291.85 |  Download |
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 64 to 78 P 2014-2015..pdf   | 1739.99 |  Download |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 79 to 91 P 2014-2015..pdf   | 2331.65 |  Download |
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 01 to 13 P 2014-2015..pdf   | 2164.03 |  Download |
| 46 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate RBL 14 to 25 P 2014-2015..pdf   | 2199.72 |  Download |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও ব্যবস্থাপক বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 119533 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-08/2017-18  
**Closing Date and Time :** 12-Oct-2017 14:00 **Opening Date and Time :** 12-Oct-2017 14:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

[View Notice](#)

| Package No                      | Package Description   |
|---------------------------------|---|
| e-GP/PMPRoad/Feni/CZ-05/2017-18 | PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18. |

[Hassan Builders - Saleh Ahmed JV](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

| 4.7  |                               |                                  |  |
|--|-------------------------------|----------------------------------|--|
| Item of Equipment  | Condition                     | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
| Hot Mx Plant (Asphalt Batching Plant)                                | Good                          | Owned                            | Owned  |
| Vibratory Roller, 8-10Ton  | Good                          | Owned                            | Owned  |
| Pneumatic Tire Roller  | Good                          | Owned                            | Owned  |
| Spelt tinisher / Spelt Paver   | Good                          | Owned                            | Owned  |
| Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator | Good                          | Owned                            | Owned  |
| Air Compressor   | Good                          | Owned                            | Owned  |
| Excavator  | Good                          | Owned                            | Owned  |
| Dump Trucks 6-10Ton  | Good                          | Owned                            | Owned  |
| Mixture Machine  | Good                          | Owned                            | Owned  |
| Bitumen Reservoir with heating arrangement / Dicanter                | Good                          | Owned                            | Owned  |
| 5.   |                               |                                  |  |
| Elements of Activity   | Brief description of Activity |                                  |  |
| N/A  | N/A                           |                                  |  |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

| S. No. | Mapped Document Name    | File Name            | File Size(In Kb) | Action                   |
|--------|-------------------------|----------------------|------------------|--------------------------|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan 119533.xls | 41.08            | <a href="#">Download</a> |

[Rana Builders \(Pvt.\) Ltd.](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed

AAH

কাজী আব্দুল আল-মামুন  
 মোরামার  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

| Item of Equipment  | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|--|-----------|----------------------------------|--|
| Hot Mix Plant (Asphalt Batching Plant)                               | Good      | Owned                            | Owned  |
| Vibratory Roller, 8-10Ton  | Good      | Owned                            | Owned  |
| Pneumatic Tire Roller  | Good      | Owned                            | Owned  |
| Spelt tmisher / Spelt Paver  | Good      | Owned                            | Owned  |
| Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator | Good      | Owned                            | Owned  |
| Air Compressor   | Good      | Owned                            | Owned  |

5.

| Elements of Activity | Brief description of Activity |
|----------------------|-------------------------------|
| N/A                  | N/A                           |

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.


| S. No. | Mapped Document Name    | File Name            | File Size(In Kb) | Action   |
|--------|-------------------------|----------------------|------------------|--|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan 119533.xls | 41.08            |  Download |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 সড়ক পরিবহন ও মরাদ্দক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার