Tender Evaluation Report 1 11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18
Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PVP yvorlgs for .repain'ng eﬁsﬁng pavejment and p!'oviding DBS Wearing Course from Ch.4+000 tg Ch 22+7OO of Feni Sadar

(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.
L= View Notice
Eligibility Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-05/2017-18

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni

1S§dar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
pistve Bucget Type e Estimaten
Approved Revenue Approved
Criteria Hassan Builders - Saleh Ahmed JV Rana Builders (Pwvt.) Ltd.

Tender Validity Yes Yes
Tender Security Yes Yes
JVCAPartner's Information given or not (If any) Yes NA
Joint Venture Agreement Yes NA
Subcontractor's Information given or not (If any) NA NA
Tender Contents Yes Yes
Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes
Trade license or Equivalent Yes Yes
Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes
Litigation History No No
Solvency Yes Yes
Country of Origin Yes Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes
Accepted in preliminary Evaluation Yes Yes

\
The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under g}%

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

that no substantial or important information has been omitted. ’ ‘A_‘A/PA/_‘/
TEC Members o W
ve Ok adandid
T g
"

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=119533&lotId=198003&isview=y&stat=eval&sign=y&in=y&evalCount=0 1/ ¢u




Tender Evaluation Report 1

11/25/2017

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation 13 Nov2017 23:48 14 Nov2017 16:16 14 Nov2017 12:58
Report 1 On
Comments Signed Signed Signed
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Tender Evaluation Report 2 11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18
Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00
Procuring Entity : Comilla Zone
Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar

’ (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

L= View Notice
Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
: Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method

Procurement Plan ‘

Approval Budk Approval Status of
Status L Official Estimates
Approved Revenue Approved
Criteria
Conformity of EIC igirﬂm;ngf Adequacy
N T e o Tenderer's = Tenderer's Tur . Liquid the of Evaluation

Asset Scheduledof ~_Materials,  po ool status

Qualification | Experience .
Requirements = Proposal

and Services
Hassan Builders - Saleh Ahmed JV Yes Yes Yes Yes Yes Yes Yes Technicallly
Responsive
Rana Builders (Pwvt.) Ltd. Yes Yes Yes Yes Yes Yes Yes "?rechmcallly
esponsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Cor g l\z ! A 9 g
Signed Tender Evaluation | 13 Nov2017 23:49 14 Nov2017 16:17 14 Nov2017 13:00
Report 2 On 3 Q a h 9
Comments Signed Signed Signed
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Tender Evaluation Report 2 11/25/2017
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Tender Evaluation Report 3 11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18
Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00
Procuring Entity : Comilla Zone
Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar

’ (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

L= View Notice
Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
: Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method

| Procurement Plan ‘

Approval Budk Approval Status of
Status 1872 Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount %of Deviaiton
L1 Hassan Builders - Saleh Ahmed JV (Winner) 96166045.580 98930612.599 -2764567.019 -2.875
L2 | RanaBuilders (Pvt.) Ltd. 96166045.580 100859334.599 -4693289.019 -4.881

Evaluation Report Footer

Post Qualification
Name of Tenderer/Consultant Status
Hassan Builders - Saleh Ahmed JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member g'}\% Nl-/
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Cor M/“”
Signed Tender Evaluation 14 Nov2017 16:31 14 Nov2017 16:55 14 Nov2017 16:55 i L
ve Ok adandid
"':E" ]
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https://www.eprocure.gov.bd/officer/TER3.jsp?tenderid=119533&lotId=198003&isview=y&rId=112274&in=y&evalCount=0 2/ 2u



Tender Evaluation Report 3 11/25/2017

Report 3 On
Comments Signed Signed ok

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Tender Evaluation Report 4 11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00
Procuring Entity : Comilla Zone
Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar

’ (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

L= View Notice
Final Evaluation Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
: Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni

Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year

2017-18.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status L Official Estimates
Approved Revenue Approved
Name of Tenderer/Consultant Recommended for Award
Hassan Builders - Saleh Ahmed JV
Post Qualification Report Clarification on Tenders
View Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone COffice of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation | 14 Nov2017 17:34 14 Nov2017 18:02 14 Nov2017 16:57
Report 4 On
Comments Signed Signed Signed

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,

14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Syl
A —
oo s

ot
TR

https://www.eprocure.gov.bd/officer/TER4.jsp?tenderid=119533&lotId=198003&isview=y&rId=1122748&in=y&evalCount=0

7] v



List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 11/25/2017

P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

List of Tenderers/Consultants for seeking clarification Za GoBack

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18
Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00
Procuring Entity : Comilla Zone
Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-
) Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.
el View Notice
S. No. List of Tenderers Clarification Status Action
1 Hassan Builders - Saleh Ahmed JV - View Evaluation Status
(JVCA- View Details)
2 Rana Builders (Pwt.) Ltd. - View Evaluation Status
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
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Opening Reports

11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40

Opening Report

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18
Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00
Procuring Entity : Comilla Zone
Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-
) Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.
el View Notice
Package No. : e-GP/PMPRoad/Feni/CZ-05/2017-18
Package Description : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar

Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Form Name
Tenderer Information Form (e-PW3-2) - Part - 1

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3
e-Tender Submission Letter (Form e-PW3-1)
Tenderer Information Form (e-PW3-2) - Part - 4
Subcontractor Information (Form e-PW3-3)
Personnel Information (Form e-PW3-4)

Past Performance Evaluation and rating matrix for different aspects

Action

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Lot No. : 01

Lot Description : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

TOR1 MView

TOR2 View

Form Name
Division-1 : General and Site Facilities
Schedule of Day works
Unconditional Discount Form
Division-2 : Earth Work
Division-3 : Pavement Work
Division-5 : Structures
Division-6 : Incidental Work
Grand Summary

Action

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Comparative Report

Individual Report |
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Tender/Proposal Opening Report 1 11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18
Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00
Procuring Entity : Comilla Zone
Brief - PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar

' (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

4 View Notice

Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender/Proposal Package No.and  e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
Description : Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.
Procurement Data
Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status
Name: Obaidul Quader Approved
Designation:  Mnister
Role: Mnister

Office Name: Comilla Zone
Organization: Roads & Highways Department (RHD)

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date
The Daily lttefaq 15-Sep-2017
The Daily Bhorer Dak 15-Sep-2017
The Dhaka Tribune 16-Sep-2017
The Daily Shironam 14-Sep-2017

Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
13-Sep-2017 19:00 12-Oct-2017 14:00

Opening Date and Time
Original Date and Time
12-Oct-2017 14:00

Tender/Proposal Document \ ‘Z
Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substitut
2 2 0 153 Q a r‘ 5

TOC Members m
™ -wm

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=119533&lotId=198003&frm=eval 1wy 2u



Tender/Proposal Opening Report 1 11/25/2017

Committee Members Md. Shahabuddin Khan Shoaib Ahmed
Committee Role Chairperson Member
Designation Additional Chief Engineer Superintending Engineer
PE Office Comilla Zone Comilla Zone
Bectronically Signed TOROn | 12 Oct 2017 15:49 12 Oct 2017 15:52
Comments Signed Signed
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Tender Opening Report 2

11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40

Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID :
Closing Date and Time :
Procuring Entity :

Brief :

Tender Opening Report 2

Ministry Name :
Organization/Agency Name :

Tender Package No. and Description

Lot No. and Description :

119533
12-Oct-2017 14:00
Comilla Zone

A Welcome, MD. Nazul Islam | @ Logout

&, Print

Invitation Reference No. :
Opening Date and Time :

View All Notifications
/- Save AsPDF <@ Go Back to Dashboard

e-GP/PMP(Road)/Feni/CZ-08/2017-18
12-Oct-2017 14:00

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

Ministry of Road Transport and Bridges
Roads & Highways Department (RHD)

Road Division in the year 2017-18.

Division Name :

Procuring Entity :

Comilla Zone

4 View Notice

Road Transport and Highways Division

e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni

01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year

2017-18.
Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date
13-Sep-2017 19:00 12-Oct-2017 14:00 12-Oct-2017 14:00 09-Feb-2018
Tender Document
Documents Sold Nos. of Submissions Nos. Withdrawn
2 2 0
S. No Name of Tenderer/ = Date and Time of =~ Tender Security = Tender Security = Name of Bank & Branch,
T Consultant Submission Type Amount Date of Issue
1 Hassan Builders - 12-Oct-2017 Bank Guarantee 2500000.00 | Bank: Bank Asia Limited
Saleh Ahmed JV 11:17 Branch: BAL_Feni Branch
(JVCA - View Details) 26-Sep-2017 11:00
2 Rana Builders (Pvt.) 11-Oct-2017 Bank Guarantee 2500000.00 | Bank: Bank Asia Limited
Ltd. 17:49 Branch: BAL_Comilla
Branch
08-Oct-2017 13:35
Official Cost Estimate (In BDT)
96166045.580
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Percentage Discount in
No LD CACT Discount (% Amount
1 | Hassan Builders - Saleh 98930612.599 0.000 0.000
Ahmed JV
2 | Rana Builders (Pwt.) Ltd. 100859334.599 0.000 0.000
Opening Report Footer
TOC Members
Committee Members Md. Shahabuddin Khan Shoaib Ahmed
Committee Role Chairperson Member
Designation Additional Chief Engineer Superintending Engineer
PE Office Comilla Zone Comilla Zone

Tender Security Validity Date
09-Mar-2018

Nos. Substituted / Modified
1
Tender
Validity upto
(Date)
09-Feb-2018

Tender Security
Valid upto (Date)

09-Mar-2018

09-Mar-2018 09-Feb-2018

Quoted Amount (in BDT) with
Discount
98930612.599

100859334.599

g}%wut
oo

s
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Tender Opening Report 2

11/25/2017

Blectronically Signed TOROn | 12 Oct 2017 15:50 12 Oct 2017 14:13
Comments Signed Signed
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Individual Report 11/25/2017

P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-1 : General and Site Facilities

Bill of Quantities

Unit Price R Total Price q
Cod Unit Price Total Price
u::‘ ey m??any) 02 2D L Measlljlrrlﬁment BIEIL] In figures In Words (BDT) In Figures In Words (BDT)
(BOT) (BDT)
1 General and 01-02-04 Provision Maintenance and LS 1,000 5000.001 F'V.e tThZ:us;gd 5000.001 Five Thousand point
Site Facilities e Removal of Sign Boards - : : pocr):g o zero : Zero Zero One
9 General and 01-02-05 Provision and Maintenance of Month 6.000 500.001 H\/i?“HZLg:drggr 3000.006 Three Thousand point
Site Facilities el Suney Equipment : ’ %%e 0 £ero : Zero Zero Six
Five Hundred ]
General and : Three Thousand point
3 Site Facilities 01-02-07 | Progress Photograph Month 6.000 500.001 %c:]lgt Zero Zero 3000.006 Zero Zero Six
General and 03 Provide and Removwe Site One Lakh point One Lakh point Zero
4 Site Facilities 01-03-01 Laboratory &Equipment LS 1.000 | 100000.001 Zero Zero One 100000.001 Zero One
Two Thousand
General and - ] Twelve Thousand
5 Site Facilities 01-03-02 | Maintain Site Laboratory Month 6.000  2000.001 g;lgt Zero Zero 12000.006 point Zero Zero Six
One Lakh Twenty-
Grand Total: 123000.020 | Three Thousand point
Zero Two
This Division-1 : General and Site Facilities is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV
Rana Builders (Pvt.) Ltd.
Division-1 : General and Site Facilities
Bill of Quantities
Unit Price o s Total Price q
Unit Price Total Price
n:om Eiety Ite('rrfnacn?/)de D e Measll:rzﬁment CrEily Infigures InWords In Agures InWords
: n Words (BDT) n Words (BDT)
(80T ( (80T (
1 General and 01-02-04 Provision Maintenance and LS 1.000 5000.001 Fiviit'l';orusgrd 5000001 Five Thousand point
Site Facilities e Removal of Sign Boards : : : 2;6 €10 Z€ro : Zero Zero One
2 General and 01-02-05 Provision and Maintenance of Month 6000 2000.001 Twp tTZhousZaend 12000.006 Twelve Thousand
Site Facilities e Sunvey Equipment n : : poz'g £r0 zero : point Zero Zero Six
General and Py Five Hundred point Thi \
3 Site Fadilities 01-02-07 | Progress Photograph Month 6.000 500.001 7610 Z6ro One 3000.006 poi g_}%y\ﬂ-ﬂ—/
General and 02 Provide and Remowe Site Two Lakh point Tw
4 Site Facilities 01-03-01 Laboratory &Equipment LS 1.000 | 200000.001 Zero Zero One 200000.001 Zel \A‘W/‘/
Two Thousand
5 | Generaland 14 03 05 | Maintain Site Laboratory Month 6000 2000001 pointZeroZero | 12000006 1w -
ve Ok adandid
,,,;E.. poa]
"e
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Individual Report 11/25/2017

OIS 1 aunuss PUIILLSIU 2510 UIA
One

Two Lakh Thirty-Two
Grand Total: 232000.020 | Thousand point Zero
Two

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
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Individual Report 11/25/2017

P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Schedule of Day works

Item Group Item Code (if Description of Measurement  Nominal Unit Price in Figures = Unit Price in Words = Total Price in Figures = Total Price in Words

no. any) Item Unit Quantity (BDT) (BDT) (BDT) (BDT)
1 ce ce ce ce 1 1.001 One point Zero Zero 1.001 One point Zero Zero
One One
Grand Total: 1001 | JNe point Zero Zero

This Schedule of Dayworks is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.
Schedule of Day works

ltem Group Item Code (if Description of Measurement  Nominal Unit Price in Figures = Unit Price in Words = Total Price in Figures = Total Price in Words
no. any) ltem Unit Quantity (BDT) (BDT) (BDT) (BDT)
1 ce ce ce ce 1 1.001 One point Zero Zero 1.001 One point Zero Zero
One One
Grand Total: 1.001 One point Zero Zero
One
This Schedule of Dayworks is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
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Individual Report 11/25/2017

P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.
Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%9 [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pw.) Ltd.
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Individual Report

11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40

Individual Report

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID:
Closing Date and Time :
Procuring Entity :

Brief :

Package No

e-GP/PMPRoad/Feni/CZ-05/2017-18

Bill of Quantities

tem ltem
= Group Code (if
. any)
Earth
1 Work 02-02-01
Earth
2 Work 02-10-01
Earth
3 Work 02-06-02

This Division-2 : Earth Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Bill of Quantities

ltem Item
:o Group = Code (if
. any)
Earth
1 Work 02-02-01
Earth
2 Work 02-10-01
Earth
3 Work 02-06-02

119533

12-Oct-2017 14:00

Comilla Zone

Invitation Reference No. :
Opening Date and Time :

e-GP/PMP(Road)/Feni/CZ-08/2017-18
12-Oct-2017 14:00

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

Package Description

=l View Notice

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar

Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Description of item

Roadway Excavation
in unsuitable soil

Construction of Soil
Earthen Shoulder

Embankment Fill from
Borrow pitin CAL

Description of ltem

Roadway Excavation in

unsuitable soil

Construction of Soil
Earthen Shoulder

Embankment Fill from
Borrow pitin CAL

Measurement

Unit

Cum

Cum

Cum

Measurement

Cum

Cum

Cum

Unit

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-2 : Earth Work

Unit
Price
Quantity In
figures

(BDT)

375.000 | 200.001

6497.040 | 200.001

3020.630 | 250.001

Unit Price
In Words (BDT)
Two Hundred point
Zero Zero One

Two Hundred point
Zero Zero One

Two Hundred and
Fifty point Zero Zero
One

Grand Total:

Rana Builders (Pvt.) Ltd.

Division-2 : Earth Work

Unit
Price

Quantity In

figures

(BOT)

375.000 | 150.001

6497.040 | 200.001

3020.630 | 250.001

Unit Price
In Words (BDT)

One Hundred and
Fifty point Zero Zero
One

Two Hundred point
Zero Zero One

Two Hundred and
Fifty point Zero Zero
One

Grand Total:

This Division-2 : Earth Work is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.

Total Price

In Agures

(BOT)

75000.375

1299414.497

755160.521

2129575.393

Total Price

Total Price

In Words (BDT)

Seventy-Five Thousand point Three Seven
Five
Twelve Lakh Ninety-Nine Thousand Four

Hundred and Fourteen point Four Nine
Seven

Seven Lakh Fifty-Five Thousand One
Hundred and Sixty point Five Two One

Twenty-One Lakh Twenty-Nine Thousand
Five Hundred and Seventy-Five point Three
Nine Three

Total Price
In Figures
In Words (BDT)
(80T :
Fifty-Six Thousand Two Hundred and Fifty
56250.375 point Three Seven Five
Twelve Lakh Ninety-Nine Thousand Four
1299414.497 | Hundred and Fourteen point Four Nine
Seven
Seven Lakh Fifty-Five Thousand One
755160.521 Hundred and Sixty point Five Two One
Twenty-One Lakh Ten” \ 0 ‘Z
2110825.393 | Hundred and Twenty-F
Nine Three

Ak

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119533&formId=712120&frm=eval
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Individual Report

11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

Individual Report &y Print )~ Save As PDF

Tender/Proposal Detail

P

View All Notifications

<@ Go Back To Dashboard

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

Package No Package Description

=l View Notice

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-3 : Pavement Work

Bill of Quantities

o item Measurement UnitPrice it price foeiiies Total Price
€M Group | Code (if Description of Item asurement ' o antity
no. Unit In figures In Figures
any) (BOT) In Words (BDT) (BDT) In Words (BDT)
4. | Scarify, Mixand Recompact " SixLakh Fifty-Five Thousand
1 | Pavement) 03-01- | £/ hno Pavement andior Sgm 16383600 40001 HorypointZero 655360.384 | Three Hundred and Sixty
Work 01 Zero One . .
Shoulder point Three Eight Four
1 . Fourteen Forty-Eight Lakh Forty-Three
p | Pawement 03-01- | RepairofPotholesonthe | ) 345950 | 14000.001 Thousand point | 4843300.346 Thousand Three Hundred
Work 02 BExisting Pavement . !
Zero Zero One point Three Four Six
Six Thousand One Crore Sixty-Four Lakh
Pavement | 03-03- g Seven Hundred Sixty-Five Thousand Five
3 Work o1 Aggregate Base Type-| Cum 2457540 6700.001 point Zero Zero 16465520.458 Hundred and Twenty point
One Four Five Eight
Twenty-Four Lakh Fifty-Seven
One Hundred and )
4 Pavement 03-08- | gy \inous Prime Coat (HP) | Sqm 16383600 150.001 | Fifty point Zero 2457556384 | [nousand Five Hundred and
Work 01 (a) Fifty-Six point Three Eight
Zero One
Four
Twenty-Six Lakh Forty
Pavement | 03-07- T Fifty point Zero Thousand Three Hundred
5 Work 01 (a) Bituminous Tack Coat (PIW) | Sgm 52806.400 50.001 Zer0 One 2640372.806 and Seventy-Two point Eight
Zero Six
One Lakh Thirty-Eight
Pavement | 03-07- o Forty point Zero Thousand Three Hundred
6 Work 01 (b) Bituminous Tack Coat (LIW) Sgm 3459.500 40.001 Zero One 138383.460 and Eighty-Three point Four
Six
Pavement | 03-11- Fifteen Thousand Twelve Lakh Ninety-Seven
7 Work 01 Premix Bituminous Carpeting ' Cum 86.490 | 15000.001 | point Zero Zero 1297350.086 | Thousand Three Hundred
One and Fifty point Zero Eight Six
Twenty-One Five Crore Eighty-One Lakh
8 Pavement | 03-10- | DBS- Wearing Course ( Plant Cum 2767.600 | 21000.001  Thousand point 58119602.768 Nineteen Thousand $|x
Work 02 (b) | Method) Hundred and Two point
Zero Zero One LS
Seven Six Eight
ore . Fourteen Lakh Ninety-Six
9 \F;\a,o‘ﬁ(mem 8? 13| Brick on End Edging LM 7480000 200.001 ;‘é"r% ';g[‘grggepo'”t 1496007.480 | Thousand AND Seven point
Four Eight
Eight Crore Eighty-One Lakh
. Thirteen Thousand Four
Grand Total: 88113454.172 Hundred and Fifty-Four point
One Seven Two
\
This Division-3 : Pavement Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV
Rana Builders (Pvt.) Ltd. 2 Q l | e
Division-3 : Pavement Work
Y -
ve -wml ud
;'!;E' oTOT TSR
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Individual Report 11/25/2017
Bill of Quantities
e ltem Mean e il Unit Price Tl Total Price
€M Goup | Code Description of Item asurement | o antity
no. (if any) Unit Infigures In Words (BDT) In Figures In Words (BDT)
(BDT) (BDT)
4 | Scarify, Mxand Recompact ! Six Lakh Fifty-Five Thousand
1 | Pavement| 03-01- | F i Pavementandior | Sqm 16383600 40001 Forypointzero 655360.384 | Three Hundred and Sixy point
Work 01 Zero One )
Shoulder Three Eight Four
. Forty-One Lakh Fifty-One
Pavement | 03-01- | Repair of Potholes on the Twelve Thousand .
2 Work 02 Existing Pavement Cum 345.950  12000.001 point Zero Zero One 4151400.346 = Thousand Fo_ur Hundred point
Three Four Six
One Crore Forty-Seven Lakh
Pavement ' 03-03- g Six Thousand point Forty-Five Thousand Two
3 Work o1 Aggregate Base Type-| Cum 2457540 ' 6000.001 Zor0 Zero One 14745242458 Hundred and Forty-Two point
Four Five Eight
Pavement | 03-06- One Hundred and Twenty-Four Lakh Fifty-Seven
4 Work 01 (a) Bituminous Prime Coat (HP) = Sgm 16383.600 150.001 | Fifty point Zero Zero | 2457556.384 | Thousand Five Hundred and
One Fifty-Six point Three Eight Four
Twenty-Six Lakh Forty
Pavement | 03-07- L. . Fifty point Zero Zero Thousand Three Hundred
5 Work 01 (a) Bituminous Tack Coat (PIW) | Sgm 52806.400 50.001 One 2640372.806 and Seventy-Two point Eight
Zero Six
7. ' . One Lakh Seventy-Two
g | Pawement 0307 | g oo Tack Coat (LW) | Sqm 3459500 50001 HNYPOINtZEroZero | 475976 460  Thousand Nine Hundred and
Work 01 (b) One ) . !
Seventy-Eight point Four Six
Pavement | 03-11- Fourteen Thousand Twelve Lakh Fifty-Four
7 Work 01 PremixBituminous Carpeting | Cum 86.490  14500.001 ' Five Hundred point 1254105.086 ' Thousand One Hundred and
Zero Zero One Five point Zero Eight Six
) Twenty-Two Six Crore Eight Lakh Eighty-
g |Pavement| 03-10- | DBS-Wearing Course (Plant | ¢, 2767.600 22000001  Thousandpoint | 60887202.768 | S€ven Thousand Two
Work 02 (b) | Method) Hundred and Two point Seven
Zero Zero One g
Six Eight
Pavement | 03-13- One Hundred and Eight Lakh Ninety-Seven
9 Brick on End Edging LM 7480.000 120.001 ' Twenty point Zero 897607.480 ' Thousand SixHundred and
Work 01 ] -
Zero One Seven point Four Eight
Eight Crore Seventy-Eight
. Lakh Sixty-One Thousand
Grand Total: 87861826.172 Eight Hundred and Twenty-Six
point One Seven Two

This Division-3 : Pavement Work is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
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Individual Report

11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40

Individual Report

Tender/Proposal Detail

Tender/Proposal ID:
Closing Date and Time :
Procuring Entity :

Brief :

Package No

e-GP/PMPRoad/Feni/CZ-05/2017-18

Bill of Quantities

i ltem
o Group | Code (if
3 any)

1 Structures | 05-01-
Work 01
9 Structures | 05-01-

Work 02 (a)
3 Structures | 05-01-

Work 02 (b)
4 Structures | 05-02-

Work 02

119533
12-Oct-2017 14:00
Comilla Zone

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

is Print - Save AsPDF < Go Back To Dashboard

Invitation Reference No. :
Opening Date and Time :

e-GP/PMP(Road)/Feni/CZ-08/2017-18
12-Oct-2017 14:00

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

Package Description

=l View Notice

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar

Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Description of ltem

Single Layer Brick Flat
Soling

Concrete Class as
Detailed on drawings
(Class-10)

Concrete Class -20
(Foundation) (Concrete
Mxer)

High Yield Reinforcement
Bars

Hassan Builders - Saleh Ahmed JV

(JVCA - View Details)

Division-5 : Structures

Unit Price

Measurement .
Unit BTN ] In figures
BDT)
Sgm 375.000 |  400.001
Cum 28.130 | 6000.001
Cum 362.500 | 15000.001
MTon 18.220 | 75000.001

Unit Price

In Words (BDT)

Four Hundred
point Zero Zero
One

Six Thousand point
Zero Zero One

Fifteen Thousand
point Zero Zero
One

Seventy-Five

Thousand point
Zero Zero One

Grand Total:

This Division-5 : Structures is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Bill of Quantities

ltem LT
Group | Code (if

no. any)

1 Structures | 05-01-
Work 01

2 Structures | 05-01-
Work 02 (a)

3 Structures | 05-01-
Work 02 (b)

4 Structures | 05-02-
Work 02

Description of ltem

Single Layer Brick Flat
Soling

Concrete Class as Detailed
on drawings (Class-10)

Concrete Class -20
(Foundation) (Concrete
Mxer)

High Yield Reinforcement
Bars

Rana Builders (Pwvt.) Ltd.

Division-5 : Structures

Unit Price

Measurement o
Unit Bz In figures
(BDT)
Sgm 375.000 |  400.001
Cum 28.130  6000.001
Cum 362.500 | 20000.001

MTon 18.220 1 75000.001

Unit Price

In Words (BDT)

Four Hundred point
Zero Zero One

Six Thousand point
Zero Zero One

Twenty Thousand
point Zero Zero
One

Seventy-Five

Thousand point
Zero Zero One

Grand Total:

Total Price

In Figures

(BDT)

150000.375

168780.028

5437500.363

1366500.018

7122780.784

Total Price

In Figures

(BOT)

150000.375

168780.028

7250000.363

1366500.018

8935280.784

Total Price

InWords (BDT)

One Lakh Fifty Thousand point
Three Seven Five

One Lakh Sixty-Eight Thousand
Seven Hundred and Eighty point
Zero Two Eight

Fifty-Four Lakh Thirty-Seven
Thousand Five Hundred point
Three Six Three

Thirteen Lakh Sixty-Six Thousand
Five Hundred point Zero One Eight

Seventy-One Lakh Twenty-Two
Thousand Seven Hundred and
Eighty point Seven Eight Four

Total Price

InWords (BDT)

One Lakh Fifty Thousand point
Three Seven Five

One Lakh Sixty-Eight Thousand
Seven Hundred and Eighty point
Zero Two Eight

Seventy-Two Lakh Fifty Thousand
point Three Six Three

Shgmad_

Ak

Thirteen Lakh ¢
Five Hundred p
Eight

Eighty-Nine Lal

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119533&formId=712149&frm=eval
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This Division-5 : Structures is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
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Individual Report

11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40

Individual Report

Tender/Proposal Detail

Tender/Proposal ID:
Closing Date and Time :
Procuring Entity :

Brief :

Package No

e-GP/PMPRoad/Feni/CZ-05/2017-18

Bill of Quantities

It Item
:o"‘ Group | Code (if
) any)

Incidental

1 Work 06-10-01
Incidental

2 Work 06-10-02
Incidental

3 Work 06-16-01
Incidental

4 Work 06-11-02

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

119533 Invitation Reference No. :
12-Oct-2017 14:00 Opening Date and Time :
Comilla Zone

e-GP/PMP(Road)/Feni/CZ-08/2017-18
12-Oct-2017 14:00

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

Package Description

=l View Notice

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar

Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-6 : Incidental Work

Unit
Measurement Price SrilE
Description of ltem Unit Quantity In
figures In Words (BDT)
(BDT)
Four Thousand Five
Traffic Sign Nos. 42.000 | 4500.001 ' Hundred point Zero
Zero One
Two Thousand Five
Sign Post Nos. 42.000 | 2500.001 | Hundred point Zero
Zero One
: Six Thousand point
Concrete Kilometer Post | Nos. 23.000 A 6000.001 Zoro Zero One
Road Marking " !
Thermoplastic Material | Sgm 1122.000 | 900.001 2‘;?;’ ;'e”r';dg%po'm
(byspray)
Grand Total:

This Division-6 : Incidental Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Bill of Quantities

i Item
:o Group | Code (if
) any)

Incidental

1 Work 06-10-01
Incidental

2 Work 06-10-02
Incidental

3 Work 06-16-01
Incidental

4 Work 06-11-02

Rana Builders (Pvt.) Ltd.
Division-6 : Incidental Work

Unit
Price Lo
Unit Price
Description of ltem Meast;:;”‘em Quantity -
figures In Words (BDT)
(BDT)
! Two Thousand point
Traffic Sign Nos. 42.000 ' 2000.001 Z6r0 Zero One
Two Thousand Five
Sign Post Nos. 42.000 | 2500.001 | Hundred point Zero
Zero One
) Eight Thousand point
Concrete Kilometer Post | Nos. 23.000 | 8000.001 Z6r0 Zero One
Road Marking One Thousand Two
Thermoplastic Material Sgm 1122.000 ' 1200.001 | Hundred point Zero
(byspray) Zero One
Grand Total:

Total Price

In Agures

(BOT)

189000.042

105000.042

138000.023

1009801.122

1441801.229

Total Price

In Figures

(BOT)

84000.042

105000.042

184000.023

1346401.122

1719401.229

Total Price

In Words (BDT)

One Lakh Eighty-Nine Thousand
point Zero Four Two

One Lakh Five Thousand point
Zero Four Two

One Lakh Thirty-Eight Thousand
point Zero Two Three

Ten Lakh Nine Thousand Eight
Hundred and One point One
Two Two

Fourteen Lakh Forty-One

Thousand Eight Hundred and
One point Two Two Nine

Total Price

In Words (BDT)

Eighty-Four Thousand point Zero
Four Two

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119533&formId=712150&frm=eval

One Lakh Five Thousand point
Zero Four Two
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One point Two Two Nine
This Division-6 : Incidental Work is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Grand Summary Report

11/25/2017

Last Login : Thursday, 23 Nov, 2017 17:07:40

Individual Report

Tender/Proposal Detail

Tender/Proposal ID: 119533
Closing Date and Time : 12-Oct-2017 14:00
Procuring Entity : Comilla Zone

Brief :

5. Welcome, MD. Nazul Islam | £ Logout

Invitation Reference No. :
Opening Date and Time :

P

View All Notifications
4@ Go back to Dashboard

e-GP/PMP(Road)/Feni/CZ-08/2017-18
12-Oct-2017 14:00

PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

el View Notice

J-| Save AsPDF (& Print

S. No. Form Name Amount (in BDT)
1 Division-1 : General and Site Facilities 232000.020
2 Schedule of Day works 1.001
3 Unconditional Discount Form 0.000
4 Division-2 : Earth Work 2110825.393
5 Division-3 : Pavement Work 87861826.172
6 Division-5 : Structures 8935280.784
7 Division-6 : Incidental Work 1719401.229
Grand Total 100859334.599
Tenderer/Consultant Name : Hassan Builders - Saleh Ahmed JV
S. No. Form Name Amount (in BDT)
1 Division-1: General and Site Facilities 123000.020
2 Schedule of Day works 1.001
3 Unconditional Discount Form 0.000
4 Division-2 : Earth Work 2129575.393
5 Division-3 : Pavement Work 88113454.172
6 Division-5 : Structures 7122780.784
7 Division-6 : Incidental Work 1441801.229
Grand Total 98930612.599
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x
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Grand Summary Report 11/25/2017

P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

el View Notice

J-| Save AsPDF (& Print

ErrnieD Rana Builder_s (Pvt.) Ltd. Hassan Builders -_Saleh Ahmed JV

Amount in (BDT) Amount in (BDT)
Division-1 : General and Site Facilities 232000.020 123000.020
Schedule of Day works 1.001 1.001
Unconditional Discount Form 0.000 0.000
Division-2 : Earth Work 2110825.393 2129575.393
Division-3 : Pavement Work 87861826.172 88113454.172
Division-5 : Structures 8935280.784 7122780.784
Division-6 : Incidental Work 1719401.229 1441801.229
Grand Total 100859334.599 98930612.599

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Individual Report 11/25/2017

P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁlc') Aspects of Evaluation Measure of Rating Performance
Rating
22'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
) Year Counting Backward
2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi.nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 75.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 10.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ) )
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
s Year Counting Backward

8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (InBDT) 6800000000.00
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ‘4’

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

:I(; Aspects of Evaluation Measure of Rating \ ‘!
é) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases 3 Q ! ' ﬂ

o~

(5) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases i haliimnli ol
o adindud
”",‘,;E.'. "

“e
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Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 57.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
e Year Counting Backward
8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 9562103547.37
Declaration
Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree
against us according to ITT clause ‘4’
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]
This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Hassan Builders - Saleh Ahmed JV
2. Registered e-mail ID of the Tenderer / JVCAPartner: hbsa2017@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 15years

4.2 Specific Experience in Construction Works of Tenderer

Brief
Procuring descr_lptlon
Entitys . With
- £ No Name of C ct Role in Award  Completion Total Contract Name justg";c:ﬁ:ons
ract No. me ra Contract date date Value Address L
Tel / Fax similarity
e-mail | comparedto
the PEs
requirements
Executive
Providing DBS-WC and construction of Engineer,
e- paved shoulder including DBS-WC from Prime RHD o
GP/PMP/Road/ACE/Comilla/DBSW/2016- | Ch. 01+875 to Ch. 19+050 of Feni- Contractor 16/10/2016 | 17/04/2017 ' 304080531.080 ' Feni en?:i)s ed
2017/01 (ID: 62943) Noakhali Road (N-104) under Feni Road Road
Division during the year 2016-2017. Division,
Feni
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
AT AN GET (Taka or Equivalent Taka)
2012-2013 t0 2015-2016 6800000000.000
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Financial Capacity Certificates (ITT 16) Credit Line ID-119533 SApdf 314.93 q. Download
2 General Experience Certificates (ITT 15.1(a)) General Experiance of Last 10 yrs.rar 1266.75 ¥ Download
3 General Experience Certificates (ITT 15.1(a)) 19 HB 10 years General Exp.pdf 131.25 Byl
4 Specific Experience Certificates (ITT 15.1(b)) Sp HB Feni 30.40Cr...pdf 226.28 g_}% y\ﬂ_ﬂ_,
5 Specific Experience Certificates (ITT 15.1(b)) HB Sp Lalmai 24.21Cr...pdf 140.20
6 Valid Trade License (ITT 25.1.(f)) Trade Lince_SA 2017-2018.pdf 612.32 m

":3.‘:’-“""""
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10

1"

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

Valid Trade License (ITT 25.1.(f))
TIN Certificate (ITT 25.1(g))
TIN Certificate (ITT 25.1(g))
VAT Certificate (ITT 25.1(g))
VAT Certificate (ITT 25.1(g))
Average Annual Construction Turnover Certificate

(ITT31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate

HB Trade Licnece 16-17(1).jpg
Incom Tax Certificate (SA).jpg
TIN.jpg
VAT Certificate (SA).jpg
HB VAT 11disitjpg

Payment_Certir_2016-17_SApdf

Payment_Certir 2016-17(1)_SAPDF

WC_SA RHD_FENLjpg

PC_SA 16-17_FP_1451.57jpg

20 Payment TURN OVER..Xsx

SA5Years Turn Over(2).Xs

28 Payment 16-17.pdf

C.Cert._SA2).rar

C.Cert._SA3).rar

C.Cert._SA(1).rar

TO_SA 16-17(2).rar

TO_SA 16-17(3).rar

TO_SA 16-17(1).rar

CF-SA-108691 jpg

CF-SA-108671.jpg

18_PAYVENT 14-15zp

ACTO-SA-PW.pdf

ACTO-SA-RW.pdf

ACTO-SA-SW.pdf

ACTO-SA-EW.pdf

AACT 2017 (8)jpg

AACT 2017 (6)jpg

AACT 2017 (7)jpg

AACT 2017 (5)jpg

AACT 2017 (4)jpg

AACT 2017 (2)jpg

AACT 2017 (3)jpg

AACT 2017 (1)jpg

40.PC_BWDB_FENI_14-15_533(f)jpg

22.PC_BWDB_COX_14-15_69.jpg

19.PC_LGED_SONAGAZI_14-15_2,jpg

397.50

799.77

932.72

1733.81

1287.44

1572.49

1524.50

427.54

422.98

20.63

30.13

1973.32

2409.88

1347.10

2654.00

2597.67

2160.73

1533.07

424.71

417.50

1600.73

1478.92

1127.19

460.09

2358.06

653.49

1011.19

917.18

605.61

1017.40

2000.01

1935.99

2430.99

550.68

555.82

508.30
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Individual Report 11/25/2017
(ITT31.1(0)) T
43 Average Annual Construction Turnover Certificate 16. PC_RHD_LXPUR _14-15_286.jpg 519.63 + Download
(ITT31.1(c)) -
44 Average Annual Construction Turnover Certificate 17.PC_RHD_FENI_14-15_677(f).jpg 808.42 ¥+ Download
(ITT31.1(c) =
45 Average Annual Construction Turnover Certificate 18. PC_RHD_FENI_12-13_48(f).jpg 905.53 + Download
(ITT31.1(c)) -
46 Average Annual Construction Turnover Certificate 15.PC_RHD_SYLHET_12-13_315.jpg 756.86 ¥+ Download
(ITT31.1(c)) -
47 Average Annual Construction Tumnover Certificate PC_RHD_SYLHET_12-13_315,jpg 756.86 # . Download
(ITT31.1(c)) -
48 Average Annual Construction Turnover Certificate PC_LGED_SONAGAZI_14-15_2.jpg 508.30 ¥+ Download
(ITT31.1(c)) -
49 Average Annual Construction Turnover Certificate PC_RHD_FENI_12-13_48.jpg 824.08 %+ Download
(ITT31.1(c) —
50 Average Annual Construction Turnover Certificate PC_RHD_FENI_14-15_677_18.jpg 821.26 4+ Download
(ITT31.1(c) -
51 Average Annual Construction Turnover Certificate PC_RHD_LXPUR_14-15_286_52.jpg 519.63 ¥+ Download
(ITT31.1(c) -
52 Average Annual Construction Turnover Certificate PC_DNCC_14-15_138.jpg 493.92 # Download
(ITT31.1(c)) -
53 Average Annual Construction Turnover Certificate PC_FP_15_16_813.pdf 58.59 -+ Download
(ITT31.1(c)) -
54 Average Annual Construction Turnover Certificate PC_BWDB_BHOLA 14-15_2787 jpg 408.16 ¥+ Download
(ITT31.1(c)) -
55 Average Annual Construction Tumover Certificate PC_BWDB_CTG_12-13_783,pg 59242 ¥+ Download
(ITT 31.1(c)) -
56 Average Annual Construction Turnover Certificate PC_BWDB_FENI_12-13_1094.jpg 643.89 ¥+ Download
(ITT31.1(c) -
57 Average Annual Construction Turnover Certificate PC_14-15.rar 2289.56 +  Download
(ITT31.1(c)) —
58 Average Annual Construction Turnover Certificate PC_15_16_DP_157_98.jpg 47942 + Download
(ITT31.1(c)) -
59 Average Annual Construction Turnover Certificate PC_13-14.rar 2671.84 -+ Download
(ITT31.1(c)) -
60 Average Annual Construction Turnover Certificate PC_14_15 (1).pdf 2001.95 + Download
(ITT31.1(c)) -
61 Average Annual Construction Turnover Certificate PC_12-13.rar 1635.29 ¥+ Download
(ITT31.1(c)) -
62 Average Annual Construction Tumnover Certificate PC_12_13(2).pdf 1274.80 ¥ Download
(ITT31.1(c)) -
63 Average Annual Construction Turnover Certificate PC_12_13 (1).pdf 2702.55 + Download
(ITT31.1(c)) -
64 - LC Copy for Batching Plant (SA).pdf 1955.14 ¥  Download
65 i Work in Hand (SA).doc 4245 ¥+ Download
66 - HBITT 44.2-1..Xs 33.56 ¥ Download
67 - TENDER CAPACITY....docx 1452 +  Download
68 - SATENDER CAPACITY...docx 14.67 4 Download
69 _ 43. Equipment List.zip 1115.56 ¥ Download
70 - Audit_Report_16-17(1).rar 2409.59 ¥  Download
71 - Audit_Report_16-17(2).rar 2596.70 +  Download
72 - Audit_Report_16-17(3).rar 1462.88 ¥ Download
73 - HB Auditors Report 2012-2016.zip 1715.98 % Download
74 ; SAAudit Report 2014.zip 17148 ¥ Download
75 - SAAudit Report 2011.zip 1303.82 R
\
76 - SAAudit Report 2012.zip 1251.46 g}%
77 - SAAudit Report 2013 zip 1258.34 ; \A—A”?A/"/
78 - Empolyee List-SApdf 104.13 e LA
firemt
5o s asadard
e R
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79 - Key Person (SA).rar 2308.91 4 Download
80 - Plant Location.pdf 57.01 ¥ Download
81 - HB-SADeed 119533.pdf 227.23 ¥ Download
82 Financial Capacity Certificates (ITT 16) HB Liquid 119533...jpg 2439.26 4 Download
Rana Builders (Pvt.) Ltd.
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
4.1 Qualification Information of the Tenderer
Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Rana Builders (Pw) Ltd
2. Registered e-mail ID of the Tenderer / JMCAPartner: ranabuilders55@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25years
4.2 Specific Experience in Construction Works of Tenderer
Brief
description
Procuring with
. . Entity's Name justifications
Role in Award | Completion Total Contract
Contract No. Name of Contract il e date Vi Address _of_the_
Tel/ Fax similarity
e-mail compared to
the PEs
requirements
Widening of Embankment with Strengthening of
Pavement, DBS Wearing Course, Construction of KM Atiqul
Culvert and Protective work by Retaining wall, CC Hoque

ADP/ACE/Comilla/LNKDBC
Road/2014-15/10, Tender
ID: 12399

Block Matressing from Ch. 0+000 to Ch: 31+400
of Joynal Abedin Bhuiyan Road (Laksham-
Doulotgonj-Nangolkot-Kodalia-Dalua-Chewera
Bazar Road under Road Division Comilla during

Prime | 0510112015 | 23/06/2016 | 369223093210 | Superintending | copy
Engineer, RHD | enclosed

Contractor

the year 2014-2015.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Fnancial Year

2012-2013 to 2015-2016

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.

S. No.
1

2

Mapped Document Name
Financial Capacity Certificates (ITT 16)

General Experience Certificates (ITT 15.1(a))
Specific Experience Certificates (ITT 15.1(b))
Valid Trade License (ITT 25.1.(f))

TIN Certificate (ITT 25.1(g))

VAT Certificate (ITT 25.1(g))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate

Road Circle,
Comilla.
Amount
(Taka or Equivalent Taka)
File Name File Size(In Kb)
RBL Liquid 119533 .pdf 77.58
Sp BISIC 9.64Cr.pdf 90.95
Sp Nangolkot 36.92Cr...pdf 55.93
Trade License RBL 2016-2017...pdf 457.66
TIN Letest IMG_20170510_0014.pdf 978.97
RBL VAT jpg 620.55
Payment Certificate RBL 105 to 115 P 2016-2017..pdf 1690.69
Payment Certificate RBL 75 to 90 P 2016-2017...pdf 2767.92
Payment Certificate RBL 91 to 104 P 2016-2017..pdf 2595.50
Payment Certificate RBL 46 to 60 P 2016-2017..pdf 223943
Payment Certificate RBL 61 to 74 P 2016-2017...pdf 2215.80
Payment Certificate RBL 17 to 32 P 2016-2017..pdf 2703.97
Payment Certificate RBL 33 to 45 P 2016-2017..pdf 2524.76
Payment Certificate RBL 01 to 16 P 2016-2017..pdf 2579.11

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119533&formId=711971&frm=eval
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Action

¥ Download
#_ Download
+_ Download
#_ Download
+#_ Download
¥ Download

+_ Download
#_ Download
#_ Download

¥ Download
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(ITT 31.1(c)) LT

15 Average Annual Construction Turnover Certificate Payment Certificate RBL 2016-2017.Part 04.pdf 260.54 ¥ Download
(ITT 31.1(c)) =

16 Average Annual Construction Turnover Certificate Payment Certificate RBL 2016-2017.Part 03.pdf 865.04 ¥  Download
(ITT 31.1(c)) =

17 Average Annual Construction Turnover Certificate Payment Certificate RBL 25 to 32 P 2011-2012..pdf 1448.37 ¥  Download
(ITT 31.1(c)) =

18 Average Annual Construction Turnover Certificate Payment Certificate RBL 58 to 69 P 2011-2012..pdf 2604.76 ¥+ Download
(ITT 31.1(c)) pu

19 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 11 P 2011-2012..pdf 2060.91 ¥ Download
(ITT 31.1(c)) pu

20 Average Annual Construction Turnover Certificate Payment Certificate RBL 12 to 24 P 2011-2012..pdf 225297 ¥ Download
(ITT 31.1(c)) hu

21 Average Annual Construction Turnover Certificate Payment Certificate RBL 75 to 84 P 2012-2013..pdf 1606.21 ¥+ Download
(ITT 31.1(c)) =

22 Average Annual Construction Turnover Certificate Payment Certificate RBL 85 to 91 P 2012-2013..pdf 867.64 ¥ Download
(ITT 31.1(c)) =

23 Average Annual Construction Turnover Certificate Payment Certificate RBL 16 to 26 P 2012-2013..pdf 1645.76 ¥ Download
(ITT 31.1(c)) =

24 Average Annual Construction Turnover Certificate Payment Certificate RBL 27 to 37 P 2012-2013..pdf 1630.68 ¥  Download
(ITT 31.1(c)) =

25 Average Annual Construction Turnover Certificate Payment Certificate RBL 38 to 48 P 2012-2013..pdf 2255.31 ¥+ Download
(ITT 31.1(c)) =

26 Average Annual Construction Turnover Certificate Payment Certificate RBL 49 to 61 P 2012-2013..pdf 2656.06 ¥ Download
(ITT31.1(c)) —

27 Average Annual Construction Turnover Certificate Payment Certificate RBL 121 to 130 P 2013-2014..pdf 1318.58 ¥+ Download
(ITT 31.1(c)) =

28 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 15 P 2012-2013..pdf 1989.27 ¥ Download
(ITT 31.1(c)) =

29 Average Annual Construction Turnover Certificate Payment Certificate RBL 78 to 94 P 2013-2014..pdf 1945.93 ¥ Download
(ITT 31.1(c)) =

30 Average Annual Construction Turnover Certificate Payment Certificate RBL 95 to 107 P 2013-2014..pdf 2329.04 ¥ Download
(ITT 31.1(c)) =

31 Average Annual Construction Turnover Certificate Payment Certificate RBL 108 to 120 P 2013-2014..pdf 231715 ¥+ Download
(ITT 31.1(c)) pu

32 Average Annual Construction Turnover Certificate Payment Certificate RBL 37 to 50 P 2013-2014..pdf 2334.38 ¥+ Download
(ITT 31.1(c)) pu

33 Average Annual Construction Turnover Certificate Payment Certificate RBL 51 to 62 P 2013-2014..pdf 2243.35 ¥ Download
(ITT31.1(c)) hu

34 Average Annual Construction Turnover Certificate Payment Certificate RBL 63 to 77 P 2013-2014..pdf 1790.63 ¥ Download
(ITT 31.1(c)) >

35 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 13 P 2013-2014..pdf 2389.34 ¥  Download
(ITT 31.1(c)) =

36 Average Annual Construction Turnover Certificate Payment Certificate RBL 14 to 22 P 2013-2014..pdf 1520.72 ¥  Download
(ITT 31.1(c)) =

37 Average Annual Construction Turnover Certificate Payment Certificate RBL 23 to 36 P 2013-2014..pdf 2421.66 ¥ Download
(ITT 31.1(c)) =

38 Average Annual Construction Turnover Certificate Payment Certificate RBL 131 to 142 P 2014-2015..pdf 1201.22 ¥+ Download
(ITT 31.1(c)) =

39 Average Annual Construction Turnover Certificate Payment Certificate RBL 92 to 104 P 2014-2015..pdf 2024.20 ¥ Download
(ITT 31.1(c)) =

40 Average Annual Construction Turnover Certificate Payment Certificate RBL 105 to 117 P 2014-2015..pdf 2348.62 ¥ Download
(ITT31.1(c)) =

41 Average Annual Construction Turnover Certificate Payment Certificate RBL 118 to 130 P 2014-2015..pdf 1735.46 ¥+ Download
(ITT 31.1(c)) =

42 Average Annual Construction Turnover Certificate Payment Certificate RBL 52 to 63 P 2014-2015..pdf 2291.85 ¥ Download
(ITT 31.1(c)) =

43 Average Annual Construction Turnover Certificate Payment Certificate RBL 64 to 78 P 2014-2015..pdf 1739.99 ¥  Download
(ITT 31.1(c)) =

44 Average Annual Construction Turnover Certificate Payment Certificate RBL 79 to 91 P 2014-2015..pdf 2331.65 ¥  Download
(ITT 31.1(c)) =

45 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 13 P 2014-2015..pdf 2164.03 ¥+ Download
(ITT 31.1(c)) pu

46 Average Annual Construction Turnover Certificate Payment Certificate RBL 14 to 25 P 2014-2015..pdf 2199.72

(ITT31.1(c))
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P

Last Login : Thursday, 23 Nov, 2017 17:07:40 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahigan;j)-

Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

=l View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.
Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)
Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47
Item of Equipment Condition = Owned, leased or to be purchased 0’{:;1'2:’5;11;‘;?0?’;::?:3“

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned
Vibratory Roller, 8-10Ton Good Owned Owned
Pneumatic Tire Roller Good Owned Owned
Spelt tmisher / Spelt Paver Good Owned Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned
Air Compressor Good Owned Owned
Excavator Good Owned Owned
Dump Trucks 6-10Ton Good Owned Owned
Mxture Machine Good Owned Owned
Bitumen Resenwir with heating arrangement / Dicanter Good Owned Owned
5.

Bements of Activity Brief description of Activity
N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV
S. No. Mapped Document Name File Name Fle Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan 119533 .Xs 41.08 A Paadand
\ V\ﬂ-éq_/
Rana Builders (Pwvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4 3 ‘A_m/_‘/

Tenderer / JVCA's profile information will come from the e-GP System. il -
p— [l adaisd
,";E - e
“e ”
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A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7
Item of Equipment Condition = Owned, leased or to be purchased Q?::;félgf‘niiigﬁgu;:n:;ed

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned
Vibratory Roller, 8-10Ton Good Owned Owned
Pneumatic Tire Roller Good Owned Owned
Spelt tmisher / Spelt Paver Good Owned Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned
Air Compressor Good Owned Owned
5.

Hements of Activity Brief description of Activity
N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. VD ALAMon behalf of Rana Builders (Pwt.) Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Work Plan (ITT 25.1(h)) Work Plan 119533 .Xs 41.08 % Download
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