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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-05/2017-18

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni
Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-
18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria Hassan Builders - Saleh Ahmed JV Rana Builders (Pvt.) Ltd.

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) Yes NA

Joint Venture Agreement Yes NA

Subcontractor's Information given or not (If any) NA NA

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History No No

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

Tender Evaluation Report 1 11/25/2017

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=119533&lotId=198003&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 20



TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 1 On

13 Nov 2017 23:48 14 Nov 2017 16:16 14 Nov 2017 12:58

Comments Signed Signed Signed
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

Hassan Builders - Saleh Ahmed JV Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

Rana Builders (Pvt.) Ltd. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 2 On

13 Nov 2017 23:49 14 Nov 2017 16:17 14 Nov 2017 13:00

Comments Signed Signed Signed

Tender Evaluation Report 2 11/25/2017
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 Hassan Builders - Saleh Ahmed JV (Winner) 96166045.580 98930612.599 -2764567.019 -2.875

L2 Rana Builders (Pvt.) Ltd. 96166045.580 100859334.599 -4693289.019 -4.881

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Hassan Builders - Saleh Ahmed JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation 14 Nov 2017 16:31 14 Nov 2017 16:55 14 Nov 2017 16:55

Tender Evaluation Report 3 11/25/2017
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Report 3 On

Comments Signed Signed ok

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Hassan Builders - Saleh Ahmed JV

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 4 On

14 Nov 2017 17:34 14 Nov 2017 18:02 14 Nov 2017 16:57

Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

-   View Evaluation Status

2 Rana Builders (Pvt.) Ltd. -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

 

Package No. : e-GP/PMPRoad/Feni/CZ-05/2017-18

Package Description : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 01

Lot Description : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

TOR1 View

TOR2 View

Form Name Action

Division-1 : General and Site Facilities Individual Report  |   Comparative Report

Schedule of Day works Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division-2 : Earth Work Individual Report  |   Comparative Report

Division-3 : Pavement Work Individual Report  |   Comparative Report

Division-5 : Structures Individual Report  |   Comparative Report

Division-6 : Incidental Work Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender/Proposal Package No. and
Description :

e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Obaidul Quader

Designation: Minister

Role: Minister

Office Name: Comilla Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily Ittefaq 15-Sep-2017

The Daily Bhorer Dak 15-Sep-2017

The Dhaka Tribune 16-Sep-2017

The Daily Shironam 14-Sep-2017

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

13-Sep-2017 19:00 12-Oct-2017 14:00

Opening Date and Time

Original Date and Time

12-Oct-2017 14:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 1

TOC Members

Tender/Proposal Opening Report 1 11/25/2017

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=119533&lotId=198003&frm=eval 10 / 20



Committee Members Md. Shahabuddin Khan Shoaib Ahmed

Committee Role Chairperson Member

Designation Additional Chief Engineer Superintending Engineer

PE Office Comilla Zone Comilla Zone

Electronically Signed TOR On 12 Oct 2017 15:49 12 Oct 2017 15:52

Comments Signed Signed
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar
(Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-05/2017-18 & PMP works for repairing existing pavement and providing DBS Wearing Course from
Ch.4000 to Ch. 22700 of Feni Sadar Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni
Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni
Sadar (Elahiganj)-Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year
2017-18.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

13-Sep-2017 19:00 12-Oct-2017 14:00 12-Oct-2017 14:00 09-Feb-2018 09-Mar-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 1

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 Hassan Builders -
Saleh Ahmed JV
(JVCA - View Details)

12-Oct-2017
11:17

Bank Guarantee 2500000.00 Bank: Bank Asia Limited
Branch: BAL_Feni Branch
26-Sep-2017 11:00

09-Mar-2018 09-Feb-2018

2 Rana Builders (Pvt.)
Ltd.

11-Oct-2017
17:49

Bank Guarantee 2500000.00 Bank: Bank Asia Limited
Branch: BAL_Comilla
Branch
08-Oct-2017 13:35

09-Mar-2018 09-Feb-2018

Official Cost Estimate (In BDT)

96166045.580

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 Hassan Builders - Saleh
Ahmed JV

98930612.599 0.000 0.000 98930612.599

2 Rana Builders (Pvt.) Ltd. 100859334.599 0.000 0.000 100859334.599

Opening Report Footer

TOC Members

Committee Members Md. Shahabuddin Khan Shoaib Ahmed

Committee Role Chairperson Member

Designation Additional Chief Engineer Superintending Engineer

PE Office Comilla Zone Comilla Zone
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-1 : General and Site Facilities

Bill of Quantities

Item
no. Group Item Code

(if any) Description of Item Measurement
Unit Quantity

Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 General and
Site Facilities 01-02-04 Provision Maintenance and

Removal of Sign Boards L.S 1.000 5000.001
Five Thousand
point Zero Zero
One

5000.001 Five Thousand point
Zero Zero One

2 General and
Site Facilities 01-02-05 Provision and Maintenance of

Survey Equipment Month 6.000 500.001
Five Hundred
point Zero Zero
One

3000.006 Three Thousand point
Zero Zero Six

3 General and
Site Facilities 01-02-07 Progress Photograph Month 6.000 500.001

Five Hundred
point Zero Zero
One

3000.006 Three Thousand point
Zero Zero Six

4 General and
Site Facilities 01-03-01 Provide and Remove Site

Laboratory &Equipment L.S 1.000 100000.001 One Lakh point
Zero Zero One 100000.001 One Lakh point Zero

Zero One

5 General and
Site Facilities 01-03-02 Maintain Site Laboratory Month 6.000 2000.001

Two Thousand
point Zero Zero
One

12000.006 Twelve Thousand
point Zero Zero Six

Grand Total: 123000.020
One Lakh Twenty-
Three Thousand point
Zero Two

This Division-1 : General and Site Facilities is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Division-1 : General and Site Facilities

Bill of Quantities

Item
no. Group Item Code

(if any) Description of Item Measurement
Unit Quantity

Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 General and
Site Facilities 01-02-04 Provision Maintenance and

Removal of Sign Boards L.S 1.000 5000.001
Five Thousand
point Zero Zero
One

5000.001 Five Thousand point
Zero Zero One

2 General and
Site Facilities 01-02-05 Provision and Maintenance of

Survey Equipment Month 6.000 2000.001
Two Thousand
point Zero Zero
One

12000.006 Twelve Thousand
point Zero Zero Six

3 General and
Site Facilities 01-02-07 Progress Photograph Month 6.000 500.001 Five Hundred point

Zero Zero One 3000.006 Three Thousand
point Zero Zero Six

4 General and
Site Facilities 01-03-01 Provide and Remove Site

Laboratory &Equipment L.S 1.000 200000.001 Two Lakh point
Zero Zero One 200000.001 Two Lakh point Zero

Zero One

5 General and
Site Facilities 01-03-02 Maintain Site Laboratory Month 6.000 2000.001

Two Thousand
point Zero Zero 12000.006 Twelve Thousand

point Zero Zero Six

Individual Report 11/25/2017
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Site Facilities One point Zero Zero Six

Grand Total: 232000.020
Two Lakh Thirty-Two
Thousand point Zero
Two

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

1 ee ee ee ee 1 1.001 One point Zero Zero
One 1.001 One point Zero Zero

One

Grand Total: 1.001 One point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

1 ee ee ee ee 1 1.001 One point Zero Zero
One 1.001 One point Zero Zero

One

Grand Total: 1.001 One point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-2 : Earth Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Earth
Work 02-02-01 Roadway Excavation

in unsuitable soil Cum 375.000 200.001 Two Hundred point
Zero Zero One 75000.375 Seventy-Five Thousand point Three Seven

Five

2 Earth
Work 02-10-01 Construction of Soil

Earthen Shoulder Cum 6497.040 200.001 Two Hundred point
Zero Zero One 1299414.497

Twelve Lakh Ninety-Nine Thousand Four
Hundred and Fourteen point Four Nine
Seven

3 Earth
Work 02-06-02 Embankment Fill from

Borrow pit in CAL Cum 3020.630 250.001
Two Hundred and
Fifty point Zero Zero
One

755160.521 Seven Lakh Fifty-Five Thousand One
Hundred and Sixty point Five Two One

Grand Total: 2129575.393
Twenty-One Lakh Twenty-Nine Thousand
Five Hundred and Seventy-Five point Three
Nine Three

This Division-2 : Earth Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Division-2 : Earth Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Earth
Work 02-02-01 Roadway Excavation in

unsuitable soil Cum 375.000 150.001
One Hundred and
Fifty point Zero Zero
One

56250.375 Fifty-Six Thousand Two Hundred and Fifty
point Three Seven Five

2 Earth
Work 02-10-01 Construction of Soil

Earthen Shoulder Cum 6497.040 200.001 Two Hundred point
Zero Zero One 1299414.497

Twelve Lakh Ninety-Nine Thousand Four
Hundred and Fourteen point Four Nine
Seven

3 Earth
Work 02-06-02 Embankment Fill from

Borrow pit in CAL Cum 3020.630 250.001
Two Hundred and
Fifty point Zero Zero
One

755160.521 Seven Lakh Fifty-Five Thousand One
Hundred and Sixty point Five Two One

Grand Total: 2110825.393
Twenty-One Lakh Ten Thousand Eight
Hundred and Twenty-Five point Three
Nine Three

This Division-2 : Earth Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-3 : Pavement Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Pavement
Work

03-01-
01

Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

Sqm 16383.600 40.001 Forty point Zero
Zero One 655360.384

Six Lakh Fifty-Five Thousand
Three Hundred and Sixty
point Three Eight Four

2 Pavement
Work

03-01-
02

Repair of Potholes on the
Existing Pavement Cum 345.950 14000.001

Fourteen
Thousand point
Zero Zero One

4843300.346
Forty-Eight Lakh Forty-Three
Thousand Three Hundred
point Three Four Six

3 Pavement
Work

03-03-
01 Aggregate Base Type-I Cum 2457.540 6700.001

Six Thousand
Seven Hundred
point Zero Zero
One

16465520.458
One Crore Sixty-Four Lakh
Sixty-Five Thousand Five
Hundred and Twenty point
Four Five Eight

4 Pavement
Work

03-06-
01 (a) Bituminous Prime Coat (HP) Sqm 16383.600 150.001

One Hundred and
Fifty point Zero
Zero One

2457556.384
Twenty-Four Lakh Fifty-Seven
Thousand Five Hundred and
Fifty-Six point Three Eight
Four

5 Pavement
Work

03-07-
01 (a) Bituminous Tack Coat (PIW) Sqm 52806.400 50.001 Fifty point Zero

Zero One 2640372.806
Twenty-Six Lakh Forty
Thousand Three Hundred
and Seventy-Two point Eight
Zero Six

6 Pavement
Work

03-07-
01 (b) Bituminous Tack Coat (LIW) Sqm 3459.500 40.001 Forty point Zero

Zero One 138383.460
One Lakh Thirty-Eight
Thousand Three Hundred
and Eighty-Three point Four
Six

7 Pavement
Work

03-11-
01 Premix Bituminous Carpeting Cum 86.490 15000.001

Fifteen Thousand
point Zero Zero
One

1297350.086
Twelve Lakh Ninety-Seven
Thousand Three Hundred
and Fifty point Zero Eight Six

8 Pavement
Work

03-10-
02 (b)

DBS- Wearing Course ( Plant
Method) Cum 2767.600 21000.001

Twenty-One
Thousand point
Zero Zero One

58119602.768
Five Crore Eighty-One Lakh
Nineteen Thousand Six
Hundred and Two point
Seven Six Eight

9 Pavement
Work

03-13-
01 Brick on End Edging L.M 7480.000 200.001 Two Hundred point

Zero Zero One 1496007.480
Fourteen Lakh Ninety-Six
Thousand AND Seven point
Four Eight

Grand Total: 88113454.172
Eight Crore Eighty-One Lakh
Thirteen Thousand Four
Hundred and Fifty-Four point
One Seven Two

This Division-3 : Pavement Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Division-3 : Pavement Work
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Bill of Quantities

Item
no. Group

Item
Code

(if any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Pavement
Work

03-01-
01

Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

Sqm 16383.600 40.001 Forty point Zero
Zero One 655360.384

Six Lakh Fifty-Five Thousand
Three Hundred and Sixty point
Three Eight Four

2 Pavement
Work

03-01-
02

Repair of Potholes on the
Existing Pavement Cum 345.950 12000.001 Twelve Thousand

point Zero Zero One 4151400.346
Forty-One Lakh Fifty-One
Thousand Four Hundred point
Three Four Six

3 Pavement
Work

03-03-
01 Aggregate Base Type-I Cum 2457.540 6000.001 Six Thousand point

Zero Zero One 14745242.458
One Crore Forty-Seven Lakh
Forty-Five Thousand Two
Hundred and Forty-Two point
Four Five Eight

4 Pavement
Work

03-06-
01 (a) Bituminous Prime Coat (HP) Sqm 16383.600 150.001

One Hundred and
Fifty point Zero Zero
One

2457556.384
Twenty-Four Lakh Fifty-Seven
Thousand Five Hundred and
Fifty-Six point Three Eight Four

5 Pavement
Work

03-07-
01 (a) Bituminous Tack Coat (PIW) Sqm 52806.400 50.001 Fifty point Zero Zero

One 2640372.806
Twenty-Six Lakh Forty
Thousand Three Hundred
and Seventy-Two point Eight
Zero Six

6 Pavement
Work

03-07-
01 (b) Bituminous Tack Coat (LIW) Sqm 3459.500 50.001 Fifty point Zero Zero

One 172978.460
One Lakh Seventy-Two
Thousand Nine Hundred and
Seventy-Eight point Four Six

7 Pavement
Work

03-11-
01 Premix Bituminous Carpeting Cum 86.490 14500.001

Fourteen Thousand
Five Hundred point
Zero Zero One

1254105.086
Twelve Lakh Fifty-Four
Thousand One Hundred and
Five point Zero Eight Six

8 Pavement
Work

03-10-
02 (b)

DBS- Wearing Course ( Plant
Method) Cum 2767.600 22000.001

Twenty-Two
Thousand point
Zero Zero One

60887202.768
Six Crore Eight Lakh Eighty-
Seven Thousand Two
Hundred and Two point Seven
Six Eight

9 Pavement
Work

03-13-
01 Brick on End Edging L.M 7480.000 120.001

One Hundred and
Twenty point Zero
Zero One

897607.480
Eight Lakh Ninety-Seven
Thousand Six Hundred and
Seven point Four Eight

Grand Total: 87861826.172
Eight Crore Seventy-Eight
Lakh Sixty-One Thousand
Eight Hundred and Twenty-Six
point One Seven Two

This Division-3 : Pavement Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-5 : Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Structures
Work

05-01-
01

Single Layer Brick Flat
Soling Sqm 375.000 400.001

Four Hundred
point Zero Zero
One

150000.375 One Lakh Fifty Thousand point
Three Seven Five

2 Structures
Work

05-01-
02 (a)

Concrete Class as
Detailed on drawings
(Class-10)

Cum 28.130 6000.001 Six Thousand point
Zero Zero One 168780.028

One Lakh Sixty-Eight Thousand
Seven Hundred and Eighty point
Zero Two Eight

3 Structures
Work

05-01-
02 (b)

Concrete Class -20
(Foundation) (Concrete
Mixer)

Cum 362.500 15000.001
Fifteen Thousand
point Zero Zero
One

5437500.363
Fifty-Four Lakh Thirty-Seven
Thousand Five Hundred point
Three Six Three

4 Structures
Work

05-02-
02

High Yield Reinforcement
Bars M.Ton 18.220 75000.001

Seventy-Five
Thousand point
Zero Zero One

1366500.018 Thirteen Lakh Sixty-Six Thousand
Five Hundred point Zero One Eight

Grand Total: 7122780.784
Seventy-One Lakh Twenty-Two
Thousand Seven Hundred and
Eighty point Seven Eight Four

This Division-5 : Structures is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Division-5 : Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Structures
Work

05-01-
01

Single Layer Brick Flat
Soling Sqm 375.000 400.001 Four Hundred point

Zero Zero One 150000.375 One Lakh Fifty Thousand point
Three Seven Five

2 Structures
Work

05-01-
02 (a)

Concrete Class as Detailed
on drawings (Class-10) Cum 28.130 6000.001 Six Thousand point

Zero Zero One 168780.028
One Lakh Sixty-Eight Thousand
Seven Hundred and Eighty point
Zero Two Eight

3 Structures
Work

05-01-
02 (b)

Concrete Class -20
(Foundation) (Concrete
Mixer)

Cum 362.500 20000.001
Twenty Thousand
point Zero Zero
One

7250000.363 Seventy-Two Lakh Fifty Thousand
point Three Six Three

4 Structures
Work

05-02-
02

High Yield Reinforcement
Bars M.Ton 18.220 75000.001

Seventy-Five
Thousand point
Zero Zero One

1366500.018
Thirteen Lakh Sixty-Six Thousand
Five Hundred point Zero One
Eight

Grand Total: 8935280.784
Eighty-Nine Lakh Thirty-Five
Thousand Two Hundred and
Eighty point Seven Eight Four
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This Division-5 : Structures is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division-6 : Incidental Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Incidental
Work 06-10-01 Traffic Sign Nos. 42.000 4500.001

Four Thousand Five
Hundred point Zero
Zero One

189000.042 One Lakh Eighty-Nine Thousand
point Zero Four Two

2 Incidental
Work 06-10-02 Sign Post Nos. 42.000 2500.001

Two Thousand Five
Hundred point Zero
Zero One

105000.042 One Lakh Five Thousand point
Zero Four Two

3 Incidental
Work 06-16-01 Concrete Kilometer Post Nos. 23.000 6000.001 Six Thousand point

Zero Zero One 138000.023 One Lakh Thirty-Eight Thousand
point Zero Two Three

4 Incidental
Work 06-11-02

Road Marking
Thermoplastic Material
(by spray)

Sqm 1122.000 900.001 Nine Hundred point
Zero Zero One 1009801.122

Ten Lakh Nine Thousand Eight
Hundred and One point One
Two Two

Grand Total: 1441801.229
Fourteen Lakh Forty-One
Thousand Eight Hundred and
One point Two Two Nine

This Division-6 : Incidental Work is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Division-6 : Incidental Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Incidental
Work 06-10-01 Traffic Sign Nos. 42.000 2000.001 Two Thousand point

Zero Zero One 84000.042 Eighty-Four Thousand point Zero
Four Two

2 Incidental
Work 06-10-02 Sign Post Nos. 42.000 2500.001

Two Thousand Five
Hundred point Zero
Zero One

105000.042 One Lakh Five Thousand point
Zero Four Two

3 Incidental
Work 06-16-01 Concrete Kilometer Post Nos. 23.000 8000.001 Eight Thousand point

Zero Zero One 184000.023 One Lakh Eighty-Four Thousand
point Zero Two Three

4 Incidental
Work 06-11-02

Road Marking
Thermoplastic Material
(by spray)

Sqm 1122.000 1200.001
One Thousand Two
Hundred point Zero
Zero One

1346401.122
Thirteen Lakh Forty-Six
Thousand Four Hundred and
One point One Two Two

Grand Total: 1719401.229
Seventeen Lakh Nineteen
Thousand Four Hundred and
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One point Two Two Nine

This Division-6 : Incidental Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

 

 

Tenderer/Consultant Name :  Rana Builders (Pvt.) Ltd.

S. No. Form Name Amount (in BDT)

1 Division-1 : General and Site Facilities 232000.020

2 Schedule of Day works 1.001

3 Unconditional Discount Form 0.000

4 Division-2 : Earth Work 2110825.393

5 Division-3 : Pavement Work 87861826.172

6 Division-5 : Structures 8935280.784

7 Division-6 : Incidental Work 1719401.229

 Grand Total 100859334.599

Tenderer/Consultant Name :  Hassan Builders - Saleh Ahmed JV

S. No. Form Name Amount (in BDT)

1 Division-1 : General and Site Facilities 123000.020

2 Schedule of Day works 1.001

3 Unconditional Discount Form 0.000

4 Division-2 : Earth Work 2129575.393

5 Division-3 : Pavement Work 88113454.172

6 Division-5 : Structures 7122780.784

7 Division-6 : Incidental Work 1441801.229

 Grand Total 98930612.599
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

 

 

Form Name Rana Builders (Pvt.) Ltd. 
Amount in (BDT)

Hassan Builders - Saleh Ahmed JV 
Amount in (BDT)

Division-1 : General and Site Facilities 232000.020 123000.020

Schedule of Day works 1.001 1.001

Unconditional Discount Form 0.000 0.000

Division-2 : Earth Work 2110825.393 2129575.393

Division-3 : Pavement Work 87861826.172 88113454.172

Division-5 : Structures 8935280.784 7122780.784

Division-6 : Incidental Work 1719401.229 1441801.229

Grand Total 100859334.599 98930612.599
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 75.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 10.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 6800000000.00

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

Rana Builders (Pvt.) Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

Individual Report 11/25/2017
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2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 57.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 9562103547.37

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Hassan Builders - Saleh Ahmed JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: hbsa2017@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 15years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

e-
GP/PMP/Road/ACE/Comilla/DBSW/2016-
2017/01 (ID: 62943)

Providing DBS-WC and construction of
paved shoulder including DBS-WC from
Ch. 01+875 to Ch. 19+050 of Feni-
Noakhali Road (N-104) under Feni Road
Division during the year 2016-2017.

Prime
Contractor 16/10/2016 17/04/2017 304080531.080

Executive
Engineer,
RHD
Feni
Road
Division,
Feni

copy
enclosed

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 to 2015-2016 6800000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Financial Capacity Certificates (ITT 16) Credit Line ID-119533 SA.pdf 314.93 Download

2 General Experience Certificates (ITT 15.1(a)) General Experiance of Last 10 yrs.rar 1266.75 Download

3 General Experience Certificates (ITT 15.1(a)) 19 HB 10 years General Exp.pdf 131.25 Download

4 Specific Experience Certificates (ITT 15.1(b)) Sp HB Feni 30.40Cr...pdf 226.28 Download

5 Specific Experience Certificates (ITT 15.1(b)) HB Sp Lalmai 24.21Cr...pdf 140.20 Download

6 Valid Trade License (ITT 25.1.(f)) Trade Lince_SA_ 2017-2018.pdf 612.32 Download

Download
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7 Valid Trade License (ITT 25.1.(f)) HB Trade Licnece 16-17(1).jpg 397.50 Download

8 TIN Certificate (ITT 25.1(g)) Incom Tax Certificate (SA).jpg 799.77 Download

9 TIN Certificate (ITT 25.1(g)) TIN..jpg 932.72 Download

10 VAT Certificate (ITT 25.1(g)) VAT Certificate (SA).jpg 1733.81 Download

11 VAT Certificate (ITT 25.1(g)) HB VAT 11disit.jpg 1287.44 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment_Certir_2016-17_SA.pdf 1572.49 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment_Certir_2016-17(1)_SA.PDF 1524.50 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WC_SA_RHD_FENI.jpg 427.54 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_SA_16-17_FP_1451.57.jpg 422.98 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

20 Payment TURN OVER...xlsx 20.63 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

SA 5Years Turn Over(2).xls 30.13 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

28 Payment 16-17.pdf 1973.32 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

C.Cert._SA(2).rar 2409.88 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

C.Cert._SA(3).rar 1347.10 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

C.Cert._SA(1).rar 2654.00 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

TO_SA_16-17(2).rar 2597.67 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

TO_SA_16-17(3).rar 2160.73 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

TO_SA_16-17(1).rar 1533.07 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

CF-SA-108691.jpg 424.71 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

CF-SA-108671.jpg 417.50 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

18_PAYMENT 14-15.zip 1600.73 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-PW.pdf 1478.92 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-RW.pdf 1127.19 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-SW.pdf 460.09 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-EW.pdf 2358.06 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (8).jpg 653.49 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (6).jpg 1011.19 Download

34 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (7).jpg 917.18 Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (5).jpg 605.61 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (4).jpg 1017.40 Download

37 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (2).jpg 2000.01 Download

38 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (3).jpg 1935.99 Download

39 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (1).jpg 2430.99 Download

40 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

40. PC_BWDB_FENI_14-15_533(f).jpg 550.68 Download

41 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

22. PC_BWDB_COX_14-15_69.jpg 555.82 Download

42 Average Annual Construction Turnover Certificate 19. PC_LGED_SONAGAZI_14-15_2.jpg 508.30 Download
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(ITT 31.1(c))
Download

43 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

16. PC_RHD_LXPUR_14-15_286.jpg 519.63 Download

44 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

17. PC_RHD_FENI_14-15_677(f).jpg 808.42 Download

45 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

18. PC_RHD_FENI_12-13_48(f).jpg 905.53 Download

46 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

15. PC_RHD_SYLHET_12-13_315.jpg 756.86 Download

47 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_SYLHET_12-13_315.jpg 756.86 Download

48 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_LGED_SONAGAZI_14-15_2.jpg 508.30 Download

49 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_FENI_12-13_48.jpg 824.08 Download

50 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_FENI_14-15_677_18.jpg 821.26 Download

51 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_LXPUR_14-15_286_52.jpg 519.63 Download

52 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_DNCC_14-15_138.jpg 493.92 Download

53 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_FP_15_16_813.pdf 58.59 Download

54 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_BWDB_BHOLA_14-15_2787.jpg 408.16 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_BWDB_CTG_12-13_783.jpg 592.42 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_BWDB_FENI_12-13_1094.jpg 643.89 Download

57 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_14-15.rar 2289.56 Download

58 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_15_16_DP_157_98.jpg 479.42 Download

59 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_13-14.rar 2671.84 Download

60 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_14_15 (1).pdf 2001.95 Download

61 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_12-13.rar 1635.29 Download

62 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_12_13 (2).pdf 1274.80 Download

63 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_12_13 (1).pdf 2702.55 Download

64 - LC Copy for Batching Plant (SA).pdf 1955.14 Download

65 - Work in Hand (SA).doc 42.45 Download

66 - HB ITT 44.2 -1....xls 33.56 Download

67 - TENDER CAPACITY....docx 14.52 Download

68 - SA TENDER CAPACITY...docx 14.67 Download

69 - 43. Equipment List.zip 1115.56 Download

70 - Audit_Report_16-17(1).rar 2409.59 Download

71 - Audit_Report_16-17(2).rar 2596.70 Download

72 - Audit_Report_16-17(3).rar 1462.88 Download

73 - HB Auditors Report 2012-2016.zip 1715.98 Download

74 - SA Audit Report 2014.zip 1171.48 Download

75 - SA Audit Report 2011.zip 1303.82 Download

76 - SA Audit Report 2012.zip 1251.46 Download

77 - SA Audit Report 2013.zip 1258.34 Download

78 - Empolyee List-SA.pdf 104.13 Download
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79 - Key Person (SA).rar 2308.91 Download

80 - Plant Location.pdf 57.01 Download

81 - HB-SA Deed 119533.pdf 227.23 Download

82 Financial Capacity Certificates (ITT 16) HB Liquid 119533...jpg 2439.26 Download

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Rana Builders (Pvt) Ltd

2. Registered e-mail ID of the Tenderer / JVCA Partner: ranabuilders55@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

ADP/ACE/Comilla/LNKDBC
Road/2014-15/10, Tender
ID: 12399

Widening of Embankment with Strengthening of
Pavement, DBS Wearing Course, Construction of
Culvert and Protective work by Retaining wall, CC
Block Matressing from Ch. 0+000 to Ch: 31+400
of Joynal Abedin Bhuiyan Road (Laksham-
Doulotgonj-Nangolkot-Kodalia-Dalua-Chewera
Bazar Road under Road Division Comilla during
the year 2014-2015.

Prime
Contractor 05/01/2015 23/06/2016 369223093.210

K.M. Atiqul
Hoque 
Superintending
Engineer, RHD
Road Circle,
Comilla.

copy
enclosed

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 to 2015-2016 12400000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Financial Capacity Certificates (ITT 16) RBL Liquid 119533.pdf 77.58 Download

2 General Experience Certificates (ITT 15.1(a)) Sp BISIC 9.64Cr.pdf 90.95 Download

3 Specific Experience Certificates (ITT 15.1(b)) Sp Nangolkot 36.92Cr...pdf 55.93 Download

4 Valid Trade License (ITT 25.1.(f)) Trade License RBL 2016-2017...pdf 457.66 Download

5 TIN Certificate (ITT 25.1(g)) TIN Letest IMG_20170510_0014.pdf 978.97 Download

6 VAT Certificate (ITT 25.1(g)) RBL VAT.jpg 620.55 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 105 to 115 P 2016-2017..pdf 1690.69 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 75 to 90 P 2016-2017..pdf 2767.92 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 91 to 104 P 2016-2017..pdf 2595.50 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 46 to 60 P 2016-2017..pdf 2239.43 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 61 to 74 P 2016-2017..pdf 2215.80 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 17 to 32 P 2016-2017..pdf 2703.97 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 33 to 45 P 2016-2017..pdf 2524.76 Download

14 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 16 P 2016-2017..pdf 2579.11 Download
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(ITT 31.1(c))
Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 2016-2017.Part 04.pdf 260.54 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 2016-2017.Part 03.pdf 865.04 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 25 to 32 P 2011-2012..pdf 1448.37 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 58 to 69 P 2011-2012..pdf 2604.76 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 11 P 2011-2012..pdf 2060.91 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 12 to 24 P 2011-2012..pdf 2252.97 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 75 to 84 P 2012-2013..pdf 1606.21 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 85 to 91 P 2012-2013..pdf 867.64 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 16 to 26 P 2012-2013..pdf 1645.76 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 27 to 37 P 2012-2013..pdf 1630.68 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 38 to 48 P 2012-2013..pdf 2255.31 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 49 to 61 P 2012-2013..pdf 2656.06 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 121 to 130 P 2013-2014..pdf 1318.58 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 15 P 2012-2013..pdf 1989.27 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 78 to 94 P 2013-2014..pdf 1945.93 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 95 to 107 P 2013-2014..pdf 2329.04 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 108 to 120 P 2013-2014..pdf 2317.15 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 37 to 50 P 2013-2014..pdf 2334.38 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 51 to 62 P 2013-2014..pdf 2243.35 Download

34 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 63 to 77 P 2013-2014..pdf 1790.63 Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 13 P 2013-2014..pdf 2389.34 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 14 to 22 P 2013-2014..pdf 1520.72 Download

37 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 23 to 36 P 2013-2014..pdf 2421.66 Download

38 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 131 to 142 P 2014-2015..pdf 1201.22 Download

39 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 92 to 104 P 2014-2015..pdf 2024.20 Download

40 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 105 to 117 P 2014-2015..pdf 2348.62 Download

41 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 118 to 130 P 2014-2015..pdf 1735.46 Download

42 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 52 to 63 P 2014-2015..pdf 2291.85 Download

43 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 64 to 78 P 2014-2015..pdf 1739.99 Download

44 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 79 to 91 P 2014-2015..pdf 2331.65 Download

45 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 13 P 2014-2015..pdf 2164.03 Download

46 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 14 to 25 P 2014-2015..pdf 2199.72 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119533 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-08/2017-18

Closing Date and Time : 12-Oct-2017 14:00 Opening Date and Time : 12-Oct-2017 14:00

Procuring Entity : Comilla Zone

Brief : PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4+000 to Ch. 22+700 of Feni Sadar (Elahiganj)-
Rajapur-Koraiashmunshi-Daganbhuiyan(Tulatali) Road(Z-1030) under Feni Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-05/2017-18 PMP works for repairing existing pavement and providing DBS Wearing Course from Ch.4000 to Ch. 22700 of Feni Sadar
Elahiganj-Rajapur-Koraiashmunshi-DaganbhuiyanTulatali RoadZ-1030 under Feni Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned

Vibratory Roller, 8-10Ton Good Owned Owned

Pneumatic Tire Roller Good Owned Owned

Spelt tmisher / Spelt Paver Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned

Air Compressor Good Owned Owned

Excavator Good Owned Owned

Dump Trucks 6-10Ton Good Owned Owned

Mixture Machine Good Owned Owned

Bitumen Reservoir with heating arrangement / Dicanter Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan 119533.xls 41.08 Download

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.
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A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned

Vibratory Roller, 8-10Ton Good Owned Owned

Pneumatic Tire Roller Good Owned Owned

Spelt tmisher / Spelt Paver Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned

Air Compressor Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan 119533.xls 41.08 Download
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