Evaluation Summary

1 |[Tender ID

176719

2 |Package No.

e-GP/15/ACE Khu/2017-2018

3 |Name or Work

Periodic Maintenance Programme PMP of Strengthening with Base Type-1
DBS Base Course from Ch. 10500 to 11100 15000 to 15400 16050 to
16350 18500 to 18800 22600 to 22800 23300 to 23400 23450 to 23600
total length 2050.00m and DBS Wearing Course from Ch. 10500 to 23779
13.279 Km Vhanga Bottola to Kholisakundi of Kushtia Trimohoni-Maherpru-
Chuadanga-Jhenaidah Road R-745 under Road Division Kushtia during the
year 2017-2018.

4 |Procuring Entity Khulna Zone
5 |[Budget Revenue (PMP-Road)
6 |Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation 15-Mar-18 Opening 3-Apr-18 19
8 |Tender Validity Period (date/day) Original 1-Aug-18 Extended - 120
; . Date of ER Time for
9 |[Time for Evaluation siibission 21-May-18 Evaluation 48 Days
10 |Number of Tender Submission 1
11 [Technical Responsiveness No. of Technically Responsive Tenders 1
No. of Technically Nonresponsive Tenders 0
12 |Price Comparison of Lowest 03 PPERM
Tenderers Name Quo(t;ctin\_lalue Point
) [Turnover]
L1 [Md Mahafuz Khan 117,418,247.863 :
L2 - _
L3 - :
13 |Name of Winner Md Mahafuz Khan
Name of Lead Partner (if JV)
14 |Recommended Contract Value BDT 117,418,247.863
Official Cost Estimate and
15 % above / less Cost Est. BDT 112,093,771.220 4.750% Above
16 |Comment of TEC Chairperson

Tender Evaluation Report forwarded for kind approval.
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(Ebne Alam Hasan)
Chief Engineer Enginee
Roads and Highways Department
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