



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

Procuring Entity : Rangpur Zone

Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-28/RHD/ACE/RZ/2017-2018

Lot No. and Description : 01 & Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of JaldhakaVadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes	NA
Joint Venture Agreement	NA	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA	NA
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes
Solvency	Yes	Yes	Yes
Country of Origin	NA	NA	NA
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	24 Jan 2018 10:38	24 Jan 2018 10:42	24 Jan 2018 15:41
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

Procuring Entity : Rangpur Zone

Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-28/RHD/ACE/RZ/2017-2018 & Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Lot No. and Description : 01 & Strengthening and Surfacing (by DBS-Wearing Course) from chainage 0+000 to 9+500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Concord Pragatee Consortium Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Toma Construction & Co. Limited	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mbhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGE
Signed Tender Evaluation Report 2 On	24 Jan 2018 10:39	24 Jan 2018 10:42	24 Jan 2018 15:41
Comments	ok	ok	ok

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

Procuring Entity : Rangpur Zone

Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-28/RHD/ACE/RZ/2017-2018 & Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Lot No. and Description : 01 & Strengthening and Surfacing (by DBS-Wearing Course) from chainage 0+000 to 9+500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Toma Construction & Co. Limited (Winner)	140283551.950	126255196.755	14028355.195	10.000	1000	31209112625.30
L2	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)	140283551.950	126255196.755	14028355.195	10.000	1000	13648469026.85
L3	Concord Pragatee Consortium Ltd.	140283551.950	126255196.755	14028355.195	10.000	1000	5302395425.80

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Toma Construction & Co. Limited	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল হালিম
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	24 Jan 2018 17:27	24 Jan 2018 17:28	25 Jan 2018 11:22
Comments	ok	ok	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

Procuring Entity : Rangpur Zone

Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-28/RHD/ACE/RZ/2017-2018 & Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Lot No. and Description : 01 & Strengthening and Surfacing (by DBS-Wearing Course) from chainage 0+000 to 9+500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Toma Construction & Co. Limited

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	25 Jan 2018 12:02	25 Jan 2018 12:05	25 Jan 2018 11:22
Comments	ok	ok	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
A.A.H.

কাজী আব্দুল আল-হামিদ
সিনিয়র প্রকৌশলী
পল্লী পরিদপ্তর ও মহাপ্রকৌশল বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	147628	Invitation Reference No. :	eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	Concord Pragatee Consortium Ltd.	-	View Evaluation Status
2	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV) (JVCA- View Details)	-	View Evaluation Status
3	Toma Construction & Co. Limited	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147628	Invitation Reference No. :	eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018		
View Notice			

Package No. :	eGP-28/RHD/ACE/RZ/2017-2018		
Package Description :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	01		
Lot Description :	Strengthening and Surfacing (by DBS-Wearing Course) from chainage 0+000 to 9+500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18		
TOR1	View		
TOR2	View		
Form Name	Action		
Bill of Quantities Division-1.	Individual Report Comparative Report		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Bill of Quantities (Division-2).	Individual Report Comparative Report		
Bill of Quantities (Division 3)	Individual Report Comparative Report		
Bill of Quantities (Division 6).	Individual Report Comparative Report		
Bill of Quantities (Fixed rates items)	Individual Report Comparative Report		
Bill of Quantities (Salvage items)	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147628	Invitation Reference No. :	eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	eGP-28/RHD/ACE/RZ/2017-2018 & Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18		
Lot No. and Description :	01 & Strengthening and Surfacing (by DBS-Wearing Course) from chainage 0+000 to 9+500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Approving Authority		Approval Status
Name:	Fakir Abdur Rob, PE	Approved
Designation:	Additional Chief Engineer	
Role:	PE	
Office Name:	Rangpur Zone	
Organization:	Roads & Highways Department (RHD)	

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age, Dhaka	19-Dec-2017	www.eprocure.gov.bd	18-Dec-2017
The Daily Amar Barta, Dhaka	19-Dec-2017	www.eprocure.gov.bd	18-Dec-2017
The Daily Dabanol, Rangpur	19-Dec-2017	www.eprocure.gov.bd	18-Dec-2017

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
18-Dec-2017 23:45	18-Jan-2018 14:00

Opening Date and Time	
Original Date and Time	
18-Jan-2018 14:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	3	0	1

TOC Members		
Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সভাপতি এবং সভাপতি
 সভাপতি এবং সভাপতি
 সভাপতি এবং সভাপতি

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	18 Jan 2018 15:27	18 Jan 2018 15:19
Comments	ok	ok


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 09:26:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018

Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

Procuring Entity : Rangpur Zone

Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-28/RHD/ACE/RZ/2017-2018 & Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Lot No. and Description : 01 & Strengthening and Surfacing (by DBS-Wearing Course) from chainage 0+000 to 9+500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
18-Dec-2017 23:45	18-Jan-2018 14:00	18-Jan-2018 14:00	18-May-2018	15-Jun-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	3	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Concord Pragatee Consortium Ltd.	18-Jan-2018 10:11	Bank Guarantee	3500000.00	Bank: Prime Bank Limited Branch: SATMASJID ROAD BRANCH 17-Jan-2018 16:29	15-Jun-2018	18-May-2018
2	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV) (JVCA- View Details)	18-Jan-2018 13:13	Pay Order	3500000.00	Bank: Southeast Bank Limited Branch: Notore 17-Jan-2018 14:45	15-Jun-2018	18-May-2018
3	Toma Construction & Co. Limited	17-Jan-2018 17:53	Bank Guarantee	3500000.00	Bank: Pubali Bank Ltd. Branch: Nilphamari 08-Jan-2018 11:20	15-Jun-2018	18-May-2018

Official Cost Estimate (In BDT)

140283551.950

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Toma Construction & Co. Limited	126255196.755	0.000	0.000	126255196.755
1	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	126255196.755	0.000	0.000	126255196.755
1	Concord Pragatee Consortium Ltd.	126255196.755	0.000	0.000	

Opening Report Footer

TOC Members

Committee Members ACE, RHD, Rangpur Zone, TEC&TOC

Mohammad Abdul Halim

Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	18 Jan 2018 15:27	18 Jan 2018 15:20
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147628	Invitation Reference No. :	eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018		
<div> View Notice</div>			

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Bill of Quantities Division-1.

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	2.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	17698.002	Seventeen Thousand Six Hundred and Ninety-Eight point Zero Zero Two
02	Division 1	01/02/05.	Provision and Maintenance of Survey Equipment.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
03	Division 1	01/02/07.	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
04	Division 1	01/03/01.	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	161358.367	One Lakh Sixty-One Thousand Three Hundred and Fifty-Eight point Three Six Seven	161358.367	One Lakh Sixty-One Thousand Three Hundred and Fifty-Eight point Three Six Seven
05	Division 1	01/03/02.	Maintain Site Laboratory.	Month	6.000	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
							Grand Total:	233056.387	Two Lakh Thirty-Three Thousand AND Fifty-Six point Three Eight Seven

This Bill of Quantities Division-1. is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities Division-1.

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	2.000	7497.203	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Three	14994.406	Fourteen Thousand Nine Hundred and Ninety-Four point Four Zero Six
02	Division 1	01/02/05.	Provision and Maintenance of Survey Equipment.	Month	6.000	755.866	Seven Hundred and Fifty-Five point Eight Six Six	4535.196	Four Thousand Five Hundred and Thirty-Five point One
03	Division 1	01/02/07.	Progress Photographs	Month	6.000	860.335	Eight Hundred and Sixty point Three Three Five	5162.010	Five Thousand One Hundred and Sixty point Two
04	Division 1	01/03/01.	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	201741.602	Two Lakh One Thousand Seven Hundred and Forty-One point Six Zero Two	201741.602	Two Lakh Seven Hundred and Forty-One point Six Zero Two


Signed
AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও মহাপ্রকল্প পরিচালক
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক

05	Division 1	01/03/02.	Maintain Site Laboratory.	Month	6.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	40558.644	Forty Thousand Five Hundred and Fifty-Eight point Six Four Four
							Grand Total:	266991.858	Two Lakh Sixty-Six Thousand Nine Hundred and Ninety-One point Eight Five Eight

This Bill of Quantities Division-1. is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Toma Construction & Co. Limited									
Bill of Quantities Division-1.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	2.000	8603.349	Eight Thousand Six Hundred and Three point Three Four Nine	17206.698	Seventeen Thousand Two Hundred and Six point Six Nine Eight
02	Division 1	01/02/05.	Provision and Maintenance of Survey Equipment.	Month	6.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	4793.292	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two
03	Division 1	01/02/07.	Progress Photographs	Month	6.000	675.977	Six Hundred and Seventy-Five point Nine Seven Seven	4055.862	Four Thousand AND Fifty-Five point Eight Six Two
04	Division 1	01/03/01.	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	276565.346	Two Lakh Seventy-Six Thousand Five Hundred and Sixty-Five point Three Four Six	276565.346	Two Lakh Seventy-Six Thousand Five Hundred and Sixty-Five point Three Four Six
05	Division 1	01/03/02.	Maintain Site Laboratory.	Month	6.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
							Grand Total:	339492.692	Three Lakh Thirty-Nine Thousand Four Hundred and Ninety-Two point Six Nine Two

This Bill of Quantities Division-1. is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis-147628.pdf	117.91	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিদর্শন ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পরিদর্শন ও সোহা মহাপ্রকৃতি
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628
Closing Date and Time : 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
Opening Date and Time : 18-Jan-2018 14:00

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
 (JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Toma Construction & Co. Limited


Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Ze
							Grand Total:	0.001	Ze

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোরাদপুর
 সড়ক পরিবহন ও মরাদ্দক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



This Schedule of Dayworks is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka Vadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

Toma Construction & Co. Limited

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka Vadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Bill of Quantities (Division-2).

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	10890.000	130.001	One Hundred and Thirty point Zero Zero One	1415710.890	Fourteen Lakh Fifteen Thousand Seven Hundred and Ten point Eight Nine
02	Division 2	02/02/03.	Roadway Excavation in Existing Pavement (not reinforced concrete).	Cum	498.430	254.001	Two Hundred and Fifty-Four point Zero Zero One	126601.718	One Lakh Twenty-Six Thousand Six Hundred and One point Seven One Eight
							Grand Total:	1542312.608	Fifteen Lakh Forty-Two Thousand Three Hundred and Twelve point Six Zero Eight

This Bill of Quantities (Division-2). is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
 (JVCA - View Details)

Bill of Quantities (Division-2).

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	10890.000	238.243	Two Hundred and Thirty-Eight point Two Four Three	2594466.270	Twenty-Five Lakh Ninety-Four Thousand Four Hundred and Sixty-Six point Two Seven
02	Division 2	02/02/03.	Roadway Excavation in Existing Pavement (not reinforced concrete).	Cum	498.430	235.363	Two Hundred and Thirty-Five point Three Six Three	117311.980	One Lakh Seventeen Thousand Three Hundred and Eleven point Nine Eight
							Grand Total:	2711778.250	Twenty-Seven Lakh Eleven Thousand Seven Hundred and Seventy-Eight point Two Five

This Bill of Quantities (Division-2). is Electronically Signed by Mr. Fakhrul Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S

Toma Construction & Co. Limited

Bill of Quantities (Division-2).

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	10890.000	224.527	Two Hundred and Twenty-Four point Five Two Seven	2445099.030	Twenty-Four Lakh Forty-Five Thousand AND Ninety-Nine point Zero Three
02	Division 2	02/02/03.	Roadway Excavation in Existing Pavement (not reinforced concrete).	Cum	498.430	199.106	One Hundred and Ninety-Nine point One Zero Six	99240.404	Ninety-Nine Thousand Two Hundred and Forty point Four Zero Four
							Grand Total:	2544339.434	Twenty-Five Lakh Forty-Four Thousand Three Hundred and Thirty-Nine point Four Three Four

This Bill of Quantities (Division-2). is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka Vadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Bill of Quantities (Division 3)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	52250.000	15.001	Fifteen point Zero Zero One	783802.250	Seven Lakh Eighty-Three Thousand Eight Hundred and Two point Two Five
02	Division 3	03/03/01	Aggregate Base Type I.	Cum	10450.000	6140.001	Six Thousand One Hundred and Forty point Zero Zero One	64163010.450	Six Crore Forty-One Lakh Sixty-Three Thousand AND Ten point Four Five
03	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	52250.000	100.001	One Hundred point Zero Zero One	5225052.250	Fifty-Two Lakh Twenty-Five Thousand AND Fifty-Two point Two Five
04	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70).	Cum	2612.500	18600.001	Eighteen Thousand Six Hundred point Zero Zero One	48592502.613	Four Crore Eighty-Five Lakh Ninety-Two Thousand Five Hundred and Two point Six One Three
05	Division 3	03/13/01	Brick on End Edging.	L.M	19000.000	106.001	One Hundred and Six point Zero Zero One	2014019.000	Twenty Lakh Fourteen Thousand AND Nineteen
							Grand Total:	120778386.563	Twelve Crore Seven Lakh Seventy-Eight Thousand Three Hundred and Eighty-Six point Five Six Three

This Bill of Quantities (Division 3) is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Bill of Quantities (Division 3)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price
01	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	52250.000	42.817	Forty-Two point Eight One Seven	2237188.250	

Signed

AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

02	Division 3	03/03/01.	Aggregate Base Type I.	Cum	10450.000	5805.417	Five Thousand Eight Hundred and Five point Four One Seven	60666607.650	Six Crore Six Lakh Sixty-Six Thousand Six Hundred and Seven point Six Five
03	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	52250.000	120.496	One Hundred and Twenty point Four Nine Six	6295916.000	Sixty-Two Lakh Ninety-Five Thousand Nine Hundred and Sixteen
04	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70).	Cum	2612.500	18439.935	Eighteen Thousand Four Hundred and Thirty-Nine point Nine Three Five	48174330.188	Four Crore Eighty-One Lakh Seventy-Four Thousand Three Hundred and Thirty point One Eight Eight
05	Division 3	03/13/01.	Brick on End Edging.	L.M	19000.000	99.799	Ninety-Nine point Seven Nine Nine	1896181.000	Eighteen Lakh Ninety-Six Thousand One Hundred and Eighty-One
							Grand Total:	119270223.088	Eleven Crore Ninety-Two Lakh Seventy Thousand Two Hundred and Twenty-Three point Zero Eight Eight

This Bill of Quantities (Division 3) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

Toma Construction & Co. Limited									
Bill of Quantities (Division 3)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	52250.000	35.043	Thirty-Five point Zero Four Three	1830996.750	Eighteen Lakh Thirty Thousand Nine Hundred and Ninety-Six point Seven Five
02	Division 3	03/03/01.	Aggregate Base Type I.	Cum	10450.000	5858.434	Five Thousand Eight Hundred and Fifty-Eight point Four Three Four	61220635.300	Six Crore Twelve Lakh Twenty Thousand Six Hundred and Thirty-Five point Three
03	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	52250.000	113.712	One Hundred and Thirteen point Seven One Two	5941452.000	Fifty-Nine Lakh Forty-One Thousand Four Hundred and Fifty-Two
04	Division 3	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70).	Cum	2612.500	18695.995	Eighteen Thousand Six Hundred and Ninety-Five point Nine Nine Five	48843286.938	Four Crore Eighty-Eight Lakh Forty-Three Thousand Two Hundred and Eighty-Six point Nine Three Eight
05	Division 3	03/13/01.	Brick on End Edging.	L.M	19000.000	100.168	One Hundred point One Six Eight	1903192.000	Nineteen Lakh Three Thousand One Hundred and Ninety-Two
							Grand Total:	119739562.988	Eleven Crore Ninety-Seven Lakh Thirty-Nine Thousand Five Hundred and Sixty-Two point Nine Eight Eight

This Bill of Quantities (Division 3) is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628
Closing Date and Time : 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
Opening Date and Time : 18-Jan-2018 14:00
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka Vadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Bill of Quantities (Division 6).

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division-6	06/05/01.	Road Marking-Thermoplastic Material (indicate if screed or spray application).	Sqm	380.000	750.001	Seven Hundred and Fifty point Zero Zero One	285000.380	Two Lakh Eighty-Five Thousand point Three Eight
02	Division-6	06/10/01.	Traffic Signs	Nos	50.000	5000.001	Five Thousand point Zero Zero One	250000.050	Two Lakh Fifty Thousand point Zero Five
03	Division-6	06/10/02.	Sign Post	Nos	50.000	3000.001	Three Thousand point Zero Zero One	150000.050	One Lakh Fifty Thousand point Zero Five
04	Division-6	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia).	Nos	300.000	1550.001	One Thousand Five Hundred and Fifty point Zero Zero One	465000.300	Four Lakh Sixty-Five Thousand point Three
05	Division-6	06/16/01	Concrete Kilometer Post	Nos	16.000	8840.001	Eight Thousand Eight Hundred and Forty point Zero Zero One	141440.016	One Lakh Forty-One Thousand Four Hundred and Forty point Zero One Six
06	Division-6	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm).	M	400.000	6000.001	Six Thousand point Zero Zero One	2400000.400	Twenty-Four Lakh point Four
							Grand Total:	3691441.196	Thirty-Six Lakh Ninety-One Thousand Four Hundred and Forty-One point One Nine Six

This Bill of Quantities (Division 6). is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
 (JVCA - View Details)

Bill of Quantities (Division 6).

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price
01	Division-6	06/05/01.	Road Marking-Thermoplastic Material (indicate if screed or spray application).	Sqm	380.000	932.937	Nine Hundred and Thirty-Two point Nine Three Seven	354516.060	Three Thousand Five Hundred and Sixty point Zero Six

Signed

SALEH AHMED

কাজী আব্দুল্লাহ আল-মাহমুদ
 মোরাদপুর
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 বাংলাদেশ সরকার

02	Division-6	06/10/01.	Traffic Signs	Nos	50.000	6134.433	Six Thousand One Hundred and Thirty-Four point Four Three Three	306721.650	Three Lakh Six Thousand Seven Hundred and Twenty-One point Six Five
03	Division-6	06/10/02.	Sign Post	Nos	50.000	2765.362	Two Thousand Seven Hundred and Sixty-Five point Three Six Two	138268.100	One Lakh Thirty-Eight Thousand Two Hundred and Sixty-Eight point One
04	Division-6	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia).	Nos	300.000	1970.379	One Thousand Nine Hundred and Seventy point Three Seven Nine	591113.700	Five Lakh Ninety-One Thousand One Hundred and Thirteen point Seven
05	Division-6	06/16/01	Concrete Kilometer Post	Nos	16.000	8555.778	Eight Thousand Five Hundred and Fifty-Five point Seven Seven Eight	136892.448	One Lakh Thirty-Six Thousand Eight Hundred and Ninety-Two point Four Four Eight
06	Division-6	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm).	M	400.000	6171.729	Six Thousand One Hundred and Seventy-One point Seven Two Nine	2468691.600	Twenty-Four Lakh Sixty-Eight Thousand Six Hundred and Ninety-One point Six
Grand Total:								3996203.558	Thirty-Nine Lakh Ninety-Six Thousand Two Hundred and Three point Five Five Eight

This Bill of Quantities (Division 6). is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

Toma Construction & Co. Limited									
Bill of Quantities (Division 6).									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division-6	06/05/01.	Road Marking-Thermoplastic Material (indicate if screed or spray application).	Sqm	380.000	1036.265	One Thousand AND Thirty-Six point Two Six Five	393780.700	Three Lakh Ninety-Three Thousand Seven Hundred and Eighty point Seven
02	Division-6	06/10/01.	Traffic Signs	Nos	50.000	6441.155	Six Thousand Four Hundred and Forty-One point One Five Five	322057.750	Three Lakh Twenty-Two Thousand AND Fifty-Seven point Seven Five
03	Division-6	06/10/02.	Sign Post	Nos	50.000	2826.815	Two Thousand Eight Hundred and Twenty-Six point Eight One Five	141340.750	One Lakh Forty-One Thousand Three Hundred and Forty point Seven Five
04	Division-6	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia).	Nos	300.000	1142.966	One Thousand One Hundred and Forty-Two point Nine Six Six	342889.800	Three Lakh Forty-Two Thousand Eight Hundred and Eighty-Nine point Eight
05	Division-6	06/16/01	Concrete Kilometer Post	Nos	16.000	8026.665	Eight Thousand AND Twenty-Six point Six Six Five	128426.640	One Lakh Twenty-Eight Thousand Four Hundred and Twenty-Six point Six Four
06	Division-6	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm).	M	400.000	5733.265	Five Thousand Seven Hundred and Thirty-Three point Two Six Five	2293306.000	Twenty-Two Lakh Ninety-Three Thousand Three Hundred and Six
Grand Total:								3621801.640	Thirty-Six Lakh Twenty-One Thousand Eight Hundred and One point Six Four

This Bill of Quantities (Division 6). is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

Signed
 AAB
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদায়
 বাংলাদেশের সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Bill of Quantities (Fixed rates items)

This form contains items
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One	I AGREE
						Grand Total:		10000.001	Ten Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
 (JVCA - View Details)

Bill of Quantities (Fixed rates items)

This form contains items
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One	I AGREE
						Grand Total:		10000.001	Ten Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Toma Construction & Co. Limited

Bill of Quantities (Fixed rates items)

This form contains items
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One	
						Grand Total:		10000.001	Ten Thousand point Zero Zero One	

Signed

আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

							Grand Total:	10000.00	Zero Zero One	
All items should be accepted by Tenderer										

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ
স্বত্ব পরিচয় ও সোহা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628
Closing Date and Time : 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
Opening Date and Time : 18-Jan-2018 14:00

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka Vadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 2	02/02/06.	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	498	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1101576.498	Eleven Lakh One Thousand Five Hundred and Seventy-Six point Four Nine Eight	I AGREE
							Grand Total:	1101576.498	Eleven Lakh One Thousand Five Hundred and Seventy-Six point Four Nine Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Mritunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

 RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
 (JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 2	02/02/06.	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	498	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1101576.498	Eleven Lakh One Thousand Five Hundred and Seventy-Six point Four Nine Eight	I AGREE
							Grand Total:	1101576.498	Eleven Lakh One Thousand Five Hundred and Seventy-Six point Four Nine Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Fakhrul Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD. (JV)

Toma Construction & Co. Limited

Signed

(Signature)

কাজী আব্দুল আল-মামুন
 মোরাদ্দার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Bill of Quantities (Salvage items)

This form contains items
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 2	02/02/06.	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	498	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	1101576.498	Eleven Lakh One Thousand Five Hundred and Seventy-Six point Four Nine Eight	I AGREE
							Grand Total:	1101576.498	Eleven Lakh One Thousand Five Hundred and Seventy-Six point Four Nine Eight	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147628	Invitation Reference No. :	eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka (Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Toma Construction & Co. Limited

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities Division-1.	339492.692
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Division-2).	2544339.434
4	Bill of Quantities (Division 3)	119739562.988
5	Bill of Quantities (Division 6).	3621801.640
6	Bill of Quantities (Fixed rates items)	10000.001
	Grand Total	126255196.755

Tenderer/Consultant Name : Concord Pragatee Consortium Ltd.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities Division-1.	233056.387
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Division-2).	1542312.608
4	Bill of Quantities (Division 3)	120778386.563
5	Bill of Quantities (Division 6).	3691441.196
6	Bill of Quantities (Fixed rates items)	10000.001
	Grand Total	126255196.755

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities Division-1.	266991.858
2	Bill of Quantities (Division-2).	2711778.250
3	Bill of Quantities (Division 3)	119270223.088
4	Bill of Quantities (Division 6).	3996203.558
5	Bill of Quantities (Fixed rates items)	10000.001
	Grand Total	126255196.755

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র
 সিনিয়র পরিচালক ও মহাপরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628
 Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00
 Opening Date and Time : 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka (Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	Toma Construction & Co. Limited Amount in (BDT)	Concord Pragatee Consortium Ltd. Amount in (BDT)	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)
Bill of Quantities Division-1.	339492.692	233056.387	266991.858
Unconditional Discount Form	0.000	0.000	0
Bill of Quantities (Division-2).	2544339.434	1542312.608	2711778.250
Bill of Quantities (Division 3)	119739562.988	120778386.563	119270223.088
Bill of Quantities (Division 6).	3621801.640	3691441.196	3996203.558
Bill of Quantities (Fixed rates items)	10000.001	10000.001	10000.001
Grand Total	126255196.755	126255196.755	126255196.755

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628 **Invitation Reference No. :** eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	14.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5904300469.34

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
 (JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	170.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

Toma Construction & Co. Limited			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	4.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	50842073674
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্রম ও মহাপ্রভু বিভাগ
পাক পবিত্রম ও মোহাম্মাদ
পাক পবিত্রম ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628
 Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00
 Opening Date and Time : 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka Vadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant (Gujarat Apollo-India, Shinsaeng-Korea, 120, 60-80 tonne/hr) - 02 Nos.	Good	Owned	Owned
Asphalt Paver (Barber Greene, England) - 03 Nos.	Good	Owned	Owned
Bitumen Distributor (England, India, 4000-6000 Liters) 03 Nos.	Good	Owned	Owned
Air Compressor (Compair Holman UK, 25 Litres) - 04 Nos.	Good	Owned	Owned
Pneumatic Tyred Roller (Sakai, Marshall, HAMM, 08 -10 tonne) - 05 Nos.	Good	Owned	Owned
Vibratory Roller (Sakai, Bomag, Benford, L & T. HAMM, 08-10 tonne) - 05 Nos.	Good	Owned	Owned
Tandem Roller (08 -10 tonne) 04 Nos.	Good	Owned	Owned
Dump Trucks (Ashok Leyland, India, 06-15 tonne) - 18 Nos.	Good	Owned	Owned
Pay Loader (India & USA, 60-80 m3/hour) - 05 Nos.	Good	Owned	Owned
Laboratory Equipment Comprising full set for Soils Aggregates, Concrete, Asphalt etc. (RMU Testing Lab ITALY) - 4 sets	Good	Owned	Owned
Generator (China 60-80 KVA) 02 Nos.	Good	Owned	Owned
Total Station with accessories - Sokkia, Japan Set 650X530R - 3500m, 1 Sec - 3 sets	Good	Owned	Owned

5.	
Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan and Method-147628.pdf	164.13

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-147628.docx	20.71	 Download

Toma Construction & Co. Limited

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7



Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T/hour)-01 no.	Good	Owned	Own
Paver Machine -01 no.	Good	Owned	Own
Bitumen Distributor -01 no.	Average	Owned	Own
Air Compressor -02 nos.	Good	Owned	Own
PTR-8 to 10 ton capacity -02 nos.	Average	Owned	Own
Vibro Max Roller -01 no.	Good	Owned	Own
Tandem Road Roller -01 no.	Average	Owned	Own
Dump Truck 18 Ton capacity -06 nos.	Good	Owned	Own
Pay loader -01 no.	Good	Owned	Own
Necessary survey and Laboratory equipment ৳??01 set	Average	Owned	Own
Necessary survey and Laboratory equipment ৳??01 set	Average	Owned	Own

5.

Elements of Activity	Brief description of Activity
0	0

Signed
AAB
 কাজী আব্দুল আল-মামুন
 যোজ্ঞামান
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Methodology-147628.pdf	196.05	 Download
2	Work Plan (ITT 25.1(h))	Work Plan-147628.pdf	683.87	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147628
 Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time : 18-Jan-2018 14:00
 Opening Date and Time : 18-Jan-2018 14:00
Procuring Entity : Rangpur Zone
Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka Vadurdargah-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Concord Pragatee Consortium Ltd.

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Concord Pragatee Consortium Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	cpcl@dhaka.net
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35 years

4.2 Specific Experience in Construction Works of Tenderer






















Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIP/Chittagong/CP - 02	Eastern Bangladesh Bridge Improvement Project, Construction or Replacement of Bridges at Twenty (20) Locations in Chittagong Zone.	Prime Contractor	12.05.2013	27.06.2015	2579265642.610	Project Director, Eastern Bangladesh Bridge Improvement Project, Shetu Bhaban (Level-5), New Airport Road, Banani, Dhaka - 1212. Phone: 02-9893769; Fax: +8802-9889295; Email: pdebbip@rhd.gov.bd	The Project included Construction of 20 (twenty) Nos. Bridges and 7.094 km Two Lane approach Road done by MONICO-CPC Joint Venture. Road Construction Done by Monico-CPC Joint Venture = 58.65 Crore Earthwork = 2,26,653.62 Cum Aggregate Base Type - I = 12,956.98 Cum

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 নতুন পরিদপ্তর ও সড়ক মহাপ্রকল্প
 বাংলাদেশ সরকার

Cum	
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]	
Financial Year	Amount (Taka or Equivalent Taka)
(June-December) 2012	608726894.510
2013	2585039656.910
2014	730124553.560
2015	509493258.840
2016	1126543304.770
(Up to June) 2017	344372800.740
Total Construction Turnover for the Last Five (05) Years =	5904300469.340
Average annual Construction Turnover for the Last Five (05) Years =	1180860093.870

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mittunjoy Ghosal on behalf of Concord Pragatee Consortium Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificates-147628.pdf	2642.07	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate-147628.rar	2617.22	 Download
3	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate-147628.PDF	21.67	 Download
4	Valid Trade License (ITT 25.1.(f))	Valid Trade Licence-147628.pdf	1047.21	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate-147628.PDF	141.61	 Download
6	VAT Certificate (ITT 25.1(g))	VAT Certificate-147628.PDF	243.31	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover Summary Sheet-147628.pdf	117.85	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-01-147628.pdf	2462.04	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement For Payment Certificate-02-147628.pdf	1387.52	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2012-147628.pdf	1556.01	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-147628.pdf	1509.75	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2014-147628.pdf	1224.51	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2015-147628.pdf	1120.14	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-147628.pdf	2538.36	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2017-147628.pdf	1037.11	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (Euro Rate)-147628.pdf	1017.62	 Download
17	-	Rate Analysis-147628.pdf	130.02	 Download
18	-	Tender Capacity-147628.pdf	780.80	 Download
19	-	Experience Certificate Stay Order (High Court)-147628.pdf	439.91	 Download
20	-	Ownership Documents of Equipment-01-147628.pdf	2774.64	 Download
21	-	Ownership Documents of Equipment-02-147628.pdf	2676.83	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed

Signed


 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2. Registered e-mail ID of the Tenderer / JVCA Partner:					rabrcpmplsajv@gmail.com		
4.1 General Experience in Construction Works of Tenderer: [State years of experience]					30		
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road (rest work from Kanchan bridge to Balu Bridge) (Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year					Amount (Taka or Equivalent Taka)		
2012-13, 2013-14, 2014-15, 2015-16, 2016-17					17000000000.000		


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	 Download
2	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	 Download
3	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA 2016-17.zip	1906.52	 Download
4	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	 Download
5	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	 Download
6	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
12	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex 2012-2013.pdf	2577.28	 Download
13	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex 2013-2014.pdf	381.32	 Download
14	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex Part-2 (2011-2012).pdf	1785.25	 Download
15	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex Part-3 (2011-2012).pdf	1849.94	 Download
16	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex Part- 3 (2010-2011).pdf	2530.88	 Download
17	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex Part- 4 (2010-2011).pdf	2415.02	 Download
18	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex Part-1 (2011-2012).pdf	789.94	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex 2016-2017.pdf	526.68	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex Part- 1 (2010-2011).pdf	1578.21	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex Cer. 2005.jpg	139.21	 Download
22	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex Part- 2 (2010-2011).pdf	2347.23	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex 2014-2015.pdf	310.34	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex 2015-2016.pdf	243.19	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও মর্যাদাক্রম
 নতুন পরিচয় ও মর্যাদাক্রম

27	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
28	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
29	Financial Capacity Certificates (ITT 16)	147628 PMPL.pdf	787.60	 Download
30	Financial Capacity Certificates (ITT 16)	147628 RABRC.pdf	666.63	 Download
31	Financial Capacity Certificates (ITT 16)	147628 SA.pdf	653.71	 Download
32	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
33	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
34	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
35	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	 Download
36	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
37	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
38	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
39	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
40	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
41	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of __PMPL__ As Per (RHD) TDMS List.pdf	131.38	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
63	Average Annual Construction Turnover Certificate	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোই মর্যাদার
 প্রোগ্রামার/অফিসার/সহকারী

	(ITT 31.1(c))			 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
82	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
83	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
84	-	past perforce ...pdf	195.04	 Download
85	-	Tender Capacity Saleh Ahmed.docx	21.69	 Download
86	-	Tender Capacity RABRC.pdf	252.80	 Download
87	-	Manpower List with CV and Certificate_SA.pdf	811.20	 Download
88	-	Equipment List_SA.pdf	291.32	 Download
89	-	Asphalt Batching Plant LC Document.pdf	1661.65	 Download
90	-	RAB RC Staff.pdf	1576.62	 Download
91	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
92	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
93	-	RAB RC Equipment.PDF	1274.26	 Download
94	-	Equipment PMPL.PDF	1076.14	 Download
95	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
96	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
97	-	Manpower LIST.pdf	994.55	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিভাগ নতুন পরিচয় ও সোহ মর্যাদা বাংলাদেশ সরকার
98	-	Manpower PMPL CV-Part-01.PDF	929.61	
99	-	Tender Capacity for PMPL.pdf	259.72	

100	-	Analysis Tender ID-147628.xls	253.19	 Download
-----	---	-------------------------------	--------	---

Toma Construction & Co. Limited

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Toma Construction & Co. Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tomaconst1964@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	26 Years

4.2 Specific Experience in Construction Works of Tenderer











Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
JMRIP-45/11-1288	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	(Md. Hafizur Rahman) Project Director and The Engineer Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Improvement Project Setu-Bhaban, Banani, Dhaka.	[As mention in the Certificate]

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	10431174302.000
2015-2016	10504970009.000
2014-2015	11824978930.000
2013-2014	10585222090.000
2012-2013	7495728343.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Ataur Rahman Bhuiyan on behalf of Toma Construction & Co. Limited

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. Part-1 4.10.17.pdf	121.28	 Download
2	General Experience Certificates (ITT 15.1(a))	General_Exper.-part_2_TCCL -.pdf	2618.74	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Exp. for Joydebpur-Mymensingh Road 4 Lanes.pdf	1210.30	 Download
4	Valid Trade License (ITT 25.1.(f))	Toma-Trade Licence.pdf	446.17	 Download
5	VAT Certificate (ITT 25.1(g))	VAT certificate TCCL.pdf	115.81	 Download
6	-	Audit Report-2017 part-2.pdf	690.62	 Download
7	-	Audit Report-2017 part-1.pdf	546.69	 Download
8	-	Audit Report - 2016 part 1.pdf	848.30	 Download
9	-	Audit Report- 2016- part 2.pdf	1736.17	 Download
10	-	Audit-2015.pdf	517.12	 Download

Signed
AAR

কাজী আব্দুল আল-মামুন
আব্দুল মালেক
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

11	-	Audit report-2014.pdf	333.09	 Download
12	-	Audit report-2013.pdf	228.13	 Download
13	-	Payment Certificate-16-17 Par-2..pdf	1077.51	 Download
14	-	Payment Certificate-16-17 Part-1..pdf	358.59	 Download
15	-	Payment Certificate-15-16..pdf	1067.06	 Download
16	-	Payment Certificate-14-15..pdf	1500.68	 Download
17	-	Payment Certificate-13-14..pdf	751.03	 Download
18	General Experience Certificates (ITT 15.1(a))	Payment Certificate-12-13..pdf	563.01	 Download
19	-	JV_Agreement_page_1_of_10.pdf	1598.09	 Download
20	-	JV_Agreement_Page_11_of_20.pdf	2026.95	 Download
21	-	JV_Agreement_Page_21_of_30.pdf	2667.85	 Download
22	-	Incorporation certificate.pdf	81.16	 Download
23	-	Memorandum and Articles.pdf	914.12	 Download
24	-	PWD License TCL.pdf	906.87	 Download
25	-	Electric Supervisor License.pdf	147.60	 Download
26	-	List of Equipment-147628.pdf	1692.64	 Download
27	-	Personnel List-147628.pdf	309.74	 Download
28	-	Tender Capacity Statement-147628.pdf	239.88	 Download
29	-	Undertaking-147628.pdf	902.46	 Download
30	-	Pay loader.pdf	125.06	 Download
31	-	Asphalt Plant.pdf	518.06	 Download
32	Financial Capacity Certificates (ITT 16)	Line of Credit-147628.pdf	949.65	 Download
33	-	ABC License-18.pdf	988.48	 Download
34	TIN Certificate (ITT 25.1(g))	Toma TIN Certificate..pdf	658.06	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover 16-17..pdf	823.79	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র অফিসার
পাবনা পরিদপ্তর ও মহাপরিদপ্তর বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার