


Tender/Proposal Detail		
Tender/Proposal ID :	147628	Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time : 18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone	
Brief :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018	

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat Z-5703 Road under Road Division Nilphamari during the year 2017-18

Bill of Quantities Division-1.

Bill of Quantities												Total Price			Total Price		
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price			Unit Price			Total Price			Total Price		
						In figures (BDT)			In Words (BDT)			In Figures (BDT)			In Words (BDT)		
						Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
01	Division 1	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	2.000	8603.349	8849.001	7497.203	Eight Thousand Six Hundred and Three point Three Four Nine	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	Seven Thousand Four Hundred and Ninety-Seven point Two Zero Three	17206.698	17698.002	14994.406	Seventeen Thousand Two Hundred and Six point Six Nine Eight	Seventeen Thousand Six Hundred and Ninety-Eight point Zero Two	Fourteen Thousand Nine Hundred and Ninety-Four point Four Zero Six
02	Division 1	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	798.882	1000.001	755.866	Seven Hundred and Ninety-Eight point Eight Two	One Thousand point Zero Zero One	Seven Hundred and Fifty-Five point Eight Six Six	4793.292	6000.006	4535.196	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two	Six Thousand point Zero Six	Four Thousand Five Hundred and Thirty-Five point One Nine Six
03	Division 1	01/02/07	Progress Photographs	Month	6.000	675.977	1000.001	860.335	Six Hundred and Seventy-Five point Nine Seven Seven	One Thousand point Zero Zero One	Eight Hundred and Sixty point Three Three Five	4055.862	6000.006	5162.010	Four Thousand AND Fifty-Five point Eight Six Two	Six Thousand point Zero Six	Five Thousand One Hundred and Sixty-Two point Zero One
04	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	276565.346	161358.367	201741.602	Two Lakh Seventy-Six Thousand Five Hundred and Sixty-Five point Three Four Six	One Lakh Sixty-One Thousand Three Hundred and Fifty-Eight point Three Six Seven	Two Lakh One Thousand Seven Hundred and Forty-One point Six Zero Two	276565.346	161358.367	201741.602	Two Lakh Seventy-Six Thousand Five Hundred and Sixty-Five point Three Four Six	One Lakh Sixty-One Thousand Three Hundred and Fifty-Eight point Three Six Seven	Two Lakh One Thousand Seven Hundred and Forty-One point Six Zero Two
05	Division 1	01/03/02	Maintain Site Laboratory.	Month	6.000	6145.249	7000.001	6759.774	Six Thousand One Hundred and Forty-Five point Two Four Nine	Seven Thousand point Zero Zero One	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	36871.494	42000.006	40558.644	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four	Forty-Two Thousand point Zero Six	Forty Thousand Five Hundred and Fifty-Eight point Six Four Four
Grand Total												339492.692	233056.387	266991.858	Three Lakh Thirty-Nine Thousand Four Hundred and Ninety-Two point Six Nine Two	Two Lakh Thirty-Three Thousand AND Fifty-Six point Three Eight Seven	Two Lakh Sixty-Six Thousand Nine Hundred and Ninety-One point Eight Five Eight

System Generated Report based on the tender / proposal submitted by the Tenderers / Consultants

Signed

 কাজী আবুদ্বাহ আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালন ও মাস্টারকন্ট্রোল বিভাগ
 সিস্টেম পরিচালন ও সফটওয়্যার
 বাংলাদেশ সরকার

Tender/Proposal Detail			
Tender/Proposal ID :	147628	Invitation Reference No. :	eGP-28/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018		

Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-18

Bill of Quantities (Fixed rates items)

This form contains items


1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)			Total Price in figures (BDT)			Total Price In words (BDT)			Tenderer Response		
							Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1.000	10000.001	Ten Thousand point Zero Zero One	Ten Thousand point Zero Zero One	Ten Thousand point Zero Zero One	10000.001	10000.001	10000.001	Ten Thousand point Zero Zero One	Ten Thousand point Zero Zero One	Ten Thousand point Zero Zero One			
										10000.001	10000.001	10000.001	Ten Thousand point Zero Zero One	Ten Thousand point Zero Zero One	Ten Thousand point Zero Zero One			

All items should be accepted by Tenderer

System Generated Report based on the tender / proposal submitted by the Tenderors / Consultants

Signed


কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালন ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Tender/Proposal Detail

Tender/Proposal ID : 147628 Invitation Reference No. : eGP-28/RHD/ACE/RZ/2017-2018
 Closing Date and Time : 18-Jan-2018 14:00 Opening Date and Time : 18-Jan-2018 14:00
 Procuring Entity : Rangpur Zone

Brief : Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018


Package No	Package Description
eGP-28/RHD/ACE/RZ/2017-2018	Strengthening and Surfacing by DBS-Wearing Course from chainage 0000 to 9500 km of Jaldhaka(Vadurdargah)-Dimla-Tunirhat (Z-5703) Road under Road Division Nilphamari during the year 2017-2018

Bill of Quantities (Division-2).

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price			Unit Price			Total Price			Total Price		
						In figures (BDT)			In Words (BDT)			In Figures (BDT)			In Words (BDT)		
						Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Toma Construction & Co. Limited	Concord Pragatee Consortium Ltd.	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
01	Division 2	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	10890.000	224.527	130.001	238.243	Two Hundred and Twenty-Four point Five Two Seven	One Hundred and Thirty point Zero One	Two Hundred and Thirty-Eight point Two Four Three	2445099.030	1415710.890	2594466.270	Twenty-Four Lakh Forty-Five Thousand AND Ninety-Nine point Zero Three	Fourteen Lakh Fifteen Thousand Seven Hundred and Ten point Eight Nine	Twenty-Five Lakh Ninety-Four Thousand Four Hundred and Sixty-Six point Two Seven
02	Division 2	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete).	Cum	498.430	199.106	254.001	235.363	One Hundred and Ninety-Nine point One Zero Six	Two Hundred and Forty point Zero One	Two Hundred and Thirty-Five point Six Three	99240.404	126601.718	117311.980	Ninety-Nine Thousand Two Hundred and Forty point Four Zero Four	One Lakh Twenty-Six Thousand Six Hundred and One point Seven One Eight	One Lakh Seventeen Thousand Three Hundred and Eleven point Nine Eight
Grand Total												2544339.434	1542312.608	2711778.250	Twenty-Five Lakh Forty-Four Thousand Three Hundred and Thirty-Nine point Four Three Four	Fifteen Lakh Forty-Two Thousand Three Hundred and Twelve point Six Zero Eight	Twenty-Seven Lakh Eleven Thousand Seven Hundred and Seventy-Eight point Two Five

System Generated Report based on the tender / proposal submitted by the Tenderers / Consultants

Signed


কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালন ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার