

Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018

Lot No. and Description : 1 & Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	M/S Hassan Builders - Mizanur Rahman Shamim JV	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	Taher Brothers Ltd. & Md. Muhibur Rahman JV
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	No	No	No
Tender Contents	No	Yes	No
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	
Accepted in preliminary Evaluation	No	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়ে
 বাংলাদেশ সরকার

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 1 On	20 Dec 2017 19:55	20 Dec 2017 19:56	21 Dec 2017 22:56
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAS
কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Hassan Builders - Mizanur Rahman Shamim JV	Yes	Yes	Yes	Yes	No	NA	NA	Technically Non-responsive
M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Taher Brothers Ltd. & Md. Muhibur Rahman JV	Yes	Yes	Yes	Yes	No	NA	NA	Technically Non-responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম

PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 2 On	20 Dec 2017 19:55	20 Dec 2017 19:57	21 Dec 2017 22:57
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018

Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00

Procuring Entity : Sylhet Zone

Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone

Tender Package No. and Description : 06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

Lot No. and Description : 1 & Periodic Maintenance work under PMP(Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV (Winner)	124446797.830	118792377.404	5654420.426	4.544

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	21 Dec 2017 23:07	21 Dec 2017 23:16	27 Dec 2017 16:23
Comments	e-Signed.	e-Signed	Signed

Domestic preference calculated on the basis following formula :-

- EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
- Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও মোহাম্মাদ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Sylhet Zone
Tender Package No. and Description : 06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.
Lot No. and Description : 1 & Periodic Maintenance work under PMP(Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 4 On	27 Dec 2017 16:44	27 Dec 2017 18:43	27 Dec 2017 16:24
Comments	e-Signed.	e-Signed	Signed

Signed
 AAS
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	124871	Invitation Reference No. :	06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	06-Nov-2017 12:00	Opening Date and Time :	06-Nov-2017 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S Hassan Builders - Mizanur Rahman Shamim JV (JVCA- View Details)	-	View Evaluation Status
2	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV (JVCA- View Details)	-	View Evaluation Status
3	Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	124871	Invitation Reference No. :	06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	06-Nov-2017 12:00	Opening Date and Time :	06-Nov-2017 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.		
<div> View Notice</div>			

Package No. :	06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	
Package Description :	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.	
Form Name		Action
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report
Lot No. :	1	
Lot Description :	Periodic Maintenance work under PMP(Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.	
TOR1	View	
TOR2	View	
Form Name		Action
Bill of Quantities (DIVISION 1 : General & Site Facilities)		Individual Report Comparative Report
Schedule of Day works		Individual Report Comparative Report
Unconditional Discount Form		Individual Report Comparative Report
Bill of Quantities (DIVISION 2 : Earthwork)		Individual Report Comparative Report
Bill of Quantities (DIVISION 3 : Pavement Work)		Individual Report Comparative Report
Bill of Quantities (DIVISION 6 : Incidental)		Individual Report Comparative Report
Grand Summary		Individual Report Comparative Report

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871
 Invitation Reference No. : 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00
 Opening Date and Time : 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges
 Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD)
 Procuring Entity : Sylhet Zone
Tender/Proposal Package No. and Description : 06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.
Lot No. and Description : 1 & Periodic Maintenance work under PMP(Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Sylhet Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Manob Kantha	04-Oct-2017	www.emanobkantha.com/2017/10/04/	04-Oct-2017
Daily Ajkaler Khobor	04-Oct-2017	www.eajkalerkhorbor.com/2017/10/04/	04-Oct-2017
Daily Sun	04-Oct-2017	www.edailysun.com/arc/pre_page/2017-10-04/12#tab1	04-Oct-2017
Daily Jugabheri	04-Oct-2017		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
03-Oct-2017 17:00	06-Nov-2017 12:00

Opening Date and Time

Original Date and Time
06-Nov-2017 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
5	3	0	0

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	06 Nov 2017 12:40	06 Nov 2017 12:36
Comments	e-Signed.	e-Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Monday, 8 Jan, 2018 10:00:12

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124871	Invitation Reference No. :	06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	06-Nov-2017 12:00	Opening Date and Time :	06-Nov-2017 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.		
			 View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Sylhet Zone
Tender Package No. and Description :	06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance work under PMP(Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
03-Oct-2017 17:00	06-Nov-2017 12:00	06-Nov-2017 12:00	06-Mar-2018	03-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MS Hassan Builders - Mizanur Rahman Shamim JV (JVCA - View Details)	06-Nov-2017 11:24	Bank Guarantee	3000000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 05-Nov-2017 17:57	03-Apr-2018	06-Mar-2018
2	MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV (JVCA - View Details)	06-Nov-2017 11:11	Bank Guarantee	3000000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 02-Nov-2017 17:35	03-Apr-2018	06-Mar-2018
3	Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)	05-Nov-2017 23:35	Bank Guarantee	3000000.00	Bank: Mutual Trust Bank Limited Branch: MTB Sylhet Branch 05-Nov-2017 16:13	03-Apr-2018	06-Mar-2018

Official Cost Estimate (In BDT)	
124446797.830	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV	118792377.404	0.000	0.000	
2	Taher Brothers Ltd. & Md. Muhibur Rahman JV	118953540.877	0.000	0.000	
3	MS Hassan Builders - Mizanur Rahman Shamim JV	124124441.204	0.000	0.000	
Opening Report Footer					

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	06 Nov 2017 12:41	06 Nov 2017 12:42
Comments	e-Signed.	e-Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[MS Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 1 : General & Site Facilities)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	7000.001	Seven Thousand point Zero Zero One	7000.001	Seven Thousand point Zero Zero One
2	General & Site Facilities	01/02/05	Provision ,Maintenance of survey equipment	Month	6.000	700.001	Seven Hundred point Zero Zero One	4200.006	Four Thousand Two Hundred point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	160000.001	One Lakh Sixty Thousand point Zero Zero One	160000.001	One Lakh Sixty Thousand point Zero Zero One
5	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	6000.001	Six Thousand point Zero Zero One	36000.006	Thirty-Six Thousand point Zero Zero Six
Grand Total:								207200.014	Two Lakh Seven Thousand Two Hundred point Zero One Four

This Bill of Quantities (DIVISION 1 : General & Site Facilities) is Electronically Signed by Mr. Mizanur on behalf of MS Hassan Builders - Mizanur Rahman Shamim JV

[MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 1 : General & Site Facilities)

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	10000.001	Ten Thousand point Zero Zero One	10000.001	Ten Thousand point Zero Zero One
2	General & Site Facilities	01/02/05	Provision ,Maintenance of survey equipment	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
4	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fift Zer
5	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Zer
Grand Total:								69000.014	Six poi

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোজাম্মার
 শ্রদ্ধা পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Bill of Quantities (DIVISION 1 : General & Site Facilities) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities (DIVISION 1 : General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	1.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine
2	General & Site Facilities	01/02/05	Provision ,Maintenance of survey equipment	Month	6.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	5383.236	Five Thousand Three Hundred and Eighty-Three point Two Three Six
4	General & Site Facilities	01/03/01	Provide and Remove site Laboratory & Equipment.	Lump Sum	1.000	208938.466	Two Lakh Eight Thousand Nine Hundred and Thirty-Eight point Four Six Six	208938.466	Two Lakh Eight Thousand Nine Hundred and Thirty-Eight point Four Six Six
5	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	46192.608	Forty-Six Thousand One Hundred and Ninety-Two point Six Zero Eight
							Grand Total:	269363.469	Two Lakh Sixty-Nine Thousand Three Hundred and Sixty-Three point Four Six Nine

This Bill of Quantities (DIVISION 1 : General & Site Facilities) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis.xlsx	183.91	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিদপন ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পরিদপন ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871
 Invitation Reference No. : 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00
 Opening Date and Time : 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labour	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	Daily labour	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

[Taher Brothers Ltd. & Md. Muhibur Rahman JV](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	To
1	N/A	N/A	Daily labour	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Ze Or

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

								Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871
 Invitation Reference No. : 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00
 Opening Date and Time : 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktijoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV


[Taher Brothers Ltd. & Md. Muhibur Rahman JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV



[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 2 : Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cu. Metre	1032.100	250.001	Two Hundred and Fifty point Zero Zero One	258026.032	Two Lakh Fifty-Eight Thousand AND Twenty-Six point Zero Three Two
2	Earth Work	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cu. Metre	2785.200	300.001	Three Hundred point Zero Zero One	835562.785	Eight Lakh Thirty-Five Thousand Five Hundred and Sixty-Two point Seven Eight Five
3	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. Metre	2042.930	250.001	Two Hundred and Fifty point Zero Zero One	510734.543	Five Lakh Ten Thousand Seven Hundred and Thirty-Four point Five Four Three
							Grand Total:	1604323.360	Sixteen Lakh Four Thousand Three Hundred and Twenty-Three point Three Six

This Bill of Quantities (DIVISION 2 : Earthwork) is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 2 : Earthwork)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cu. Metre	1032.100	250.001	Two Hundred and Fifty point Zero Zero One	258026.032	Two Lakh Fifty-Eight Thousand AND Twenty-Six point Zero Three Two
2	Earth Work	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cu. Metre	2785.200	250.001	Two Hundred and Fifty point Zero Zero One	696302.785	Six Lakh Ninety-Six Thousand Three Hundred and Two point Seven Eight Five
3	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. Metre	2042.930	200.001	Two Hundred point Zero Zero One	408588.043	Four Lakh Eight Hundred and Zero Four Three
							Grand Total:	1362916.860	Thirteen Lakh Thousand and Sixteen point

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Bill of Quantities (DIVISION 2 : Earthwork) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of MS Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities (DIVISION 2 : Earthwork)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete)	Cu. Metre	1032.100	265.065	Two Hundred and Sixty-Five point Zero Six Five	273573.587	Two Lakh Seventy-Three Thousand Five Hundred and Seventy-Three point Five Eight Seven
2	Earth Work	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cu. Metre	2785.200	308.737	Three Hundred and Eight point Seven Three Seven	859894.292	Eight Lakh Fifty-Nine Thousand Eight Hundred and Ninety-Four point Two Nine Two
3	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. Metre	2042.930	219.398	Two Hundred and Nineteen point Three Nine Eight	448214.756	Four Lakh Forty-Eight Thousand Two Hundred and Fourteen point Seven Five Six
							Grand Total:	1581682.635	Fifteen Lakh Eighty-One Thousand Six Hundred and Eighty-Two point Six Three Five

This Bill of Quantities (DIVISION 2 : Earthwork) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 3 : Pavement Work)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. Metre	62.389	15700.001	Fifteen Thousand Seven Hundred point Zero Zero One	979507.362	Nine Lakh Seventy-Nine Thousand Five Hundred and Seven point Three Six Two
2	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. Metre	3096.300	6800.001	Six Thousand Eight Hundred point Zero Zero One	21054843.096	Two Crore Ten Lakh Fifty-Four Thousand Eight Hundred and Forty-Three point Zero Nine Six
3	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. Metre	20642.000	120.001	One Hundred and Twenty point Zero Zero One	2477060.642	Twenty-Four Lakh Seventy-Seven Thousand AND Sixty point Six Four Two
4	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. Metre	64356.100	45.001	Forty-Five point Zero Zero One	2896088.856	Twenty-Eight Lakh Ninety-Six Thousand AND Eighty-Eight point Eight Five Six
5	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	Cu. Metre	29.360	20000.001	Twenty Thousand point Zero Zero One	587200.029	Five Lakh Eighty-Seven Thousand Two Hundred point Zero Two Nine
6	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. Metre	4151.550	20050.001	Twenty Thousand AND Fifty point Zero Zero One	83238581.652	Eight Crore Thirty-Two Lakh Thirty-Eight Thousand Five Hundred and Eighty-One point Six Five Two
7	Pavement Work	03/11/01	Premix Bituminous Carpeting	Cu. Metre	36.990	16200.001	Sixteen Thousand Two Hundred point Zero Zero One	599238.037	Five Lakh Ninety-Nine Thousand Two Hundred and Thirty-Eight point Zero Three Seven
8	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	7692.000	105.001	One Hundred and Five point Zero Zero One	807667.692	Eight Lakh Seven Thousand Six Hundred and Sixty-Seven point Six Nine Two
Grand Total:								112640187.366	El Tv Fc Hi Se Si


Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Bill of Quantities (DIVISION 3 : Pavement Work) is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV (JVCA - View Details)									
Bill of Quantities (DIVISION 3 : Pavement Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. Metre	62.389	15000.001	Fifteen Thousand point Zero Zero One	935835.062	Nine Lakh Thirty-Five Thousand Eight Hundred and Thirty-Five point Zero Six Two
2	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. Metre	3096.300	5000.001	Five Thousand point Zero Zero One	15481503.096	One Crore Fifty-Four Lakh Eighty-One Thousand Five Hundred and Three point Zero Nine Six
3	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. Metre	20642.000	160.001	One Hundred and Sixty point Zero Zero One	3302740.642	Thirty-Three Lakh Two Thousand Seven Hundred and Forty point Six Four Two
4	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. Metre	64356.100	80.001	Eighty point Zero Zero One	5148552.356	Fifty-One Lakh Forty-Eight Thousand Five Hundred and Fifty-Two point Three Five Six
5	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	Cu. Metre	29.360	19000.001	Nineteen Thousand point Zero Zero One	557840.029	Five Lakh Fifty-Seven Thousand Eight Hundred and Forty point Zero Two Nine
6	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. Metre	4151.550	19300.001	Nineteen Thousand Three Hundred point Zero Zero One	80124919.152	Eight Crore One Lakh Twenty-Four Thousand Nine Hundred and Nineteen point One Five Two
7	Pavement Work	03/11/01	Premix Bituminous Carpeting	Cu. Metre	36.990	14000.001	Fourteen Thousand point Zero Zero One	517860.037	Five Lakh Seventeen Thousand Eight Hundred and Sixty point Zero Three Seven
8	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	7692.000	200.001	Two Hundred point Zero Zero One	1538407.692	Fifteen Lakh Thirty-Eight Thousand Four Hundred and Seven point Six Nine Two
							Grand Total:	107607658.066	Ten Crore Seventy-Six Lakh Seven Thousand Six Hundred and Fifty-Eight point Zero Six Six

This Bill of Quantities (DIVISION 3 : Pavement Work) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)									
Bill of Quantities (DIVISION 3 : Pavement Work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price
1	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. Metre	62.389	15367.793	Fifteen Thousand Three Hundred and Sixty-Seven point Seven Nine Three	958781.237	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. Metre	3096.300	6230.053	Six Thousand Two Hundred and Thirty point Zero Five Three	19290113.104	One Crore Ninety-Two Lakh Ninety Thousand One Hundred and Thirteen point One Zero Four
3	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. Metre	20642.000	118.901	One Hundred and Eighteen point Nine Zero One	2454354.442	Twenty-Four Lakh Fifty-Four Thousand Three Hundred and Fifty-Four point Four Four Two
4	Pavement Work	03/07/01 (a)	Bituminous Tack Coat (Plant Work)	Sq. Metre	64356.100	44.249	Forty-Four point Two Four Nine	2847693.069	Twenty-Eight Lakh Forty-Seven Thousand Six Hundred and Ninety-Three point Zero Six Nine
5	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	Cu. Metre	29.360	18698.862	Eighteen Thousand Six Hundred and Ninety-Eight point Eight Six Two	548998.588	Five Lakh Forty-Eight Thousand Nine Hundred and Ninety-Eight point Five Eight Eight
6	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu. Metre	4151.550	18910.259	Eighteen Thousand Nine Hundred and Ten point Two Five Nine	78506885.751	Seven Crore Eighty-Five Lakh Six Thousand Eight Hundred and Eighty-Five point Seven Five One
7	Pavement Work	03/11/01	Premix Bituminous Carpeting	Cu. Metre	36.990	15806.023	Fifteen Thousand Eight Hundred and Six point Zero Two Three	584664.791	Five Lakh Eighty-Four Thousand Six Hundred and Sixty-Four point Seven Nine One
8	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	7692.000	112.704	One Hundred and Twelve point Seven Zero Four	866919.168	Eight Lakh Sixty-Six Thousand Nine Hundred and Nineteen point One Six Eight
							Grand Total:	106058410.150	Ten Crore Sixty Lakh Fifty-Eight Thousand Four Hundred and Ten point One Five

This Bill of Quantities (DIVISION 3 : Pavement Work) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 নব্বু পবিত্রন ও মহাপ্রদত্ত বিভাগ
 নব্বু পবিত্রন ও মোহাম্মাদ
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 6 : Incidental)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. Metre	3557.880	1050.001	One Thousand AND Fifty point Zero Zero One	3735777.558	Thirty-Seven Lakh Thirty-Five Thousand Seven Hundred and Seventy-Seven point Five Five Eight
2	Incidentals	06/10/01	Traffic Signs	Number	40.000	6000.001	Six Thousand point Zero Zero One	240000.040	Two Lakh Forty Thousand point Zero Four
3	Incidentals	06/10/02	Sign Post	Number	40.000	2800.001	Two Thousand Eight Hundred point Zero Zero One	112000.040	One Lakh Twelve Thousand point Zero Four
4	Incidentals	06/11/01	Rumble strips (Bituminous Concrete Volume)	Cu. Metre	0.740	14800.001	Fourteen Thousand Eight Hundred point Zero Zero One	10952.001	Ten Thousand Nine Hundred and Fifty-Two point Zero Zero One
5	Incidentals	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	300.000	2000.001	Two Thousand point Zero Zero One	600000.300	Six Lakh point Three
6	Incidentals	06/16/01	Concrete Kilometer Post (As per drawing)	Number	15.000	8600.001	Eight Thousand Six Hundred point Zero Zero One	129000.015	One Lakh Twenty-Nine Thousand point Zero One Five
7	Incidentals	06/17/01(a)	RCC Palisiding (4m post, 200mm X200mm)	Lin. Metre	510.000	9500.001	Nine Thousand Five Hundred point Zero Zero One	4845000.510	Forty-Eight Lakh Forty-Five Thousand point Five One
							Grand Total:	9672730.464	Ninety-Six Lakh Seventy-Two Thousand Seven Hundred and Thirty point Four Six Four

This Bill of Quantities (DIVISION 6 : Incidental) is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities (DIVISION 6 : Incidental)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price	Total Price In Figures
----------	-------	--------------------	---------------------	------------------	----------	--------------------------	------------	---------------------------

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

No.		(if any)		Unit		In figures (BDT)	In Words (BDT)	In figures (BDT)	In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. Metre	3557.880	850.001	Eight Hundred and Fifty point Zero Zero One	3024201.558	Thirty Lakh Twenty-Four Thousand Two Hundred and One point Five Five Eight
2	Incidentals	06/10/01	Traffic Signs	Number	40.000	6500.001	Six Thousand Five Hundred point Zero Zero One	260000.040	Two Lakh Sixty Thousand point Zero Four
3	Incidentals	06/10/02	Sign Post	Number	40.000	3000.001	Three Thousand point Zero Zero One	120000.040	One Lakh Twenty Thousand point Zero Four
4	Incidentals	06/11/01	Rumble strips (Bituminous Concrete Volume)	Cu. Metre	0.740	15000.001	Fifteen Thousand point Zero Zero One	11100.001	Eleven Thousand One Hundred point Zero Zero One
5	Incidentals	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	300.000	2000.001	Two Thousand point Zero Zero One	600000.300	Six Lakh point Three
6	Incidentals	06/16/01	Concrete Kilometer Post (As per drawing)	Number	15.000	8500.001	Eight Thousand Five Hundred point Zero Zero One	127500.015	One Lakh Twenty-Seven Thousand Five Hundred point Zero One Five
7	Incidentals	06/17/01(a)	RCC Palisiding (4m post, 200mm X 200mm)	Lin. Metre	510.000	11000.001	Eleven Thousand point Zero Zero One	5610000.510	Fifty-Six Lakh Ten Thousand point Five One
							Grand Total:	9752802.464	Ninety-Seven Lakh Fifty-Two Thousand Eight Hundred and Two point Four Six Four

This Bill of Quantities (DIVISION 6 : Incidentals) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV
(JVCA - View Details)

Bill of Quantities (DIVISION 6 : Incidentals)

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. Metre	3557.880	1294.453	One Thousand Two Hundred and Ninety-Four point Four Five Three	4605508.440	Forty-Six Lakh Five Thousand Five Hundred and Eight point Four Four
2	Incidentals	06/10/01	Traffic Signs	Number	40.000	7974.763	Seven Thousand Nine Hundred and Seventy-Four point Seven Six Three	318990.520	Three Lakh Eighteen Thousand Nine Hundred and Ninety point Five Two
3	Incidentals	06/10/02	Sign Post	Number	40.000	3687.149	Three Thousand Six Hundred and Eighty-Seven point One Four Nine	147485.960	One Lakh Forty-Seven Thousand Four Hundred and Eighty-Five point Nine Six
4	Incidentals	06/11/01	Rumble strips (Bituminous Concrete Volume)	Cu. Metre	0.740	14299.687	Fourteen Thousand Two Hundred and Ninety-Nine point Six Eight Seven	10581.768	Ten Thousand Five Hundred and Eighty-One point Seven Six Eight
5	Incidentals	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	300.000	2375.719	Two Thousand Three Hundred and Seventy-Five point Seven One Nine	712715.700	Seven Lakh Twelve Thousand Seven Hundred and Fifteen point Seven
6	Incidentals	06/16/01	Concrete Kilometer Post (As per drawing)	Number	15.000	8656.471	Eight Thousand Six Hundred and Fifty-Six point Four Seven One	129847.065	One Lakh Twenty-Nine Thousand Eight Hundred
7	Incidentals	06/17/01(a)	RCC Palisiding (4m post, 200mm X 200mm)	Lin. Metre	510.000	10037.167	Ten Thousand AND Thirty-Seven point One Six Seven	5118955.170	

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

								Grand Total:	11044084.623	One Crore Ten Lakh Forty-Four Thousand AND Eighty-Four point Six Two Three
--	--	--	--	--	--	--	--	---------------------	--------------	--

This Bill of Quantities (DIVISION 6 : Incidental) is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871
 Invitation Reference No. : 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00
 Opening Date and Time : 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktijoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 : General & Site Facilities)	69000.014
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVISION 2 : Earthwork)	1362916.860
4	Bill of Quantities (DIVISION 3 : Pavement Work)	107607658.066
5	Bill of Quantities (DIVISION 6 : Incidental)	9752802.464
	Grand Total	118792377.404

Tenderer/Consultant Name : Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 : General & Site Facilities)	269363.469
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVISION 2 : Earthwork)	1581682.635
4	Bill of Quantities (DIVISION 3 : Pavement Work)	106058410.150
5	Bill of Quantities (DIVISION 6 : Incidental)	11044084.623
	Grand Total	118953540.877

Tenderer/Consultant Name : M/S Hassan Builders - Mizanur Rahman Shamim JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 : General & Site Facilities)	207200.014
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVISION 2 : Earthwork)	1604323.360
4	Bill of Quantities (DIVISION 3 : Pavement Work)	112640187.366
5	Bill of Quantities (DIVISION 6 : Incidental)	9672730.464
	Grand Total	124124441.204

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktioddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)

Form Name	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV Amount in (BDT)	Taher Brothers Ltd. & Md. Muhibur Rahman JV Amount in (BDT)	M/S Hassan Builders - Mizanur Rahman Shamim JV Amount in (BDT)
Bill of Quantities (DIVISION 1 : General & Site Facilities)	69000.014	269363.469	207200.014
Unconditional Discount Form	0.000	0.000	0.000
Bill of Quantities (DIVISION 2 : Earthwork)	1362916.860	1581682.635	1604323.360
Bill of Quantities (DIVISION 3 : Pavement Work)	107607658.066	106058410.150	112640187.366
Bill of Quantities (DIVISION 6 : Incidental)	9752802.464	11044084.623	9672730.464
Grand Total	118792377.404	118953540.877	124124441.204

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	85.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2615393125.40

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সিনিয়র পরিচালক ও মহাপরিচালক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	62.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5149368339.56

Declaration


Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

Taher Brothers Ltd. & Md. Muhibur Rahman JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	230.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	24755676563.04
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Taher Brothers Jv on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Work-In-Hand-Taher Brothers Ltd..xls	34.24	 Download
2	-	TBL Executed works Last 5 yrs Aug 17 (2).xlsx	57.55	
3	-	Tender Capacity-Taher Brothers Ltd.xls	28.76	

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Attached	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
-		-	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Batching Plant Location.pdf	134.08	Download
2	-	7 Equipment List..jpg	454.59	Download
3	Work Plan (ITT 25.1(h))	Work Plan-124871.pdf	50.97	Download

[M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee \(JON\) JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Mapped Copy	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Mapped Copy	Mapped Copy

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan JON.pdf	324.15	 Download

Taher Brothers Ltd. & Md. Muhibur Rahman JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Auto Mix Asphalt Batching Plant (40-60 Ton/Hour): Asphalt batch Mix, Model : ANP-1000, Capacity 60-90 TPH, India	New	Owned	Owned
Asphalt Paver Machine: Apollo, Model : RM6, Paving Width-2.5 -4.5 mtr-02 nos. India	New	Owned	Owned
Motor Grader: Model : PY165H, China	New	Owned	Owned
Vibratory Roller 10 Tonne: HAMM2420D, Operating weight :11,300 Kg., Engine : DEUTZ-TURBO, WATER COOLED BF6M1012E, Serial No. 38067, Engine type BF6M1012E, Engine No. 00069011. 3 nos., Germany	New	Owned	Owned
Pneumatic Tyre Roller 10 Tonne: Sakai TS250, Engine : BF40-02 nos, Japan	New	Owned	Owned
Pay Loader: Dongfeng Cummins 6BTA5.9, Changlin 947H, 2.3 m3 Bucket Capacity, China	New	Owned	Owned
Dump Truck- 6-10 ton: Sino truck - 4 nos., Hino- 2 nos., Japan	New	Owned	Owned
Excavator: CAT E240B, CAT EL 200, Mitsubishi 6D 32 Engine, Bucket capacity 0.7 m3, 2 Nos. Japan	New	Owned	Owned
Bitumen Distributor: Phoenix FC06R91, Capacity 6000 Ltrs.,-02 nos, UK.	New	Owned	Owned
Water Tanker	New	Owned	Owned

5.











Elements of Activity	Brief description of Activity
JV Agreement is Enclosed	JV Agreement is Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Taher Brothers JV on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Plan 124871.jpg	149.11
2	-	TBL Equip List 16 P1.pdf	1647.00
3	-	TBL Equip List 16 P2.pdf	1892.57

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
পাশে স্বাক্ষর করা হয়েছে। স্বাক্ষর

4	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
5	-	Paver PDF.pdf	1508.64	 Download
6	-	cat Excavator(1).pdf	1833.91	 Download
7	-	cat Excavator.pdf	1833.91	 Download
8	-	099- In.jpg	542.43	 Download
9	-	099-pak.jpg	315.15	 Download
10	-	MGrader A Com.pdf	906.51	 Download
11	-	Wheel Loader.pdf	1521.79	 Download
12	-	CI.PDF	301.55	 Download
13	-	IMG_20160421_0020.pdf	1740.03	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124871 **Invitation Reference No. :** 06/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time : 06-Nov-2017 12:00 **Opening Date and Time :** 06-Nov-2017 12:00
Procuring Entity : Sylhet Zone
Brief : Periodic Maintenance work under PMP(Road-Major) by providing Aggregate Base Type-1, DBS-Base Course & DBS Wearing Course from Ch.00+000 to Ch. 14+442 of Beer Muktiyoddha Commandant Manik Chowdhury Road (R-221) under Habiganj Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
06/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Major by providing Aggregate Base Type-1 DBS-Base Course & DBS Wearing Course from Ch.00.000 to Ch. 14.442 of Beer Muktiyoddha Commandant Manik Chowdhury Road R-221 under Habiganj Road Division of Road Zone Sylhet during the year 2017-2018.

[M/S Hassan Builders - Mizanur Rahman Shamim JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Hassan Builders- Mizanur Rahman Shamim (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	egphbmrs@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Contract # e-GP/05/ACE/SZ/2014-2015/9602 (MRS-SR JV)	Attached	Prime Contractor	24-11-2014	22-03-2015	95731409.100	Attached	-

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1338507054.000
2015-2016	660438054.000
2014-2015	379115218.000
2013-2014	172433755.400
2012-2013	64899044.000


This Tenderer Information Form (e-PW3-2) - Part - 2









Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mizanur on behalf of M/S Hassan Builders - Mizanur Rahman Shamim JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	16 GENERAL 15-16.zip	1571.16	Download
2	General Experience Certificates (ITT 15.1(a))	15 GENERAL 15-16.zip	1968.89	Download
3	General Experience Certificates (ITT 15.1(a))	17 General Exp 16-17.pdf	2344.41	
4	General Experience Certificates (ITT 15.1(a))	12 GENERAL 14-15.zip	1967.09	
5	General Experience Certificates (ITT 15.1(a))	14 GENERAL 15-16.zip	2566.63	
6	General Experience Certificates (ITT 15.1(a))	10 GENERAL 13-14.zip	2105.53	

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

7	General Experience Certificates (ITT 15.1(a))	11 GENERAL 14-15.zip	2229.74	 Download
8	General Experience Certificates (ITT 15.1(a))	17-Completion Certi. (828.13 Lac).jpg	1491.99	 Download
9	General Experience Certificates (ITT 15.1(a))	17-BoQ-JOM-JV 828.pdf	412.40	 Download
10	General Experience Certificates (ITT 15.1(a))	16-Completion Certi. (929.26 Lac).jpg	1756.94	 Download
11	General Experience Certificates (ITT 15.1(a))	20-Completion Certi. (193.13 Lac).jpg	1616.39	 Download
12	General Experience Certificates (ITT 15.1(a))	14-Completion Certi. (217.33 Lac).jpg	1320.42	 Download
13	General Experience Certificates (ITT 15.1(a))	15-Completion Certi. (380.98 Lac).jpg	1459.54	 Download
14	General Experience Certificates (ITT 15.1(a))	21-Completion Certi. (351.22 Lac).jpg	1758.21	 Download
15	Specific Experience Certificates (ITT 15.1(b))	48-Work Cer (957.31 lac).jpg	692.13	 Download
16	Valid Trade License (ITT 25.1.(f))	HB Trade Licence 17-18.pdf	89.63	 Download
17	Valid Trade License (ITT 25.1.(f))	Trade MRS 2017-2018.jpg	1430.33	 Download
18	TIN Certificate (ITT 25.1(g))	3 TIN.jpg	932.72	 Download
19	TIN Certificate (ITT 25.1(g))	TIN16-17-MRS.jpg	1425.31	 Download
20	VAT Certificate (ITT 25.1(g))	4 VAT 11disit.jpg	1287.44	 Download
21	VAT Certificate (ITT 25.1(g))	VatCertificate-MRS.jpg	1081.75	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25 PAYMENT 15-16.zip	2423.18	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26 PAYMENT 15-16.zip	1133.25	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21 PAYMENT 12-13.pdf	194.35	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22 PAYMENT 13-14.pdf	610.89	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23 PAYMENT 14-15.zip	1952.57	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24 PAYMENT 14-15.zip	1238.15	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27 PAYMENT 15-16.zip	2651.55	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet.xlsx	20.26	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment-2016-17-MRS.pdf	431.73	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment-2015-2016-2-MRS.pdf	428.55	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment-2015-2016-MRS.pdf	805.97	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment-2013-2014-MRS.pdf	1749.40	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment-2014-2015 E-1-MRS.jpg	804.05	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment-2014-2015-MRS.pdf	2119.79	 Download
37	General Experience Certificates (ITT 15.1(a))	GenExp.jpg	357.36	 Download
38	General Experience Certificates (ITT 15.1(a))	18 General Exp. Turn Over Top Sheet.xlsx	33.00	 Download
39	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
40	Financial Capacity Certificates (ITT 16)	LA-ID-124871-MRS.jpg	1370.31	 Download
41	Financial Capacity Certificates (ITT 16)	Liquid 124871.pdf	80.95	 Download
42	-	Batching Plant Location.pdf	134.08	 Download
43	-	TENDER CAPACITY....docx	14.22	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

44	-	JVDoc-4..zip	2293.83	 Download
45	-	JVDoc-3..zip	2582.56	 Download
46	Specific Experience Certificates (ITT 15.1(b))	HB Sp Lalmai 24.21Cr...pdf	140.20	 Download
47	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
48	-	JV-did-ID-124871.pdf	2336.68	 Download
49	-	HB ITT 44.2 -1.....xls	33.56	 Download
50	-	6 Auditors Report 2013-2017.zip	1591.43	 Download
51	-	7 Equipment List..jpg	454.59	 Download
52	-	8 KEY PERSON.zip	2672.38	 Download

M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asbsoc1@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	27 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP -17 (Seventeen)/ACE/SZ/2015-2016/31234	Widening & Strengthening of existing pavement with surfacing at different km (Ch. 00+000 to 18+000) of Dorbost Kanaighat Shabag Road under Sylhet Road Division and DBS Wearing Course at Ch. 00+000 to 02+900 of Shaistaganj Purnabazar Kalimnagar Road under Habigonj Road Division of Road Zone Sylhet during the year 2015-2016.	Prime Contractor	07/01/2016	26/12/2016	192096617.760	Executive Engineer, RHD Road Division Sylhet.	As Stated above


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]




































Financial Year	Amount (Taka or Equivalent Taka)
2013-2017	1029873667.910

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M/S Janmabumi Nirmata, Ohiduzzaman Chowdhury & The Nirmitee (JON) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 4.pdf	1009.69	 Download
2	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 5.pdf	1251.44	 Download
3	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 1.pdf	1701.29	 Download
4	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 2.pdf	1840.06	 Download
5	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Janmabumi Nirmata 3.pdf	1094.41	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-03 JN.zip	1131.79	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 JN.zip	1881.06	
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 JN.zip	1744.78	
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 JN.zip	2543.66	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 শুল্ক পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 JN.zip	2171.49	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 JN.zip	2366.39	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 JN.zip	351.41	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 JN.zip	2493.11	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 JN.zip	696.38	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 JN.zip	2048.53	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 JN.zip	1904.58	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 JN.zip	2294.75	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 JN.zip	769.68	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 JN.zip	1875.52	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 JN.zip	2293.20	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 JN.zip	1168.26	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 JN.zip	1824.17	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 JN.zip	2736.86	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 JN.zip	1894.80	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 02 JN.zip	768.60	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 JN.zip	304.93	 Download
27	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.3.zip	2569.81	 Download
28	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.4.pdf	768.93	 Download
29	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.1.pdf	2099.02	 Download
30	General Experience Certificates (ITT 15.1(a))	Genarel Exprience Ohiduzzaman Chy.2.pdf	1312.57	 Download
31	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 OC.zip	1733.80	 Download
32	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 OC.zip	2639.06	 Download
33	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 OC.zip	2543.66	 Download
34	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 OC.zip	2709.45	 Download
35	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC.zip	2366.39	 Download
36	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC.zip	417.45	 Download
37	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 OC.zip	2477.83	 Download
38	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC.zip	2048.53	 Download
39	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 OC.zip	690.69	 Download
40	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 OC.zip	1420.15	 Download
41	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 OC.zip	1875.52	 Download
42	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 OC.zip	2630.24	 Download
43	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 OC.zip	1928.07	 Download
44	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 OC.zip	1290.19	 Download
45	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 OC.zip	1723.12	 Download
46	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 OC.zip	2331.96	 <p>কাজী আব্দুল আল-মামুন প্রোগ্রামার পদক পরিচালক ও মহাপ্রদত্ত বিভাগ পদক পরিচালক ও পদক পরিচালক পদক পরিচালক ও পদক পরিচালক</p>
47	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 OC.zip	2267.00	
48	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 OC.zip	2263.88	
49	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 02 OC.zip	1098.87	

50	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 OC.zip	1937.07	 Download
51	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC.zip	861.01	 Download
52	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 OC.zip	1687.32	 Download
53	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 OC.zip	293.48	 Download
54	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 OC.zip	142.90	 Download
55	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 N.zip	2035.52	 Download
56	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 N.zip	1808.32	 Download
57	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 N.zip	2709.45	 Download
58	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-01 N.zip	1602.65	 Download
59	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015-02 N.zip	1237.08	 Download
60	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 N.zip	2440.77	 Download
61	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014-01 N.zip	886.76	 Download
62	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-01 N.zip	1547.84	 Download
63	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011-02 N.zip	1121.80	 Download
64	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012-01 N.zip	1651.10	 Download
65	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013-01 N.zip	1764.60	 Download
66	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 N.zip	1826.79	 Download
67	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 N.zip	1875.52	 Download
68	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 N.zip	2035.09	 Download
69	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 N.zip	1788.56	 Download
70	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 N.zip	2178.17	 Download
71	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 N.zip	2331.96	 Download
72	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2000, 01 N.zip	294.07	 Download
73	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 N.zip	404.45	 Download
74	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 N.zip	321.82	 Download
75	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2005, 01 N.zip	308.50	 Download
76	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 N.zip	1427.02	 Download
77	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 N.zip	1002.00	 Download
78	VAT Certificate (ITT 25.1(g))	VAT Certificate N.pdf	496.57	 Download
79	VAT Certificate (ITT 25.1(g))	VAT Certificate OC.zip	406.45	 Download
80	VAT Certificate (ITT 25.1(g))	VAT Certificate JN.pdf	223.38	 Download
81	TIN Certificate (ITT 25.1(g))	TIN Certificate N.pdf	91.71	 Download
82	TIN Certificate (ITT 25.1(g))	TIN Certificate OC.zip	228.08	 Download
83	TIN Certificate (ITT 25.1(g))	TIN Certificate JN.pdf	430.11	 Download
84	Valid Trade License (ITT 25.1.(f))	Trade License N.pdf	1058.11	 Download
85	Valid Trade License (ITT 25.1.(f))	Trade License OC.zip	427.28	 Download
86	Valid Trade License (ITT 25.1.(f))	Trade License JN.pdf	449.57	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 JN.zip	1328.44	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 JN.zip	1715.50	

89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-08 JN.zip	1809.23	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017.pdf	286.20	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 JN.zip	1759.56	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 JN.zip	2394.52	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 JN.zip	1640.72	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 JN.zip	2196.40	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 JN.zip	2257.60	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 JN.zip	1935.50	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 JN.zip	2206.08	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-05 JN.zip	868.88	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 JN.zip	2074.32	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 JN.zip	1344.29	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 JN.zip	2474.33	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 JN.zip	2478.20	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 JN.zip	1558.92	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 JN.zip	2506.34	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 JN.zip	2044.16	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 JN.zip	2178.98	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 JN.zip	1597.83	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 JN.zip	2306.32	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 OC.zip	1438.31	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 OC.zip	1410.54	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017,.pdf	286.07	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 OC.zip	1640.72	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 OC.zip	2471.29	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 OC.zip	2124.75	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 OC.zip	2656.82	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 OC.zip	1935.50	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 OC.zip	2257.60	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 OC.zip	2196.40	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 OC.zip	1698.83	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 OC.zip	2492.58	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 OC.zip	2284.49	
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 OC.zip	681.39	
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 OC.zip	2389.48	

124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 OC.zip	2184.00	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 OC.zip	1550.55	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 OC.zip	1936.32	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 OC.zip	2044.16	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 OC.zip	1851.18	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 OC.zip	1343.66	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03 N.zip	2001.90	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01 N.zip	2472.87	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02 N.zip	1857.54	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet of Payment Certificate 2013-2017.pdf	299.86	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2017-N.zip	2581.48	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 N.zip	2196.40	 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 N.zip	2367.10	 Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 N.zip	1972.71	 Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 N.zip	2472.87	 Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 N.zip	1857.54	 Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 N.zip	2001.90	 Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 N.zip	2128.43	 Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 N.zip	1728.91	 Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 N.zip	2246.41	 Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 N.zip	1186.35	 Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 N.zip	1631.56	 Download
146	-	Site Staff JN.pdf	173.41	 Download
147	-	Equipment List P-06 JN.zip	1941.42	 Download
148	-	Key Personnel JN.zip	2301.41	 Download
149	-	Equipment List P-01 JN.zip	987.61	 Download
150	-	Equipment List P-02 JN.zip	2240.33	 Download
151	-	Equipment List P-03 JN.zip	1652.01	 Download
152	-	Equipment List P-04 JN.zip	2181.11	 Download
153	-	Equipment List P-05 JN.zip	2093.72	 Download
154	-	Bank Certificate JN.zip	490.65	 Download
155	-	Enlistment Record JN.pdf	246.90	 Download
156	-	National ID JN.pdf	421.47	 Download
157	-	Site Organisation JN.zip	513.92	 <p>কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ পাবনা পরিদপ্তর ও পোতা মহাপ্রকল্প পাবনা জেলায় সরকার</p>
158	-	Construction Method JN.zip	632.38	
159	-	Enlistment Record OC.zip	203.96	

160	-	Bank Certificate OC.zip	488.23	 Download
161	-	Key Personnel-01 OC.zip	2221.63	 Download
162	-	Key Personnel-02 OC.zip	2563.72	 Download
163	-	Equipment List P-03 OC.zip	1652.01	 Download
164	-	Equipment List P-04 OC.zip	2181.11	 Download
165	-	Equipment List P-05 OC.zip	2093.72	 Download
166	-	Equipment List P-06 OC.zip	1941.42	 Download
167	-	Equipment List P-01 OC.zip	987.61	 Download
168	-	Equipment List P-02 OC.zip	2240.33	 Download
169	-	Site Organisation OC.pdf	659.00	 Download
170	-	Site Staff OC.pdf	180.58	 Download
171	-	National ID. OC.pdf	489.91	 Download
172	-	Construction Method OC.pdf	760.35	 Download
173	-	Enlistment Record N.pdf	596.37	 Download
174	-	National ID N.zip	1270.45	 Download
175	-	Equipment List P-04 N.zip	2181.11	 Download
176	-	Equipment List P-05 N.zip	2093.72	 Download
177	-	Equipment List P-06 N.zip	1941.42	 Download
178	-	Bank Certificate N.zip	481.03	 Download
179	-	Equipment List P-01 N.zip	987.61	 Download
180	-	Equipment List P-02 N.zip	2240.33	 Download
181	-	Equipment List P-03 N.zip	1652.01	 Download
182	-	Site Staff N.pdf	175.71	 Download
183	-	Site Organisation N.pdf	634.60	 Download
184	-	Construction Method N.pdf	721.13	 Download
185	-	Key Personnel N.zip	2276.61	 Download
186	-	Top Page Equipment ..pdf	1598.05	 Download
187	-	Tender Capacity - On going work JN.pdf	103.40	 Download
188	-	Tender Capacity - On going work OZC.pdf	103.50	 Download
189	-	Tender Capacity - On going work The Nirmitee.pdf	100.42	 Download
190	Financial Capacity Certificates (ITT 16)	liquid Assets - Commitment ID 124871.pdf	1073.18	 Download
191	Specific Experience Certificates (ITT 15.1(b))	Similar Nature of Work JON.pdf	419.85	 Download


Taher Brothers Ltd. & Md. Muhibur Rahman JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Taher Brothers Ltd. & Muhibur Rahman
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tb.mrjv@gmail.com


Signed

 কাজী আব্দুল আল-মুহিব
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4.1 General Experience in Construction Works of Tenderer: [State years of experience]

33 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Contract Package No.10	Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM216+278 to KM231+567.	Management Contractor	10.01.2010	31.05.2016	3110344962.970	Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax 9354137. e-mail Address: pddchp@yahoo.com.	Brief description of the Works performed by the Applicant: The work comprises with Embankment construction by dredging material total quantity 2,24,522.51 Cu.m. an Amount of Tk.8,86,86,391.45, Construction of road and or Highway embankment works total quantity 11,28,353.06 Cu.m. & an amount of Tk.33,59,54,349.30, Improved Sub-grade 60,968.06 Cu.m. & an amount of Tk.2,86,71,105.60, Aggregate Sub-base 66,712.95 Cu.m. & Total amount of Tk.16,29,88,390.08, Road Pavement by Asphalt Concrete (Bituminous Premix Binder Course: 29,838.34 Cu.m. an amount of Tk. 30,32,96,946.09. Bituminous Premix Surface Course: 28,164.37 Cu.m. & an amount of Tk.32,49,25,567.93 and RC Concrete upon heavy duty pavement structure layers, X-drainage by Different sizes, single vent and two vent culvert =20 Nos., 25m length RCC bridge 3 Nos., 18m length RCC bridge 1 No., 40.8m length PC Bridge 1 No., 37.8m length PC bridge 1 No. & Piling work 1m dia upto 25m length total quantity an amount of Tk.21,90,04,490.74, Rigid Pavement Quality Concrete M35 (R.C.C. Pavement work) 10,818.00 Cu.m. & an amount of Tk.20,73,05,142.00; RCC Box Culvert & PC Girder Bridge (Tk.5,59,84,158.70 + Tk.16,30,20,332.04) = Tk.21,90,04,490.74, Total amount of Concrete work Tk.42,63,09,632.74.. Value of the work after Completion: Tk.311,03,44,962.97. Name of Employer: Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong highway Project, Sarak Bhaban, Ramna, Dhaka.
e-gp/PMP(Road)/CZ-08/Ctg/ctg zone/2015-2016, Dated:04-Apr-2016:	Contract Name: Rehabilitation works under Periodic Maintenance Program Providing DBSW at different K.M of Hathazari-Fatikchari-Manikchari-Matiranga-Khagrachari Road (R-160) under Chittagong Road Division during the year 2015-2016; Chainage: Ch. 3+500m to 7+200m = 3700.00m, Ch. 8+200m to 9+000m = 800.00m, Ch. 9+600m to 11+000m = 1400.00m, Ch. 11+750m to 14+110m = 2360.00m, Ch. 15+000m to 24+500m = 9500.00m & Nazirhat Bazar Link Road = 900.00m, Grand Total Length = 18660.00 Meter.	Prime Contractor	15.04.2016	21.10.2016	111135822.650	Office of the Additional Chief Engineer, Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154. e-mail address: eechi@rhd.gov.bd	Brief description of the Works performed by the Applicant: The work comprise with Roadway Excavation in Suitable Material 1687.50 Cu.m., Construction of Soil Earthen Shoulders 3910.50, Scarify, Mix and Re-compact Existing Pavement and/or Shoulder 3421.00 Sq.m., Aggregate Base Type-I 678.15 Cu.m., Aggregate Base Type-II 275 Cu.m., Bituminous Prime Coat (Plant Placed) 4521.00 Sq.m. Bituminous Tack Coat (Plant work) 98109.00 Sq.m., Primer seal 16707.30 Sq.m. & Dense Bituminous Surfacing-Wearing Course (Plant Method) 5131.50 Cu.m.
: e-GP/PMP(Road)/CZ-01(Re-tender)/Ctg/C7/15-	Contract Name: Rehabilitation works under Periodic Maintenance Program providing DBSW at LRP 231+543 to LRP 233+290 K.M (City Gate to in front of Alongkar Cinema Hall) of Dhaka-Chittagong National	Prime Contractor	08.02.2016	28.07.2016	155579044.940	Roads Highways Department, Sarak Bhaban, Chittagong. Tel. : 031-2863232	Brief description performed by work compris Construction shoulders 73 Scarify, Mix & existing pave Shoulder 434

Signed

 কাজী আব্দুল আল-মামুন
 অতিরিক্ত
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার























16	Highway (N-1) & Baraiahat-Heanko-Narayanhat-Fatikchari (Haidchakia) Road (R-151) under Chittagong Road Division during the year 2015-2016.					Tel.: 031-2863232, Fax: 2850154	Bituminous Tack coat (Plant work) 128915.00 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 7187.10 Cu.m., Brick on End Edging 1580.00 Lm.
e-GP/PMP(Road)/CZ-02(Re-tender)/Ctg/CZ/15-16	Contract Name: DBSW & ancillary works at different K.M. of Chittagong-Kaptai Regional Highway (R-163, 164) under Periodic Maintenance Program (PMP-Roads) under Chittagong Road Division during the year 2015-2016	Prime Contractor	20.01.2016	16.07.2016	175797807.370	Roads Highways Department, Sarak Bhaban, Chittagong. Tel.: 031-2863232, Fax: 2850154	Brief description of the Works performed by the Applicant: The work comprise with Construction of soil earthen shoulders 8436.00 Cu.m., Scarify, Mix & Re-compact existing pavement and/or Shoulder 3162.00 Cu.m. Bituminous Tack coat (Plant work) 170201.50 Sq.m., DBS-Wearing Course (Plant Method) (60/70 Grade Bitumen shall be used) 8923.80 Cu.m., Brick on End Edging 1020.00 Lm.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017 (Taher Brothers Ltd.)	2162984917.600
2015-2016 (Taher Brothers Ltd.)	1334987029.531
2014-2015 (Taher Brothers Ltd.)	1010510323.361
2013-2014 (Taher Brothers Ltd.)	1046257765.058
2012-2013 (Taher Brothers Ltd.)	742553635.512
M/S Md. Muhibur Rahman Turnover Last 5(Five) Fy.Years	629542407.623

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Taher Brothers JV on behalf of Taher Brothers Ltd. & Md. Muhibur Rahman JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	01 Muhibur General Experience.pdf	361.63	 Download
2	Valid Trade License (ITT 25.1.(f))	04 Muhibur Trade Licence 2017-18.pdf	1709.95	 Download
3	TIN Certificate (ITT 25.1(g))	05 Muhibur TIN 2016-17.jpg	136.70	 Download
4	VAT Certificate (ITT 25.1(g))	06 Muhibur VAT.pdf	361.63	 Download
5	-	Muhibur Key Personnel.rar	2201.04	 Download
6	-	Muhibur Specification Book RHD.jpg	75.30	 Download
7	-	Muhibur Equipment_1 of 2.rar	2579.88	 Download
8	-	Muhibur Equipment_2 of 2.rar	2394.47	 Download
9	General Experience Certificates (ITT 15.1(a))	Gen. Exp 17.pdf	1926.59	 Download
10	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cet 17 P2.pdf	1981.17	 Download
11	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cer 17 P3.pdf	1054.34	 Download
12	General Experience Certificates (ITT 15.1(a))	Gen. Exp P1 16.zip	1491.59	 Download
13	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
14	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
15	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp Cet 17 P1.pdf	1981.17	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	 Download
18	Specific Experience Certificates (ITT 15.1(b))	4 Lane Cer 17 with T.Over Cer.pdf	703.81	 Download
19	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade License 16 17 TBL (FILEminimizer).jpg	831.17	 Download
21	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17 (FILEminimizer).jpg	337.01	 Download

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মহাশয়ক বিভাগ
পবিত্র ও মহাশয়ক
পবিত্র ও মহাশয়ক

23	VAT Certificate (ITT 25.1(g))	VAT Cer 13 (FILEminimizer).jpg	383.22	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P1.pdf	1528.80	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P2.pdf	1274.88	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P3.pdf	2270.54	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P4.pdf	2228.64	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P5.pdf	2559.54	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P6.pdf	943.13	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P7.pdf	1640.06	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P8.pdf	788.34	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17, P8.pdf	1351.79	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17, P9.pdf	1394.63	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD-Khulna (MEPL-TBL-BASHI)-16-17, P15.pdf	1649.49	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P1.pdf	1881.64	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P2.pdf	1560.30	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P3.pdf	2478.42	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P4.pdf	2005.27	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	CDA pay Cer 16.pdf	297.40	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 P4.pdf	1866.40	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer Kubuta 14 15 (FILEminimizer).zip	324.83	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	 Download
54	-	JV Agg, TBL MAC ID 44393.pdf	1548.16	 Download
55	-	JV Agg, TBL-MAC ID 28198 P1.pdf	1998.87	 Download
56	-	MUTBL JV Agg.pdf	2370.36	 Download
57	-	TBL-ACL JV Agg.pdf	2136.43	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মন্ত্রণালয়
 বাংলাদেশ সরকার

58	-	TBL-SST JV JCL 7000 MT.pdf	1802.26	 Download
59	-	TBL-SST JV Agree MPL 06.pdf	1758.72	 Download
60	-	RCL TBL JV p1.pdf	1597.30	 Download
61	-	RCL TBL JVP2.pdf	1523.56	 Download
62	-	TBL SST JV JOCL.pdf	2413.14	 Download
63	-	TBL SST JV SGFL P2.pdf	1467.83	 Download
64	-	TBL SST JVSGFL p1.pdf	1583.17	 Download
65	-	TBL-Masud Hitech JV ID 87345.pdf	1971.88	 Download
66	-	TBL-ME-MBPL-JV (Satkhira)-11-12.pdf	1661.10	 Download
67	-	TBL-SPL JV.pdf	1984.45	 Download
68	-	TBL-Zakir Hossain JVB Bitan.pdf	1866.21	 Download
69	-	TEAL-TBL Agreement Copy.pdf	2460.50	 Download
70	-	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	001 Muhibur Turn Over All 5 Years.pdf	14.24	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Similar 2012-2017.zip	1497.88	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2012-13 1of1.zip	1309.72	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 1of3.zip	914.48	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 2of3.zip	1416.40	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2013-14 3of3.zip	1709.25	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 1of3.zip	1793.14	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 2of3.zip	1176.85	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2014-15 3of3.zip	1057.65	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 1of3.zip	974.45	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 2of3.zip	1351.78	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2015-16 3of3.zip	1607.82	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2016-17 1of2.zip	1512.21	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Muhibur Turnover 2016-17 2of2.jpg	169.39	 Download
85	Financial Capacity Certificates (ITT 16)	Muhibur Credit line 124871 124872.pdf	1098.18	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 4 Nov 17 .pdf	105.71	 Download
87	Financial Capacity Certificates (ITT 16)	LOC ID 124871, RHD, Sylhet (FILEminimizer).jpg	599.65	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
সিনিয়র
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
স্বচ্ছতা, পরিচ্ছন্নতা ও সচ্ছতা
পরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার