Tender Evaluation Report 1 2/5/2018

Tuesday, 06 Feb, 2018 09:50:38 BST Last Login : Tuesday, 6 Feb, 2018 09:47:58 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid I.:avemen.t gr]d Rais.ing of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)

Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-24/PMPRoad/2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra

N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
pistve Buget Type el Estimates
Approved Revenue Approved
Criteria Masud Hi-Tech Engineering Ltd.

Tender Validity Yes
Tender Security Yes
JVCAPartner's Information given or not (If any) No
Joint Venture Agreement No
Subcontractor's Information given or not (If any) Yes
Tender Contents Yes
Tenderer Information Yes

Eligibilty Declarations Yes
Trade license or Equivalent Yes
Taxation Obligations Documents or Equivalent Yes

Legal Capacity Yes

Litigation History No
Solvency Yes
Country of Origin Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes
Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under A\l ‘!
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval
that no substantial or important information has been omitted.
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https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=147975&lotId=242507&isview=y&stat=eval&sign=y&in=y&evalCount=0 171y




Tender Evaluation Report 1

2/5/2018

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation | 23 Jan 2018 15:16 23 Jan 2018 15:21 24 Jan 2018 09:51
Report 1 On
Comments Sign Sign Sign
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Tender Evaluation Report 2 2/5/2018

Tuesday, 06 Feb, 2018 09:50:38 BST Last Login : Tuesday, 6 Feb, 2018 09:47:58

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
’ Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Technical Responsiveness Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
: Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Lot No. and Description :

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status L Official Estimates
Approved Revenue Approved
Criteria
Conformity of gg'g:m;ngf Adequacy
T AT P e P Tenderer's = Tenderer's Tur . Liquid the Materials. of Evaluation
Qualification | Experience MOVEr  asset = Scheduled of Equipme! nt’s Technical Status
Requirements Ty e Proposal
Masud Hi-Tech Engineering Ltd. Yes Yes Yes Yes Yes Yes Yes Technicallly
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation | 23 Jan 2018 15:17 23 Jan 2018 15:22 24 Jan 2018 09:51
Report 2 On \ Q
Comments Sign Sign Sign g }-4‘3’

Ak

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features A
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Tender Evaluation Report 2 2/5/2018
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Tender Evaluation Report 3 2/5/2018

Tuesday, 06 Feb, 2018 09:50:38 BST Last Login : Tuesday, 6 Feb, 2018 09:47:58 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
’ Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
: Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status L Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount %of Deviaiton
L1 Masud Hi-Tech Engineering Ltd. (Winner) 240230539.130 239881217.598 349321.532 0.146
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
Masud Hi-Tech Engineering Ltd. Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer \ Q
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED,
Signed Tender Evaluation | 24 Jan 2018 10:09 24 Jan 2018 10:09 24 Jan 2018 10:14 ; ‘A_m/_‘/

Report 3 On
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Tender Evaluation Report 3 2/5/2018
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Tender Evaluation Report 4 2/5/2018

Tuesday, 06 Feb, 2018 09:50:38 BST Last Login : Tuesday, 6 Feb, 2018 09:47:58 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
’ Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Final Evaluation Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
: Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status L Official Estimates
Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award
Masud Hi-Tech Engineering Ltd.

Post Qualification Report Clarification on Tenders
Miew Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation 24 Jan 2018 10:48 24 Jan 2018 10:49 24 Jan 2018 10:14

Report 4 On

Comments Sign Sign Sign
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 2/5/2018

P

Tuesday, 06 Feb, 2018 09:50:38 BST Last Login : Tuesday, 6 Feb, 2018 09:47:58 & Welcome, MD. Nazrul Islam | @ Logout

View All Notifications

List of Tenderers/Consultants for seeking clarification Za GoBack

Tender/Proposal Detail

Tender/Proposal ID: 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
: under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
S. No. List of Tenderers Clarification Status Action
1 Masud Hi-Tech Engineering Ltd. - View Evaluation Status
(Sub Contractor/Consultant - View Details)
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Opening Reports

2/5/2018

Tuesday, 06 Feb, 2018 09:50:38 BST Last Login : Tuesday, 6 Feb, 2018 09:47:58

Opening Report

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

Tender/Proposal Detail

Tender/Proposal ID: 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
) under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
Package No. : DZe-GP-24/PMPRoad/2017-2018.
Package Description : Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540

Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.
Form Name

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report |

Action

Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 Individual Report |

Comparative Report

Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report |

Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report |

Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report |

Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report |

Comparative Report

Personnel Information (Form e-PW3-4) Individual Report |

Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report |

Comparative Report

Lot No. : 1

Lot Description : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name

Division 2 : Earth Work Individual Report |

Action

Comparative Report

Division 1 : General & Site facilities

Unconditional Discount Form Individual Report |

Canceled Form

Comparative Report

Division 3 : Pavement Works Individual Report |

Comparative Report

Division 5 : Structures Individual Report |

Comparative Report

Division 6 : Incidental Individual Report |

Comparative Report

Division 1 : General & Site facilities Individual Report |

Comparative Report

Comparative Report

Grand Summary Individual Report |
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Tender/Proposal Opening Report 1 2/5/2018

Last Login : Tuesday, 6 Feb, 2018 09:47:58 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
' Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
4 View Notice
Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone
Tender/Proposal Package No.and  DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
Description : Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.
Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir

(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data
Procurement Type Funding By Budget Type Method
NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status
Name: Md. Abdus Sabur Approved
Designation:  Additional Chief Engineer

Role: PE
Office Name: Dhaka Zone
Organization: Roads & Highways Department (RHD)

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date
Daily Industry 01-Jan-2018

The Daily Jaijaidin 01-Jan-2018

Daily Khola Kagoj 01-Jan-2018

Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
20-Dec-2017 20:15 18-Jan-2018 12:31

Opening Date and Time
Original Date and Time
18-Jan-2018 12:31

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Madifiard
° ! 0 g < )@0“ nad_
TOC Members
Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.
m
Committee Role Chairperson Member Secretary m .wm

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=1479758&lotId=242507&frm=eval 1wy o1y



Tender/Proposal Opening Report 1

Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone
Hectronically Signed TOROn | 18 Jan 2018 16:06 18 Jan 2018 14:08
Comments Sign Sign
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Tender Opening Report 2 2/5/2018

A Welcome, MD. Nazul Islam | @ Logout

Last Login : Tuesday, 6 Feb, 2018 09:47:58

View All Notifications
/- Save AsPDF <@ Go Back to Dashboard

Tender Opening Report 2 5 Print

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)

Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
4 View Notice

Tender Opening Report 2

Division Name : Road Transport and Highways Division

Roads & Highways Department (RHD) Procuring Entity :

DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Ministry Name : Ministry of Road Transport and Bridges
Organization/Agency Name :

Tender Package No. and Description

Dhaka Zone

Lot No. and Description :

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date
20-Dec-2017 20:15 18-Jan-2018 12:31 18-Jan-2018 12:31 18-May-2018 15-Jun-2018
Tender Document
Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
3 1 0 0
e Name of Tenderer/  DateandTimeof =~ Tender Security = Tender Security =~ Name of Bank & Branch,  Tender Security  , IZ.""‘*’
L2y Consultant Submission Type Amount Date of Issue Valid upto (Date) = V2 ('Dg{e‘;m
1 Masud Hi-Tech 18-Jan-2018 Bank Guarantee 6000000.00 | Bank: Jamuna Bank 15-Jun-2018 18-May-2018
Engineering Ltd. 12:25 Limited
(Sub Branch: Dhanmondi
Contractor/Consultant Branch JBL
- View Details) 18-Jan-2018 10:45
Official Cost Estimate (In BDT)
240230539.130
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Percentage Discount in Quoted Amount (in BDT) with
No R Discount (%9 Amount Discount
1 | Masud Hi-Tech Engineering 239881217.598 0.000 0.000 239881217.598
Ltd.
Opening Report Footer
TOC Members
Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.
Committee Role Chairperson Member Secretary
Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone Y 9 ‘Z
Hectronically Signed TOROn | 18 Jan 2018 16:07 18 Jan 2018 14:10
Comments Sign Sign . \A_m/-‘/

w m
e
"e

e
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Tender Opening Report 2 2/5/2018
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Individual Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road

under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 2 : Earth Work

Bill of Quantities

Unit
ltem ltem e m— e Unit Price e kil e Total Price
o Group Code (if = Description of ltem llJ‘nit Quantity In InFigaes
any) figures In Words (BDT) (BOT) In Words (BDT)
(BDT)
. . . . . Five Lakh Ninety-Four Thousand
Division 2 : Construction of Soil One Hundred and Fifty- A ) e
1 Earth Work 02/10/01 Earthen Shoulders Cum 3836.000  155.106 Five point One Zero Six 594986.616 N_|ne Hun(_jred and Eighty-Six point
Six One Six
Diviision 2 - Two Hundred and Fifty- One Lakh Twenty-One Thousand
2 Earth Work 02/12/01 | Sub-grade Drains Lin-Meter 480.000 | 252.324 | Two point Three Two 121115.520 | One Hundred and Fifteen point Five
Four Two
Seven Lakh Sixteen Thousand One
Grand Total: 716102.136 | Hundred and Two point One Three
Six
This Division 2 : Earth Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 - Rate Analysis Tender ID 147975 Rigid Pavement Chandra 412.35 ¥+ Download
24 Crore Asper Final.pdf =
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P

Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road

under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Individual Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Constructiqn of Rigid Payem_ent ant_:i Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice
Package No Package Description

DZe-GP-24/PMPRoad/2017-2018.

Bill of Quantities

Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.

(Sub Contractor/Consultant - View Details)

Division 3 : Pavement Works

Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540

o item Measurement il sz Unit Price s Total Price
S Group | Code (if Description of Item asurement | ouantity
no. Unit In figures In Figures
any) (BDT) In Words (BDT) (BDT) In Words (BDT)
Srenirey
: Scarify, Mixand Recompact Forty-Five point Two
1 Pavement 03/01/01 Existing Pavement and/or Shoulder Sgm 15369.700 45291 Nine One 696109.083 O_ne Hundred and
Works N_me point Zero
Eight Three
Seventy-Five Lakh
P'V'S'on 3 Three Thousand One _Ia]ghty-OnTjeFi
2 | 03/03/02 | Aggregate Base Type-ll Cum 2435800 3112569 | Hundred and Twelve = 7581595570 | 'ousand rive
Pavement oint Five SixNine Hundred and
Works P Ninety-Five point
Five Seven
One Crore
Division 3 Five Thousand Five I\:;Vlfﬁtgc-)lrztegight
: Hundred and "
3 Pavement 03/03/01 | Aggregate Base Type-| Cum 2305460 | 5573.126 Seventy-Three point 12848619.068 Lhozsacr;d S(IjX
Works One Two Six undred anc
Nineteen point
Zero Six Eight
Seventeen Lakh
Division 3 Ninety-Seven
. L . One Hundred and h
4 03/06/01a | Bituminous Prime Coat (Plant Sqm 15369700 116.983 Sixteen point Nine 1797993615 | [nousand Nine
Pavement Placed) Eight Three Hundred and
Works g Ninety-Three
point Six One Five
Seven Lakh
Division 3 Twenty-Two
: I Forty-Nine point Thousand Three
5 Pavernent 03/07/01a | Bituminous Tack Coat (Plant Work) | Sgm 14529.800 49.712 Seven One Two 722305.418 Hundred and Five
Works point Four One
Eight
Two Crore Fifty-
P'V'S'on 3 Dense Bituminous Surfacing-Base Eighteen Thousand E?ur:tLhoﬁjfr;d
6 : 03/10/01b | Course (Plant Method) (Bitumen Cum 1112.480 ' 18027.186 A AND Twenty-Seven 20054883.881 =9t Hundre
Pavement Grade 60/70) point One Eight Six and Eighty-Three
Works point Eight Eight
One
Two Crore Eighty-
s ) Nine Lakh
PMSlon 3 Dense Bituminous Surfacing- E:gmeﬁgnmggs;gd Twenty-Six
7 P 03/10/02b | Wearing Course (Plant Method) Cum 1531.300 | 18889.979 | =9 . ; 28926224.843
avement Bitumen Grade 60/70) Eighty-Nine point \
Works ( Nine Seven Nine
Division 3 Eleven Thousand TR
o N2I4AAINDA Dry Lean Concrete Class_zo ( MNmn BN ~~laWalaTal A4ONA D77 TWO Hundred and ATZ7AOCEEN 7AR2 w
ve Ok adandid
nge ofieen ¢ oTE AT
b TR
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Individual Report

2/5/2018

© Pavement | V' '*Y“? | Concrete Mxture) v
Works
PMSIOH 3 Cement Concrete Pavement

9 ; 03/15/03b | (Concrete Class-35) (Batching Cum
\I;’\gb\/:(?ent Plant without Concrete Paver).

1VVV.LUU 11£u4.01 1

5462.100 | 21537.231

Four point Three
Seven Seven

Twenty-One
Thousand Five
Hundred and Thirty-
Seven point Two
Three One

Grand Total:

11 4000VVV.1 40

117638509.445

207751791.669

This Division 3 : Pavement Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Hnwusdi v rive
Hundred and Fifty
point Seven Four
Six

Eleven Crore
Seventy-Six Lakh
Thirty-Eight
Thousand Five
Hundred and
Nine point Four
Four Five

Twenty Crore
Seventy-Seven
Lakh Fifty-One
Thousand Seven
Hundred and
Ninety-One point
SixSixNine
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Individual Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road

under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 5 : Structures

Bill of Quantities

Unit Price Total Price

It ltem Me. nt Unit Price Total Price
M Goup = Code (if Description of Item asurement . Quantity
no. any) Unit In figures InWords (BDT) In Figures InWords (BDT)
(BDT) (BDT)
Division 5 Concrete class-20 (Deck Thirteen Thousand Two Eﬁrty-Or:%INailr(]h Thirteen
1 05/01/02¢ | slab, side walk, wheel guard, | Cum 310.900 | 13232452  Hundred and ThirtyTwo | 4113969.327 | ?1‘;';: Gand se Nine
Structures curb etc) point Four Five Two u Xy-Ni
point Three Two Seven
L One Crore Ninety-Eight
Division 5 ) . Seventy Thousand Four h
2 0s5/02/02 | High vield Reinforcement | 1o3ne 282481 70412261 Hundredand Twelve | 19890125900 (2K Tinety Thousand
Structures rs. point Two Six One € Hundred and
Twenty-Five point Nine
Two Crore Forty Lakh
. Four Thousand AND
Grand Total: 24004095.227 Ninety-Five point Two
Two Seven
This Division 5 : Structures is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

i d_

Y LR
5o 'm
T

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=147975&formId=868958&frm=eval 10/ 19



Individual Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road

under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 6 : Incidental

Bill of Quantities

Unit
Hem Price  Unit Price  Total Price ;zt:;
Item Code (i ] Measurement :
no. SELy any)(lf D2 SN L Unit iy In InWords = InFigures InWords
ﬁ(gures (BDT) (BDT) (BDT)
Thirteen
Lakh
One Seventy-
Thousand Six
Division mlned ' ;housand
1 |6: 06/05/01 | Road Marking - Thermoplastic Sqm 702.000 1961212 UNArEC 4376770824  SOEVEN
. and Sixty- Hundred
Incidental i
One point and
Two One Seventy
Two point
Eight Two
Four
Fourteen
Painting to New Jersey Barrier/ Road Divider, Road Mdian in Lakh
two coats with approved best quality and colour of synthetic Seventy-
enamel paint delivered from authorized local agent of the Four Two
Division manufacturer in a sealed container, having highly water Hundred Thousand
2 6 I:(\SN(ISD reS|§tant, high bondibillty, flexible, using speqﬁc} brand th]nner Sqm 3424000 430.167 and Thirty | 1472891.808 Eight
: . applied by brass/roller/spray over a coat of priming elapsing ) Hundred
Incidental - PN - : " ° point One
time for drying including surface cleaning from dust, oil or dirt, SixSeven and
smoothening, finishing and polishing with sand paper and Ninety-
necessary tools, scaffolding, testing charges etc. all complete One point
in all floors approved and accepted by the Engineer. Eight Zero
Eight
Three
Lakh One
Three
Division Hundred 'g::;usand
3 6: Msc-01 | Labour Charge for Road Divider (Median) Replacement Meter 980.000 | 307.262 gg?/en 301116.760 ' Hundred
Incidental point Two ar_1d
Six Two Sl)_(teen
point
Seven Six
Four
Thousand ggzgy-
Division free Lakh Ten
4 6 Msc-02 | Construction of RCC Saucer Drain Meter 630.000 | 4301.674 | UNAreY 1 5710054.620 | Thousand
Incidental and OS”.e AND Fifty-
pomt IX Farir nnint

Sewven

Four \ l ‘Z

Eight

Thousand 4 \A‘W/‘/
Division Six

5 |6: Msc-03 | Construction of RCC U Drain Neter 132000 | 8603349 HUNIred | 11355, et APREIL T S-S

and Three ”:E'wm
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Individual Report 2/5/2018

HIVIUGH ar

point and Forty-

Three Two point

Four Nine Zero Six
Eight

Sixty-Nine
Lakh
Ninety-Six
Thousand
Grand Four
Total: 6996476.080 Hundred
and
Seventy-
Six point
Zero Eight

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Individual Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Constructign of Rigid Pa\{gment ant_:i Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice
Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540

Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 1 : General & Site facilities

ltem . Unit Price Total Price
"eM  @oup  Code(if Descriptionofitem Mooy rement homin "I"t’; inFigures ~ Unit Price inWords (BDT)  in Figures | Total Price in Words (BDT)
’ any) (BDT) (BDT)
Division 1 : One Lakh Thirty-One One Lakh Thirty-One
1 General &' 01/01/01 Maintenance and LS 1 131999.949 Thousand Nine Hundred and 131999.949 Thousand Nine Hundred
8 P Protection of Traffic ’ Ninety-Nine point Nine Four ’ and Ninety-Nine point Nine
Site facilities . )
Nine Four Nine
A . One Lakh Twenty-Seven One Lakh Twenty-Seven
Division 1 : Supply. Eectand
2 | General& | 010201 Remow Fieldofice LS 1127367123 | Jousand Three Fundredand | 157367 15 | Thousand Three Fundred
Site facilities for Engineer iXy-Seven point One Two and Sixty-Seven point One
Three Two Three
Division 1: :g'\rﬂ:;ﬂgnce and Four Thousand Six Hundred Four Thousand Six
3 General & 01/02/04 R | Lofsi LS 1 4670.389 ' and Seventy point Three Eight 4670.389 ' Hundred and Seventy point
Site facilities emoval orsign Nine Three Eight Nine
Boards
Division 1: " Two Thousand Four
Progress Six Hundred and Fourteen i
4 Qenera] & 01/02/07 Photographs Month 4 614.525 point Five Two Five 2458.100 HL{ndred and Fifty-Eight
Site facilities point One
Division 1: ;ror;:'de agi? One Lakh Twenty-Nine One Lakh Twenty-Nine
5 | General& | 01/03/01 Laebo‘r’;’fo © LS 1 129050.229 | Thousand AND Fifty point Two | 129050.229 | Thousand AND Fifty point
Site facilities atory Two Nine Two Two Nine
&Equipment
Division 1 : Maintain site Four Thousand Three Seventeen Thousand Two
6 General & 01/03/02 Month 4 4301.674  Hundred and One point Six 17206.696 = Hundred and Six point Six
. - Laboratory . :
Site facilities Seven Four Nine Six
Four Lakh Twelve
. Thousand Seven Hundred
Grand Total: 412752.486 and Fifty-Two point Four
Eight Six

This Division 1 : General & Site facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Grand Summary Report 2/5/2018

P
Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout
View All Notifications
Individual Report <@ Go back to Dashboard
Tender/Proposal Detail
Tender/Proposal ID: 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
) under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice

J-| Save AsPDF (& Print

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd.

S. No. Form Name Amount (in BDT)
1 Division 2 : Earth Work 716102.136
2 Unconditional Discount Form 0.000
3 Division 3 : Pavement Works 207751791.669
4 Division 5 : Structures 24004095.227
5 Division 6 : Incidental 6996476.080
6 Division 1 : General & Site facilities 412752.486
Grand Total 239881217.598
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
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Grand Summary Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road

under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

el View Notice

J-| Save AsPDF (& Print

Form Name Masud mlrl‘tliir':g(ian%'ing Ltd.
Division 2 : Earth Work 716102.136
Unconditional Discount Form 0.000
Division 3 : Pavement Works 207751791.669
Division 5 : Structures 24004095.227
Division 6 : Incidental 6996476.080
Division 1 : General & Site facilities 412752.486
Grand Total 239881217.598
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31
Procuring Entity : Dhaka Zone
Brief : Constructign of Rigid Pa\{gment ant_:i Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice
Package No Package Description

DZe-GP-24/PMPRoad/2017-2018.

Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
:Ic') Aspects of Evaluation Measure of Rating Performance
Rating
22'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
) Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Terminatjon of contract by the PE(s) as a result of fundamental breach of contract by the contractor No. of Contracts none

for poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 25.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000

the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ )
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

s Year Counting Backward
8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 1685234924.791
Declaration
Description Response

We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ?47?

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech

Engineering Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

i d_
A—

il -
ve ‘s worys frett
ye . TR
e
https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=147975&formId=866709&frm=eval 2y 1y



Individual Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road

under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47
Item of Equipment Condition Owned, leased or to be purchased 0’(:;?;';?;112??;:“:3“

Concrete Batching Plant Good Leased 1 No.

Auto Mix Concrete Mixture Machine (with Hopper) Good Owned 1 No.

Concrete Vibrator with Nozze Good Owned 2 Nos.

Transit Mixture Good Owned 4 Nos.

Computerized Auto Batch Mix Asphalt Plant Good Owned 1 No.

Asphalt Paver Machine Good Owned 1 No.

Motor Grader 120 HP Good Owned 1 No.

Vibratory Roller 10 Tonne Good Owned 1 No.

Pay Loader Good Owned 2 Nos.

Dump Trucks 6-10 Tonne Good Owned 4 Nos.

Pneumatic Tyre Roller 10 Ton Good Owned 1 No.

Smooth Wheel Steel Roller 8-10 Tonne Good Owned 1 No.

Water Tanker 3000 Litres Good Owned 1 No.

Bitumen Pressure Sprayer (Truck Mounted) Good Owned 1 No.

Sit-on Type Thermoplastic Road Marking Machine Good Owned 1 No.

Welding Machine Good Owned 1 No.

Re-bar Cutter Good Owned 1 No.

> e d_

Hements of Activity Brief description of Activity

Not Applicable Not Applicable 7 \A_M/-\/
Y -
TR
"
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Individual Report 2/5/2018
This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Work Plan (ITT 25.1(h)) Work Plan 147975 Rigid Chandra 24 Crore.pdf 125.96 ¥ Download
2 Credit Line Certificate 147975.pdf 471.88 4 Download
3 Concrete Batching Plant Hire Deed Tender ID 147975 1768.79 ¥ Download
Rigid Chandra 24 Crore.pdf =
4 Authorization Letter Tender ID 147975 Rigid Chandra.pdf 943.68 4 Download
5 Table For Calculation Turnover 2012 - 2013 to 2017-2018 575.10 ¥ Download
Date. 16.01.2018.pdf —
6 Work in Hand MHEL 20.12.2017 .pdf 508.27 ¥ Download
7 Memoramdum of Masud Hi-Tech Engineering Ltd..pdf 1809.97 4 Download
8 Incorporation Certificate Masud Hi-Tech Engineering 260.51 ¥+ Download
Ltd..pdf =
9 Form Xl Masud Hi-Tech Engineering Ltd..pdf 295.34 4 Download
10 MHEL Form Xl.pdf 48.66 ¥ Download
11 Masud Hi-Tech Memorandum of Articles .pdf 101.90 4 Download
12 Incorporation Certificate MHEL .pdf 858.00 4 Download
13 National ID Card Authorized Person.pdf 2066.21 + Download
14 CWR Test Machine.pdf 1725.02 4 Download
15 Dump Truck Route Permit DMU 12-1131 to DMU 12- 1284.27 ¥+ Download
1134 pdf —
16 Excavator Catterpillar Model 320B.pdf 2522.15 ¥ Download
17 Motor Grader Model - MG3-H.pdf 1477.36 4 Download
18 Hand Roller Model - JMO6H-2.pdf 2751.37 ¥ Download
19 Soil Compactor Model CS533E.pdf 2159.70 4 Download
20 Soil Compactor.pdf 1499.64 ¥ Download
21 Seney Equipment,jpg 214143 ¥ Download
22 Dump Truck Dhaka Metro U 12-1133.pdf 2088.84 4 Download
23 Dump Truck Dhaka Metro U 12-1134.pdf 2118.72 4 Download
24 Dump Truck Dhaka Metro U 12-1132.pdf 2064.64 4 Download
25 Dump Truck Dhaka Metro U 12-1131.pdf 211751 4 Download
26 Dump Truck 4 Nos New.pdf 2023.26 ¥ Download
27 Form Xl Masud Hi-Tech Engineering.pdf 295.34 4 Download
28 Incorporation Certificate Masud Hi-Tech Engineering.pdf 260.51 ¥ Download
29 Memoramdum of Masud Hi-Tech Engineering.pdf 1809.97 4 Download
30 Auto Level Machine.pdf 169.13 4 Download
31 Auto Batch Mixing Plant Document.pdf 2299.39 ¥ Download
32 Catter Pillar Wheel Loader Model CAT 950.pdf 1683.07 4 Download
33 Cater Pillar Wheel Loader Model 920.pdf 191711 4 Download
34 Bitumen Distributor Anman Apollo.pdf 2561.44 + Download
35 Drum MxAsphalt Plant.pdf 1020.55 \ 2
36 Core Cutter Machine Bitumen Extraction Machine.jpg 284.46 g}%
37 Concrete Mxture Machine.pdf 347.05 y M/\/
38 Dump Truck Dhaka Metro U 12-0546.pdf 1817.76 i U -
ve ‘s sy Fromt
- e
e TR
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Individual Report 2/5/2018
39 Dump Truck Dhaka Metro U 12-0545.pdf 1831.24 ¥ Download
40 Dump Truck Dhaka Metro U 12-0544 pdf 1808.90 @ Download
41 Dump Truck Dhaka Metro U 12-0543.pdf 1831.39 #_ Download
42 Dump Truck 4 Nos..pdf 1822.64 @ Download
43 Generator.pdf 566.83 #_ Download
44 Excavator Model 180-8.pdf 1859.67 #  Download
45 Dump Truck.pdf 587.85 #_ Download
46 Dump Truck Dhaka Metro U 12-0547 pdf 1822.46 #_ Download
47 Penumatic Roller and Asphalt Paver.pdf 844.95 @ Download
48 Mini Prisom.pdf 132.15 #_ Download
49 Level Machine.pdf 172.10 #_ Download
50 Labratory Equipment for Test.pdf 104.16 ¥+ Download
51 HAVM Tandeen Roller Model HD85.22 2 No.pdf 1555.06 .ﬂrl Download
52 Total Station.pdf 166.21 +#_ Download
53 SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS pdf 2139.97 ¥+ Download
54 Sakai Tyre Roller Model TS7409.pdf 1594.61 ¢ Download
55 Penumatic Tyre Roller and Asphalt Paver.pdf 2378.32 q- Download
56 Water Pump.pdf 185.87 ¥ Download
57 Water Pump Mxture Machine Generator Vabrator 869.89 ¥+ Download
Machine.pdf :
58 Water Pump 2.pdf 207.52 #_ Download
59 Vibratory Roller PTR Dump Truck jpg 111.56 #_ Download
60 Wheel Loader.rar 1412.90 ¥ Download
61 Wheel Loader Model ZL50GN.pdf 2670.20 +  Download
62 Wheel Loader Model Mo-LW500FN.pdf 895.85 _‘*. Download
63 Wilson Drum Mx Asphalt Plant Document.pdf 2542.71 #  Download
64 Wilson Bitumen Distributor.pdf 2533.60 g- Download
65 Wilson Bitumen Distributor Document.pdf 2556.30 #  Download
66 Wilson Paver Finisher Machine Document.pdf 2393.32 #_ Download
67 Wilson Drum MixAsphalt Plant.pdf 2525.09 _‘*. Download
68 Wilson Paver Finisher Machine.pdf 2638.00 #  Download
69 Driver Jamir Ali Prodhan.pdf 531.06 g- Download
70 Project Accountant Md. Shadikul Islam.pdf 1368.59 ¢ Download
71 Supenvsor Safiqul Islam.pdf 1139.80 #_ Download
72 Supenisor Sahid Hossain Khan.pdf 847.22 .ﬂrl Download
73 Supenisor.pdf 1221.81 @ Download
74 Supenvisor Khandokar Mobarak Hossain.pdf 1026.32 #_ Download
75 Supenvisor Md. Jamal Mah.pdf 228.83 g "2 V\ﬂ-ﬂ—/
76 Supenvisor Md. Nur Alam.pdf 1822.11
| . AAAA~—
77 Supenisor Md. Saddam Sheikh.pdf 1992.48 = ——
ot
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Individual Report 2/5/2018
78 - Supenisor Md. Sharif Ullah.pdf 1082.50 {- Download
79 - Steel Roller Operator Md. Amjad Hossain Ma.pdf 1135.00 ‘g. Download
80 - Project Manager Muhammed Eleas Shah.pdf 366.10 ¥, Download
81 - Project Manager Ahmed Mahbubur Rahman.pdf 600.84 q, Download
82 - Project Manager Md. Badruzzaman.jpg 134942 ¥, Download
83 - Project Engineer Shawpan Kumer Sarker.pdf 1453.24 # . Download
84 - Project Engineer Sree Tusher Chandro Sarker.pdf 1205.87 #, Download
85 - Project Engineer Ashish Kumer Paul.pdf 308.63 ¥, Download
86 - Project Engineer Md. Altaf Hossain.pdf 1838.04 #. Download
87 - Project Engineer Md. Moklesur Rahman.pdf 2176.93 ¥, Download
88 - Project Accountant Md. Nurey Alam.pdf 2233.11 # . Download
89 - Project Accountant Md. Rezaul Karim Riazpdf 1343.35 #, Download
90 - Dump Truck Driver Akter Hossain.pdf 409.76 ¥ Download
91 - Dump Truck Driver Rintu Mr.pdf 1046.82 ¥+ Download
92 - Distributor Operator Md. Ripon.pdf 584.53 ¥, Download
93 - Distributor Operator Sree Uzzal Halder.pdf 1369.65 # Download
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Individual Report 2/5/2018

P

Last Login : Tuesday, 6 Feb, 2018 09:47:58 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road

under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Masud Hi-Tech Engineering Ltd.
2. Registered e-mail ID of the Tenderer / JVCAPartner: masudegp1982@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] More than 10(ten) years.
4.2 Specific Experience in Construction Works of Tenderer
Brief
description
Procuring Entity’s with
. - . Cont Name justifications
Contract No. Name of Contract cRoIIer:;t A;va?;d daplc;tlon Tota\llalueract Address of the
Tel / Fax similarity
e-mail compared to
the PEs
requirements
Earthwork
212,732.280
Cum
Sub-Base
18,749.800
Cum
Aggregate
Base Type - |
10,416.510
" . Cum
8 (Eight) Lanning of at 4th K.M, 5th K M& 6th é‘rj]g'ltr']‘;r;?' g,'_‘,'gf Aggregate
K.Mon Jatrabari-Katchpur Road (Polder " ! ’ Base Type - I
DKZ/40/2010-2011/R-01 | Road) of Widening pavement at New 4 (Four) Emfa cor ggf;””aw ;ga"mber 372174643.400 BE:[: ZF‘,;:‘; o 0p. | 13888680
Lane under Narayangonj Road Division 95691 .16 Email . Cum
during the year 2010-2011. acedha@rhd.govbd 8BS Wearing
ourse
2,230.040
Cum
DBS Base
Course
3,122.070
Cum
RCC Work
1,630.560
Cum

e d_
Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement, Executive Enginee ,
Construction of Hard Shoulder, Surfacing RHD, Bagerhat

g B (DBS), RCC Pre-cast Palisiding, Road . . Road Division, P
&-GP/12IACEKNU2014 marking, Sign Signal, KM Post from Ch. Prime | 30June | 25 April 111107363250  Sarak Bhaban, ¥
p— ‘s oy Rt
,,,;E.. il
"o
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AV IV IV PIAVN)

e-GP/13/ACE Khu/2014-

2015_ID-22254

Devi03/e-
GP/SE/DRC/2015-16

DZ(e-GP)-

17/PMP(Road)/2016-2017

DZ(e-GP)-

16/PMP(Road)/2016-2017

0+000m to 9+065m of Signboard-Morelgonj-
Rayenda-Sharankhola-Bogi Road (Z-7702)
under Road Division, Bagerhat during the
year 2014-2015 (Package No. WP-02)

Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement,
Construction of Hard Shoulder, Surfacing
(DBS), RCC Pre-cast Palisiding, Road
marking, Sign Signal, KMPost from Ch.
9+065m to 19+181m of Signboard-
Morelgonj-Rayenda-Sharankhola-Bogi Road
(Z-7702) under Road Division, Bagerhat
during the year 2014-2015 (Package No. WP-
03)

Impovement of (Strengthening & Surfacing)
Bhulta-Rupgonj-Baraith-Badda Road (Z-
2063) under Road Division, Narayangonj
during the year 2015-2016.( Ch.0+000 to
8+000 )

Overlay by DBS Wearing Course at
Madanpur-Madanganj-Syedpur road R113
Ch. 0000m to 11000m of Narayangonj Road
Division under PMP during the year 2016-
2017 PMP Road 2016-2017.

Strengthening & Overlay Work of Fatulla
Panchabati-MunshigonjMuktarpur-
Louhajong-Mawa Road R-812 from Ch.
09450m to 13100m and Raising of Hard
Shoulder & Overlay Work of
MunshigonjHatimara-Kunderbazar-
Sreenagar Sonbari Road Z-8004 from
Ch.07000m to 20470m of Munshigonj Road
Division under PMP during the year 2016-
2017 PMPRoad 2016-2017.

Construction of Rigid Pavement at 7th (P), 8th
km & 9th (P) Km of Birulia-Ashulia Road &

wuliuavwl | £V 1y

Prime 30 June
Contractor | 2015

1"

Prime
November
Contractor 2015

20 March
2017

Prime
Contractor

Prime 14 March
Contractor | 2017

FAVELY)

17 May
2016

01
November
2016

10
September
2017

13
September
2017

106786925.260

62342688.250

132067741.490

122766754.160

Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

Executive Engineer,
RHD, Bagerhat
Road Division,
Sarak Bhaban,
Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

Executive Engineer,
Road Division,
Narayangonj
Phone: 027693468
Cell: 01730782606
Email:
eenary@rhd.gov.bd

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Additional Chief

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1479758&formId=866703&frm=eval

Course
1,739.140
Cum

DBS Base
Course
2,684.650
Cum

Sub-Base
2,049.600
Cum
Aggregate
Base Type - Il
8,791.109
Cum

DBS Wearing
Course
1,743.946
Cum

DBS Base
Course
2,829.113
Cum

Aggregate
Base Type - |
2,457.00 Cum
Aggregate
Base Type - Il
1,994.00 Cum
DBS Wearing
Course
1,786.00 Cum
Premix
Bituminous
Carpeting
68.00 Cum
12mm
Compacted
Premix
Bituminous
Seal Coat
13,140.00 Lin.
Metre

Aggregate
Base Type - |
4,571.25 Cum
Aggregate
Base Type - I
81.45 Cum
DBS Wearing
Course
3,025.00 Cum
DBS Base
Course
1,674.95 Cum
Single
Bituminous
Surface
Treatment
9,065.70 Sgm

Embankment
7,050.570
Cum
Aggregate
Base Type - |
3,022.560
Cum

DBS Wearing
Course
4,481.660
Cum

DBS Base
Course
110.010 Cum

Sub-Base
3,740.360
Cum

Brick on End
Edging
200.000 Lin.
Meter
Concrete
Class 10

(Pradiirad hy
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Construction of Rigid Pavement including 10 25

HBB at Hard Shoulder at 2nd (P) km & 3rd (P) | Prime

km of Shimirtek-Gabtoli Bridge Connecting | Contractor ggﬁ’?mber yggmber
(U-Loop) Road under Dhaka Road Division,

Dhaka during the year 2015-2016 (PMP

2015-2016).

DZ(e-GP)-
02/PVP(Road)/2015-2016.

Construction of Rigid Pavement, Dense
Bituminous Wearing Course & RCC Pipe
Work at Ch. 0+000 to 19+000 KM of Tongi-
Ashulia-EPZ Road (N-302) under Dhaka
Road Division, Dhaka during the year 2015-
2016 (PMP 2015-2016).

DZ(e-GP)-
23/PMP(Road)/2015-2016

30 July

Prime !
February 2016

Contractor 2016

Construction of Rigid Pavement at 1stkm,
DZ(e- 2nd km, 3rd km, 4th (p) Km (Ch. 0+000 m to
| 3+500 m) of Matuail-Newtown-Konapara-
S(;);PNP(R"""")/ (05Y2016- | \nikdi-Shekerjaiga (2-1102) Road under
Dhaka Road Division, Dhaka during the year
2016-2017 (PMP(Road) 2016-2017).

Prime

Contractor | 2016 2017

23 October | 25 January

83125545.480

144884776.700

135691706.640

Engineer, RHD,
Dhaka Zone,
Dhaka. Phone : 02-
9569116 Email :
acedha@rhd.gov.bd

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :

Concrete
Batching
Plant)
3,957.380
Cum

High Yield
Reinforcement
Bars 142.415
Ton

Single Layer
Brick Flat
Soling ilc
75mm thick
compacted
sand cushion
1040.000 Sgm
Herring Bond
Brick
Pavementi/c
12mm sand
cushion
1000.000 Sgm

Improved Sub
grade
1,499.03 Cum
Sub-Base
749.62 Cum
Aggregate
Base Type-1
628.72 Cum
Dense
Bituminous
Surfacing-
Base Course
(Plant Method)
209.78 Cum
Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
524.27 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant) 934.65
Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
3,149.66 Cum
RCC Pipe
Drain 1,785.00
Lin. Metre
Steel Pipe
Drain 60.00
Meter
Manhole/Pit
235.00 Nos.
Brick Flat
Soling
6,965.90 Sqm
Herring Bond
Brick
Pavement
4,994.90 Sgm

Improved Sub
grade
4,340.025
Cum
Sub-Base
2,223.330
Cum

Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)

Shgmad_

acedha@rhd.govk , \A_‘A/ré/_‘/
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Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
4,300.220
Cum

4.3 Average annual construction turover [ITT Sub Clause15.1(a)]

. Amount
i NG (Taka or Equivalent Taka)

Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd. 23043947.110

Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd. 171736249.820

Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd. 38467411.343

Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd. 392795835.985

Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd. 865455601.955

Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd. 193735878.578

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action
1 General Experience Certificates (ITT 15.1(a)) Fotulla Munshigonj Louhajong Mawa Road Date. 982.12 ¥+ Download
23.03.2006 Tk. 1468000.00.pdf =
2 General Experience Certificates (ITT 15.1(a)) Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 1053.24 ¥ Download
2348386.pdf =
3 General Experience Certificates (ITT 15.1(a)) Bondor Road Madanpur Road _ Tender ID 80402 Tk. 1671.30 ¥  Download
131155950.98.pdf =
4 General Experience Certificates (ITT 15.1(a)) General Experience Charsindur Bridge _Tender ID 49398 2024.85 ¥ Download
_Tk. 70580627.69.pdf =
5 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk.1849710.85.jpg 165.44 +  Download
6 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 5919591.04.jpg 172.94 4 Download
7 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 471096.88.jpg 182.01 ¥+ Download
8 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 472881.63.jpg 183.16 ¥ Download
9 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 474130.52.jpg 178.61 ¥ Download
10 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 1715616.25.jpg 182.73 4 Download
1" General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 4373337.24.jpg 166.18 4 Download
12 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Charabag Birulia 1567.13 ¥ Download
Dhaka Tk. 92216507.20 Tender ID 80404 .pdf —
13 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Charsindur Bridge 1574.54 ¥ Download
Narsingdi Tk. 70580627.69 Tender ID 49398.pdf =
14 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Shaheprotap 1630.68 ¥+ Download
Narsingdi Tk. 132898809.18 Tender ID 62644 .pdf =
15 General Experience Certificates (ITT 15.1(a)) General Experience Certificate 10 Years.pdf 1800.67 4 Download
16 General Experience Certificates (ITT 15.1(a)) Memoramdum of Masud Hi-Tech Engineering Ltd.pdf 1809.97 4 Download
17 General Experience Certificates (ITT 15.1(a)) Incorporation Certificate Masud Hi-Tech Engineering 260.51 ¥ Download
Ltd.pdf =
18 General Experience Certificates (ITT 15.1(a)) Form Xl Masud Hi-Tech Engineering Ltd.pdf 295.34 +  Download
19 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat 1798.28 ¥  Download
Tender ID 22254 .pdf b
20 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat 1874.48 ¥ Download
Tender ID 22253.pdf b
21 General Experience Certificates (ITT 15.1(a)) General Experience Mawna Sreepur Gazpur Tk. 1625.99 ¥ Download
63026572.19.pdf =
22 General Experience Certificates (ITT 15.1(a)) General Experience PMP Langalbondh Bridge Tk. 1047.22 ¥+ Download
116999248.69.pdf =
23 General Experience Certificates (ITT 15.1(a)) General Experience RHD Manikgonj Tk. 76020105.95.pdf 1734.84 E "2 ! A 9 ﬁ
24 General Experience Certificates (ITT 15.1(a)) General Experience Rigid Pavement Gabtoli Ashulia 1223.59
Birulia Tender ID 27867 .pdf
25 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Matuail Newtown Tk. 1592.87 P A
135061190.36.pdf
e 'm
-
o s
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26 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Pavement Baipail 1133.67 ¥ Download
Tender ID 41324 Tk. 144625258.24 pdf =
27 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rupgonj Narayangon;j Tk. 1763.92 ¥+ Download
61250767.06.pdf =
28 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Tangail Bridge Tk. 1464.44 ¥+ Download
72834018.40.pdf —
29 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Joypara Link Road Tk. 1519.59 ¥ Download
34843822.58.pdf =
30 General Experience Certificates (ITT 15.1(a)) General Experience Certificate of MHEL 1.pdf 1659.91 4 Download
31 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Comiilla Tk. 1458.87 ¥+ Download
9599997.12.pdf =
32 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Manikgonj Tk. 1455.77 ¥ Download
76020105.95.pdf —
33 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Eight Lane Tk. 1796.18 ¥ Download
368082530.95.pdf =
34 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Eight Lane Tk. 1796.18 ¥+ Download
368082530.90.pdf =
35 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID 1874.48 ¥ Download
22253 pdf =
36 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID 2017.42 ¥  Download
22254 pdf =
37 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rupgonj Narayangonj Tk. 1763.92 ¥  Download
61250767.06.pdf =
38 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bondor Road Madanpur 1671.30 ¥+ Download
Road _ Tender ID 80402 Tk. 131155950.98.pdf =
39 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Sonbari Munshigonj 1523.85 ¥ Download
Tender ID 80403 .pdf =
40 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Rigid Pavement Gabtoli Ashulia 1223.59 ¥ Download
Birulia Tender ID 27867 .pdf =
41 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Pavement Baipail 1133.67 ¥+ Download
Tender ID 41324 Tk. 144625258.24 pdf =
42 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Matuail Newtown Tk. 1592.87 ¥ Download
135061190.36.pdf =
43 Financial Capacity Certificates (ITT 16) Credit Line Certificate 147975.pdf 471.88 ¥ Download
44 Valid Trade License (ITT 25.1.(f)) Trade Licence 2017-2018 MHEL pdf 2008.23 ¥ Download
45 TIN Certificate (ITT 25.1(g)) Tin Certificate MHEL.pdf 1112.33 4 Download
46 VAT Certificate (ITT 25.1(g)) Vat Certificate MHEL .pdf 1128.73 ¥ Download
47 Average Annual Construction Turnover Certificate = Table For Calculation Turnover 2012 - 2013 to 2017-2018 575.10 ¥ Download
(ITT31.1(c)) Date. 16.01.2018.pdf —
48 Average Annual Construction Turnover Certificate Payment Certificate 2011-2012 MHEL.pdf 2647.41 ¥ Download
(ITT31.1(c)) hu
49 Average Annual Construction Turnover Certificate Payment Certificate 2012-2013 MHEL .pdf 1387.42 ¥+ Download
(ITT 31.1(c)) =
50 Average Annual Construction Turnover Certificate Payment Certificate 2013-2014 MHEL .pdf 1624.11 ¥ Download
(ITT 31.1(c)) =
51 Average Annual Construction Turnover Certificate Payment Certificate 2014-2015 MHEL.pdf 141715 ¥  Download
(ITT 31.1(c)) =
52 Average Annual Construction Turnover Certificate Payment Certificate 2015-2016 MHEL 1.pdf 1851.46 ¥  Download
(ITT 31.1(c)) =
53 Average Annual Construction Turnover Certificate Payment Certificate 2015-2016 MHEL 2.pdf 1461.18 ¥+ Download
(ITT 31.1(c)) pu
54 Average Annual Construction Turnover Certificate Payment Certificate 2015-2016 MHEL 3.pdf 1755.40 ¥ Download
(ITT 31.1(c)) pu
55 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 1.pdf 2015.02 ¥ Download
(ITT 31.1(c)) hu
56 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 2.pdf 2594.29 ¥+ Download
(ITT 31.1(c)) =
57 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 3.pdf 2129.65 ¥ Download
(ITT 31.1(c)) =
58 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 4.pdf 245148 3
(ITT 31.1(c)) \ ‘!
59 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 5.pdf 1973.07
(ITT 31.1(c))
60 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 6.pdf 2280.67 i M/“/
(ITT 31.1(c)) TR
61 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 7.pdf 1779.84 p— s WOy et
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(ITT 31.1(c)) T
62 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 8.pdf 988.48 +  Download
(ITT31.1(c)) -
63 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 9.pdf 2171.58 ¥+ Download
(ITT 31.1(c)) -
64 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 10.pdf 2546.34 ¥ Download
(ITT 31.1(0)) o
65 Average Annual Construction Tumover Certificate Payment Certificate 2016-2017_LGED 2594.33 ¥+ Download
(ITT 31.1(c)) Narayangonj_Memo No. 22_Date. 05.07.2017 .pdf =
66 Average Annual Construction Tumnover Certificate | Payment Certificate 2017-2018 RHD Narayangonj.jpg 141020 +_ Download
(TT31.1(0) -
67 Average Annual Construction Turnover Certificate Payment Certificate 2017-2018 MHEL 1.pdf 1581.29 + Download
(ITT31.1(c)) -
68 Average Annual Construction Turnover Certificate Payment Certificate 2017-2018 MHEL 2.pdf 1943.92 + Download
(ITT31.1(c)) -
69 Average Annual Construction Turnover Certificate Payment Certificate 2017-2018 MHEL 3.pdf 1650.91 + Download
(ITT31.1(c)) -
70 Average Annual Construction Turnover Certificate Payment Certificate 2017-2018 MHEL 4.pdf 2081.15 ¥+ Download
(ITT31.1(c)) -
71 - Concrete Batching Plant Hire Deed Tender ID 147975 1768.79 ¥ Download
Rigid Chandra 24 Crore.pdf =
72 - Work in Hand VHEL 20.12.2017 .pdf 508.27 +  Download
73 - Past Performance Masud Hi-Tech Engineering Ltd..pdf 1335.95 % Download
74 - CVR Test Machine.pdf 1725.02 +#  Download
75 - Dump Truck Route Permit DMU 12-1131 to DMU 12- 1284.27 ¥+ Download
1134.pdf -
76 - Excavator Catterpillar Model 320B.pdf 2522.15 ¥+  Download
77 - Motor Grader Model - MG3-H.pdf 1477.36 +  Download
78 - Hand Roller Model - JVO6H-2.pdf 2751.37 ¥+ Download
79 - Soil Compactor Model CS533E.pdf 2159.70 <+ Download
80 - Soil Compactor.pdf 1499.64 ¥+ Download
81 - Servey Equipmentjpg 214143 *. Download
82 - Dump Truck Dhaka Metro U 12-1133.pdf 2088.84 +  Download
83 - Dump Truck Dhaka Metro U 12-1134.pdf 2118.72 # Download
84 - Dump Truck Dhaka Metro U 12-1132.pdf 2064.64 ¥ Download
85 - Dump Truck Dhaka Metro U 12-1131.pdf 2117.51 #  Download
86 - Dump Truck 4 Nos New.pdf 2023.26 +  Download
87 - Form Xl Masud Hi-Tech Engineering.pdf 295.34 +  Download
88 - Incorporation Certificate Masud Hi-Tech Engineering.pdf 260.51 + Download
89 - Memoramdum of Masud Hi-Tech Engineering.pdf 1809.97 +  Download
90 - Auto Level Machine.pdf 169.13 +#  Download
91 - Auto Batch Mixing Plant Document.pdf 2299.39 + Download
92 - Catter Pillar Wheel Loader Model CAT 950.pdf 1683.07 ¥+ Download
93 - Cater Pillar Wheel Loader Model 920.pdf 1917.11 +  Download
94 - Bitumen Distributor Amman Apollo.pdf 2561.44 +  Download
95 - Drum Mx Asphalt Plant.pdf 1020.55 #  Download
96 - Core Cutter Machine Bitumen Extraction Machine.jpg 284.46 g}\% V\ﬂ.ﬂ_,
97 - Concrete Mixture Machine.pdf 347.05
98 - Dump Truck Dhaka Metro U 12-0546.pdf 1817.76 V & 1 l g
front
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99 - Dump Truck Dhaka Metro U 12-0545.pdf 1831.24 ¥+ Download
100 - Dump Truck Dhaka Metro U 12-0544 pdf 1808.90 @ Download
101 - Dump Truck Dhaka Metro U 12-0543.pdf 1831.39 # . Download
102 - Dump Truck 4 Nos..pdf 1822.64 @ Download
103 - Generator.pdf 566.83 g- Download
104 - Excavator Model 180-8.pdf 1859.67 ¥+ Download
105 - Dump Truck.pdf 587.85 @ Download
106 - Dump Truck Dhaka Metro U 12-0547 pdf 1822.46 # . Download
107 - Penumatic Roller and Asphalt Paver.pdf 844.95 @ Download
108 - Mini Prisom.pdf 132.15 ¥, Download
109 - Level Machine.pdf 17210 #_ Download
110 - Labratory Equipment for Test.pdf 104.16 q- . Download
M - HAVM Tandeen Roller Model HD85.22 2 No.pdf 1555.06 ¥+ Download
112 - Total Station.pdf 166.21 #_ Download
113 - SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS pdf 2139.97 ¥ Download
114 - Sakai Tyre Roller Model TS7409.pdf 1594.61 ¥+ Download
115 - Penumatic Tyre Roller and Asphalt Paver.pdf 2378.32 q- Download
116 - Water Pump.pdf 185.87 # Download
117 - Water Pump Mxture Machine Generator Vabrator 869.89 ¥+ Download
Machine.pdf o

118 - Water Pump 2.pdf 207.52 #_ Download
119 - Vibratory Roller PTR Dump Truck,jpg 111.56 ¥, Download
120 - Wheel Loader.rar 1412.90 ¢ Download
121 - Wheel Loader Model ZL50GN.pdf 2670.20 ¥, Download
122 - Wheel Loader Model Mo-LW500FN.pdf 895.85 % Download
123 - Wilson Drum Mx Asphalt Plant Document.pdf 2542.71 #  Download
124 - Wilson Bitumen Distributor.pdf 2533.60 q- Download
125 - Wilson Bitumen Distributor Document.pdf 2556.30 ¥+ Download
126 - Wilson Paver Finisher Machine Document.pdf 2393.32 @ Download
127 - Wilson Drum MxAsphalt Plant.pdf 2525.09 g. Download
128 - Wilson Paver Finisher Machine.pdf 2638.00 @ Download
129 - Driver Jamir Ali Prodhan.pdf 531.06 g- . Download
130 - Project Accountant Md. Shadikul Islam.pdf 1368.59 _¢ . Download
131 - Supenvsor Safiqul Islam.pdf 1139.80 ¥, Download
132 - Supenisor Sahid Hossain Khan.pdf 847.22 g. Download
133 - Supervisor.pdf 1221.81 #  Download
134 - Supenvisor Khandokar Mobarak Hossain.pdf 1026.32 ¥+ Download
135 - Supenisor Md. Jamal Mah.pdf 228.83 g ; \ y\ﬂ_ﬂ_,
136 - Supenvisor Md. Nur Aam.pdf 1822.11

137 - Supenisor Md. Saddam Sheikh.pdf 199248
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138 - Supenisor Md. Sharif Ullah.pdf 1082.50 q, Download
139 - Steel Roller Operator Md. Amjad Hossain Ma.pdf 1135.00 ¥, Download
140 - Project Manager Muhammed Eleas Shah.pdf 366.10 # . Download
141 - Project Manager Ahmed Mahbubur Rahman.pdf 600.84 ¥, Download
142 - Project Manager Md. Badruzzaman.jpg 1349.42 ¥+ Download
143 - Project Engineer Shawpan Kumer Sarker.pdf 1453.24 # . Download
144 - Project Engineer Sree Tusher Chandro Sarker.pdf 1205.87 #. Download
145 - Project Engineer Ashish Kumer Paul.pdf 308.63 # . Download
146 - Project Engineer Md. Altaf Hossain.pdf 1838.04 ¥, Download
147 - Project Engineer Md. Moklesur Rahman.pdf 2176.93 ¥ Download
148 - Project Accountant Md. Nurey Alam.pdf 223311 ¥+ Download
149 - Project Accountant Md. Rezaul Karim Riazpdf 1343.35 ¥, Download
150 - Dump Truck Driver Akter Hossain.pdf 409.76 ¥+ Download
151 - Dump Truck Driver Rintu Mr.pdf 1046.82 ¥, Download
152 - Distributor Operator Md. Ripon.pdf 584.53 {- Download
153 - Distributor Operator Sree Uzzal Halder.pdf 1369.65 ¥+ Download
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