

Tuesday, 06 Feb, 2018 09:50:38 BST

Last Login : Tuesday, 6 Feb, 2018 09:47:58

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-24/PMPRoad/2017-2018.

**Lot No. and Description :** 1 & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Masud Hi-Tech Engineering Ltd.	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	No	
Joint Venture Agreement	No	
Subcontractor's Information given or not (If any)	Yes	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
পদক পরিচয় ও পদক মহাপ্রদত্ত  
পদক পরিচয় ও পদক মহাপ্রদত্ত

<b>Name</b>	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
<b>Signed Tender Evaluation Report 1 On</b>	23 Jan 2018 15:16	23 Jan 2018 15:21	24 Jan 2018 09:51
<b>Comments</b>	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Tuesday, 06 Feb, 2018 09:50:38 BST

Last Login : Tuesday, 6 Feb, 2018 09:47:58

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Masud Hi-Tech Engineering Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	23 Jan 2018 15:17	23 Jan 2018 15:22	24 Jan 2018 09:51
Comments	Sign	Sign	Sign

*Signed*  
*AAM*  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ অফিস  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Tuesday, 06 Feb, 2018 09:50:38 BST

Last Login : Tuesday, 6 Feb, 2018 09:47:58

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Masud Hi-Tech Engineering Ltd. (Winner)	240230539.130	239881217.598	349321.532	0.146

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Masud Hi-Tech Engineering Ltd.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 3 On	24 Jan 2018 10:09	24 Jan 2018 10:09	24 Jan 2018 10:14
Comments	Sign	Sign	Sign

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচয় ও সনদ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Tuesday, 06 Feb, 2018 09:50:38 BST

Last Login : Tuesday, 6 Feb, 2018 09:47:58

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Masud Hi-Tech Engineering Ltd.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	24 Jan 2018 10:48	24 Jan 2018 10:49	24 Jan 2018 10:14
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও প্রমাণিত বিভাগ  
স্বাক্ষর পদ্ধতিতে ও সোহা মন্ত্রণালয়  
পরিচালকগণের মাধ্যমে প্রকাশ

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 147975
 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Jan-2018 12:31
 **Opening Date and Time :** 18-Jan-2018 12:31

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Masud Hi-Tech Engineering Ltd.</a> (Sub Contractor/Consultant - View Details)	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)


## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147975	Invitation Reference No. :	DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:31	Opening Date and Time :	18-Jan-2018 12:31
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
<div> <a href="#">View Notice</a></div>			

Package No. :	DZe-GP-24/PMPRoad/2017-2018.		
Package Description :	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division 2 : Earth Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 1 : General & Site facilities		Canceled Form	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 3 : Pavement Works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 5 : Structures		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 6 : Incidental		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 1 : General & Site facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃত  
পৌরসভা/কাজী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Feb, 2018 09:47:58

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone  
**Tender/Proposal Package No. and Description :** DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.  
**Lot No. and Description :** 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Industry	01-Jan-2018		
The Daily Jaijaidin	01-Jan-2018		
Daily Khola Kagoj	01-Jan-2018		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
20-Dec-2017 20:15	18-Jan-2018 12:31

## Opening Date and Time

Original Date and Time
18-Jan-2018 12:31

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	1	0	0

## TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 16:06	18 Jan 2018 14:08
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোস্তামার  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Feb, 2018 09:47:58

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147975	Invitation Reference No. :	DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:31	Opening Date and Time :	18-Jan-2018 12:31
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Dec-2017 20:15	18-Jan-2018 12:31	18-Jan-2018 12:31	18-May-2018	15-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Masud Hi-Tech Engineering Ltd.</a> (Sub Contractor/Consultant - View Details)	18-Jan-2018 12:25	Bank Guarantee	6000000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 18-Jan-2018 10:45	15-Jun-2018	18-May-2018

Official Cost Estimate (In BDT)	
240230539.130	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Masud Hi-Tech Engineering Ltd.	239881217.598	0.000	0.000	239881217.598

Opening Report Footer					
-----------------------	--	--	--	--	--

TOC Members			
Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Dhaka Zone	Dhaka Zone	
Electronically Signed TOR On	18 Jan 2018 16:07	18 Jan 2018 14:10	
Comments	Sign	Sign	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লব পরিদপ্তর ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 2 : Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	3836.000	155.106	One Hundred and Fifty-Five point One Zero Six	594986.616	Five Lakh Ninety-Four Thousand Nine Hundred and Eighty-Six point Six One Six
2	Division 2 : Earth Work	02/12/01	Sub-grade Drains	Lin-Meter	480.000	252.324	Two Hundred and Fifty-Two point Three Two Four	121115.520	One Lakh Twenty-One Thousand One Hundred and Fifteen point Five Two
							<b>Grand Total:</b>	716102.136	Seven Lakh Sixteen Thousand One Hundred and Two point One Three Six

This Division 2 : Earth Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tender ID 147975 Rigid Pavement Chandra 24 Crore Asper Final.pdf	412.35	<a href="#">Download</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 3 : Pavement Works

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement Works	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	15369.700	45.291	Forty-Five point Two Nine One	696109.083	Six Lakh Ninety-Six Thousand One Hundred and Nine point Zero Eight Three
2	Division 3 : Pavement Works	03/03/02	Aggregate Base Type-II	Cum	2435.800	3112.569	Three Thousand One Hundred and Twelve point Five Six Nine	7581595.570	Seventy-Five Lakh Eighty-One Thousand Five Hundred and Ninety-Five point Five Seven
3	Division 3 : Pavement Works	03/03/01	Aggregate Base Type-I	Cum	2305.460	5573.126	Five Thousand Five Hundred and Seventy-Three point One Two Six	12848619.068	One Crore Twenty-Eight Lakh Forty-Eight Thousand Six Hundred and Nineteen point Zero Six Eight
4	Division 3 : Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	15369.700	116.983	One Hundred and Sixteen point Nine Eight Three	1797993.615	Seventeen Lakh Ninety-Seven Thousand Nine Hundred and Ninety-Three point Six One Five
5	Division 3 : Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	14529.800	49.712	Forty-Nine point Seven One Two	722305.418	Seven Lakh Twenty-Two Thousand Three Hundred and Five point Four One Eight
6	Division 3 : Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	1112.480	18027.186	Eighteen Thousand AND Twenty-Seven point One Eight Six	20054883.881	Two Crore Fifty-Four Thousand Eight Hundred and Eighty-Three point Eight Eight One
7	Division 3 : Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	1531.300	18889.979	Eighteen Thousand Eight Hundred and Eighty-Nine point Nine Seven Nine	28926224.843	Two Crore Eighty-Nine Lakh Twenty-Six
8	Division 3 : Pavement Works	03/14/02a	Dry Lean Concrete Class-20 (	Cum	1560.600	11204.377	Eleven Thousand Two Hundred and	17495550.746	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিক্রয়  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 পরিচালক  
 বাংলাদেশ সরকার



0	Pavement Works	03/14/02a	Concrete Mixture)	Cum	1360.000	11204.317	Four point Three Seven Seven	17463330.740	Thousand Five Hundred and Fifty point Seven Four Six
9	Division 3 : Pavement Works	03/15/03b	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver).	Cum	5462.100	21537.231	Twenty-One Thousand Five Hundred and Thirty-Seven point Two Three One	117638509.445	Eleven Crore Seventy-Six Lakh Thirty-Eight Thousand Five Hundred and Nine point Four Four Five
							<b>Grand Total:</b>	207751791.669	Twenty Crore Seventy-Seven Lakh Fifty-One Thousand Seven Hundred and Ninety-One point Six Six Nine

This Division 3 : Pavement Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAR  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
বন বিভাগ, বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 5 : Structures

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 : Structures	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc)	Cum	310.900	13232.452	Thirteen Thousand Two Hundred and Thirty-Two point Four Five Two	4113969.327	Forty-One Lakh Thirteen Thousand Nine Hundred and Sixty-Nine point Three Two Seven
2	Division 5 : Structures	05/02/02	High Yield Reinforcement Bars.	Tonne	282.481	70412.261	Seventy Thousand Four Hundred and Twelve point Two Six One	19890125.900	One Crore Ninety-Eight Lakh Ninety Thousand One Hundred and Twenty-Five point Nine
							<b>Grand Total:</b>	24004095.227	Two Crore Forty Lakh Four Thousand AND Ninety-Five point Two Two Seven

This Division 5 : Structures is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975
 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Jan-2018 12:31
 **Opening Date and Time :** 18-Jan-2018 12:31

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)


Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 6 : Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking - Thermoplastic	Sqm	702.000	1961.212	One Thousand Nine Hundred and Sixty-One point Two One Two	1376770.824	Thirteen Lakh Seventy-Six Thousand Seven Hundred and Seventy point Eight Two Four
2	Division 6 : Incidental	PWD 16.6	Painting to New Jersey Barrier/ Road Divider, Road Median in two coats with approved best quality and colour of synthetic enamel paint delivered from authorized local agent of the manufacturer in a sealed container, having highly water resistant, high bondability, flexible, using specific brand thinner applied by brass/roller/spray over a coat of priming elapsing time for drying including surface cleaning from dust, oil or dirt, smoothening, finishing and polishing with sand paper and necessary tools, scaffolding, testing charges etc. all complete in all floors approved and accepted by the Engineer.	Sqm	3424.000	430.167	Four Hundred and Thirty point One Six Seven	1472891.808	Fourteen Lakh Seventy-Two Thousand Eight Hundred and Ninety-One point Eight Zero Eight
3	Division 6 : Incidental	Misc-01	Labour Charge for Road Divider (Median) Replacement	Meter	980.000	307.262	Three Hundred and Seven point Two Six Two	301116.760	Three Lakh One Thousand One Hundred and Sixteen point Seven Six
4	Division 6 : Incidental	Misc-02	Construction of RCC Saucer Drain	Meter	630.000	4301.674	Four Thousand Three Hundred and One point Six Seven Four	2710054.620	Twenty-Seven Lakh Ten Thousand AND Fifty-Four point
5	Division 6 : Incidental	Misc-03	Construction of RCC U Drain	Meter	132.000	8603.349	Eight Thousand Six Hundred and Three	1135640.000	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

	Incidental						point Three Four Nine		and Forty- Two point Zero Six Eight
							<b>Grand Total:</b>	6996476.080	Sixty-Nine Lakh Ninety-Six Thousand Four Hundred and Seventy- Six point Zero Eight

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Signed  
AAR  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 1 : General &amp; Site facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site facilities	01/01/01	Maintenance and Protection of Traffic	LS	1	131999.949	One Lakh Thirty-One Thousand Nine Hundred and Ninety-Nine point Nine Four Nine	131999.949	One Lakh Thirty-One Thousand Nine Hundred and Ninety-Nine point Nine Four Nine
2	Division 1 : General & Site facilities	01/02/01	Supply, Eect and Remove Field office for Engineer	LS	1	127367.123	One Lakh Twenty-Seven Thousand Three Hundred and Sixty-Seven point One Two Three	127367.123	One Lakh Twenty-Seven Thousand Three Hundred and Sixty-Seven point One Two Three
3	Division 1 : General & Site facilities	01/02/04	Provision maintenance and Removal of sign Boards	LS	1	4670.389	Four Thousand Six Hundred and Seventy point Three Eight Nine	4670.389	Four Thousand Six Hundred and Seventy point Three Eight Nine
4	Division 1 : General & Site facilities	01/02/07	Progress Photographs	Mbnth	4	614.525	Six Hundred and Fourteen point Five Two Five	2458.100	Two Thousand Four Hundred and Fifty-Eight point One
5	Division 1 : General & Site facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	LS	1	129050.229	One Lakh Twenty-Nine Thousand AND Fifty point Two Two Nine	129050.229	One Lakh Twenty-Nine Thousand AND Fifty point Two Two Nine
6	Division 1 : General & Site facilities	01/03/02	Maintain site Laboratory	Month	4	4301.674	Four Thousand Three Hundred and One point Six Seven Four	17206.696	Seventeen Thousand Two Hundred and Six point Six Nine Six
<b>Grand Total:</b>								412752.486	Four Lakh Twelve Thousand Seven Hundred and Fifty-Two point Four Eight Six

This Division 1 : General & Site facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	147975	Invitation Reference No. :	DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:31	Opening Date and Time :	18-Jan-2018 12:31
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd.


S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth Work	716102.136
2	Unconditional Discount Form	0.000
3	Division 3 : Pavement Works	207751791.669
4	Division 5 : Structures	24004095.227
5	Division 6 : Incidental	6996476.080
6	Division 1 : General & Site facilities	412752.486
	<b>Grand Total</b>	<b>239881217.598</b>

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 মোসাম্মার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	147975	Invitation Reference No. :	DZ(e-GP)-24/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:31	Opening Date and Time :	18-Jan-2018 12:31
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Masud Hi-Tech Engineering Ltd. Amount in (BDT)
Division 2 : Earth Work	716102.136
Unconditional Discount Form	0.000
Division 3 : Pavement Works	207751791.669
Division 5 : Structures	24004095.227
Division 6 : Incidental	6996476.080
Division 1 : General & Site facilities	412752.486
Grand Total	239881217.598

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও নতুন মর্যাদায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	25.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1685234924.791

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.  
**Closing Date and Time :** 18-Jan-2018 12:31 **Opening Date and Time :** 18-Jan-2018 12:31  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.


## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Concrete Batching Plant	Good	Leased	1 No.
Auto Mix Concrete Mixture Machine (with Hopper)	Good	Owned	1 No.
Concrete Vibrator with Nozzle	Good	Owned	2 Nos.
Transit Mixture	Good	Owned	4 Nos.
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Water Tanker 3000 Litres	Good	Owned	1 No.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.
Welding Machine	Good	Owned	1 No.
Re-bar Cutter	Good	Owned	1 No.

5.


Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 147975 Rigid Chandra 24 Crore.pdf	125.96	 Download
2	-	Credit Line Certificate 147975.pdf	471.88	 Download
3	-	Concrete Batching Plant Hire Deed Tender ID 147975 Rigid Chandra 24 Crore.pdf	1768.79	 Download
4	-	Authorization Letter Tender ID 147975 Rigid Chandra.pdf	943.68	 Download
5	-	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 16.01.2018.pdf	575.10	 Download
6	-	Work in Hand MHEL 20.12.2017.pdf	508.27	 Download
7	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
8	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
9	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
10	-	MHEL Form XII.pdf	48.66	 Download
11	-	Masud Hi-Tech Memorandum of Articles .pdf	101.90	 Download
12	-	Incorporation Certificate MHEL.pdf	858.00	 Download
13	-	National ID Card Authorized Person.pdf	2066.21	 Download
14	-	CVR Test Machine.pdf	1725.02	 Download
15	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
16	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
17	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
18	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
19	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
20	-	Soil Compactor.pdf	1499.64	 Download
21	-	Servey Equipment.jpg	2141.43	 Download
22	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
23	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
24	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
25	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
26	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
27	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
28	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
29	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
30	-	Auto Level Machine.pdf	169.13	 Download
31	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
32	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
33	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
34	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
35	-	Drum Mix Asphalt Plant.pdf	1020.55	 <p>স্বাক্ষরিত আবুল কালাম মাসুদ রানা মাসুদ হি-টেক ইঞ্জিনিয়ারিং লিমিটেড স্বাক্ষরিত ও সীলিত নথি স্বাক্ষরিত ও সীলিত নথি স্বাক্ষরিত ও সীলিত নথি</p>
36	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	
37	-	Concrete Mixture Machine.pdf	347.05	
38	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	

39	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
40	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
41	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
42	-	Dump Truck 4 Nos..pdf	1822.64	 Download
43	-	Generator.pdf	566.83	 Download
44	-	Excavator Model 180-8.pdf	1859.67	 Download
45	-	Dump Truck.pdf	587.85	 Download
46	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
47	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
48	-	Mni Prisom.pdf	132.15	 Download
49	-	Level Machine.pdf	172.10	 Download
50	-	Labratory Equipment for Test.pdf	104.16	 Download
51	-	HAMMTandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
52	-	Total Station.pdf	166.21	 Download
53	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
54	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
55	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
56	-	Water Pump.pdf	185.87	 Download
57	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
58	-	Water Pump 2.pdf	207.52	 Download
59	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
60	-	Wheel Loader.rar	1412.90	 Download
61	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
62	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
63	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
64	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
65	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
66	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
67	-	Wilson Drum Mx Asphalt Plant.pdf	2525.09	 Download
68	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
69	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
70	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
71	-	Supervisor Safiquil Islam.pdf	1139.80	 Download
72	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
73	-	Supervisor.pdf	1221.81	 Download
74	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
75	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
76	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
77	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার

78	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
79	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
80	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
81	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
82	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
83	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
84	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
85	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
86	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
87	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
88	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
89	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
90	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
91	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
92	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
93	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
স্বাক্ষর  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 147975
 **Invitation Reference No. :** DZ(e-GP)-24/PMP(Road)/2017-2018.

**Closing Date and Time :** 18-Jan-2018 12:31
 **Opening Date and Time :** 18-Jan-2018 12:31

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-24/PMPRoad/2017-2018.	Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	masudegp1982@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More than 10(ten) years.

## 4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.Mon Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560 Cum

e-GP/12/ACEkhu/2014-2015 IDL22253	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPPost from Ch.	Prime Contractor	30 June 2015	25 April 2016	111107363.250	Executive Engineer RHD, Bagerhat Road Division, Sarak Bhaban,	 <p>                         কাজী আব্দুল আল-মামুন                          সারক ভবন                          পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ                          সড়ক পরিবহন ও সেতু মন্ত্রণালয়                          বাংলাদেশ সরকার                     </p>
-----------------------------------	---	------------------	--------------	---------------	---------------	---	--

2015_ID-22255	0+000m to 9+065m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Contractor	2015	2015		Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
Dev/03/e-GP/SE/DRC/2015-16	Improvement of (Strengthening & Surfacing) Bhulta-Rupgonj-Baraith-Badda Road (Z-2063) under Road Division, Narayanganj during the year 2015-2016.( Ch.0+000 to 8+000 )	Prime Contractor	11 November 2015	01 November 2016	62342688.250	Executive Engineer, Road Division, Narayanganj Phone: 027693468 Cell: 01730782606 Email: eenary@rhd.gov.bd	Aggregate Base Type - I 2,457.00 Cum Aggregate Base Type - II 1,994.00 Cum DBS Wearing Course 1,786.00 Cum Premix Bituminous Carpeting 68.00 Cum 12mm Compacted Premix Bituminous Seal Coat 13,140.00 Lin. Metre
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayanganj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)-16/PMP(Road)/2016-2017	Strengthening & Overlay Work of Fatulla Panchabati-MunshigonjMuktarpur-Louhajong-Mawa Road R-812 from Ch. 09450m to 13100m and Raising of Hard Shoulder & Overlay Work of MunshigonjHatimara-Kunderbazar-Sreenagar Sonbari Road Z-8004 from Ch.07000m to 20470m of Munshigonj Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.	Prime Contractor	14 March 2017	13 September 2017	122766754.160	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Embankment 7,050.570 Cum Aggregate Base Type - I 3,022.560 Cum DBS Wearing Course 4,481.660 Cum DBS Base Course 110.010 Cum
	Construction of Rigid Pavement at 7th (P), 8th km & 9th (P) Km of Birulia-Ashulia Road &					Additional Chief	Sub-Base 3,740.360 Cum Brick on End Edging 200.000 Lin. Meter Concrete Class 10 (Produced by

Signed  
  
 কাজী আব্দুল আল-মামুন  
 অতিরিক্ত  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

DZ(e-GP)-02/PMP(Road)/2015-2016.	Construction of Rigid Pavement including HBB at Hard Shoulder at 2nd (P) km & 3rd (P) km of Shirmirtek-Gabtolli Bridge Connecting (U-Loop) Road under Dhaka Road Division, Dhaka during the year 2015-2016 (PMP 2015-2016).	Prime Contractor	10 September 2015	25 November 2015	83125545.480	Engineer, RHD, Dhaka Zone, Dhaka. Phone : 02-9569116 Email : achedha@rhd.gov.bd	Concrete Batching Plant) 3,957.380 Cum High Yield Reinforcement Bars 142.415 Ton Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion 1040.000 Sqm Herring Bond Brick Pavement i/c 12mm sand cushion 1000.000 Sqm
DZ(e-GP)-23/PMP(Road)/2015-2016	Construction of Rigid Pavement, Dense Bituminous Wearing Course & RCC Pipe Work at Ch. 0+000 to 19+000 KM of Tongi-Ashulia-EPZ Road (N-302) under Dhaka Road Division, Dhaka during the year 2015-2016 (PMP 2015-2016).	Prime Contractor	15 February 2016	30 July 2016	144884776.700	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 1,499.03 Cum Sub-Base 749.62 Cum Aggregate Base Type-1 628.72 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 209.78 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 524.27 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 934.65 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 3,149.66 Cum RCC Pipe Drain 1,785.00 Lin. Metre Steel Pipe Drain 60.00 Meter Manhole/Pit 235.00 Nos. Brick Flat Soling 6,965.90 Sqm Herring Bond Brick Pavement 4,994.90 Sqm
DZ(e-GP)/PMP(Road)/(05)/2016-2017	Construction of Rigid Pavement at 1st km, 2nd km, 3rd km, 4th (p) Km (Ch. 0+000 m to 3+500 m) of Matuail-Newtown-Konapara-Manikdi-Shekerjaiga (Z-1102) Road under Dhaka Road Division, Dhaka during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	25 January 2017	135691706.640	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.t	Improved Sub grade 4,340.025 Cum Sub-Base 2,223.330 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method)

Signed  
  
 কাজী আব্দুল আল-মামুন  
 অতিরিক্ত প্রধান  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



							Cum Concrete Class 30 (Produced by Concrete Batching Plant) 4,300.220 Cum
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd.						23043947.110	
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.						171736249.820	
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.						38467411.343	
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.						392795835.985	
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.						865455601.955	
Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd.						193735878.578	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date. 23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
2	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
3	General Experience Certificates (ITT 15.1(a))	Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
5	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk.1849710.85.jpg	165.44	 Download
6	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 5919591.04.jpg	172.94	 Download
7	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 471096.88.jpg	182.01	 Download
8	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 472881.63.jpg	183.16	 Download
9	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 474130.52.jpg	178.61	 Download
10	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 1715616.25.jpg	182.73	 Download
11	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 4373337.24.jpg	166.18	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge Narsingdi Tk. 70580627.69 Tender ID 49398.pdf	1574.54	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Shaheprotop Narsingdi Tk. 132898809.18 Tender ID 62644.pdf	1630.68	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	 Download
16	General Experience Certificates (ITT 15.1(a))	Memorandum of Masud Hi-Tech Engineering Ltd.pdf	1809.97	 Download
17	General Experience Certificates (ITT 15.1(a))	Incorporation Certificate Masud Hi-Tech Engineering Ltd.pdf	260.51	 Download
18	General Experience Certificates (ITT 15.1(a))	Form XII Masud Hi-Tech Engineering Ltd.pdf	295.34	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download

Signed  
AAR





























কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পাক পবিত্র ও মহাপ্রভু বিভাগ  
পাক পবিত্র ও মহাপ্রভু  
পাক পবিত্র ও মহাপ্রভু



26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
29	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
30	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
31	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
32	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
33	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
34	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
35	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
36	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
37	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
38	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
39	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Sonbari Munshigonj Tender ID 80403.pdf	1523.85	 Download
40	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
41	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
42	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
43	Financial Capacity Certificates (ITT 16)	Credit Line Certificate 147975.pdf	471.88	 Download
44	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
45	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1112.33	 Download
46	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1128.73	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 16.01.2018.pdf	575.10	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
61	Average Annual Construction Turnover Certificate	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download

Signed  
  
 কাজী আব্দুল হাছিম আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 পল্লী পরিচালক ও পল্লী পরিচালক  
 পল্লী পরিচালক ও পল্লী পরিচালক

	(ITT 31.1(c))			 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017_LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	 Download
71	-	Concrete Batching Plant Hire Deed Tender ID 147975 Rigid Chandra 24 Crore.pdf	1768.79	 Download
72	-	Work in Hand MHEL 20.12.2017.pdf	508.27	 Download
73	-	Past Performance Masud Hi-Tech Engineering Ltd..pdf	1335.95	 Download
74	-	CVR Test Machine.pdf	1725.02	 Download
75	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
76	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
77	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
78	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
79	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
80	-	Soil Compactor.pdf	1499.64	 Download
81	-	Servey Equipment.jpg	2141.43	 Download
82	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
83	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
84	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
85	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
86	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
87	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
88	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
89	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
90	-	Auto Level Machine.pdf	169.13	 Download
91	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
92	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
93	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
94	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
95	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
96	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 কাজী আব্দুল আল-মাসুদ মোকাদ্দাস সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
97	-	Concrete Mixture Machine.pdf	347.05	
98	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	

99	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
100	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
101	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
102	-	Dump Truck 4 Nos..pdf	1822.64	 Download
103	-	Generator.pdf	566.83	 Download
104	-	Excavator Model 180-8.pdf	1859.67	 Download
105	-	Dump Truck.pdf	587.85	 Download
106	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
107	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
108	-	Mni Prisom.pdf	132.15	 Download
109	-	Level Machine.pdf	172.10	 Download
110	-	Labratory Equipment for Test.pdf	104.16	 Download
111	-	HAMM Tandeem Roller Model HD85.22 2 No.pdf	1555.06	 Download
112	-	Total Station.pdf	166.21	 Download
113	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
114	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
115	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
116	-	Water Pump.pdf	185.87	 Download
117	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
118	-	Water Pump 2.pdf	207.52	 Download
119	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
120	-	Wheel Loader.rar	1412.90	 Download
121	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
122	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
123	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
124	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
125	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
126	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
127	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
128	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
129	-	Driver Jamir Ali Prodhon.pdf	531.06	 Download
130	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
131	-	Supervisor Safiqui Islam.pdf	1139.80	 Download
132	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
133	-	Supervisor.pdf	1221.81	 Download
134	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
135	-	Supervisor Md. Jamal Mah.pdf	228.83	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিতরণ নতুন পরিচয় ও মর্যাদা বিতরণ বাংলাদেশ সরকার
136	-	Supervisor Md. Nur Alam.pdf	1822.11	
137	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh