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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-24/PMPRoad/2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra
N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria Masud Hi-Tech Engineering Ltd.

Tender Validity Yes

Tender Security Yes

JVCA Partner's Information given or not (If any) No

Joint Venture Agreement No

Subcontractor's Information given or not (If any) Yes

Tender Contents Yes

Tenderer Information Yes

Eligibilty Declarations Yes

Trade license or Equivalent Yes

Taxation Obligations Documents or Equivalent Yes

Legal Capacity Yes

Litigation History No

Solvency Yes

Country of Origin Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes

Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Tender Evaluation Report 1 2/5/2018

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=147975&lotId=242507&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 19



Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 1 On

23 Jan 2018 15:16 23 Jan 2018 15:21 24 Jan 2018 09:51

Comments Sign Sign Sign
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

Masud Hi-Tech Engineering Ltd. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 2 On

23 Jan 2018 15:17 23 Jan 2018 15:22 24 Jan 2018 09:51

Comments Sign Sign Sign
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 Masud Hi-Tech Engineering Ltd. (Winner) 240230539.130 239881217.598 349321.532 0.146

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Masud Hi-Tech Engineering Ltd. Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 3 On

24 Jan 2018 10:09 24 Jan 2018 10:09 24 Jan 2018 10:14

Comments Sign Sign Sign

Tender Evaluation Report 3 2/5/2018
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Masud Hi-Tech Engineering Ltd.

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 4 On

24 Jan 2018 10:48 24 Jan 2018 10:49 24 Jan 2018 10:14

Comments Sign Sign Sign
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

-   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

Package No. : DZe-GP-24/PMPRoad/2017-2018.

Package Description : Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name Action

Division 2 : Earth Work Individual Report  |   Comparative Report

Division 1 : General & Site facilities Canceled Form

Unconditional Discount Form Individual Report  |   Comparative Report

Division 3 : Pavement Works Individual Report  |   Comparative Report

Division 5 : Structures Individual Report  |   Comparative Report

Division 6 : Incidental Individual Report  |   Comparative Report

Division 1 : General & Site facilities Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender/Proposal Package No. and
Description :

DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Md. Abdus Sabur

Designation: Additional Chief Engineer

Role: PE

Office Name: Dhaka Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

Daily Industry 01-Jan-2018

The Daily Jaijaidin 01-Jan-2018

Daily Khola Kagoj 01-Jan-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

20-Dec-2017 20:15 18-Jan-2018 12:31

Opening Date and Time

Original Date and Time

18-Jan-2018 12:31

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

3 1 0 0

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Tender/Proposal Opening Report 1 2/5/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=147975&lotId=242507&frm=eval 10 / 19



Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Jan 2018 16:06 18 Jan 2018 14:08

Comments Sign Sign
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540)
Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-24/PMPRoad/2017-2018. & Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of
Nabinagar-DEPZ-Kaliakoir Chandra N-540 Road under Manikganj Road Division during the year 2017-2018 PMPRoad
2017-2018.

Lot No. and Description : 1 & Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir
(Chandra) (N-540) Road under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

20-Dec-2017 20:15 18-Jan-2018 12:31 18-Jan-2018 12:31 18-May-2018 15-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

3 1 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 Masud Hi-Tech
Engineering Ltd.
(Sub
Contractor/Consultant
- View Details)

18-Jan-2018
12:25

Bank Guarantee 6000000.00 Bank: Jamuna Bank
Limited
Branch: Dhanmondi
Branch JBL
18-Jan-2018 10:45

15-Jun-2018 18-May-2018

Official Cost Estimate (In BDT)

240230539.130

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 Masud Hi-Tech Engineering
Ltd.

239881217.598 0.000 0.000 239881217.598

Opening Report Footer

TOC Members

Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 18 Jan 2018 16:07 18 Jan 2018 14:10

Comments Sign Sign

Tender Opening Report 2 2/5/2018
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 2 : Earth Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 2 :
Earth Work 02/10/01 Construction of Soil

Earthen Shoulders Cum 3836.000 155.106 One Hundred and Fifty-
Five point One Zero Six 594986.616

Five Lakh Ninety-Four Thousand
Nine Hundred and Eighty-Six point
Six One Six

2 Division 2 :
Earth Work 02/12/01 Sub-grade Drains Lin-Meter 480.000 252.324

Two Hundred and Fifty-
Two point Three Two
Four

121115.520
One Lakh Twenty-One Thousand
One Hundred and Fifteen point Five
Two

Grand Total: 716102.136
Seven Lakh Sixteen Thousand One
Hundred and Two point One Three
Six

This Division 2 : Earth Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Rate Analysis Tender ID 147975 Rigid Pavement Chandra
24 Crore Asper Final.pdf

412.35 Download
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 3 : Pavement Works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1

Division 3
:
Pavement
Works

03/01/01 Scarify, Mix and Recompact
Existing Pavement and/or Shoulder Sqm 15369.700 45.291 Forty-Five point Two

Nine One 696109.083

Six Lakh Ninety-
Six Thousand
One Hundred and
Nine point Zero
Eight Three

2
Division 3
:
Pavement
Works

03/03/02 Aggregate Base Type-II Cum 2435.800 3112.569
Three Thousand One
Hundred and Twelve
point Five Six Nine

7581595.570

Seventy-Five Lakh
Eighty-One
Thousand Five
Hundred and
Ninety-Five point
Five Seven

3

Division 3
:
Pavement
Works

03/03/01 Aggregate Base Type-I Cum 2305.460 5573.126

Five Thousand Five
Hundred and
Seventy-Three point
One Two Six

12848619.068

One Crore
Twenty-Eight
Lakh Forty-Eight
Thousand Six
Hundred and
Nineteen point
Zero Six Eight

4
Division 3
:
Pavement
Works

03/06/01a Bituminous Prime Coat (Plant
Placed) Sqm 15369.700 116.983

One Hundred and
Sixteen point Nine
Eight Three

1797993.615

Seventeen Lakh
Ninety-Seven
Thousand Nine
Hundred and
Ninety-Three
point Six One Five

5
Division 3
:
Pavement
Works

03/07/01a Bituminous Tack Coat (Plant Work) Sqm 14529.800 49.712 Forty-Nine point
Seven One Two 722305.418

Seven Lakh
Twenty-Two
Thousand Three
Hundred and Five
point Four One
Eight

6
Division 3
:
Pavement
Works

03/10/01b
Dense Bituminous Surfacing-Base
Course (Plant Method) (Bitumen
Grade 60/70)

Cum 1112.480 18027.186
Eighteen Thousand
AND Twenty-Seven
point One Eight Six

20054883.881

Two Crore Fifty-
Four Thousand
Eight Hundred
and Eighty-Three
point Eight Eight
One

7

Division 3
:
Pavement
Works

03/10/02b
Dense Bituminous Surfacing-
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

Cum 1531.300 18889.979

Eighteen Thousand
Eight Hundred and
Eighty-Nine point
Nine Seven Nine

28926224.843

Two Crore Eighty-
Nine Lakh
Twenty-Six
Thousand Two
Hundred and
Twenty-Four point
Eight Four Three

8

Division 3
: 03/14/02a Dry Lean Concrete Class-20 ( Cum 1560.600 11204.377

Eleven Thousand
Two Hundred and 17485550.746

One Crore
Seventy-Four
Lakh Eighty-Five
Thousand Five

Individual Report 2/5/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=147975&formId=868957&frm=eval 16 / 19



8 Pavement
Works

03/14/02a Concrete Mixture) Cum 1560.600 11204.377 Four point Three
Seven Seven

17485550.746 Thousand Five
Hundred and Fifty
point Seven Four
Six

9

Division 3
:
Pavement
Works

03/15/03b
Cement Concrete Pavement
(Concrete Class-35) (Batching
Plant without Concrete Paver).

Cum 5462.100 21537.231

Twenty-One
Thousand Five
Hundred and Thirty-
Seven point Two
Three One

117638509.445

Eleven Crore
Seventy-Six Lakh
Thirty-Eight
Thousand Five
Hundred and
Nine point Four
Four Five

Grand Total: 207751791.669

Twenty Crore
Seventy-Seven
Lakh Fifty-One
Thousand Seven
Hundred and
Ninety-One point
Six Six Nine

This Division 3 : Pavement Works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 5 : Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 5
:
Structures

05/01/02e
Concrete class-20 (Deck
slab, side walk, wheel guard,
curb etc)

Cum 310.900 13232.452
Thirteen Thousand Two
Hundred and Thirty-Two
point Four Five Two

4113969.327
Forty-One Lakh Thirteen
Thousand Nine
Hundred and Sixty-Nine
point Three Two Seven

2
Division 5
:
Structures

05/02/02 High Yield Reinforcement
Bars. Tonne 282.481 70412.261

Seventy Thousand Four
Hundred and Twelve
point Two Six One

19890125.900
One Crore Ninety-Eight
Lakh Ninety Thousand
One Hundred and
Twenty-Five point Nine

Grand Total: 24004095.227
Two Crore Forty Lakh
Four Thousand AND
Ninety-Five point Two
Two Seven

This Division 5 : Structures is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 6 : Incidental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words
(BDT)

Total Price

In Figures
(BDT)

Total
Price

In Words
(BDT)

1
Division
6 :
Incidental

06/05/01 Road Marking - Thermoplastic Sqm 702.000 1961.212

One
Thousand
Nine
Hundred
and Sixty-
One point
Two One
Two

1376770.824

Thirteen
Lakh
Seventy-
Six
Thousand
Seven
Hundred
and
Seventy
point
Eight Two
Four

2
Division
6 :
Incidental

PWD
16.6

Painting to New Jersey Barrier/ Road Divider, Road Midian in
two coats with approved best quality and colour of synthetic
enamel paint delivered from authorized local agent of the
manufacturer in a sealed container, having highly water
resistant, high bondibillty, flexible, using specific brand thinner
applied by brass/roller/spray over a coat of priming elapsing
time for drying including surface cleaning from dust, oil or dirt,
smoothening, finishing and polishing with sand paper and
necessary tools, scaffolding, testing charges etc. all complete
in all floors approved and accepted by the Engineer.

Sqm 3424.000 430.167

Four
Hundred
and Thirty
point One
Six Seven

1472891.808

Fourteen
Lakh
Seventy-
Two
Thousand
Eight
Hundred
and
Ninety-
One point
Eight Zero
Eight

3
Division
6 :
Incidental

Misc-01 Labour Charge for Road Divider (Median) Replacement Meter 980.000 307.262

Three
Hundred
and
Seven
point Two
Six Two

301116.760

Three
Lakh One
Thousand
One
Hundred
and
Sixteen
point
Seven Six

4
Division
6 :
Incidental

Misc-02 Construction of RCC Saucer Drain Meter 630.000 4301.674

Four
Thousand
Three
Hundred
and One
point Six
Seven
Four

2710054.620

Twenty-
Seven
Lakh Ten
Thousand
AND Fifty-
Four point
Six Two

5
Division
6 :
Incidental

Misc-03 Construction of RCC U Drain Meter 132.000 8603.349

Eight
Thousand
Six
Hundred
and Three 1135642.068

Eleven
Lakh
Thirty-Five
Thousand
Six
Hundred

Individual Report 2/5/2018
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Incidental point
Three
Four Nine

and Forty-
Two point
Zero Six
Eight

Grand
Total: 6996476.080

Sixty-Nine
Lakh
Ninety-Six
Thousand
Four
Hundred
and
Seventy-
Six point
Zero Eight

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Division 1 : General & Site facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words (BDT)

1
Division 1 :
General &
Site facilities

01/01/01 Maintenance and
Protection of Traffic LS 1 131999.949

One Lakh Thirty-One
Thousand Nine Hundred and
Ninety-Nine point Nine Four
Nine

131999.949
One Lakh Thirty-One
Thousand Nine Hundred
and Ninety-Nine point Nine
Four Nine

2
Division 1 :
General &
Site facilities

01/02/01
Supply. Eect and
Remove Field office
for Engineer

LS 1 127367.123
One Lakh Twenty-Seven
Thousand Three Hundred and
Sixty-Seven point One Two
Three

127367.123
One Lakh Twenty-Seven
Thousand Three Hundred
and Sixty-Seven point One
Two Three

3
Division 1 :
General &
Site facilities

01/02/04
Provision
maintenance and
Removal of sign
Boards

LS 1 4670.389
Four Thousand Six Hundred
and Seventy point Three Eight
Nine

4670.389
Four Thousand Six
Hundred and Seventy point
Three Eight Nine

4
Division 1 :
General &
Site facilities

01/02/07 Progress
Photographs Month 4 614.525 Six Hundred and Fourteen

point Five Two Five 2458.100
Two Thousand Four
Hundred and Fifty-Eight
point One

5
Division 1 :
General &
Site facilities

01/03/01
Provide and
Remove Site
Laboratory
&Equipment

LS 1 129050.229
One Lakh Twenty-Nine
Thousand AND Fifty point Two
Two Nine

129050.229
One Lakh Twenty-Nine
Thousand AND Fifty point
Two Two Nine

6
Division 1 :
General &
Site facilities

01/03/02 Maintain site
Laboratory Month 4 4301.674

Four Thousand Three
Hundred and One point Six
Seven Four

17206.696
Seventeen Thousand Two
Hundred and Six point Six
Nine Six

Grand Total: 412752.486
Four Lakh Twelve
Thousand Seven Hundred
and Fifty-Two point Four
Eight Six

 

This Division 1 : General & Site facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Tenderer/Consultant Name :  Masud Hi-Tech Engineering Ltd.

S. No. Form Name Amount (in BDT)

1 Division 2 : Earth Work 716102.136

2 Unconditional Discount Form 0.000

3 Division 3 : Pavement Works 207751791.669

4 Division 5 : Structures 24004095.227

5 Division 6 : Incidental 6996476.080

6 Division 1 : General & Site facilities 412752.486

 Grand Total 239881217.598
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Form Name Masud Hi-Tech Engineering Ltd. 
Amount in (BDT)

Division 2 : Earth Work 716102.136

Unconditional Discount Form 0.000

Division 3 : Pavement Works 207751791.669

Division 5 : Structures 24004095.227

Division 6 : Incidental 6996476.080

Division 1 : General & Site facilities 412752.486

Grand Total 239881217.598
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor
for poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 25.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 1685234924.791

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech
Engineering Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Concrete Batching Plant Good Leased 1 No.

Auto Mix Concrete Mixture Machine (with Hopper) Good Owned 1 No.

Concrete Vibrator with Nozzle Good Owned 2 Nos.

Transit Mixture Good Owned 4 Nos.

Computerized Auto Batch Mix Asphalt Plant Good Owned 1 No.

Asphalt Paver Machine Good Owned 1 No.

Motor Grader 120 HP Good Owned 1 No.

Vibratory Roller 10 Tonne Good Owned 1 No.

Pay Loader Good Owned 2 Nos.

Dump Trucks 6-10 Tonne Good Owned 4 Nos.

Pneumatic Tyre Roller 10 Ton Good Owned 1 No.

Smooth Wheel Steel Roller 8-10 Tonne Good Owned 1 No.

Water Tanker 3000 Litres Good Owned 1 No.

Bitumen Pressure Sprayer (Truck Mounted) Good Owned 1 No.

Sit-on Type Thermoplastic Road Marking Machine Good Owned 1 No.

Welding Machine Good Owned 1 No.

Re-bar Cutter Good Owned 1 No.

5.

Elements of Activity Brief description of Activity

Not Applicable Not Applicable
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This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan 147975 Rigid Chandra 24 Crore.pdf 125.96 Download

2 - Credit Line Certificate 147975.pdf 471.88 Download

3 - Concrete Batching Plant Hire Deed Tender ID 147975
Rigid Chandra 24 Crore.pdf

1768.79 Download

4 - Authorization Letter Tender ID 147975 Rigid Chandra.pdf 943.68 Download

5 - Table For Calculation Turnover 2012 - 2013 to 2017-2018
Date. 16.01.2018.pdf

575.10 Download

6 - Work in Hand MHEL 20.12.2017.pdf 508.27 Download

7 - Memoramdum of Masud Hi-Tech Engineering Ltd..pdf 1809.97 Download

8 - Incorporation Certificate Masud Hi-Tech Engineering
Ltd..pdf

260.51 Download

9 - Form XII Masud Hi-Tech Engineering Ltd..pdf 295.34 Download

10 - MHEL Form XII.pdf 48.66 Download

11 - Masud Hi-Tech Memorandum of Articles.pdf 101.90 Download

12 - Incorporation Certificate MHEL.pdf 858.00 Download

13 - National ID Card Authorized Person.pdf 2066.21 Download

14 - CVR Test Machine.pdf 1725.02 Download

15 - Dump Truck Route Permit DM U 12-1131 to DM U 12-
1134.pdf

1284.27 Download

16 - Excavator Catterpillar Model 320B.pdf 2522.15 Download

17 - Motor Grader Model - MG3-H.pdf 1477.36 Download

18 - Hand Roller Model - JV06H-2.pdf 2751.37 Download

19 - Soil Compactor Model CS533E.pdf 2159.70 Download

20 - Soil Compactor.pdf 1499.64 Download

21 - Servey Equipment.jpg 2141.43 Download

22 - Dump Truck Dhaka Metro U 12-1133.pdf 2088.84 Download

23 - Dump Truck Dhaka Metro U 12-1134.pdf 2118.72 Download

24 - Dump Truck Dhaka Metro U 12-1132.pdf 2064.64 Download

25 - Dump Truck Dhaka Metro U 12-1131.pdf 2117.51 Download

26 - Dump Truck 4 Nos New.pdf 2023.26 Download

27 - Form XII Masud Hi-Tech Engineering.pdf 295.34 Download

28 - Incorporation Certificate Masud Hi-Tech Engineering.pdf 260.51 Download

29 - Memoramdum of Masud Hi-Tech Engineering.pdf 1809.97 Download

30 - Auto Level Machine.pdf 169.13 Download

31 - Auto Batch Mixing Plant Document.pdf 2299.39 Download

32 - Catter Pillar Wheel Loader Model CAT 950.pdf 1683.07 Download

33 - Cater Pillar Wheel Loader Model 920.pdf 1917.11 Download

34 - Bitumen Distributor Amman Apollo.pdf 2561.44 Download

35 - Drum Mix Asphalt Plant.pdf 1020.55 Download

36 - Core Cutter Machine Bitumen Extraction Machine.jpg 284.46 Download

37 - Concrete Mixture Machine.pdf 347.05 Download

38 - Dump Truck Dhaka Metro U 12-0546.pdf 1817.76 Download
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39 - Dump Truck Dhaka Metro U 12-0545.pdf 1831.24 Download

40 - Dump Truck Dhaka Metro U 12-0544.pdf 1808.90 Download

41 - Dump Truck Dhaka Metro U 12-0543.pdf 1831.39 Download

42 - Dump Truck 4 Nos..pdf 1822.64 Download

43 - Generator.pdf 566.83 Download

44 - Excavator Model 180-8.pdf 1859.67 Download

45 - Dump Truck.pdf 587.85 Download

46 - Dump Truck Dhaka Metro U 12-0547.pdf 1822.46 Download

47 - Penumatic Roller and Asphalt Paver.pdf 844.95 Download

48 - Mini Prisom.pdf 132.15 Download

49 - Level Machine.pdf 172.10 Download

50 - Labratory Equipment for Test.pdf 104.16 Download

51 - HAMM Tandeen Roller Model HD85.22 2 No.pdf 1555.06 Download

52 - Total Station.pdf 166.21 Download

53 - SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf 2139.97 Download

54 - Sakai Tyre Roller Model TS7409.pdf 1594.61 Download

55 - Penumatic Tyre Roller and Asphalt Paver.pdf 2378.32 Download

56 - Water Pump.pdf 185.87 Download

57 - Water Pump Mixture Machine Generator Vabrator
Machine.pdf

869.89 Download

58 - Water Pump 2.pdf 207.52 Download

59 - Vibratory Roller PTR Dump Truck.jpg 111.56 Download

60 - Wheel Loader.rar 1412.90 Download

61 - Wheel Loader Model ZL50GN.pdf 2670.20 Download

62 - Wheel Loader Model Mo-LW500FN.pdf 895.85 Download

63 - Wilson Drum Mix Asphalt Plant Document.pdf 2542.71 Download

64 - Wilson Bitumen Distributor.pdf 2533.60 Download

65 - Wilson Bitumen Distributor Document.pdf 2556.30 Download

66 - Wilson Paver Finisher Machine Document.pdf 2393.32 Download

67 - Wilson Drum Mix Asphalt Plant.pdf 2525.09 Download

68 - Wilson Paver Finisher Machine.pdf 2638.00 Download

69 - Driver Jamir Ali Prodhan.pdf 531.06 Download

70 - Project Accountant Md. Shadikul Islam.pdf 1368.59 Download

71 - Supervisor Safiqul Islam.pdf 1139.80 Download

72 - Supervisor Sahid Hossain Khan.pdf 847.22 Download

73 - Supervisor.pdf 1221.81 Download

74 - Supervisor Khandokar Mobarak Hossain.pdf 1026.32 Download

75 - Supervisor Md. Jamal Miah.pdf 228.83 Download

76 - Supervisor Md. Nur Alam.pdf 1822.11 Download

77 - Supervisor Md. Saddam Sheikh.pdf 1992.48 Download
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78 - Supervisor Md. Sharif Ullah.pdf 1082.50 Download

79 - Steel Roller Operator Md. Amjad Hossain Mia.pdf 1135.00 Download

80 - Project Manager Muhammed Eleas Shah.pdf 366.10 Download

81 - Project Manager Ahmed Mahbubur Rahman.pdf 600.84 Download

82 - Project Manager Md. Badruzzaman.jpg 1349.42 Download

83 - Project Engineer Shawpan Kumer Sarker.pdf 1453.24 Download

84 - Project Engineer Sree Tusher Chandro Sarker.pdf 1205.87 Download

85 - Project Engineer Ashish Kumer Paul.pdf 308.63 Download

86 - Project Engineer Md. Altaf Hossain.pdf 1838.04 Download

87 - Project Engineer Md. Moklesur Rahman.pdf 2176.93 Download

88 - Project Accountant Md. Nurey Alam.pdf 2233.11 Download

89 - Project Accountant Md. Rezaul Karim Riaz.pdf 1343.35 Download

90 - Dump Truck Driver Akter Hossain.pdf 409.76 Download

91 - Dump Truck Driver Rintu Mir.pdf 1046.82 Download

92 - Distributor Operator Md. Ripon.pdf 584.53 Download

93 - Distributor Operator Sree Uzzal Halder.pdf 1369.65 Download
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Tender/Proposal Detail

Tender/Proposal ID : 147975 Invitation Reference No. : DZ(e-GP)-24/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:31 Opening Date and Time : 18-Jan-2018 12:31

Procuring Entity : Dhaka Zone

Brief : Construction of Rigid Pavement and Raising of existing road at 9th (p) & 10th km of Nabinagar-DEPZ-Kaliakoir (Chandra) (N-540) Road
under Manikganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-24/PMPRoad/2017-2018. Construction of Rigid Pavement and Raising of existing road at 9th p & 10th km of Nabinagar-DEPZ-Kaliakoir Chandra N-540
Road under Manikganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Masud Hi-Tech Engineering Ltd.

2. Registered e-mail ID of the Tenderer / JVCA Partner: masudegp1982@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] More than 10(ten) years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

DKZ/40/2010-2011/R-01

8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th
K.M on Jatrabari-Katchpur Road (Polder
Road) of Widening pavement at New 4 (Four)
Lane under Narayangonj Road Division
during the year 2010-2011.

Prime
Contractor

05 January
2012

15 October
2014 372174643.400

Additional Chief
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Earthwork
212,732.280
Cum
Sub-Base
18,749.800
Cum
Aggregate
Base Type - I
10,416.510
Cum
Aggregate
Base Type - II
13,888.680
Cum
DBS Wearing
Course
2,230.040
Cum
DBS Base
Course
3,122.070
Cum
RCC Work
1,630.560
Cum

e-GP/12/ACEkhu/2014-
2015_ID-22253

Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement,
Construction of Hard Shoulder, Surfacing
(DBS), RCC Pre-cast Palisiding, Road
marking, Sign Signal, KM Post from Ch. Prime

Contractor
30 June
2015

25 April
2016 111107363.250

Executive Engineer,
RHD, Bagerhat
Road Division,
Sarak Bhaban,

Sub-Base
1,309.730
Cum
Aggregate
Base Type - II
8,712.750
Cum
DBS Wearing
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2015_ID-22253 0+000m to 9+065m of Signboard-Morelgonj-
Rayenda-Sharankhola-Bogi Road (Z-7702)
under Road Division, Bagerhat during the
year 2014-2015 (Package No. WP-02)

Contractor 2015 2016 Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

Course
1,739.140
Cum
DBS Base
Course
2,684.650
Cum

e-GP/13/ACE Khu/2014-
2015_ID-22254

Earthwork on Road Embankment, Widening
Strengthening of Existing Pavement,
Construction of Hard Shoulder, Surfacing
(DBS), RCC Pre-cast Palisiding, Road
marking, Sign Signal, KM Post from Ch.
9+065m to 19+181m of Signboard-
Morelgonj-Rayenda-Sharankhola-Bogi Road
(Z-7702) under Road Division, Bagerhat
during the year 2014-2015 (Package No. WP-
03)

Prime
Contractor

30 June
2015

17 May
2016 106786925.260

Executive Engineer,
RHD, Bagerhat
Road Division,
Sarak Bhaban,
Bagerhat. Phone:
046862485 Email:
eebeg@rhd.gov.bd

Sub-Base
2,049.600
Cum
Aggregate
Base Type - II
8,791.109
Cum
DBS Wearing
Course
1,743.946
Cum
DBS Base
Course
2,829.113
Cum

Dev/03/e-
GP/SE/DRC/2015-16

Impovement of (Strengthening & Surfacing)
Bhulta-Rupgonj-Baraith-Badda Road (Z-
2063) under Road Division, Narayangonj
during the year 2015-2016.( Ch.0+000 to
8+000 )

Prime
Contractor

11
November
2015

01
November
2016

62342688.250

Executive Engineer,
Road Division,
Narayangonj 
Phone: 027693468
Cell: 01730782606
Email:
eenary@rhd.gov.bd

Aggregate
Base Type - I
2,457.00 Cum
Aggregate
Base Type - II
1,994.00 Cum
DBS Wearing
Course
1,786.00 Cum
Premix
Bituminous
Carpeting
68.00 Cum
12mm
Compacted
Premix
Bituminous
Seal Coat
13,140.00 Lin.
Metre

DZ(e-GP)-
17/PMP(Road)/2016-2017

Overlay by DBS Wearing Course at
Madanpur-Madanganj-Syedpur road R113
Ch. 0000m to 11000m of Narayangonj Road
Division under PMP during the year 2016-
2017 PMP Road 2016-2017.

Prime
Contractor

20 March
2017

10
September
2017

132067741.490

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Aggregate
Base Type - I
4,571.25 Cum
Aggregate
Base Type - II
81.45 Cum
DBS Wearing
Course
3,025.00 Cum
DBS Base
Course
1,674.95 Cum
Single
Bituminous
Surface
Treatment
9,065.70 Sqm

DZ(e-GP)-
16/PMP(Road)/2016-2017

Strengthening & Overlay Work of Fatulla
Panchabati-MunshigonjMuktarpur-
Louhajong-Mawa Road R-812 from Ch.
09450m to 13100m and Raising of Hard
Shoulder & Overlay Work of
MunshigonjHatimara-Kunderbazar-
Sreenagar Sonbari Road Z-8004 from
Ch.07000m to 20470m of Munshigonj Road
Division under PMP during the year 2016-
2017 PMPRoad 2016-2017.

Prime
Contractor

14 March
2017

13
September
2017

122766754.160

Additional Chief
Engineer, RHD,
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Embankment
7,050.570
Cum
Aggregate
Base Type - I
3,022.560
Cum
DBS Wearing
Course
4,481.660
Cum
DBS Base
Course
110.010 Cum

Construction of Rigid Pavement at 7th (P), 8th
km & 9th (P) Km of Birulia-Ashulia Road & Additional Chief

Sub-Base
3,740.360
Cum
Brick on End
Edging
200.000 Lin.
Meter
Concrete
Class 10
(Produced by
Concrete
Batching
Plant)
1,187.260
Cum
Concrete
Class 30
(Produced by
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DZ(e-GP)-
02/PMP(Road)/2015-2016.

Construction of Rigid Pavement including
HBB at Hard Shoulder at 2nd (P) km & 3rd (P)
km of Shirnirtek-Gabtoli Bridge Connecting
(U-Loop) Road under Dhaka Road Division,
Dhaka during the year 2015-2016 (PMP
2015-2016).

Prime
Contractor

10
September
2015

25
November
2015

83125545.480
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone : 02-
9569116 Email :
acedha@rhd.gov.bd

Concrete
Batching
Plant)
3,957.380
Cum
High Yield
Reinforcement
Bars 142.415
Ton
Single Layer
Brick Flat
Soling i/c
75mm thick
compacted
sand cushion
1040.000 Sqm
Herring Bond
Brick
Pavement i/c
12mm sand
cushion
1000.000 Sqm

DZ(e-GP)-
23/PMP(Road)/2015-2016

Construction of Rigid Pavement, Dense
Bituminous Wearing Course & RCC Pipe
Work at Ch. 0+000 to 19+000 KM of Tongi-
Ashulia-EPZ Road (N-302) under Dhaka
Road Division, Dhaka during the year 2015-
2016 (PMP 2015-2016).

Prime
Contractor

15
February
2016

30 July
2016 144884776.700

Additional Chief
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Improved Sub
grade
1,499.03 Cum
Sub-Base
749.62 Cum
Aggregate
Base Type-1
628.72 Cum
Dense
Bituminous
Surfacing-
Base Course
(Plant Method)
209.78 Cum
Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
524.27 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant) 934.65
Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
3,149.66 Cum
RCC Pipe
Drain 1,785.00
Lin. Metre
Steel Pipe
Drain 60.00
Meter
Manhole/Pit
235.00 Nos.
Brick Flat
Soling
6,965.90 Sqm
Herring Bond
Brick
Pavement
4,994.90 Sqm

DZ(e-
GP)/PMP(Road)/(05)/2016-
2017

Construction of Rigid Pavement at 1st km,
2nd km, 3rd km, 4th (p) Km (Ch. 0+000 m to
3+500 m) of Matuail-Newtown-Konapara-
Manikdi-Shekerjaiga (Z-1102) Road under
Dhaka Road Division, Dhaka during the year
2016-2017 (PMP(Road) 2016-2017).

Prime
Contractor

23 October
2016

25 January
2017 135691706.640

Additional Chief
Engineer, RHD, 
Dhaka Zone,
Dhaka. Phone: 02-
9569116 Email :
acedha@rhd.gov.bd

Improved Sub
grade
4,340.025
Cum
Sub-Base
2,223.330
Cum
Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
66.410 Cum
Concrete
Class 10
(Produced by
Concrete
Batching
Plant)
1,611.400
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Cum
Concrete
Class 30
(Produced by
Concrete
Batching
Plant)
4,300.220
Cum

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd. 23043947.110

Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd. 171736249.820

Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd. 38467411.343

Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd. 392795835.985

Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd. 865455601.955

Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd. 193735878.578

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) Fotulla Munshigonj Louhajong Mawa Road Date.
23.03.2006 Tk. 1468000.00.pdf

982.12 Download

2 General Experience Certificates (ITT 15.1(a)) Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk.
2348386.pdf

1053.24 Download

3 General Experience Certificates (ITT 15.1(a)) Bondor Road Madanpur Road _ Tender ID 80402 Tk.
131155950.98.pdf

1671.30 Download

4 General Experience Certificates (ITT 15.1(a)) General Experience Charsindur Bridge _Tender ID 49398
_Tk. 70580627.69.pdf

2024.85 Download

5 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk.1849710.85.jpg 165.44 Download

6 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 5919591.04.jpg 172.94 Download

7 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 471096.88.jpg 182.01 Download

8 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 472881.63.jpg 183.16 Download

9 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 474130.52.jpg 178.61 Download

10 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = Tk. 1715616.25.jpg 182.73 Download

11 General Experience Certificates (ITT 15.1(a)) RHD Dhaka = TK. 4373337.24.jpg 166.18 Download

12 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Charabag Birulia
Dhaka Tk. 92216507.20 Tender ID 80404.pdf

1567.13 Download

13 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Charsindur Bridge
Narsingdi Tk. 70580627.69 Tender ID 49398.pdf

1574.54 Download

14 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Shaheprotap
Narsingdi Tk. 132898809.18 Tender ID 62644.pdf

1630.68 Download

15 General Experience Certificates (ITT 15.1(a)) General Experience Certificate 10 Years.pdf 1800.67 Download

16 General Experience Certificates (ITT 15.1(a)) Memoramdum of Masud Hi-Tech Engineering Ltd.pdf 1809.97 Download

17 General Experience Certificates (ITT 15.1(a)) Incorporation Certificate Masud Hi-Tech Engineering
Ltd.pdf

260.51 Download

18 General Experience Certificates (ITT 15.1(a)) Form XII Masud Hi-Tech Engineering Ltd.pdf 295.34 Download

19 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat
Tender ID 22254.pdf

1798.28 Download

20 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Morrelgonj Bagerhat
Tender ID 22253.pdf

1874.48 Download

21 General Experience Certificates (ITT 15.1(a)) General Experience Mawna Sreepur Gazipur Tk.
63026572.19.pdf

1625.99 Download

22 General Experience Certificates (ITT 15.1(a)) General Experience PMP Langalbondh Bridge Tk.
116999248.69.pdf

1047.22 Download

23 General Experience Certificates (ITT 15.1(a)) General Experience RHD Manikgonj Tk. 76020105.95.pdf 1734.84 Download

24 General Experience Certificates (ITT 15.1(a)) General Experience Rigid Pavement Gabtoli Ashulia
Birulia Tender ID 27867.pdf

1223.59 Download

25 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Matuail Newtown Tk.
135061190.36.pdf

1592.87 Download
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26 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rigid Pavement Baipail
Tender ID 41324 Tk. 144625258.24.pdf

1133.67 Download

27 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Rupgonj Narayangonj Tk.
61250767.06.pdf

1763.92 Download

28 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Tangail Bridge Tk.
72834018.40.pdf

1464.44 Download

29 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Joypara Link Road Tk.
34843822.58.pdf

1519.59 Download

30 General Experience Certificates (ITT 15.1(a)) General Experience Certificate of MHEL 1.pdf 1659.91 Download

31 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Comilla Tk.
9599997.12.pdf

1458.87 Download

32 General Experience Certificates (ITT 15.1(a)) General Experience Certificate RHD Manikgonj Tk.
76020105.95.pdf

1455.77 Download

33 General Experience Certificates (ITT 15.1(a)) General Experience Certificate Eight Lane Tk.
368082530.95.pdf

1796.18 Download

34 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Eight Lane Tk.
368082530.90.pdf

1796.18 Download

35 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID
22253.pdf

1874.48 Download

36 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bagerhat Tender ID
22254.pdf

2017.42 Download

37 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rupgonj Narayangonj Tk.
61250767.06.pdf

1763.92 Download

38 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Bondor Road Madanpur
Road _ Tender ID 80402 Tk. 131155950.98.pdf

1671.30 Download

39 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Sonbari Munshigonj
Tender ID 80403.pdf

1523.85 Download

40 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Rigid Pavement Gabtoli Ashulia
Birulia Tender ID 27867.pdf

1223.59 Download

41 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Pavement Baipail
Tender ID 41324 Tk. 144625258.24.pdf

1133.67 Download

42 Specific Experience Certificates (ITT 15.1(b)) Specefic Experience Certificate Rigid Matuail Newtown Tk.
135061190.36.pdf

1592.87 Download

43 Financial Capacity Certificates (ITT 16) Credit Line Certificate 147975.pdf 471.88 Download

44 Valid Trade License (ITT 25.1.(f)) Trade Licence 2017-2018 MHEL.pdf 2008.23 Download

45 TIN Certificate (ITT 25.1(g)) Tin Certificate MHEL.pdf 1112.33 Download

46 VAT Certificate (ITT 25.1(g)) Vat Certificate MHEL.pdf 1128.73 Download

47 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Table For Calculation Turnover 2012 - 2013 to 2017-2018
Date. 16.01.2018.pdf

575.10 Download

48 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2011-2012 MHEL.pdf 2647.41 Download

49 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2012-2013 MHEL.pdf 1387.42 Download

50 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2013-2014 MHEL.pdf 1624.11 Download

51 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015 MHEL.pdf 1417.15 Download

52 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 1.pdf 1851.46 Download

53 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 2.pdf 1461.18 Download

54 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016 MHEL 3.pdf 1755.40 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 1.pdf 2015.02 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 2.pdf 2594.29 Download

57 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 3.pdf 2129.65 Download

58 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 4.pdf 2451.48 Download

59 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 5.pdf 1973.07 Download

60 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 6.pdf 2280.67 Download

61 Average Annual Construction Turnover Certificate Payment Certificate 2016-2017 MHEL 7.pdf 1779.84 Download
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(ITT 31.1(c))
Download

62 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 8.pdf 988.48 Download

63 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 9.pdf 2171.58 Download

64 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017 MHEL 10.pdf 2546.34 Download

65 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017_LGED
Narayangonj_Memo No. 22_Date. 05.07.2017.pdf

2594.33 Download

66 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 RHD Narayangonj.jpg 1410.20 Download

67 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 1.pdf 1581.29 Download

68 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 2.pdf 1943.92 Download

69 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 3.pdf 1650.91 Download

70 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2017-2018 MHEL 4.pdf 2081.15 Download

71 - Concrete Batching Plant Hire Deed Tender ID 147975
Rigid Chandra 24 Crore.pdf

1768.79 Download

72 - Work in Hand MHEL 20.12.2017.pdf 508.27 Download

73 - Past Performance Masud Hi-Tech Engineering Ltd..pdf 1335.95 Download

74 - CVR Test Machine.pdf 1725.02 Download

75 - Dump Truck Route Permit DM U 12-1131 to DM U 12-
1134.pdf

1284.27 Download

76 - Excavator Catterpillar Model 320B.pdf 2522.15 Download

77 - Motor Grader Model - MG3-H.pdf 1477.36 Download

78 - Hand Roller Model - JV06H-2.pdf 2751.37 Download

79 - Soil Compactor Model CS533E.pdf 2159.70 Download

80 - Soil Compactor.pdf 1499.64 Download

81 - Servey Equipment.jpg 2141.43 Download

82 - Dump Truck Dhaka Metro U 12-1133.pdf 2088.84 Download

83 - Dump Truck Dhaka Metro U 12-1134.pdf 2118.72 Download

84 - Dump Truck Dhaka Metro U 12-1132.pdf 2064.64 Download

85 - Dump Truck Dhaka Metro U 12-1131.pdf 2117.51 Download

86 - Dump Truck 4 Nos New.pdf 2023.26 Download

87 - Form XII Masud Hi-Tech Engineering.pdf 295.34 Download

88 - Incorporation Certificate Masud Hi-Tech Engineering.pdf 260.51 Download

89 - Memoramdum of Masud Hi-Tech Engineering.pdf 1809.97 Download

90 - Auto Level Machine.pdf 169.13 Download

91 - Auto Batch Mixing Plant Document.pdf 2299.39 Download

92 - Catter Pillar Wheel Loader Model CAT 950.pdf 1683.07 Download

93 - Cater Pillar Wheel Loader Model 920.pdf 1917.11 Download

94 - Bitumen Distributor Amman Apollo.pdf 2561.44 Download

95 - Drum Mix Asphalt Plant.pdf 1020.55 Download

96 - Core Cutter Machine Bitumen Extraction Machine.jpg 284.46 Download

97 - Concrete Mixture Machine.pdf 347.05 Download

98 - Dump Truck Dhaka Metro U 12-0546.pdf 1817.76 Download
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99 - Dump Truck Dhaka Metro U 12-0545.pdf 1831.24 Download

100 - Dump Truck Dhaka Metro U 12-0544.pdf 1808.90 Download

101 - Dump Truck Dhaka Metro U 12-0543.pdf 1831.39 Download

102 - Dump Truck 4 Nos..pdf 1822.64 Download

103 - Generator.pdf 566.83 Download

104 - Excavator Model 180-8.pdf 1859.67 Download

105 - Dump Truck.pdf 587.85 Download

106 - Dump Truck Dhaka Metro U 12-0547.pdf 1822.46 Download

107 - Penumatic Roller and Asphalt Paver.pdf 844.95 Download

108 - Mini Prisom.pdf 132.15 Download

109 - Level Machine.pdf 172.10 Download

110 - Labratory Equipment for Test.pdf 104.16 Download

111 - HAMM Tandeen Roller Model HD85.22 2 No.pdf 1555.06 Download

112 - Total Station.pdf 166.21 Download

113 - SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf 2139.97 Download

114 - Sakai Tyre Roller Model TS7409.pdf 1594.61 Download

115 - Penumatic Tyre Roller and Asphalt Paver.pdf 2378.32 Download

116 - Water Pump.pdf 185.87 Download

117 - Water Pump Mixture Machine Generator Vabrator
Machine.pdf

869.89 Download

118 - Water Pump 2.pdf 207.52 Download

119 - Vibratory Roller PTR Dump Truck.jpg 111.56 Download

120 - Wheel Loader.rar 1412.90 Download

121 - Wheel Loader Model ZL50GN.pdf 2670.20 Download

122 - Wheel Loader Model Mo-LW500FN.pdf 895.85 Download

123 - Wilson Drum Mix Asphalt Plant Document.pdf 2542.71 Download

124 - Wilson Bitumen Distributor.pdf 2533.60 Download

125 - Wilson Bitumen Distributor Document.pdf 2556.30 Download

126 - Wilson Paver Finisher Machine Document.pdf 2393.32 Download

127 - Wilson Drum Mix Asphalt Plant.pdf 2525.09 Download

128 - Wilson Paver Finisher Machine.pdf 2638.00 Download

129 - Driver Jamir Ali Prodhan.pdf 531.06 Download

130 - Project Accountant Md. Shadikul Islam.pdf 1368.59 Download

131 - Supervisor Safiqul Islam.pdf 1139.80 Download

132 - Supervisor Sahid Hossain Khan.pdf 847.22 Download

133 - Supervisor.pdf 1221.81 Download

134 - Supervisor Khandokar Mobarak Hossain.pdf 1026.32 Download

135 - Supervisor Md. Jamal Miah.pdf 228.83 Download

136 - Supervisor Md. Nur Alam.pdf 1822.11 Download

137 - Supervisor Md. Saddam Sheikh.pdf 1992.48 Download
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138 - Supervisor Md. Sharif Ullah.pdf 1082.50 Download

139 - Steel Roller Operator Md. Amjad Hossain Mia.pdf 1135.00 Download

140 - Project Manager Muhammed Eleas Shah.pdf 366.10 Download

141 - Project Manager Ahmed Mahbubur Rahman.pdf 600.84 Download

142 - Project Manager Md. Badruzzaman.jpg 1349.42 Download

143 - Project Engineer Shawpan Kumer Sarker.pdf 1453.24 Download

144 - Project Engineer Sree Tusher Chandro Sarker.pdf 1205.87 Download

145 - Project Engineer Ashish Kumer Paul.pdf 308.63 Download

146 - Project Engineer Md. Altaf Hossain.pdf 1838.04 Download

147 - Project Engineer Md. Moklesur Rahman.pdf 2176.93 Download

148 - Project Accountant Md. Nurey Alam.pdf 2233.11 Download

149 - Project Accountant Md. Rezaul Karim Riaz.pdf 1343.35 Download

150 - Dump Truck Driver Akter Hossain.pdf 409.76 Download

151 - Dump Truck Driver Rintu Mir.pdf 1046.82 Download

152 - Distributor Operator Md. Ripon.pdf 584.53 Download

153 - Distributor Operator Sree Uzzal Halder.pdf 1369.65 Download
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