



Last Login : Tuesday, 30 Jan, 2018 10:16:16

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18

**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPB&C/Noa/CZ-03/2017-18

**Lot No. and Description :** 01 & PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)	M/S. M.A. ENGINEERING
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Name</b>	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
<b>Signed Tender Evaluation Report 1 On</b>	23 Jan 2018 23:24	23 Jan 2018 23:31	24 Jan 2018 08:47
<b>Comments</b>	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 30 Jan, 2018 10:16:16

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18

**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPB&C/Noa/CZ-03/2017-18 & PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MAH. Construction Ltd.-MS. Haque Enterprise (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS. MA ENGINEERING	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	23 Jan 2018 23:25	23 Jan 2018 23:31	24 Jan 2018 08:47
Comments	Signed	Signed	Signed

*Signed*  
*AAH*  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও হার্ডওয়্যার বিভাগ  
সফটওয়্যার ও নেটওয়ার্ক  
পরিচালক, বাংলাদেশ সরকার



Last Login : Tuesday, 30 Jan, 2018 10:16:16

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18

**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPB&C/Noa/CZ-03/2017-18 & PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MAH. Construction Ltd.-MS. Haque Enterprise (JV) <b>(Winner)</b>	54567926.340	53421999.887	1145926.453	2.100
L2	MS. MA ENGINEERING	54567926.340	53447194.704	1120731.636	2.054

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
MAH. Construction Ltd.-MS. Haque Enterprise (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	24 Jan 2018 10:53	24 Jan 2018 10:57	24 Jan 2018 12:53

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Comments	Signed	Signed	Signed
Domestic preference calculated on the basis following formula :- 1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT]) 2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])			

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মহাসচিবক বিভাগ  
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 30 Jan, 2018 10:16:16

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18

**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPB&C/Noa/CZ-03/2017-18 & PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MAH. Construction Ltd.-MS. Haque Enterprise (JV)

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	24 Jan 2018 22:35	24 Jan 2018 22:34	24 Jan 2018 12:53
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Tuesday, 30 Jan, 2018 10:16:16
Welcome, MD. Nazrul Islam | [Logout](#)



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">MAH. Construction Ltd.-MS. Haque Enterprise (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">MS. MA ENGINEERING</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার




[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	140340	Invitation Reference No. :	e-GP/PMP(B&C)/Noa/CZ-03/2017-18
Closing Date and Time :	08-Jan-2018 12:00	Opening Date and Time :	08-Jan-2018 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	e-GP/PMPB&C/Noa/CZ-03/2017-18		
Package Description :	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division : 1(General & Site Facilities)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division : 2 (Earthwork)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division : 3 (Pavement Work)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division : 4 (Foundation work)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division : 5 (Structures)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division : 6 (Incidental)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed



কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সচিব, পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



Last Login : Tuesday, 30 Jan, 2018 10:16:16

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18

**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender/Proposal Package No. and Description :** e-GP/PMPB&C/Noa/CZ-03/2017-18 & PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Comilla Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Jugantor	02-Dec-2017		
The Daily Bonik Barta	02-Dec-2017		
The Daily Sun	02-Dec-2017		
The Daily Comillar Kontho	01-Dec-2017		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
30-Nov-2017 17:00	08-Jan-2018 12:00

## Opening Date and Time

Original Date and Time
08-Jan-2018 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	2	0	1

## TOC Members

Committee Members	Md. Shahabuddin Khan Shoaib Ahmed
-------------------	--------------------------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone
<b>Electronically Signed TOR On</b>	08 Jan 2018 15:05	08 Jan 2018 15:10
<b>Comments</b>	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Tuesday, 30 Jan, 2018 10:16:16

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	140340	Invitation Reference No. :	e-GP/PMP(B&C)/Noa/CZ-03/2017-18
Closing Date and Time :	08-Jan-2018 12:00	Opening Date and Time :	08-Jan-2018 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.		
<div> View Notice</div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPB&C/Noa/CZ-03/2017-18 & PMP Works of Construction of 44.02 1x42.68 MMeter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.		
Lot No. and Description :	01 & PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
30-Nov-2017 17:00	08-Jan-2018 12:00	08-Jan-2018 12:00	08-May-2018	05-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">MAH. Construction Ltd.-M/S. Haque Enterprise (JV) (JVCA- View Details)</a>	07-Jan-2018 19:56	Bank Guarantee	1465000.00	Bank: Prime Bank Limited Branch: BASHUNDHARA BRANCH 28-Dec-2017 16:31	05-Jun-2018	08-May-2018
2	<a href="#">M/S. MA ENGINEERING</a>	07-Jan-2018 16:55	Pay Order	1465000.00	Bank: Pubali Bank Ltd. Branch: DATTERHAT 28-Dec-2017 14:39	05-Jun-2018	08-May-2018

Official Cost Estimate (In BDT)	
54567926.340	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MAH. Construction Ltd.-M/S. Haque Enterprise (JV)	53421999.887	0.000	0.000	53421999.887
2	MS. MA ENGINEERING	53447194.704	0.000	0.000	53447194.704

Opening Report Footer					
-----------------------	--	--	--	--	--

TOC Members			
Committee Members	Md. Shahabuddin Khan	Shoaib Ahmed	
Committee Role	Chairperson	Member	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Comilla Zone	Comilla Zone	
Electronically Signed TOR On	08 Jan 2018 15:06	08 Jan 2018 12:35	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Comments	Signed	ok
----------	--------	----

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ অফিসার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	140340	Invitation Reference No. :	e-GP/PMP(B&C)/Noa/CZ-03/2017-18
Closing Date and Time :	08-Jan-2018 12:00	Opening Date and Time :	08-Jan-2018 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)**  
**(JVCA - View Details)**

**Division : 1(General & Site Facilities)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 1 (General & Site Facilities)	01/02/01	Supply, Erect and Remove Field Office for Engineer	Lump Sum	1.000	148550.184	One Lakh Forty-Eight Thousand Five Hundred and Fifty point One Eight Four	148550.184	One Lakh Forty-Eight Thousand Five Hundred and Fifty point One Eight Four
2	Division : 1 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
3	Division : 1 (General & Site Facilities)	01/02/05	Provision and Maintenance of Survey Equipment	Month	18.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	16146.018	Sixteen Thousand One Hundred and Forty-Six point Zero One Eight
4	Division : 1 (General & Site Facilities)	01/02/07	Progress Photographs	Month	18.000	1000.001	One Thousand point Zero Zero One	18000.018	Eighteen Thousand point Zero One Eight
<b>Grand Total:</b>								191545.221	One Lakh Ninety-One Thousand Five Hundred and Forty-Five point Two Two One

This Division : 1(General & Site Facilities) is Electronically Signed by Mrs. Anwara Akter on behalf of MAH. Construction Ltd.-M/S. Haque Enterprise (JV)

M/S. M.A. ENGINEERING									
Division : 1(General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 1 (General & Site Facilities)	01/02/01	Supply, Erect and Remove Field Office for Engineer	Lump Sum	1.000	249497.001	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point Zero Zero One	249497.001	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point Zero Zero One
2	Division : 1 (General & Site Facilities)	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
3	Division : 1 (General & Site Facilities)	01/02/05	Provision and Maintenance of Survey Equipment	Month	18.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	16146.018	Sixteen Thousand One Hundred and Forty-Six point Zero One Eight

**Signed**  
**ANWARA AKTER**  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিদপন ও মহাপ্রকৃতি বিভাগ  
 পল্লী পরিদপন ও পল্লী মহাপ্রকৃতি  
 পল্লী পরিদপন ও পল্লী মহাপ্রকৃতি

4	Division : 1 (General & Site Facilities)	01/02/07	Progress Photographs	Month	18.000	1000.001	One Thousand point Zero Zero One	18000.018	Eighteen Thousand point Zero One Eight
							<b>Grand Total:</b>	292492.038	Two Lakh Ninety-Two Thousand Four Hundred and Ninety- Two point Zero Three Eight

This Division : 1(General & Site Facilities) is Electronically Signed by Mr. Md. Mostafa on behalf of M/S. MA. ENGINEERING

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোস্তাফার  
স্বাক্ষর  
পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর  
পরিচালক ও মোস্তাফার  
মহাপ্রকল্প পরিচালক  
বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

[M.A.H. Construction Ltd.-M/S. Haque Enterprise \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	SD	00	Schedule of Day work	LS	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mrs. Anwara Akter on behalf of MAH. Construction Ltd.-M/S. Haque Enterprise (JV)

## M/S. M.A. ENGINEERING

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	SD	00	Schedule of Day work	LS	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Mostafa on behalf of M/S. MA ENGINEERING

Signed  
 A.A.H.  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

[M.A.H. Construction Ltd.-M/S. Haque Enterprise \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anwara Akter on behalf of MA.H. Construction Ltd.-M/S. Haque Enterprise (JV)

## M/S. M.A. ENGINEERING

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Mostafa on behalf of MS. MA. ENGINEERING

Signed  
 A.A.H.  
 কাজী আব্দুল আল-হামিদ  
 যোগাযোগ  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকল্প  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)**  
**(JVCA - View Details)**

**Division : 2 (Earthwork)**

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 2 (Earthwork)	02/04/01	Channel Excavation in Unsuitable Materials	cu meter	1368.500	173.001	One Hundred and Seventy-Three point Zero Zero One	236751.869	Two Lakh Thirty-Six Thousand Seven Hundred and Fifty-One point Eight Six Nine
2	Division : 2 (Earthwork)	02/05/03	Sand Backfill for Structures	cu metre	520.860	1174.001	One Thousand One Hundred and Seventy-Four point Zero Zero One	611490.161	Six Lakh Eleven Thousand Four Hundred and Ninety point One Six One
3	Division : 2 (Earthwork)	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cu metre	10450.000	209.001	Two Hundred and Nine point Zero Zero One	2184060.450	Twenty-One Lakh Eighty-Four Thousand AND Sixty point Four Five
4	Division : 2 (Earthwork)	02/07/02	Preparation of Subgrade 450 mm depth	sq. metre	996.000	103.001	One Hundred and Three point Zero Zero One	102588.996	One Lakh Two Thousand Five Hundred and Eighty-Eight point Nine Nine Six
5	Division : 2 (Earthwork)	02/08/01	Improved Subgrade	cu metre	298.800	916.001	Nine Hundred and Sixteen point Zero Zero One	273701.099	Two Lakh Seventy-Three Thousand Seven Hundred and One point Zero Nine Nine
6	Division : 2 (Earthwork)	02/09/01	Dismantling Existing Structure including disposal of spoil and backfilling.	Lump Sum	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
7	Division : 2 (Earthwork)	02/09/02	Dismantling Portions of Existing Structure including stockpiling of materials.	cu meter	10.600	959.001	Nine Hundred and Fifty-Nine point Zero Zero One	10165.411	Ten Thousand One Hundred and Sixty-Five point Four One One
<b>Grand Total:</b>								3518757.987	Thirty-Five Lakh Eighteen Thousand Seven Hundred and Fifty-Seven point Nine Eight Seven

This Division : 2 (Earthwork) is Electronically Signed by Mrs. Anwara Akter on behalf of MAH. Construction Ltd.-M/S. Haque Enterprise (JV)

**M/S. M.A. ENGINEERING**

**Division : 2 (Earthwork)**

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Total Price
----------	-------	--------------------	---------------------	------------------	----------	------------	-------------

Signed  
 AAK  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মার  
 পল্লব পরিদপন ও মহাপ্রকৃতি বিভাগ  
 পল্লব পরিদপন ও চৌহদ্দী মহাপ্রকৃতি  
 পল্লব পরিদপন ও চৌহদ্দী মহাপ্রকৃতি

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 2 (Earthwork)	02/04/01	Channel Excavation in Unsuitable Materials	cu meter	1368.500	173.001	One Hundred and Seventy-Three point Zero Zero One	236751.869	Two Lakh Thirty-Six Thousand Seven Hundred and Fifty-One point Eight Six Nine
2	Division : 2 (Earthwork)	02/05/03	Sand Backfill for Structures	cu metre	520.860	1174.001	One Thousand One Hundred and Seventy-Four point Zero Zero One	611490.161	Six Lakh Eleven Thousand Four Hundred and Ninety point One Six One
3	Division : 2 (Earthwork)	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cu metre	10450.000	309.001	Three Hundred and Nine point Zero Zero One	3229060.450	Thirty-Two Lakh Twenty-Nine Thousand AND Sixty point Four Five
4	Division : 2 (Earthwork)	02/07/02	Preparation of Subgrade 450 mm depth	sq. metre	996.000	103.001	One Hundred and Three point Zero Zero One	102588.996	One Lakh Two Thousand Five Hundred and Eighty-Eight point Nine Nine Six
5	Division : 2 (Earthwork)	02/08/01	Improved Subgrade	cu metre	298.800	916.001	Nine Hundred and Sixteen point Zero Zero One	273701.099	Two Lakh Seventy-Three Thousand Seven Hundred and One point Zero Nine Nine
6	Division : 2 (Earthwork)	02/09/01	Dismantling Existing Structure including disposal of spoil and backfilling.	Lump Sum	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
7	Division : 2 (Earthwork)	02/09/02	Dismantling Portions of Existing Structure including stockpiling of materials.	cu meter	10.600	959.001	Nine Hundred and Fifty-Nine point Zero Zero One	10165.411	Ten Thousand One Hundred and Sixty-Five point Four One One
							<b>Grand Total:</b>	4563757.987	Forty-Five Lakh Sixty-Three Thousand Seven Hundred and Fifty-Seven point Nine Eight Seven

This Division : 2 (Earthwork) is Electronically Signed by Mr. Md. Mostafa on behalf of MS. MA. ENGINEERING

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ  
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু  
পবিত্র পবিত্র ও পবিত্র মহাপ্রভু


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

[M.A.H. Construction Ltd.-M/S. Haque Enterprise \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Division : 3 (Pavement Work)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 3 (Pavement Work)	03/02/01	Sub-Base	cu meter	199.200	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	868711.399	Eight Lakh Sixty-Eight Thousand Seven Hundred and Eleven point Three Nine Nine
2	Division : 3 (Pavement Work)	03/03/01	Aggregate Base Type I	cu metre	149.400	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	980960.549	Nine Lakh Eighty Thousand Nine Hundred and Sixty point Five Four Nine
3	Division : 3 (Pavement Work)	03/06/01b	Bituminous Prime Coat (hand placed)	sq. metre	996.000	121.001	One Hundred and Twenty-One point Zero Zero One	120516.996	One Lakh Twenty Thousand Five Hundred and Sixteen point Nine Nine Six
4	Division : 3 (Pavement Work)	03/11/01	Premix Bituminous Carpeting 50mm thick (Av.)	cu metre	39.840	16224.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	646364.200	Six Lakh Forty-Six Thousand Three Hundred and Sixty-Four point Two
5	Division : 3 (Pavement Work)	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	sq. metre	996.000	166.001	One Hundred and Sixty-Six point Zero Zero One	165336.996	One Lakh Sixty-Five Thousand Three Hundred and Thirty-Six point Nine Nine Six
6	Division : 3 (Pavement Work)	03/13/01	Brick on End Edging	Lin. Metre	660.000	103.001	One Hundred and Three point Zero Zero One	67980.660	Sixty-Seven Thousand Nine Hundred and Eighty point Six Six
7	Division : 3 (Pavement Work)	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	sq. metre	360.000	478.001	Four Hundred and Seventy-Eight point Zero Zero One	172080.360	One Lakh Seventy-Two Thousand AND Eighty point Three Six
8	Division : 3 (Pavement Work)	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	sq. metre	360.000	633.001	Six Hundred and Thirty-Three point Zero Zero One	227880.360	Two Lakh Twenty-Seven Thousand Eight Hundred and Eighty point Three Six
Grand Total:								3249831.520	Thirty-Two Lakh Forty-Nine Thousand Eight Hundred and Eighty point Three Six

This Division : 3 (Pavement Work) is Electronically Signed by Mrs. Anwara Akter on behalf of M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)

M/S. M.A. ENGINEERING

Signed  
 AAK  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃতি বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## Division : 3 (Pavement Work)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 3 (Pavement Work)	03/02/01	Sub-Base	cu meter	199.200	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	868711.399	Eight Lakh Sixty-Eight Thousand Seven Hundred and Eleven point Three Nine Nine
2	Division : 3 (Pavement Work)	03/03/01	Aggregate Base Type I	cu metre	149.400	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	980960.549	Nine Lakh Eighty Thousand Nine Hundred and Sixty point Five Four Nine
3	Division : 3 (Pavement Work)	03/06/01b	Bituminous Prime Coat (hand placed)	sq. metre	996.000	121.001	One Hundred and Twenty-One point Zero Zero One	120516.996	One Lakh Twenty Thousand Five Hundred and Sixteen point Nine Nine Six
4	Division : 3 (Pavement Work)	03/11/01	Premix Bituminous Carpeting 50mm thick (Av.)	cu metre	39.840	16224.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	646364.200	Six Lakh Forty-Six Thousand Three Hundred and Sixty-Four point Two
5	Division : 3 (Pavement Work)	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	sq. metre	996.000	166.001	One Hundred and Sixty-Six point Zero Zero One	165336.996	One Lakh Sixty-Five Thousand Three Hundred and Thirty-Six point Nine Nine Six
6	Division : 3 (Pavement Work)	03/13/01	Brick on End Edging	Lin. Metre	660.000	103.001	One Hundred and Three point Zero Zero One	67980.660	Sixty-Seven Thousand Nine Hundred and Eighty point Six Six
7	Division : 3 (Pavement Work)	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	sq. metre	360.000	478.001	Four Hundred and Seventy-Eight point Zero Zero One	172080.360	One Lakh Seventy-Two Thousand AND Eighty point Three Six
8	Division : 3 (Pavement Work)	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	sq. metre	360.000	633.001	Six Hundred and Thirty-Three point Zero Zero One	227880.360	Two Lakh Twenty-Seven Thousand Eight Hundred and Eighty point Three Six
							<b>Grand Total:</b>	3249831.520	Thirty-Two Lakh Forty-Nine Thousand Eight Hundred and Thirty-One point Five Two

This Division : 3 (Pavement Work) is Electronically Signed by Mr. Md. Mostafa on behalf of MS. MA. ENGINEERING

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালক ও মহাপ্রকৃতি বিভাগ  
পতন পরিচালক ও পৌর মহাপ্রকৃতি  
পতন পরিচালক ও পৌর মহাপ্রকৃতি

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	140340	Invitation Reference No. :	e-GP/PMP(B&C)/Noa/CZ-03/2017-18
Closing Date and Time :	08-Jan-2018 12:00	Opening Date and Time :	08-Jan-2018 12:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)									
(JVCA - View Details)									
Division : 4 (Foundation work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 4 (Foundation Work)	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin. Metre	1448.000	7214.001	Seven Thousand Two Hundred and Fourteen point Zero Zero One	10445873.448	One Crore Four Lakh Forty-Five Thousand Eight Hundred and Seventy-Three point Four Four Eight
2	Division : 4 (Foundation Work)	04/02/04	High Yield Reinforcement Bars	Tonne	98.960	95236.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	9424554.659	Ninety-Four Lakh Twenty-Four Thousand Five Hundred and Fifty-Four point Six Five Nine
3	Division : 4 (Foundation Work)	04/04/01c	Load Test on cast in place piles (For 200 Ton)	Number	2.000	274951.001	Two Lakh Seventy-Four Thousand Nine Hundred and Fifty-One point Zero Zero One	549902.002	Five Lakh Forty-Nine Thousand Nine Hundred and Two point Zero Zero Two
							Grand Total:	20420330.109	Two Crore Four Lakh Twenty Thousand Three Hundred and Thirty point One Zero Nine

This Division : 4 (Foundation work) is Electronically Signed by Mrs. Anwara Akter on behalf of MAH. Construction Ltd.-M/S. Haque Enterprise (JV)

M/S. M.A. ENGINEERING									
Division : 4 (Foundation work)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 4 (Foundation Work)	04/01/01c	Bored pile cast in place piles (dia 750 mm)	Lin. Metre	1448.000	6440.001	Six Thousand Four Hundred and Forty point Zero Zero One	9325121.448	Ninety-Three Lakh Twenty-Five Thousand One Hundred and Twenty-One point Four Four Eight
2	Division : 4 (Foundation Work)	04/02/04	High Yield Reinforcement Bars	Tonne	98.960	95236.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	9424554.659	Ninety-Four Lakh Twenty-Four Thousand Five Hundred and Fifty-Four point Six Five Nine
3	Division : 4 (Foundation Work)	04/04/01c	Load Test on cast in place piles (For 200 Ton)	Number	2.000	274951.001	Two Lakh Seventy-Four Thousand Nine Hundred and Fifty-One point Zero Zero One	549902.002	Five Lakh Forty-Nine Thousand Nine Hundred and Two point Zero Zero Two
							Grand Total:	19299578.109	One Crore Nine Lakh Ninety Thousand Nine Hundred and Fifty Eight point One Zero Nine

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

[illegible]

This Division : 4 (Foundation work) is Electronically Signed by Mr. Md. Mostafa on behalf of M/S. MA. ENGINEERING

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

## ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
নব্বক পরিচরিত ও মালিক বিভাগ  
নব্বক পরিচরিত ও সেন্ট মঙ্গলায়  
মালিকগণের বার্ষিক সভার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340      **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00      **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)**

**(JVCA - View Details)**

**Division : 5 (Structures)**

## Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 5 (Structures)	05/01/01	Single Layer Brick Flat Soling	sq. metre	146.380	468.001	Four Hundred and Sixty-Eight point Zero Zero One	68505.986	Sixty-Eight Thousand Five Hundred and Five point Nine Eight Six
2	Division : 5 (Structures)	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mxer)	cu metre	10.980	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	92956.691	Ninety-Two Thousand Nine Hundred and Fifty-Six point Six Nine One
3	Division : 5 (Structures)	05/01/02f	Concrete class -20 (rail & post) (Concrete Mxer)	cu metre	22.890	16862.001	Sixteen Thousand Eight Hundred and Sixty-Two point Zero Zero One	385971.203	Three Lakh Eighty-Five Thousand Nine Hundred and Seventy-One point Two Zero Three
4	Division : 5 (Structures)	05/01/02g	Concrete Class - 25 (Foundation) (Concrete Mxer)	cu metre	158.330	12379.001	Twelve Thousand Three Hundred and Seventy-Nine point Zero Zero One	1959967.228	Nineteen Lakh Fifty-Nine Thousand Nine Hundred and Sixty-Seven point Two Two Eight
5	Division : 5 (Structures)	05/01/02h	Concrete class -25 (Vertical member col, pier,abutment/wing wall,culvert etc) (Concrete Mxer)	cu metre	115.770	14224.001	Fourteen Thousand Two Hundred and Twenty-Four point Zero Zero One	164671	Sixteen

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পരിশ্রব ও মহাপ্রকৃতি বিভাগ  
 নথি পരിশ্রব ও সেতু মহাপ্রকৃতি  
 বাংলাদেশ সরকার



6	Division : 5 (Structures)	05/01/02i	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Concrete Mixer)	cu metre	20.040	16581.001	Sixteen Thousand Five Hundred and Eighty-One point Zero Zero One	332283.260	Three Lakh Thirty-Two Thousand Two Hundred and Eighty-Three point Two Six
7	Division : 5 (Structures)	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc) (Concrete Mixer)	cu meter	111.450	15526.001	Fifteen Thousand Five Hundred and Twenty-Six point Zero Zero One	1730372.811	Seventeen Lakh Thirty Thousand Three Hundred and Seventy-Two point Eight One One
8	Division : 5 (Structures)	05/01/02l	Concrete Class-35 (Concrete Mixer)	cu metre	16.070	24067.001	Twenty-Four Thousand AND Sixty-Seven point Zero Zero One	386756.706	Three Lakh Eighty-Six Thousand Seven Hundred and Fifty-Six point Seven Zero Six
9	Division : 5 (Structures)	05/01/02m	Concrete Class-40 (Pre-stressed Girder) (Concrete Mixer)	cu meter	237.650	24558.001	Twenty-Four Thousand Five Hundred and Fifty-Eight point Zero Zero One	5836208.938	Fifty-Eight Lakh Thirty-Six Thousand Two Hundred and Eight point Nine Three Eight
10	Division : 5 (Structures)	05/02/02	High Yield Reinforcement Bars	Tonne	94.150	95236.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	8966469.494	Eighty-Nine Lakh Sixty-Six Thousand Four Hundred and Sixty-Nine point Four Nine Four
11	Division : 5 (Structures)	05/03/01	Prestressing Wire or Strand	Tonne	13.870	273590.001	Two Lakh Seventy-Three Thousand Five Hundred and Ninety point Zero Zero One	3794693.314	Thirty-Seven Lakh Ninety-Four Thousand Six Hundred and Ninety-Three point Three One Four
12	Division : 5 (Structures)	05/06/01	Preparation and Painting of Existing Structures	sq. metre	283.200	527.001	Five Hundred and Twenty-Seven point Zero Zero One	149246.683	One Lakh Forty-Nine Thousand Two Hundred and Forty-Six point Six Eight Three
13	Division : 5 (Structures)	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin. Metre	29.200	10500.001	Ten Thousand Five Hundred point Zero Zero One	306600.029	Three Lakh Six Thousand Six Hundred point Zero
14	Division : 5 (Structures)	05/13/01a	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	Number	10.000	16631.001	Sixteen Thousand Six Hundred and Thirty-One point Zero Zero One	16631	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথক পরিদপন ও মহাপ্রকৃতি বিভাগ  
 নথক পরিদপন ও সেতু মহাপ্রকৃতি  
 বাংলাদেশ সরকার

									One
									Two Crore Fifty-Eight Lakh Twenty- Three Thousand AND Fifty- Four point Nine Four Nine
							<b>Grand Total:</b>	25823054.949	

This Division : 5 (Structures) is Electronically Signed by Mrs. Anwara Akter on behalf of MA.H. Construction Ltd.-MS. Haque Enterprise (JV)

M/S. M.A. ENGINEERING									
Division : 5 (Structures)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 5 (Structures)	05/01/01	Single Layer Brick Flat Soling	sq. metre	146.380	468.001	Four Hundred and Sixty-Eight point Zero Zero One	68505.986	Sixty-Eight Thousand Five Hundred and Five point Nine Eight Six
2	Division : 5 (Structures)	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mxer)	cu metre	10.980	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	92956.691	Ninety- Two Thousand Nine Hundred and Fifty- Six point Six Nine One
3	Division : 5 (Structures)	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	cu metre	22.890	16862.001	Sixteen Thousand Eight Hundred and Sixty-Two point Zero Zero One	385971.203	Three Lakh Eighty- Five Thousand Nine Hundred and Seventy- One point Two Zero Three
4	Division : 5 (Structures)	05/01/02g	Concrete Class - 25 (Foundation) (Concrete Mixer)	cu metre	158.330	12379.001	Twelve Thousand Three Hundred and Seventy-Nine point Zero Zero One	1959967.228	Nineteen Lakh Fifty- Nine Thousand Nine Hundred and Sixty- Seven point Two Two Eight
5	Division : 5 (Structures)	05/01/02h	Concrete class -25 (Vertical member col, pier,abutment/wing wall,culvert etc) (Concrete Mixer)	cu metre	115.770	14224.001	Fourteen Thousand Two Hundred and Twenty-Four point Zero Zero One	1646712.596	Sixteen Lakh Forty-Six Thousand Seven Hundred and Twelve point Five Nine Six
6	Division : 5 (Structures)	05/01/02i	Concrete class - 25 (Girder, beam, cross girder,and diaphram etc) (Concrete Mixer)	cu metre	20.040	16581.001	Sixteen Thousand Five Hundred and Eighty-One point Zero Zero One	332283.260	Three Lakh Thirty-Two Thousand Two Hundred

Signed  
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পবিত্রনগর ও মহাসড়ক বিভাগ  
পল্লী পরিদপ্তর ও সেতু মহাপ্রকল্প  
পল্লীকাজী বাংলাদেশ সরকার

7	Division : 5 (Structures)	05/01/02k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc (Concrete Mixer)	cu meter	111.450	15526.001	Fifteen Thousand Five Hundred and Twenty-Six point Zero Zero One	1730372.811	Thousand Three Hundred and Seventy- Two point Eight One One
8	Division : 5 (Structures)	05/01/02l	Concrete Class-35 (Concrete Mixer)	cu metre	16.070	24067.001	Twenty-Four Thousand AND Sixty-Seven point Zero Zero One	386756.706	Three Lakh Eighty-Six Thousand Seven Hundred and Fifty- Six point Seven Zero Six
9	Division : 5 (Structures)	05/01/02m	Concrete Class-40 (Pre-stressed Girder) (Concrete Mixer)	cu meter	237.650	24558.001	Twenty-Four Thousand Five Hundred and Fifty- Eight point Zero Zero One	5836208.938	Fifty-Eight Lakh Thirty-Six Thousand Two Hundred and Eight point Nine Three Eight
10	Division : 5 (Structures)	05/02/02	High Yield Reinforcement Bars	Tonne	94.150	95236.001	Ninety-Five Thousand Two Hundred and Thirty-Six point Zero Zero One	8966469.494	Eighty- Nine Lakh Sixty-Six Thousand Four Hundred and Sixty- Nine point Four Nine Four
11	Division : 5 (Structures)	05/03/01	Prestressing Wire or Strand	Tonne	13.870	273590.001	Two Lakh Seventy- Three Thousand Five Hundred and Ninety point Zero Zero One	3794693.314	Thirty- Seven Lakh Ninety- Four Thousand Six Hundred and Ninety- Three point Three One Four
12	Division : 5 (Structures)	05/06/01	Preparation and Painting of Existing Structures	sq. metre	283.200	527.001	Five Hundred and Twenty-Seven point Zero Zero One	149246.683	One Lakh Forty-Nine Thousand Two Hundred and Forty- Six point Six Eight Three
13	Division : 5 (Structures)	05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin. Metre	29.200	10500.001	Ten Thousand Five Hundred point Zero Zero One	306600.029	Three Lakh Six Thousand Six Hundred point Zero Two Nine
14	Division : 5 (Structures)	05/13/01a	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	Number	10.000	16631.001	Sixteen Thousand Six Hundred and Thirty-One point Zero Zero One	166310.010	One Lakh Sixty-Six Thousand Three Hundred and Ten point Zero One
							<b>Grand Total:</b>	2582305	Two Crore Fifty-Eight Lakh Twenty-

This Division : 5 (Structures) is Electronically Signed by Mr. Md. Mostafa on behalf of MS. MA ENGINEERING

Signed  
AAM

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
নব্ব্ব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
নব্ব্ব পরিদপ্তর ও সোহ্ম মহাপ্রকৃতি  
নব্ব্ব পরিদপ্তর ও সোহ্ম মহাপ্রকৃতি

## ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সভার পরিচালক ও মহাসচিব বিভাগ  
সভার পরিচালক ও সেক্রেটারি  
বাংলাদেশ জরুরি


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

## M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)

(JVCA - View Details)

Division : 6 (Incidental)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 6 (Incidental)	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Lin. Metre	40.000	2360.001	Two Thousand Three Hundred and Sixty point Zero Zero One	94400.040	Ninety-Four Thousand Four Hundred point Zero Four
2	Division : 6 (Incidental)	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	60.000	2068.001	Two Thousand AND Sixty-Eight point Zero Zero One	124080.060	One Lakh Twenty-Four Thousand AND Eighty point Zero Six
Grand Total:								218480.100	Two Lakh Eighteen Thousand Four Hundred and Eighty point One

This Division : 6 (Incidental) is Electronically Signed by Mrs. Anwara Akter on behalf of MAH. Construction Ltd.-M/S. Haque Enterprise (JV)

## M/S. M.A. ENGINEERING

Division : 6 (Incidental)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division : 6 (Incidental)	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Lin. Metre	40.000	2360.001	Two Thousand Three Hundred and Sixty point Zero Zero One	94400.040	Ninety-Four Thousand Four Hundred point Zero Four
2	Division : 6 (Incidental)	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	60.000	2068.001	Two Thousand AND Sixty-Eight point Zero Zero One	124080.060	One Lakh Twenty-Four Thousand AND Eighty point Zero Six
Grand Total:								218480.100	Two Lakh Eighteen Thousand Four Hundred and Eighty point One

This Division : 6 (Incidental) is Electronically Signed by Mr. Md. Mostafa on behalf of M/S. MA. ENGINEERING

Signed

AAH

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 পরিচালক/সিস্টেম পরিচালক

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340
 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18

**Closing Date and Time :** 08-Jan-2018 12:00
 **Opening Date and Time :** 08-Jan-2018 12:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : M/S. M.A. ENGINEERING

S. No.	Form Name	Amount (in BDT)
1	Division : 1(General & Site Facilities)	292492.038
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Division : 2 (Earthwork)	4563757.987
5	Division : 3 (Pavement Work)	3249831.520
6	Division : 4 (Foundation work)	19299578.109
7	Division : 5 (Structures)	25823054.949
8	Division : 6 (Incidental)	218480.100
Grand Total		53447194.704

## Tenderer/Consultant Name : M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)

S. No.	Form Name	Amount (in BDT)
1	Division : 1(General & Site Facilities)	191545.221
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Division : 2 (Earthwork)	3518757.987
5	Division : 3 (Pavement Work)	3249831.520
6	Division : 4 (Foundation work)	20420330.109
7	Division : 5 (Structures)	25823054.949
8	Division : 6 (Incidental)	218480.100
Grand Total		53421999.887

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 140340
 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00
 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	M/S. M.A. ENGINEERING Amount in (BDT)	M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV) Amount in (BDT)
Division : 1 (General & Site Facilities)	292492.038	191545.221
Schedule of Day works	0.001	0.001
Unconditional Discount Form	0.000	0.000
Division : 2 (Earthwork)	4563757.987	3518757.987
Division : 3 (Pavement Work)	3249831.520	3249831.520
Division : 4 (Foundation work)	19299578.109	20420330.109
Division : 5 (Structures)	25823054.949	25823054.949
Division : 6 (Incidental)	218480.100	218480.100
Grand Total	53447194.704	53421999.887

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

**M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)**  
**(JVCA - View Details)**

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	68.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3088436500.64

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anwara Akter on behalf of M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)

## M/S. M.A. ENGINEERING

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 শ্রদ্ধা পরিষদ ও মরাদ্দক বিভাগ  
 শ্রদ্ধা পরিষদ ও মোহ মরাদ্দক  
 শ্রদ্ধা পরিষদ ও মোহ মরাদ্দক

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	69.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2375003337.411
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Mostafa on behalf of MS. MA ENGINEERING

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

[M.A.H. Construction Ltd.-M/S. Haque Enterprise \(JV\)](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Pilling Equipment Set	New	Owned	Owned
Pre-Stressing equipment Set	New	Owned	Owned
Concrete Vibrator	New	Owned	Owned
Concrete Mixture	New	Owned	Owned
Excavator	New	Owned	Owned
Vibrator Soil Compactor(10-12 ton)	New	Owned	Owned
Pay Loader	New	Owned	Owned
Water Tank	New	Owned	Owned
Pneumatic (Rubber) Tyre Roller ( 10 Ton)	New	Owned	Owned
Steel wheel Roller (8-10 Ton)	New	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anwara Akter on behalf of M.A.H. Construction Ltd.-M/S. Haque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-140340.pdf	244.01	<a href="#">Download</a>

M/S. M.A. ENGINEERING

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed  
 AAK  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As per attachment	Average	Owned	As per attachment
As per attachment	Average	Leased	As per attachment

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Mostafa on behalf of M/S. MA. ENGINEERING

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 140340.xls	37.66	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 140340 **Invitation Reference No. :** e-GP/PMP(B&C)/Noa/CZ-03/2017-18  
**Closing Date and Time :** 08-Jan-2018 12:00 **Opening Date and Time :** 08-Jan-2018 12:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works of Construction of 44.02 (1x42.68 M) Meter Long P.C Girder Bridge (Bolirpole Bridge) over Azmar Khal at 5th Km (Ch.4+996.86m) of Tamuruddin Link Road (Z-1438) under Noakhali Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPB&C/Noa/CZ-03/2017-18	PMP Works of Construction of 44.02 1x42.68 M Meter Long P.C Girder Bridge Bolirpole Bridge over Azmar Khal at 5th Km Ch.4996.86m of Tamuruddin Link Road Z-1438 under Noakhali Road Division during the year 2017-2018.

[M.A.H. Construction Ltd.-M/S. Haque Enterprise \(JV\)](#)  
[\(JVCA - View Details\)](#)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH Construction Limited-M/S. Haque Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mahdmhejv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIPAND11/2011-12	Construction of 2 Number 3 Vent Box Culverts, 2 Number 4 Vent Box Culverts, 1 Number R.C.C Girder Bridge and 3 Number P.C. Girder Bridges in Hathazari-Khagrachari Road (R-160) under Eastern Bangladesh Bridge Improvement Project (EBBIP).	Prime Contractor	30 July 2013	29 November 2015	206094042.370	Executive Engineer, RHD Road Division Chittagong.	Box Culvert, R.C.C Girder Bridge, P.C Girder Bridge.
19544, date 01/09/2015	Improvement of Road at a) Songraish Baba Sahab bari road to Goash para road Ch.0-613m & Culvert at Ch. 242m. b) Songraish Saleha Girls High school to Baba Shaheb house Ch. 0-533m, link Ch. 0-295m, cross drain at Ch. 123,223,435,523 & Link 120m. c) Sonraish Bibir bazar to Saleha Girls High School & Tajan Sarder House to Barek mia shop up to Gang Ayle Ch. 0-1104m, Link Ch. 0-120m & Culvert at Ch. 540,590,905 & 975m. d) Sujanagar Chow. to Jagannathpur Rath Road & Old Chittagong road to Babul miah house road Ch. 0-1325m, L-1 Ch. 0-165m, L-2 Ch. 0-480m & Culvert at Ch. 180m, Ch. 750m, L-2 Ch. 350m, 240m. e) Sujanagar Chow. To Sanitaryland Ch. 0-1226m. f) Sujanagar Culvert to Swiper Colony Road at Ch. 0-130m & Culvert at Ch. 105m. g) Old Chittagong road to Bakhsinagar via Hatirpukur par road at Ch. 0-410m, L-1 Ch. 0-240m, L-2 Ch. 0-150m & Culvert at Ch. 02,35, L-1 Ch. 233 and L-2 Ch. 110m. h) Noorpur Murgibapari house to Hazaratpara Jame Mosque road and Jahangir mia Shop to Saheen mia house road at Ch. 0-525m, L-1 Ch. 0-130m & Culvert at Ch. 05,220,279, L-1 Ch. 50m. i) Old Chittagong road to Noorpur North para road and Noorpur road to housing 03 No. section road at Ch. 0-1175m & Culvert at Ch. 01,144,150,225,340,397,405,515,580 and 810m. Reconstruction of RCC Drain at a) Songraish Baba Saheb bari road to Goash para road at Ch. 0-613m. b) Cross drain and retaining wall at Songraish Saleha Girls High School to Baba Shaheb house at Ch. 103-223m, 223-523m, Link Ch.	Prime Contractor	01/09/2015	08/09/2016	135428646.690	Executive Engineer, Comilla City Corporation Comilla	Improvement of Road, Reconstruction

Signed  
 [Signature]  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 নতুন পরিদপ্তর ও পোষ্ট মরগাবার  
 বাংলাদেশ সরকার

0-1000m. c) Cross drain and retaining wall at Songraish Bibir bazar to Saleha Girls High School & Tajan Sarder house to Berek mia Shop up to Gang Ayle at Ch.0-100m, 450-590m, 590-1104m, Link Ch. 0-120m. d) Sujanagar Chow. To Jagannathpur Rath road and old Chittagong road to Babul mia House road at Ch. 0-210m, 210-660m, 660-1097m, Link. Ch. 0-480m. g) Noorpur Murgibapari house to Hazaratpara jame Mosque road and Jahangir mia Shop to Saheen mia house road side drain at Ch. 0-220m, L1 Ch. 0-130m.


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	406113955.390
2013-2014	387849894.900
2014-2015	591640602.150
2015-2016	834636694.880
2016-2017	868195353.320

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anwara Akter on behalf of MA.H. Construction Ltd.-M/S. Haque Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
2	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
3	General Experience Certificates (ITT 15.1(a))	MAHCL- New Dhaka City Corporation Certificate.zip	640.30	 Download
4	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
5	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
7	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
8	General Experience Certificates (ITT 15.1(a))	MAHCL-RHD Laxmipur.jpg	331.76	 Download
9	General Experience Certificates (ITT 15.1(a))	MAH-Page-210 RHD Work Certificate Sirajganj.jpg	577.76	 Download
10	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
11	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013(1).zip	2401.38	 Download
12	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014(1).zip	1757.12	 Download
13	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
14	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
15	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
16	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03(1).zip	1914.74	 Download
17	Financial Capacity Certificates (ITT 16)	MAH CREDIT COMM.CERTIFICATE ID.140340.jpg	213.55	 Download
18	Valid Trade License (ITT 25.1.(f))	MAH Trader Licence 2017-2018.pdf	867.59	 Download
19	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
20	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New...(1).zip	2191.18	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদ্দাস  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 শ্রদ্ধা পরিচালক ও মোহা মহাপ্রকৃত  
 শ্রদ্ধা পরিচালক ও মোহা মহাপ্রকৃত



27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL Audit 2016-2017.pdf	1838.86	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH (2013-2017) 5 Year Turn Over.pdf	167.40	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going WorksCurrent Commitment (Tender Capacity).pdf	60.54	 Download
36	-	MAH Bridge 10 Years Experience Certificate .pdf	873.65	 Download
37	-	MAHCL- Bio-Data Doc- 01.zip	1861.17	 Download
38	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	 Download
39	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	 Download
40	-	Project Manager(CV).pdf	570.07	 Download
41	-	MAH List of Equipment Page-5.pdf	349.32	 Download
42	-	Organization Chart Page-2.jpg	549.09	 Download
43	-	MAHCL-Declaration Page-01.jpg	1426.30	 Download
44	-	MAHCL-Declaration Page-02.jpg	1421.88	 Download
45	-	New List of Equipment.zip	1792.51	 Download
46	-	IPC Chattagonj Bridge.pdf	2756.01	 Download
47	-	MAHCL-LC Document.zip	2084.40	 Download
48	-	List of Key Staff.jpg	249.96	 Download
49	Specific Experience Certificates (ITT 15.1(b))	MAH-Specific Experience Certificate Chittagong Joint Ventue pdf(3).pdf	2342.57	 Download
50	General Experience Certificates (ITT 15.1(a))	Exprence Certificate-HE-RHD.rar	2730.53	 Download
51	General Experience Certificates (ITT 15.1(a))	Exprence Certificate-HE-RHD-01.rar	1143.95	 Download
52	Specific Experience Certificates (ITT 15.1(b))	Specific Exp-CoCC-ROAD.zip	656.14	 Download
53	Financial Capacity Certificates (ITT 16)	Bank Solvency Certificate-140340.PDF	281.87	 Download
54	Valid Trade License (ITT 25.1.(f))	Trade Licence-HE-2017-18.jpg	2359.94	 Download
55	TIN Certificate (ITT 25.1(g))	ITax Certificate-HE-2016-17.pdf	399.60	 Download
56	VAT Certificate (ITT 25.1(g))	VAT Certificate-HE.pdf	444.08	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Anual Turn Over-HE-2013-2017.rar	232.10	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2011-2012-01.pdf	1033.83	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2011-2012-02.pdf	1367.49	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2012-2013-01.pdf	1303.04	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2012-2013-02.pdf	1533.08	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোই মর্যাদাপূর্ণ নতুন পরিচালন ও সোই মর্যাদাপূর্ণ
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2014.pdf	1610.94	
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2015-2016-01.pdf	1677.36	

64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2015-2016-02.pdf	1980.80	Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2015-2016-03.pdf	1380.54	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2017-01.rar	2672.04	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2017-02.rar	2127.81	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2013-2017-03.rar	1484.55	Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report 2011-2012.rar	653.27	Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report 2012-2013.rar	836.53	Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report 2013-2014.rar	762.31	Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report-2014-2015.rar	837.13	Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HE-Audit Report-2015-2016.pdf	440.21	Download
74	-	Equipment List.pdf	659.56	Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover-140340.pdf	769.24	Download
76	-	Key Personal -1.pdf	1552.73	Download
77	-	Key Personal-2.pdf	1588.23	Download
78	-	Key Personal-3.pdf	1596.75	Download
79	-	Key Personal-4.pdf	1426.05	Download
80	-	Key Personal-5.pdf	511.33	Download
81	General Experience Certificates (ITT 15.1(a))	10 years Exprience.rar	2051.52	Download
82	-	Minimum Tender Capacity-140340.pdf	716.94	Download
83	-	Declaration-MS. Hoque Enterprise.jpg	547.04	Download
84	General Experience Certificates (ITT 15.1(a))	Exp. Certificate-HE-Civil and Elec-new.rar	2391.13	Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2014-15-02.pdf	1537.17	Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-HE-2014-15-01.pdf	1649.47	Download

**M/S. M.A. ENGINEERING****Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. MA ENGINEERING
2. Registered e-mail ID of the Tenderer / JVCA Partner:	maengineering1958@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	5 years more

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
02/EE.Mkg.RD/DZ/2013-14	Construction of Girder Bridge	Prime Contractor	19.12.2013	05.12.2015	125334469.541	RHD, Manilgonj	As, the Construction of Girder Bri be considered similar nature wo

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
As per attachment	


*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 ম্যানেজার  
 পল্লব পরিদপন ও মহাপ্রকল্প বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



## This Tenderer Information Form (e-PW3-2) - Part - 2









Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Mostafa on behalf of MS. MA ENGINEERING

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	CF 140340.jpg	1075.68	 Download
2	VAT Certificate (ITT 25.1(g))	VAT Certificate.JPG	143.84	 Download
3	General Experience Certificates (ITT 15.1(a))	General Completion certificate-2.zip	1399.39	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience MAE 03(DHL).zip	1803.78	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade License_MAE_FY 2017-18.pdf	808.50	 Download
6	TIN Certificate (ITT 25.1(g))	TIN 2016-2017 for MA.pdf	811.91	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Completion Certificate ZE-MAE(JV) Baniajuri-Zhitka-Harirampur Road work.jpg	366.59	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-16(S91-S92).rar	1697.03	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-13(S78-S82).rar	2421.17	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-14(S83-S87).rar	2097.35	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-15(S88-S90).rar	2258.63	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-11(S68-S72).rar	2506.46	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificates-12(S73-S77).rar	2384.77	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-09 (S56-S60).rar	2274.10	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-10 (S61-S62).rar	2667.51	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-07 S50-S51).rar	2551.26	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-08 (S51-S55).rar	2078.21	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-04-(S24-S30).rar	2274.36	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-05 (S31-S38).rar	2628.02	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-06 (S39-S50).rar	2537.19	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-02 (S10-S15).rar	2445.42	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-03 (S16-S23).rar	2587.85	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover (2016-2017)N for MA.xlsx	29.94	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment certificate-01 (S01-S09).rar	2743.25	 Download
25	Specific Experience Certificates (ITT 15.1(b))	IMG_20170122_0003.jpg	419.04	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Experience_Road and Box Culvert_1777 Lakh_MAE.pdf	598.63	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	similar work P.C girder Bridge 3.5 core.pdf	307.95	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	similar work P.C girder Bridge.pdf	457.03	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar RHD Comilla M.pdf	213.49	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16-17 T Laxmipur LGED.pdf	598.63	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Exp sylhet.zip	1107.29	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar Work SBST.jpg	236.55	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar road work MA.jpg	319.22	 Download
34	Average Annual Construction Turnover Certificate	Similar Work Exp-95303.zip	597.31	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিষ্ঠান ও মহাপ্রকৃতি বিভাগ  
 নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃতি  
 নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃতি

	(ITT 31.1(c))			 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-08-n for MA.zip	2410.04	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-09-new for MA.zip	1698.17	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-06-n for MA.zip	2585.43	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-07-n for MA.zip	2547.60	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-04-n for MA.zip	2621.83	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-05-n for MA.zip	2623.77	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-02-N for MA.zip	2441.06	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-01-N for MA.zip	2491.04	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-03-n for MA.zip	2584.66	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Manikganj 02 (zipped) for MA.zip	1582.42	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 10 for MA.jpg	2621.03	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover (2016-2017) for MA.xlsx	27.79	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Manikganj 01(zipped) for MA.zip	2298.13	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Exp For RCC U Drain.zip	1739.90	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Expience RCC Work.zip	2752.88	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover (2016-2017).xlsx	19.50	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	EXP certificate-29922.rar	2465.23	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Expience RCC Work(80150).rar	1730.56	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAR-RECL (CR).zip	2287.48	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE-RECL JV.pdf	2074.66	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Spc Exp (1).jpg	320.99	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Exp Bridge.zip	2298.56	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Exp RCC Work01.zip	1739.90	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover (Latest).xlsx	19.37	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover(62272).xlsx	18.97	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover.xlsx	18.97	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sp-exp, Laxmipur.rar	2029.90	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sp-exp, Laxmipur 01.rar	1309.19	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover, for 61218.xlsx	18.96	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sp Exp. 02.rar	2143.60	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sp EXP.01.rar	2246.07	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Similar Certificate Road-11.pdf	843.86	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Similar nature of work for Tender.pdf	202.22	
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Similar Nowabgong 11-47 Crore1.pdf	1995.78	

69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar Nowabgong 11-47 Crore(55692).pdf	1995.78	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Expience RCC Work(55692).rar	1730.56	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Expience BDS.rar	2462.92	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover.jpg	2580.29	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Specific Expience Culvert.jpg	943.10	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover.pdf	1438.39	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Similar Certificate Mpdf	1478.47	 Download
76	-	Equipment Supporting doc Page-13.pdf	1268.73	 Download
77	-	Equipment Supporting doc Page-11.pdf	1007.05	 Download
78	-	Equipment Supporting doc Page-12.pdf	1174.56	 Download
79	-	Equipment Supporting doc Page-10.pdf	2237.06	 Download
80	-	Equipment Supporting doc Page-9.pdf	1184.04	 Download
81	-	Equipment Supporting doc Page-8.pdf	793.67	 Download
82	-	Equipment Supporting doc Page-7.pdf	983.50	 Download
83	-	Equipment Supporting doc Page-6.pdf	1371.91	 Download
84	-	Equipment Supporting doc Page-4.pdf	1038.48	 Download
85	-	Equipment Supporting doc Page-5.pdf	1707.17	 Download
86	-	Equipment Supporting doc Page-3.pdf	1103.07	 Download
87	-	Equipment Supporting doc Page-1.pdf	1135.02	 Download
88	-	Equipment Supporting doc Page-2.pdf	1383.46	 Download
89	-	Equipment List Page-1.pdf	1041.87	 Download
90	-	Equipment List Page-2.pdf	920.70	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Exp. Certificate 29.pdf	740.43	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Exp. Certificate 0028.pdf	1634.56	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Exp. Certificate 27.pdf	1559.74	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE work done Competion Certificate 01(13-14).pdf	1387.83	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificate 7 (13-14).pdf	808.87	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificate 6 (13-14).pdf	1238.92	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificate 5 (12-13).pdf	1564.97	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificate 04 (12-13).pdf	1083.12	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificate 3 (13-14).pdf	1766.52	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificate 02 (13-14).pdf	898.43	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAE Payment Certificate 1 (13-14).pdf	1128.86	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion Certificate RHD.jpg	558.32	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience Certificate SI-26.pdf	951.53	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সেবা মহাপ্রকৃতি বাংলাদেশ সরকার
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Experience Certificate SI-23.pdf	698.09	
105	Average Annual Construction Turnover Certificate	Experience Certificate SI-24.pdf	855.34	

	(ITT 31.1(c))			Download
106	-	BSc Engineering Certificate for PM.pdf	192.95	 Download
107	-	Proposed Technical Personnel List.jpg	324.34	 Download
108	-	Technical personnel list.jpg	324.34	 Download
109	-	CV OF MD. FARUKUZZAMAN.docx	69.98	 Download
110	-	BSc Engineering Certificate.pdf	192.95	 Download
111	-	Equipments.rar	2067.10	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	T16-17 Lax929L.zip	862.65	 Download
113	-	Turnover statement.xlsx	29.13	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মরাদ্দক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার