

Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018

Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00

Procuring Entity : Rangpur Zone

Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : e-GP-40/RHD/ACE/RZ/2017-2018

Lot No. and Description : 0 & Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV	NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCLL-JI JV)
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under :

Yes
Signed
AAAS

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
নর্থজাভাঙ্গা বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequl Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	16 Apr 2018 09:15	16 Apr 2018 09:17	16 Apr 2018 11:34
Comments	Signed	Agree	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018

Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00

Procuring Entity : Rangpur Zone

Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : e-GP-40/RHD/ACE/RZ/2017-2018 & Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

Lot No. and Description : 0 & Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018. Package No.WP-08.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M M Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, L

Signed
A.A.H.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু বিভাগ
সড়ক পরিবহন ও সেতু মহাপরিদপ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	16 Apr 2018 09:15	16 Apr 2018 09:17	16 Apr 2018 11:35
Comments	Signed	Agree	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018

Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00

Procuring Entity : Rangpur Zone

Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : e-GP-40/RHD/ACE/RZ/2017-2018 & Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

Lot No. and Description : 0 & Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018. Package No.WP-08.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	%of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV. (Winner)	549788061.820	494809255.638	54978806.182	10.000	1000	22255227470
L2	M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV	549788061.820	494809255.638	54978806.182	10.000	1000	16465132700
L3	Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV)	549788061.820	494809255.638	54978806.182	10.000	900	35500400000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Signed
AAS

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
নগরজাতকী বাংলাদেশ সরকার

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	16 Apr 2018 19:49	16 Apr 2018 20:10	17 Apr 2018 13:39
Comments	Signed	Agree	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018

Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00

Procuring Entity : Rangpur Zone

Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : e-GP-40/RHD/ACE/RZ/2017-2018 & Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

Lot No. and Description : 0 & Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018. Package No.WP-08.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

NA/ANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	17 Apr 2018 16:02	17 Apr 2018 16:00	17 Apr 2018 13:39
Comments	Signed	Agree	signed

Signed
A.A.A.A.
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
নগরজাতকী বাংলাদেশ সরকার

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsaকাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV (JVCA- View Details)	-	View Evaluation Status
2	NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV (JVCA- View Details)	-	View Evaluation Status
3	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAAS
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীস্বাক্ষরিত বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	167753	Invitation Reference No. :	e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time :	19-Mar-2018 15:00	Opening Date and Time :	19-Mar-2018 15:00
Procuring Entity :	Rangpur Zone		
Brief :	Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mbkamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.		
View Notice			

Package No. :	e-GP-40/RHD/ACE/RZ/2017-2018		
Package Description :	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra (Mbkamtola)-Kalai-Joypurhat (Joypurhat portion) Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	0		
Lot Description :	Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mbkamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018. Package No.WP-08.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed
 AAAS
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	167753	Invitation Reference No. :	e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time :	19-Mar-2018 15:00	Opening Date and Time :	19-Mar-2018 15:00
Procuring Entity :	Rangpur Zone		
Brief :	Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	e-GP-40/RHD/ACE/RZ/2017-2018 & Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.		
Lot No. and Description :	0 & Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018. Package No.WP-08.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Feroz Iqbal Designation: Chief Engineer Role: AO Office Name: Rangpur Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Banik Barta, Dhaka	16-Feb-2018	www.eprocure.gov.bd	18-Feb-2018
The Dhaka Tribune, Dhaka	17-Feb-2018	www.eprocure.gov.bd	18-Feb-2018
The Daily Prothome Alo, Rangpur	16-Feb-2018	www.eprocure.gov.bd	18-Feb-2018

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
18-Feb-2018 16:00	19-Mar-2018 15:00

Opening Date and Time	
Original Date and Time	
19-Mar-2018 15:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substitute
5	3	0	0

Signed
AAAS

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	19 Mar 2018 16:54	19 Mar 2018 16:35
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	167753	Invitation Reference No. :	e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time :	19-Mar-2018 15:00	Opening Date and Time :	19-Mar-2018 15:00
Procuring Entity :	Rangpur Zone		
Brief :	Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	e-GP-40/RHD/ACE/RZ/2017-2018 & Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.		
Lot No. and Description :	0 & Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018. Package No.WP-08.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
18-Feb-2018 16:00	19-Mar-2018 15:00	19-Mar-2018 15:00	17-Jul-2018	14-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV (JVCA - View Details)	18-Mar-2018 18:38	Bank Guarantee	14000000.00	Bank: United Commercial Bank Limited Branch: MRPUR ROAD BRANCH 18-Mar-2018 13:06	14-Aug-2018	17-Jul-2018
2	NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV (JVCA - View Details)	19-Mar-2018 11:54	Bank Guarantee	14000000.00	Bank: NRB Commercial Bank Limited Branch: Principal Branch 18-Mar-2018 16:32	14-Aug-2018	17-Jul-2018
3	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) (JVCA - View Details)	19-Mar-2018 02:16	Bank Guarantee	14000000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 18-Mar-2018 18:51	14-Aug-2018	17-Jul-2018

Official Cost Estimate (In BDT)	
549788061.820	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted w
1	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)	494809255.638	0.000	0.000	

Signed
AAAH
কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.	494809255.638	0.000	0.000	494809255.638
1	M M Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV	494809255.638	0.000	0.000	494809255.638

Opening Report Footer

TOC Members

Committee Members	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	19 Mar 2018 16:56	19 Mar 2018 16:50
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রকল্প
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP-40/RHD/ACE/RZ/2017-2018	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KM post Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.


M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Bill of Quantities

Bill of Quantities									
Sl. No.	Division	Item No.	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1: General & Site Facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer	L.S.	1.000	256667.719	Two Lakh Fifty-Six Thousand Six Hundred and Sixty-Seven point Seven One Nine	256667.719	Two Lakh Fifty-Six Thousand Six Hundred and Sixty-Seven point Seven One Nine
2	Division 1: General & Site Facilities.	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer	Month	18.000	11316.138	Eleven Thousand Three Hundred and Sixteen point One Three Eight	203690.484	Two Lakh Three Thousand Six Hundred and Ninety point Four Eight Four
3	Division 1: General & Site Facilities.	01/02/07	Progress Photographs	Month	18.000	632.189	Six Hundred and Thirty-Two point One Eight Nine	11379.402	Eleven Thousand Three Hundred and Seventy-Nine point Four Zero Two
4	Division 1: General & Site Facilities.	010/3/01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	341604.617	Three Lakh Forty-One Thousand Six Hundred and Four point Six One Seven	341604.617	Three Lakh Forty-One Thousand Six Hundred and Four point Six One Seven
5	Division 1: General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	18.000	7920.032	Seven Thousand Nine Hundred and Twenty point Zero Three Two	142560.576	One Lakh Forty-Two Thousand Five Hundred and Sixty point Five Seven Six
6	Division 2: Earth Work.	02/02/02	Roadway Excavation in Suitable soil	Cum	22159.611	133.602	One Hundred and Thirty-Three point Six Zero Two	2960568.349	Twenty-Nine Lakh Sixty Thousand Five Hundred and Sixty-Eight point Three Four Nine
7	Division 2: Earth Work.	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	488.433	219.579	Two Hundred and Nineteen point Five Seven Nine	107249.630	One Lakh Seven Thousand Two Hundred and Forty-Nine point Six Three
8	Division 2: Earth Work.	02/05/01	Excavation and Backfill for Structures	Cum	213.207	280.059	Two Hundred and Eighty point Zero Five Nine	59710.539	Fifty-Nine Thousand Seven Hundred and Ten point Five Three Nine
							One Thousand Three		

Signed
 A.A.H.
 কাজী আব্দুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
 নগরজাতকী বাংলাদেশ সরকার

9	Division 2: Earth Work.	02/05/03	Sand Back fill for Structures	Cu.m.	88.358	1329.409	Hundred and Twenty-Nine point Four Zero Nine	117463.920	Thousand Four Hundred and Sixty-Three point Nine Two
10	Division 2: Earth Work.	02/06/02	Embankment fill from Borrow pit in Contractor's arranged land.	Cu.m.	69936.531	174.085	One Hundred and Seventy-Four point Zero Eight Five	12174900.999	One Crore Twenty-One Lakh Seventy-Four Thousand Nine Hundred point Nine Nine Nine
11	Division 2: Earth Work.	02/06/03	Sand Backfill to Swamp	Cu.m.	1692.000	404.637	Four Hundred and Four point Six Three Seven	684645.804	Six Lakh Eighty-Four Thousand Six Hundred and Forty-Five point Eight Zero Four
12	Division 2: Earth Work.	02/07/02	Preparation of Subgrade 450mm depth	Sq.m.	26113.930	80.262	Eighty point Two Six Two	2095956.250	Twenty Lakh Ninety-Five Thousand Nine Hundred and Fifty-Six point Two Five
13	Division 2: Earth Work.	02/08/01	Improved Subgrade	Cu.m.	7834.179	1107.665	One Thousand One Hundred and Seven point Six Six Five	8677645.882	Eighty-Six Lakh Seventy-Seven Thousand Six Hundred and Forty-Five point Eight Eight Two
14	Division 2: Earth Work.	02/09/01	Dismantling Existing Structure including disposal of spoil and back filling.	L.S.	2.000	15172.476	Fifteen Thousand One Hundred and Seventy-Two point Four Seven Six	30344.952	Thirty Thousand and Forty-Four point Nine Five Two
15	Division 3: Pavement Work.	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sq.m.	59251.700	36.208	Thirty-Six point Two Zero Eight	2145385.554	Twenty-One Lakh Forty-Five Thousand Three Hundred and Eighty-Five point Five Five Four
16	Division 3: Pavement Work.	03/02/01	Sub-Base	Cu.m.	6040.050	4965.414	Four Thousand Nine Hundred and Sixty-Five point Four One Four	29991348.831	Two Crore Ninety-Nine Lakh Ninety-One Thousand Three Hundred and Forty-Eight point Eight Three One
17	Division 3: Pavement Work.	03/03/01	Aggregate Base Type-I	Cu.m.	17073.126	6643.205	Six Thousand Six Hundred and Forty-Three point Two Zero Five	113420276.009	Eleven Crore Thirty-Four Lakh Twenty Thousand Two Hundred and Seventy-Six point Zero Zero Nine
18	Division 3: Pavement Work.	03/03/02	Aggregate Base Type-II	Cu.m.	12804.845	5347.855	Five Thousand Three Hundred and Forty-Seven point Eight Five Five	68478454.357	Six Crore Eighty-Four Lakh Seventy-Eight Thousand Four Hundred and Fifty-Four point Three Five Seven
19	Division 3: Pavement Work.	03/06/01a	Bituminous Prime Coat (Plant placed)	Sq.m.	85365.630	100.984	One Hundred point Nine Eight Four	8620562.780	Eighty-Six Lakh Twenty Thousand Five Hundred and Sixty-Two point Seven Eight
20	Division 3: Pavement Work.	03/07/01a	Bituminous Tack Coat (Plant work)	Sq.m.	86016.000	35.284	Thirty-Five point Two Eight Four	3034988.544	Thirty Lakh Thirty-Four Thousand Nine Hundred and Eighty-Eight point Five Four Four
21	Division 3: Pavement Work.	03/10/01b	Dense Bituminous Surfacing Base Course (70mm av. Thk.) (Plant Method) (Bitumen Grade 60/70)	Cu.m.	5975.594	16705.478	Sixteen Thousand Seven Hundred and Five point Four Seven Eight	99825154.104	Nine Crore Ninety-Eight Lakh Twenty-Five Thousand One Hundred and Fifty-Four point One Zero Four
22	Division 3: Pavement Work.	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu.m.	4308.651	16806.628	Sixteen Thousand Eight Hundred and Six point Six Two Eight	72413894.539	Seven Crore Twenty-Four Lakh Thirteen Thousand Eight Hundred and Ninety-Four point Five Three Nine
23	Division 3: Pavement Work.	03/13/01	Brick on end edging	Lin-M	20830.800	115.361	One Hundred and Fifteen point Three Six One	2403061.919	Twenty-Four Lakh T



 Kazi Abdul Wahid
 Joint Secretary
 Public Works Department
 Government of Bangladesh
 Dhaka

24	Division 3: Pavement Work.	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted sand cushion	Sq.m.	285.000	523.687	Five Hundred and Twenty-Three point Six Eight Seven	149250.795	Nine Thousand Two Hundred and Fifty point Seven Nine Five
25	Division 3: Pavement Work.	03/13/03	Herring Bond Brick Pavement including 12mm sand cushion	Sq.m.	285.000	727.411	Seven Hundred and Twenty-Seven point Four One One	207312.135	Two Lakh Seven Thousand Three Hundred and Twelve point One Three Five
26	Division 5: Structure.	05/01/01	Single Layer Brick Flat Soling	Sq.m.	111.875	144.649	One Hundred and Forty-Four point Six Four Nine	16182.607	Sixteen Thousand One Hundred and Eighty-Two point Six Zero Seven
27	Division 5: Structure.	05/01/02a	Concrete class as Detailed on Drawings (class 10)	Cu.m.	10.576	8356.135	Eight Thousand Three Hundred and Fifty-Six point One Three Five	88374.484	Eighty-Eight Thousand Three Hundred and Seventy-Four point Four Eight Four
28	Division 5: Structure.	05/01/02b	Concrete class-20 (Foundation)	Cu.m.	63.350	12083.329	Twelve Thousand AND Eighty-Three point Three Two Nine	765478.892	Seven Lakh Sixty-Five Thousand Four Hundred and Seventy-Eight point Eight Nine Two
29	Division 5: Structure.	05/01/02c	Concrete class-20 (Vertical member col, pier, abutment/wing wall, culvert etc)	Cu.m.	43.011	13815.799	Thirteen Thousand Eight Hundred and Fifteen point Seven Nine Nine	594231.331	Five Lakh Ninety-Four Thousand Two Hundred and Thirty-One point Three Three One
30	Division 5: Structure.	05/01/02d	Concrete class-20 (Girder, Cross girder, diaphragm, beam etc)	Cu.m.	0.720	16345.079	Sixteen Thousand Three Hundred and Forty-Five point Zero Seven Nine	11768.457	Eleven Thousand Seven Hundred and Sixty-Eight point Four Five Seven
31	Division 5: Structure.	05/01/02e	Concrete class-20 (Deck slab, side wall, wheel guard, curb etc)	Cu.m.	32.524	14422.911	Fourteen Thousand Four Hundred and Twenty-Two point Nine One One	469090.757	Four Lakh Sixty-Nine Thousand AND Ninety point Seven Five Seven
32	Division 5: Structure.	05/01/02f	Concrete class-20 (rail & post) for Solid Parapet Wall	Cu.m.	3.528	17071.424	Seventeen Thousand AND Seventy-One point Four Two Four	60227.984	Sixty Thousand Two Hundred and Twenty-Seven point Nine Eight Four
33	Division 5: Structure.	05/01/02l	Concrete class-35 (Wearing Course)	Cu.m.	2.702	23842.539	Twenty-Three Thousand Eight Hundred and Forty-Two point Five Three Nine	64422.540	Sixty-Four Thousand Four Hundred and Twenty-Two point Five Four
34	Division 5: Structure.	05/02/02	High Yield Reinforcement Bars	Tone	19.217	88757.086	Eighty-Eight Thousand Seven Hundred and Fifty-Seven point Zero Eight Six	1705644.922	Seventeen Lakh Five Thousand Six Hundred and Forty-Four point Nine Two Two
35	Division 5: Structure.	05/06/01	Preparation and Painting of Existing Structures	Sq.m.	26.429	497.695	Four Hundred and Ninety-Seven point Six Nine Five	13153.581	Thirteen Thousand One Hundred and Fifty-Three point Five Eight One
36	Division 5: Structure.	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings	L.S.	1.000	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One
37	Division 6: Incidental.	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq.m.	3125.800	981.528	Nine Hundred and Eighty-One point Five Two Eight	3068060.222	Thirty Lakh Sixty-Eight Thousand AND Sixty point Two Two Two
38	Division 6: Incidental.	06/10/01	Traffic Signs	Nos	38.000	4733.054	Four Thousand Seven Hundred and Thirty-Three point Zero Five Four	179856.052	One Lakh Seventy-Nine Thousand Eight Hundred and Fifty-Six point Zero Five Two
39	Division 6: Incidental.	06/10/02	Sign Post	Nos	38.000	2528.746	Two Thousand Five Hundred and Twenty-Eight point Seven Four Six	96092.348	Ninety-Six Thousand AND Ninety-Two point Three Four Eight
40	Division 6: Incidental.	06/11/01	Rumble Strip (Bituminous Concrete Volume)	cum	1.233	12207.679	Twelve Thousand Two Hundred and Seven point Six Seven Nine	15052.068	Fifteen Thousand AND Fifty-Two point Zero Six Eight
41	Division 6: Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	36.000	1876.898	One Thousand Eight Hundred and Seventy-Six point Eight Nine Eight	67568.328	Sixty-Seven T F E T

S
কাজী আব্দুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

42	Division 6: Incidental.	06/16/01	Concrete Kilometer Post (As per Drawing)	Nos	11.000	6511.133	Six Thousand Five Hundred and Eleven point One Three Three	71622.463	Thousand Six Hundred and Twenty-Two point Four Six Three
43	Division 6: Incidental.	Special Item-01	Construction of RCC U Drain	M	4940.000	10114.984	Ten Thousand One Hundred and Fourteen point Nine Eight Four	49968020.960	Four Crore Ninety-Nine Lakh Sixty-Eight Thousand AND Twenty point Nine Six
44	Division 6: Incidental.	Special item-03	Construction of RCC Toe wall.	Lin-M	410.000	6321.865	Six Thousand Three Hundred and Twenty-One point Eight Six Five	2591964.650	Twenty-Five Lakh Ninety-One Thousand Nine Hundred and Sixty-Four point Six Five
45	Division 6: Incidental.	Special Item-05	Road Divider	M	2500.000	2528.773	Two Thousand Five Hundred and Twenty-Eight point Seven Seven Three	6321932.500	Sixty-Three Lakh Twenty-One Thousand Nine Hundred and Thirty-Two point Five
46	Division 6: Incidental.	Special Item-06	Construction of underground pipe drain (500mm dia)	M	19.500	3406.759	Three Thousand Four Hundred and Six point Seven Five Nine	66431.801	Sixty-Six Thousand Four Hundred and Thirty-One point Eight Zero One
							Grand Total:	494809255.638	Forty-Nine Crore Forty-Eight Lakh Nine Thousand Two Hundred and Fifty-Five point Six Three Eight

This Bill of Quantities is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID - 167753.pdf	561.43	 Download

NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.
(JVCA - View Details)

Bill of Quantities

Bill of Quantities									
Sl. No.	Division	Item No.	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1: General & Site Facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer	L.S.	1.000	196647.967	One Lakh Ninety-Six Thousand Six Hundred and Forty-Seven point Nine Six Seven	196647.967	One Lakh Ninety-Six Thousand Six Hundred and Forty-Seven point Nine Six Seven
2	Division 1: General & Site Facilities.	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer	Month	18.000	8603.349	Eight Thousand Six Hundred and Three point Three Four Nine	154860.282	One Lakh Fifty-Four Thousand Eight Hundred and Sixty point Two Eight Two
3	Division 1: General & Site Facilities.	01/02/07	Progress Photographs	Month	18.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	14379.876	Fourteen Thousand Three Hundred and Seventy-Nine point Eight Seven Six
4	Division 1: General & Site Facilities.	010/3/01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	258118.971	Two Lakh Fifty-Eight Thousand One Hundred and Eighteen point Nine Seven One	258118.971	Two Lakh Fifty-Eight Thousand One Hundred and Eighteen point Nine Seven One
5	Division 1: General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	18.000	6759.774	Six Thousand Seven Hundred and Fifty-Nine point Seven Seven Four	121675.932	One Lakh Twenty-One Thousand Six Hundred and Seventy-Five point Nine Three Two
6	Division 2: Earth Work.	02/02/02	Roadway Excavation in Suitable soil	Cum	22159.611	125.896	One Hundred and Twenty-Five point Eight Nine Six	2789806.386	Twenty-Seven Lakh Eighty-Nine Thousand Eight Hundred and Six
7	Division 2:	02/02/03	Roadway Excavation in Existing	Cum	488.423	244.174	Two Hundred and Forty-Four point One Seven	119614.174	One Lakh Ninety-Six Thousand Six Hundred and Forty-Seven point Nine Six Seven

Signed
AAAH

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রকল্প
পশ্চিমবঙ্গী বায়োসেপ সনসকার

7	Earth Work.	02/02/03	Pavement (not reinforced concrete)	Cum	400.400	244.171	Four point One Seven One	119201.174	Hundred and Sixty-One point One Seven Four
8	Division 2: Earth Work.	02/05/01	Excavation and Backfill for Structures	Cum	213.207	334.916	Three Hundred and Thirty-Four point Nine One Six	71406.436	Seventy-One Thousand Four Hundred and Six point Four Three Six
9	Division 2: Earth Work.	02/05/03	Sand Back fill for Structures	Cu.m.	88.358	1068.413	One Thousand AND Sixty-Eight point Four One Three	94402.836	Ninety-Four Thousand Four Hundred and Two point Eight Three Six
10	Division 2: Earth Work.	02/06/02	Embankment fill from Borrow pit in Contractor's arranged land.	Cu.m.	69936.531	280.201	Two Hundred and Eighty point Two Zero One	19596285.923	One Crore Ninety-Five Lakh Ninety-Six Thousand Two Hundred and Eighty-Five point Nine Two Three
11	Division 2: Earth Work.	02/06/03	Sand Backfill to Swamp	Cu.m.	1692.000	437.542	Four Hundred and Thirty-Seven point Five Four Two	740321.064	Seven Lakh Forty Thousand Three Hundred and Twenty-One point Zero Six Four
12	Division 2: Earth Work.	02/07/02	Preparation of Subgrade 450mm depth	Sq.m.	26113.930	93.629	Ninety-Three point Six Two Nine	2445021.152	Twenty-Four Lakh Forty-Five Thousand AND Twenty-One point One Five Two
13	Division 2: Earth Work.	02/08/01	Improved Subgrade	Cu.m.	7834.179	860.054	Eight Hundred and Sixty point Zero Five Four	6737816.986	Sixty-Seven Lakh Thirty-Seven Thousand Eight Hundred and Sixteen point Nine Eight Six
14	Division 2: Earth Work.	02/09/01	Dismantling Existing Structure including disposal of spoil and back filling.	L.S.	2.000	147486.099	One Lakh Forty-Seven Thousand Four Hundred and Eighty-Six point Zero Nine Nine	294972.198	Two Lakh Ninety-Four Thousand Nine Hundred and Seventy-Two point One Nine Eight
15	Division 3: Pavement Work.	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sq.m.	59251.700	40.294	Forty point Two Nine Four	2387488.000	Twenty-Three Lakh Eighty-Seven Thousand Four Hundred and Eighty-Eight
16	Division 3: Pavement Work.	03/02/01	Sub-Base	Cu.m.	6040.050	3954.775	Three Thousand Nine Hundred and Fifty-Four point Seven Seven Five	23887038.739	Two Crore Thirty-Eight Lakh Eighty-Seven Thousand AND Thirty-Eight point Seven Three Nine
17	Division 3: Pavement Work.	03/03/01	Aggregate Base Type-I	Cu.m.	17073.126	6024.495	Six Thousand AND Twenty-Four point Four Nine Five	102856962.221	Ten Crore Twenty-Eight Lakh Fifty-Six Thousand Nine Hundred and Sixty-Two point Two Two One
18	Division 3: Pavement Work.	03/03/02	Aggregate Base Type-II	Cu.m.	12804.845	4166.356	Four Thousand One Hundred and Sixty-Six point Three Five Six	53349542.795	Five Crore Thirty-Three Lakh Forty-Nine Thousand Five Hundred and Forty-Two point Seven Nine Five
19	Division 3: Pavement Work.	03/06/01a	Bituminous Prime Coat (Plant placed)	Sq.m.	85365.630	98.994	Ninety-Eight point Nine Nine Four	8450685.176	Eighty-Four Lakh Fifty Thousand Six Hundred and Eighty-Five point One Seven Six
20	Division 3: Pavement Work.	03/07/01a	Bituminous Tack Coat (Plant work)	Sq.m.	86016.000	41.087	Forty-One point Zero Eight Seven	3534139.392	Thirty-Five Lakh Thirty-Four Thousand One Hundred and Thirty-Nine point Three Nine Two
21	Division 3: Pavement Work.	03/10/01b	Dense Bituminous Surfacing Base Course (70mm av. Thk.) (Plant Method) (Bitumen Grade 60/70)	Cu.m.	5975.594	18936.413	Eighteen Thousand Nine Hundred and Thirty-Six point Four One Three	113156315.904	Eleven Crore Thirty-One Lakh Fifty-Six

Signed
A.A.H.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
পদ্মজাতকী বাসোদেপে সড়কায়


22	Division 3: Pavement Work.	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu.m.	4308.651	19078.638	Nineteen Thousand AND Seventy-Eight point Six Three Eight	82203192.697	Twenty-Two Lakh Three Thousand One Hundred and Ninety-Two point Six Nine Seven
23	Division 3: Pavement Work.	03/13/01	Brick on end edging	Lin-M	20830.800	100.014	One Hundred point Zero One Four	2083371.631	Twenty Lakh Eighty-Three Thousand Three Hundred and Seventy-One point Six Three One
24	Division 3: Pavement Work.	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted sand cushion	Sq.m.	285.000	463.183	Four Hundred and Sixty-Three point One Eight Three	132007.155	One Lakh Thirty-Two Thousand AND Seven point One Five Five
25	Division 3: Pavement Work.	03/13/03	Herring Bond Brick Pavement including 12mm sand cushion	Sq.m.	285.000	633.375	Six Hundred and Thirty-Three point Three Seven Five	180511.875	One Lakh Eighty Thousand Five Hundred and Eleven point Eight Seven Five
26	Division 5: Structure.	05/01/01	Single Layer Brick Flat Soling	Sq.m.	111.875	467.548	Four Hundred and Sixty-Seven point Five Four Eight	52306.933	Fifty-Two Thousand Three Hundred and Six point Nine Three Three
27	Division 5: Structure.	05/01/02a	Concrete class as Detailed on Drawings (class 10)	Cu.m.	10.576	8465.728	Eight Thousand Four Hundred and Sixty-Five point Seven Two Eight	89533.539	Eighty-Nine Thousand Five Hundred and Thirty-Three point Five Three Nine
28	Division 5: Structure.	05/01/02b	Concrete class-20 (Foundation)	Cu.m.	63.350	11925.302	Eleven Thousand Nine Hundred and Twenty-Five point Three Zero Two	755467.882	Seven Lakh Fifty-Five Thousand Four Hundred and Sixty-Seven point Eight Eight Two
29	Division 5: Structure.	05/01/02c	Concrete class-20 (Vertical member col, pier, abutment/wing wall, culvert etc)	Cu.m.	43.011	15054.145	Fifteen Thousand AND Fifty-Four point One Four Five	647493.831	Six Lakh Forty-Seven Thousand Four Hundred and Ninety-Three point Eight Three One
30	Division 5: Structure.	05/01/02d	Concrete class-20 (Girder, Cross girder, diaphragm, beam etc))	Cu.m.	0.720	15988.779	Fifteen Thousand Nine Hundred and Eighty-Eight point Seven Seven Nine	11511.921	Eleven Thousand Five Hundred and Eleven point Nine Two One
31	Division 5: Structure.	05/01/02e	Concrete class-20 (Deck slab, side wall, wheel guard, curb etc)	Cu.m.	32.524	14176.686	Fourteen Thousand One Hundred and Seventy-Six point Six Eight Six	461082.535	Four Lakh Sixty-One Thousand AND Eighty-Two point Five Three Five
32	Division 5: Structure.	05/01/02f	Concrete class-20 (rail & post) for Solid Parapet Wall	Cu.m.	3.528	16861.916	Sixteen Thousand Eight Hundred and Sixty-One point Nine One Six	59488.840	Fifty-Nine Thousand Four Hundred and Eighty-Eight point Eight Four
33	Division 5: Structure.	05/01/02l	Concrete class-35 (Wearing Course)	Cu.m.	2.702	24068.111	Twenty-Four Thousand AND Sixty-Eight point One One One	65032.036	Sixty-Five Thousand AND Thirty-Two point Zero Three Six
34	Division 5: Structure.	05/02/02	High Yield Reinforcement Bars	Tone	19.217	88095.829	Eighty-Eight Thousand AND Ninety-Five point Eight Two Nine	1692937.546	Sixteen Lakh Ninety-Two Thousand Nine Hundred and Thirty-Seven point Five Four Six
35	Division 5: Structure.	05/06/01	Preparation and Painting of Existing Structures	Sq.m.	26.429	527.422	Five Hundred and Twenty-Seven point Four Two Two	13939.236	Thirteen Thousand Nine Hundred and Thirty-Nine point Two Three Six
36	Division 5: Structure.	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings	L.S.	1.000	55307.242	Fifty-Five Thousand Three Hundred and Seven point Two Four Two	55307.242	Fifty-Five Thousand Three Hundred and Seven point Two Four Two
37	Division 6: Incidental.	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq.m.	3125.800	1069.045	One Thousand AND Sixty-Nine point Zero Four Five	3341620.861	Thirty-Three Lakh Four Thousand

Signed
A.A.M.

কাজী আব্দুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
পদ্মজাতকী বাসোদেপ সড়ক

38	Division 6: Incidental.	06/10/01	Traffic Signs	Nos	38.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	262247.006	Two Lakh Sixty-Two Thousand Two Hundred and Forty-Seven point Zero Zero Six
39	Division 6: Incidental.	06/10/02	Sign Post	Nos	38.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	116759.750	One Lakh Sixteen Thousand Seven Hundred and Fifty-Nine point Seven Five
40	Division 6: Incidental.	06/11/01	Rumble Strip (Bituminous Concrete Volume)	cum	1.233	14723.095	Fourteen Thousand Seven Hundred and Twenty-Three point Zero Nine Five	18153.576	Eighteen Thousand One Hundred and Fifty-Three point Five Seven Six
41	Division 6: Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	36.000	2067.462	Two Thousand AND Sixty-Seven point Four Six Two	74428.632	Seventy-Four Thousand Four Hundred and Twenty-Eight point Six Three Two
42	Division 6: Incidental.	06/16/01	Concrete Kilometer Post (As per Drawing)	Nos	11.000	8656.544	Eight Thousand Six Hundred and Fifty-Six point Five Four Four	95221.984	Ninety-Five Thousand Two Hundred and Twenty-One point Nine Eight Four
43	Division 6: Incidental.	Special Item-01	Construction of RCC U Drain	M	4940.000	9942.561	Nine Thousand Nine Hundred and Forty-Two point Five Six One	49116251.340	Four Crore Ninety-One Lakh Sixteen Thousand Two Hundred and Fifty-One point Three Four
44	Division 6: Incidental.	Special item-03	Construction of RCC Toe wall.	Lin-M	410.000	7800.001	Seven Thousand Eight Hundred point Zero Zero One	3198000.410	Thirty-One Lakh Ninety-Eight Thousand point Four One
45	Division 6: Incidental.	Special Item-05	Road Divider	M	2500.000	3500.001	Three Thousand Five Hundred point Zero Zero One	8750002.500	Eighty-Seven Lakh Fifty Thousand AND Two point Five
46	Division 6: Incidental.	Special Item-06	Construction of underground pipe drain (500mm dia)	M	19.500	3909.501	Three Thousand Nine Hundred and Nine point Five Zero One	76235.270	Seventy-Six Thousand Two Hundred and Thirty-Five point Two Seven
							Grand Total:	494809255.638	Forty-Nine Crore Forty-Eight Lakh Nine Thousand Two Hundred and Fifty-Five point Six Three Eight

This Bill of Quantities is Electronically Signed by Mr. Engr. on behalf of NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	BOQ Analysis. 167753.xlsx	117.08	 Download

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities

Sl. No.	Division	Item No.	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1: General & Site Facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer	L.S.	1.000	33454.536	Thirty-Three Thousand Four Hundred and Fifty-Four point Five Three Six	33454.536	Thirty-Three Thousand Four Hundred and Fifty-Four point Five Three Six
2	Division 1: General & Site Facilities.	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer	Month	18.000	1229.051	One Thousand Two Hundred and Twenty-Nine point Zero Five One	22122.918	Twenty-Two Thousand One Hundred and
3	Division 1: General & Site Facilities.	01/02/07	Progress Photographs	Month	18.000	614.525	Six Hundred and Fourteen point Five Two Five	11061.450	

Signed

AAAN

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশল
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রকল্প
পদ্মজাতকী বাসোদেপ সড়ক

4	Division 1: General & Site Facilities.	010/3/01	Provide and Remove Site Laboratory & Equipment	L.S.	1.000	28882.671	Twenty-Eight Thousand Eight Hundred and Eighty-Two point Six Seven One	28882.671	Twenty-Eight Thousand Eight Hundred and Eighty-Two point Six Seven One
5	Division 1: General & Site Facilities.	01/03/02	Maintain Site Laboratory	Month	18.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	110614.482	One Lakh Ten Thousand Six Hundred and Fourteen point Four Eight Two
6	Division 2: Earth Work.	02/02/02	Roadway Excavation in Suitable soil	Cum	22159.611	132.123	One Hundred and Thirty-Two point One Two Three	2927794.284	Twenty-Nine Lakh Twenty-Seven Thousand Seven Hundred and Ninety-Four point Two Eight Four
7	Division 2: Earth Work.	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	488.433	216.722	Two Hundred and Sixteen point Seven Two Two	105854.177	One Lakh Five Thousand Eight Hundred and Fifty-Four point One Seven Seven
8	Division 2: Earth Work.	02/05/01	Excavation and Backfill for Structures	Cum	213.207	261.481	Two Hundred and Sixty-One point Four Eight One	55749.580	Fifty-Five Thousand Seven Hundred and Forty-Nine point Five Eight
9	Division 2: Earth Work.	02/05/03	Sand Back fill for Structures	Cu.m.	88.358	625.433	Six Hundred and Twenty-Five point Four Three Three	55262.009	Fifty-Five Thousand Two Hundred and Sixty-Two point Zero Zero Nine
10	Division 2: Earth Work.	02/06/02	Embankment fill from Borrow pit in Contractor's arranged land.	Cu.m.	69936.531	210.966	Two Hundred and Ten point Nine Six Six	14754230.199	One Crore Forty-Seven Lakh Fifty-Four Thousand Two Hundred and Thirty point One Nine Nine
11	Division 2: Earth Work.	02/06/03	Sand Backfill to Swamp	Cu.m.	1692.000	248.538	Two Hundred and Forty-Eight point Five Three Eight	420526.296	Four Lakh Twenty Thousand Five Hundred and Twenty-Six point Two Nine Six
12	Division 2: Earth Work.	02/07/02	Preparation of Subgrade 450mm depth	Sq.m.	26113.930	78.094	Seventy-Eight point Zero Nine Four	2039341.249	Twenty Lakh Thirty-Nine Thousand Three Hundred and Forty-One point Two Four Nine
13	Division 2: Earth Work.	02/08/01	Improved Subgrade	Cu.m.	7834.179	448.481	Four Hundred and Forty-Eight point Four Eight One	3513480.432	Thirty-Five Lakh Thirteen Thousand Four Hundred and Eighty point Four Three Two
14	Division 2: Earth Work.	02/09/01	Dismantling Existing Structure including disposal of spoil and back filling.	L.S.	2.000	18435.747	Eighteen Thousand Four Hundred and Thirty-Five point Seven Four Seven	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
15	Division 3: Pavement Work.	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq.m.	59251.700	34.168	Thirty-Four point One Six Eight	2024512.086	Twenty Lakh Twenty-Four Thousand Five Hundred and Twelve point Zero Eight Six
16	Division 3: Pavement Work.	03/02/01	Sub-Base	Cu.m.	6040.050	3773.613	Three Thousand Seven Hundred and Seventy-Three point Six One Three	22792811.201	Two Crore Twenty-Seven Lakh Ninety-Two Thousand Eight Hundred and Eleven point Two Zero One
17	Division 3: Pavement Work.	03/03/01	Aggregate Base Type-I	Cu.m.	17073.126	5486.417	Five Thousand Four Hundred and Eighty-Six point Four One Seven	93670288.730	Nine Crore Thirty-Six Lakh Seventy Thousand Two Hundred and Eighty-Eight point Seven Three
18	Division 3: Pavement Work.	03/03/02	Aggregate Base Type-II	Cu.m.	12804.845	4106.071	Four Thousand One Hundred and Six point Zero Seven One	52577602.714	Five Crore Twenty-Five Lakh Seventy-Seven Thousand Six Hundred and Two point Seven C
19	Division 3: Pavement	03/06/01a	Bituminous Prime Coat (Plant placed)	Sq.m.	85365.630	111.312	One Hundred and Eleven point Three	9502219.007	N T কাজী আব্দুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


	Work.						One Two		Nineteen point Zero Zero Seven
20	Division 3: Pavement Work.	03/07/01a	Bituminous Tack Coat (Plant work)	Sq.m.	86016.000	41.812	Forty-One point Eight One Two	3596500.992	Thirty-Five Lakh Ninety-Six Thousand Five Hundred point Nine Nine Two
21	Division 3: Pavement Work.	03/10/01b	Dense Bituminous Surfacing Base Course (70mm av. Thk.) (Plant Method) (Bitumen Grade 60/70)	Cu.m.	5975.594	19182.001	Nineteen Thousand One Hundred and Eighty-Two point Zero Zero One	114623850.084	Eleven Crore Forty-Six Lakh Twenty-Three Thousand Eight Hundred and Fifty point Zero Eight Four
22	Division 3: Pavement Work.	03/10/02b	Dense Bituminous Surfacing Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cu.m.	4308.651	20044.794	Twenty Thousand AND Forty-Four point Seven Nine Four	86366021.713	Eight Crore Sixty-Three Lakh Sixty-Six Thousand AND Twenty-One point Seven One Three
23	Division 3: Pavement Work.	03/13/01	Brick on end edging	Lin-M	20830.800	116.711	One Hundred and Sixteen point Seven One One	2431183.499	Twenty-Four Lakh Thirty-One Thousand One Hundred and Eighty-Three point Four Nine Nine
24	Division 3: Pavement Work.	03/13/02	Single Layer Brick Flat Soling including 75mm thick compacted sand cushion	Sq.m.	285.000	494.846	Four Hundred and Ninety-Four point Eight Four Six	141031.110	One Lakh Forty-One Thousand AND Thirty-One point One One
25	Division 3: Pavement Work.	03/13/03	Herring Bond Brick Pavement including 12mm sand cushion	Sq.m.	285.000	736.047	Seven Hundred and Thirty-Six point Zero Four Seven	209773.395	Two Lakh Nine Thousand Seven Hundred and Seventy-Three point Three Nine Five
26	Division 5: Structure.	05/01/01	Single Layer Brick Flat Soling	Sq.m.	111.875	506.861	Five Hundred and Six point Eight Six One	56705.074	Fifty-Six Thousand Seven Hundred and Five point Zero Seven Four
27	Division 5: Structure.	05/01/02a	Concrete class as Detailed on Drawings (class 10)	Cu.m.	10.576	7510.163	Seven Thousand Five Hundred and Ten point One Six Three	79427.484	Seventy-Nine Thousand Four Hundred and Twenty-Seven point Four Eight Four
28	Division 5: Structure.	05/01/02b	Concrete class-20 (Foundation)	Cu.m.	63.350	12965.946	Twelve Thousand Nine Hundred and Sixty-Five point Nine Four Six	821392.679	Eight Lakh Twenty-One Thousand Three Hundred and Ninety-Two point Six Seven Nine
29	Division 5: Structure.	05/01/02c	Concrete class-20 (Vertical member col, pier, abutment/wing wall, culvert etc)	Cu.m.	43.011	14143.584	Fourteen Thousand One Hundred and Forty-Three point Five Eight Four	608329.691	Six Lakh Eight Thousand Three Hundred and Twenty-Nine point Six Nine One
30	Division 5: Structure.	05/01/02d	Concrete class-20 (Girder, Cross girder, diaphragm, beam etc))	Cu.m.	0.720	14617.751	Fourteen Thousand Six Hundred and Seventeen point Seven Five One	10524.781	Ten Thousand Five Hundred and Twenty-Four point Seven Eight One
31	Division 5: Structure.	05/01/02e	Concrete class-20 (Deck slab, side wall, wheel guard, curb etc)	Cu.m.	32.524	14744.665	Fourteen Thousand Seven Hundred and Forty-Four point Six Six Five	479555.484	Four Lakh Seventy-Nine Thousand Five Hundred and Fifty-Five point Four Eight Four
32	Division 5: Structure.	05/01/02f	Concrete class-20 (rail & post) for Solid Parapet Wall	Cu.m.	3.528	16069.869	Sixteen Thousand AND Sixty-Nine point Eight Six Nine	56694.498	Fifty-Six Thousand Six Hundred and Ninety-Four point Four Nine Eight
33	Division 5: Structure.	05/01/02i	Concrete class-35 (Wearing Course)	Cu.m.	2.702	25252.156	Twenty-Five Thousand Two Hundred and Fifty-Two point One Five Six	68231.326	Sixty-Eight Thousand Two Hundred and Thirty-One point Three Two Six
34	Division 5: Structure.	05/02/02	High Yield Reinforcement Bars	Tone	19.217	70416.563	Seventy Thousand Four Hundred and Sixteen point Five Six Three	1353195.091	Thirteen Lakh Fifty-Three Thousand One Hundred and Ninety-Five point Zero Nine One
35	Division 5: Structure.	05/06/01	Preparation and Painting of Existing Structures	Sq.m.	26.429	487.171	Four Hundred and Eighty-Seven point One Seven One	12875.442	Twelve Thousand E S F
							Nineteen Thousand		N

Signed
A.A.H.

কাজী আব্দুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপালয়
পদ্মজাতকী বাংলাদেশ সরকার

36	Division 5: Structure.	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings	L.S.	1.000	19836.062	Eight Hundred and Thirty-Six point Zero Six Two	19836.062	নব্বান্ন হাজার ষাট-দুই
37	Division 6: Incidental.	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq.m.	3125.800	724.437	Seven Hundred and Twenty-Four point Four Three Seven	2264445.175	দুই কোটি দুই লাখ চার হাজার চারশত পঁচাত্তর
38	Division 6: Incidental.	06/10/01	Traffic Signs	Nos	38.000	3067.217	Three Thousand AND Sixty-Seven point Two One Seven	116554.246	এক লাখ ষোল হাজার পঁচাত্তর
39	Division 6: Incidental.	06/10/02	Sign Post	Nos	38.000	1474.861	One Thousand Four Hundred and Seventy-Four point Eight Six One	56044.718	পঁচাত্তর হাজার চারশত ষোল
40	Division 6: Incidental.	06/11/01	Rumble Strip (Bituminous Concrete Volume)	cum	1.233	13529.995	Thirteen Thousand Five Hundred and Twenty-Nine point Nine Nine Five	16682.484	ষোল হাজার ষাট-দুই
41	Division 6: Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	36.000	1427.173	One Thousand Four Hundred and Twenty-Seven point One Seven Three	51378.228	পঁচাত্তর হাজার ত্রিশ
42	Division 6: Incidental.	06/16/01	Concrete Kilometer Post (As per Drawing)	Nos	11.000	7309.521	Seven Thousand Three Hundred and Nine point Five Two One	80404.731	এক লাখ ষাট-দুই
43	Division 6: Incidental.	Special Item-01	Construction of RCC U Drain	M	4940.000	13519.548	Thirteen Thousand Five Hundred and Nineteen point Five Four Eight	66786567.120	ষাট কোটি ষাট-দুই
44	Division 6: Incidental.	Special item-03	Construction of RCC Toe wall.	Lin-M	410.000	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	2267596.840	দুই কোটি দুই লাখ ষাট-দুই
45	Division 6: Incidental.	Special Item-05	Road Divider	M	2500.000	2980.446	Two Thousand Nine Hundred and Eighty point Four Four Six	7451115.000	সাত কোটি পঁচাত্তর
46	Division 6: Incidental.	Special Item-06	Construction of underground pipe drain (500mm dia)	M	19.500	5162.009	Five Thousand One Hundred and Sixty-Two point Zero Zero Nine	100659.176	এক লাখ ষাট-দুই
							Grand Total:	494809255.638	চল্লিশ কোটি ষাট-দুই

This Bill of Quantities is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of 167753.pdf	678.33	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
A.A.A.

কাজী আবদুল্লাহ আল হামিদ
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra Mokamtola-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP-40/RHD/ACE/RZ/2017-2018	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KM post Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Engr. on behalf of NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)

Signed
 AAAs

কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নগরজাতকী বাংলাদেশ সরকার

N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP-40/RHD/ACE/RZ/2017-2018	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KM post Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Engr. on behalf of NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP-40/RHD/ACE/RZ/2017-2018	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KM post Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Division 2: Earthwork.	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement.	Cum	81	2212.001	Two Thousand Two Hundred and Twelve point Zero One	179172.081	One Lakh Seventy-Nine Thousand One Hundred and Seventy-Two point Zero Eight One	I AGREE
							Grand Total:	179172.081	One Lakh Seventy-Nine Thousand One Hundred and Seventy-Two point Zero Eight One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.
(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items
 1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Division 2: Earthwork.	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement.	Cum	81	2212.001	Two Thousand Two Hundred and Twelve point Zero One	179172.081	One Lakh Seventy-Nine Thousand One Hundred and Seventy-Two point Zero Eight One	I AGREE
							Grand Total:	179172.081	One Lakh Seventy-Nine Thousand One Hundred and Seventy-Two point Zero Eight One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Engr. on behalf of NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Signed
 AAAs

কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 নগরজাতকী বাংলাদেশ সরকার

Bill of Quantities (Salvage items)										
This form contains items 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Division 2: Earthwork.	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement.	Cum	81	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	179172.081	One Lakh Seventy-Nine Thousand One Hundred and Seventy-Two point Zero Eight One	I AGREE
							Grand Total:	179172.081	One Lakh Seventy-Nine Thousand One Hundred and Seventy-Two point Zero Eight One	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - MS. Md. Jamil Iqbal (TCCL-JI JV)

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
 Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAsa

কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নর্থজাভাঙ্গা বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	167753	Invitation Reference No. :	e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time :	19-Mar-2018 15:00	Opening Date and Time :	19-Mar-2018 15:00
Procuring Entity :	Rangpur Zone		
Brief :	Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMPost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mbkamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	494809255.638
2	Unconditional Discount Form	0.000
	Grand Total	494809255.638

Tenderer/Consultant Name : M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	494809255.638
2	Unconditional Discount Form	0.000
	Grand Total	494809255.638

Tenderer/Consultant Name : NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	494809255.638
2	Unconditional Discount Form	0.000
	Grand Total	494809255.638

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

 Signed
 AAsa

 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নগরজাতকী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753
 Invitation Reference No. : e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00
 Opening Date and Time : 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mbkamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) Amount in (BDT)	M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV Amount in (BDT)	NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV. Amount in (BDT)
Bill of Quantities	494809255.638	494809255.638	494809255.638
Unconditional Discount Form	0.000	0.000	0.000
Grand Total	494809255.638	494809255.638	494809255.638

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASh

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP-40/RHD/ACE/RZ/2017-2018	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	144.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	20533150466.92
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and rating matrix for different aspects_MKE.pdf	271.62	Download
2	-	Past Performance for different aspects (last 5 years) OTBL UP DATE-2.pdf	140.91	Download

NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Signed
 AAAN
 কাজী আব্দুল্লাহ আল মামুন
 নির্মিত্ব প্রকৌশল
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নগরস্বাস্থ্য বিভাগ
 নগরস্বাস্থ্য অধিদপ্তর

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	133.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	22647836732.025
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Engr. on behalf of NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV) (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared as illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	70.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	35456156285.130
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

Signed
AAM

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP-40/RHD/ACE/RZ/2017-2018	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KM post Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Leased	Leased
Paver Machine	Good	Owned	Owned
Bitumen Distributor	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
PTR	Good	Owned	Owned
Tandem Road Roller	Good	Owned	Owned
Dump Truck	Good	Owned	Owned
Payloader	Good	Owned	Owned
Excavator	Good	Owned	Owned
Necessary survey and Laboratory equipment	Good	Owned	Owned
Concrete Mixture Machine	Good	Owned	Owned
Vibrator	Good	Owned	Owned




5.

Elements of Activity	Brief description of Activity
Both partner accepted all activities of the Tender. Describe in JV agreement	Both partner accepted all activities of the Tender. Describe in JV agreement

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Equipment Details of MBEL-4.pdf	2167.32

Signed
 AAAs
 কাজী আবদুল্লাহ আল মামুন
 নির্দিষ্ট প্রোগ্রামার
 সফটওয়্যার ও নেটওয়ার্ক বিশেষজ্ঞ
 সফটওয়্যার ও নেটওয়ার্ক বিশেষজ্ঞ
 নথিভুক্ত করা হয়েছে

2	-	Equipment Details of MBEL-5.pdf	764.55	 Download
3	-	Equipment of Asphalt Batching Plant Documents-MBEL.pdf	2103.70	 Download
4	-	Equipment Details of MBEL-1.pdf	120.19	 Download
5	-	Equipment Details of MBEL-2.pdf	2059.98	 Download
6	-	Equipment Details of MBEL-3.pdf	2459.09	 Download
7	-	Equipment Capacity_MKE-03..pdf	2536.39	 Download
8	-	Equipment Capacity_MKE-04..pdf	2660.80	 Download
9	-	Equipment Capacity_MKE-01..pdf	2493.58	 Download
10	-	Equipment Capacity_MKE-02..pdf	2545.60	 Download
11	-	List of Equipment_MKE..pdf	219.55	 Download
12	-	Equipment Details-OTBL_2.pdf	2150.37	 Download
13	-	Survey Equipment of OTBL.pdf	710.99	 Download
14	-	Equipment Details-OTBL_1.pdf	2227.52	 Download
15	-	Equipment Details-OTBL_3.pdf	2162.32	 Download
16	-	Equipment of Core Cutter Machine of OTBL.pdf	294.70	 Download
17	-	Equipment of Extra Mixture Machine, Pump, Nozzle and etc..pdf	2088.61	 Download
18	-	Asphalt Batching Plant Lease Agreement_MKE.pdf	457.22	 Download
19	Work Plan (ITT 25.1(h))	Work Plan - 167753_Final.pdf	260.34	 Download

**NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.
(JVCA - View Details)**

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T / hour)	New	Owned	01 (One)
Paver Machine	New	Owned	01 (One)
Bitumen Distributor	New	Owned	01 (One)
Air Compressor	Good	Owned	01 (One)
PTR- 8 to 10 ton capacity	New	Owned	02 (Two)
Tandem Road Roller	New	Owned	02 (Two)
Dump Truck 15 Ton capacity (HINO)	Good	Owned	08 (Eight)
Payloader	Good	Owned	02 (Two)
Excavator	Good	Owned	02 (Two)
Necessary survey and Laboratory equipment	Good	Owned	As Required
Concrete Mixture Machine	Good	Owned	01 (One)
Vibrator	Good	Owned	2 (Two) set


5.

Signed
AAAN

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
নগরজাতকী বাংলাদেশ সরকার

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Engr. on behalf of NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Program ID 167753.pdf	689.12	 Download

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up









4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T / hour)	Good	Owned	01 No.
Paver Machine	Good	Owned	01 No.
Bitumen Distributor	Good	Owned	01 No.
Air Compressor	Good	Owned	01 No.
PTR- 8 to 10 ton capacity	Good	Owned	02 Nos.
Tandem Road Roller	Good	Owned	02 Nos.
Dump Truck 15 Ton capacity	Good	Owned	08 Nos.
Payloader	Good	Owned	02 Nos.
Excavator	Good	Owned	02 Nos.
Necessary survey and Laboratory equipment	Good	Owned	As Required
Concrete Mixture Machine	Good	Owned	01 No.
Vibrator	Good	Owned	02 Sets.






5.

Elements of Activity	Brief description of Activity
None	None

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Batching plant-TCCL.pdf	727.34	 Download
2	-	Equipment-TCCL.pdf	667.76	 Download
3	-	Equipment jamil-Part-03.pdf	2434.06	 Download
4	-	Equipment List of-Jamil Iqbal.pdf	1681.75	 Download
5	-	Hired Equipments List and Agreement-JI.pdf	2222.23	 Download
6	-	Concrete Batching Plant Documents-Jamil Part 02.pdf	2656.71	 Download
7	-	Concrete Pump Documents-Jamil Part 01.pdf	2741.37	 Download
8	-	Concrete Pump Documents-Jamil Part 02.pdf	2745.06	 Download
9	-	Concrete Batching Plant Documents-Jamil Part 01.pdf	2671.00	Signed A.A.H.
10	-	Equipment jamil-Part- 01.pdf	2312.33	

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

11	-	Equipment jamil-Part-02.pdf	2345.86	 Download
12	-	Asphalt Batch Plant documents-Jamil Iqbal.pdf	2791.97	 Download
13	-	Asphalt Plant and Bitumen Pressure Sprayer Docs-JI.pdf	2081.51	 Download
14	-	Asphalt Batch Plant Photo Jamil Iqbal.pdf	1388.29	 Download
15	Work Plan (ITT 25.1(h))	Work plan 167753.pdf	248.34	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAsa

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 167753 **Invitation Reference No. :** e-GP-40/RHD/ACE/RZ/2017-2018
Closing Date and Time : 19-Mar-2018 15:00 **Opening Date and Time :** 19-Mar-2018 15:00
Procuring Entity : Rangpur Zone
Brief : Earthwork, Widening, Strengthening and Surfacing (7.30m), Re-construction of 1x5.00m. Span RCC Box Culvert at 33rd km, Construction of Toe wall, U-drain, Sign/Signal, KMpost, Road Marking & Road Divider Work at Ch. 26+420 km to 36+840 km of Bogra (Mokamtola)-Kalai-Joypurhat (Joypurhat portion) Road (R-550) under Road Division, Joypurhat during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP-40/RHD/ACE/RZ/2017-2018	Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1 5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain Sign/Signal KMpost Road Marking & Road Divider Work at Ch. 26420 km to 36840 km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road Division Joypurhat during the year 2017-2018. Package No.WP-08.

M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Kohinoor Enterprise JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbelotblmke@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL = 24 year : OTBL = 34 year : MKE = 20 year

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
02(Two)/2010-201/SE/DRC	Construction of Embankment, Flexible Pavement, Road Median, Service Lane, Footpath, Side Dran, RCC Box Culvert, Intersection and Surfacing on Existing Pavement of Nabinagar – DEPZ – Chandra Road under Manikgonj Road Division under Dhaka Road Circle during the year 2010-2011 (CH. 8+000 to 16+000m).	Prime Contractor	25-05-2011	18-12-2013	513904030.910	"Executive Engineer, RHD Manikgonj Road Division, Manikgonj. 7710377"	"Earth Work= 1,60,316.91 cum), Preparation of Subgrade= 80952.68 Sqm, Improved Sub-grade= 24976.49Cum, Sub-Base= 18,944.50 cum, Aggregate Base Type I= 14959.47 cum) & Aggregate Base Type – II = 14,141.95 cum, DBS - Base Course = 6727.20 cum). <i>Signed</i> <i>A.A.M.</i>

কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নথীস্বাক্ষরী বাংলাদেশ সরকার

							6890.04 cum), RCC Culvert – 16 nos, Road Marking Thermoplastic Materials etc."
MZ(e-GP)-36/Dev(JRC)/2015-16	Widening & Strengthening of Jamalpur-Islampur-Dewanganj Road under Jamalpur Road Division during the year 2015-2016	Prime Contractor	26.01.2016	30.01.2017	251714126.740	"Executive Engineer, RHD, Road Division, Jamalpur. Phone : 0981-63691 e-mail: eejam@rhd.gov.bd"	Maintenance the road by Earth work, pavement work, Sub-base aggregate base type-I, DBS Base & wearing course etc.
e-GP/RJZ/ADP/08/2015-2016	Widening, Strengthening & Surfacing including Construction of Hard Shoulder, Protective Work, Sign Signal, Km Post and Road Marking at Ch. 51+000 to 59+050 and Ch. 66+550 to 71+009 of Patnitala-Shapahar-Rohanpur Road,	Prime Contractor	14.02.2016	13.11.2016	244850410.000	"Executive Engineer, RHD Naogaon Road Division, Naogaon."	Maintenance the road by Widening, Strengthening & Surfacing including Construction of Hard Shoulder, Protective Work, Sign Signal, Km Post and Road Marking etc

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
M M Builders & Engineers Ltd. (2013-2017)	10359789255.250
Orient Trading & Builders Ltd. (2013-2017)	6144366791.480
Kohinoor Enterprise (2013-2017)	4028994420.190

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Kohinoor Enterprise JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Record_MBEL-List.pdf	536.79	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-05..pdf	2722.63	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-01..pdf	2566.85	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-02..pdf	2580.07	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-03..pdf	2605.89	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-04..pdf	2744.67	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp. List_MKE-Summary.pdf	1055.66	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp. of OTBL P-1 (New).pdf	2153.32	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp. of OTBL P-2 (New).pdf	2055.01	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. List of OTBL (New).pdf	324.81	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. of Jamalpur (25.17 Crore) OTBL with JV Agreement and Stay Order.pdf	2779.45	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. of Flexible Pavement-MBEL.pdf	1496.09	 Download
14	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. of Naogaon RHD (24.48 Crore) MKE.pdf	258.93	 Download
15	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate of Tender ID No. 167753_MKE.pdf	1628.55	 Download
16	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate of Tender ID No. 167753_OTBL.pdf	469.86	 Download
17	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
18	Valid Trade License (ITT 25.1.(f))	Trade License-MKE.pdf	2657.33	 Download

Signed
AAH

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
পদ্মজাতকী বাসোদেশ সরকার

19	Valid Trade License (ITT 25.1.(f))	Trade License of OTBL 2017-2018 Attested.pdf	903.69	 Download
20	TIN Certificate (ITT 25.1(g))	TIN Certificate_002.jpg	1277.03	 Download
21	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
22	TIN Certificate (ITT 25.1(g))	TIN Certificate_MKE.pdf	730.34	 Download
23	VAT Certificate (ITT 25.1(g))	VAT Certificate__ MBEL.pdf	782.39	 Download
24	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MKE.pdf	429.46	 Download
25	VAT Certificate (ITT 25.1(g))	VAT Certificates of OTBL (New) (Attested Copy).pdf	738.21	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2014-2015.pdf	1528.09	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2015-2016 (P-1).pdf	1509.78	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2015-2016 (P-2).pdf	2505.03	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2016-2017 (P-1).pdf	2443.14	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2016-2017 (P-2).pdf	1356.58	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE Top Sheet (2013-2017) MKE.pdf	477.35	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2012-2013.pdf	663.27	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of MKE New_2013-2014.pdf	1415.05	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Constrction Turnover_2016-2017_MBEL.pdf	2089.00	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Constrction Turnover_2012-2013_MBEL.pdf	1980.91	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Constrction Turnover_2013-2014_MBEL.pdf	2081.89	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Constrction Turnover_2014-2015_MBEL.pdf	2072.24	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Constrction Turnover_2015-2016_MBEL.pdf	2487.71	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Constrction Turnover Summary Sheet of MBEL_(2013-2017).pdf	25.55	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017 P-1.pdf	2537.73	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017 P-2.pdf	2605.39	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017 P-3.pdf	2263.18	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017 P-4.pdf	2368.05	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016 P-5.pdf	2037.50	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016 P-1.pdf	2559.82	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016 P-2.pdf	2571.02	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016 P-3.pdf	2421.33	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016 P-4.pdf	2010.14	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014 P-1.pdf	2396.07	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014 P-2.pdf	2564.32	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015 P-1.pdf	2648.66	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015 P-2.pdf	2454.23	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-3).pdf	840.46	 কাজী আব্দুল করিম আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-1).pdf	2288.08	

55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-2).pdf	1826.79	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-1).pdf	2345.35	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-2).pdf	2693.87	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-2).pdf	1189.46	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-3).pdf	1193.12	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-4).pdf	1481.72	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-1).pdf	2030.00	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-2).pdf	1731.28	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-2).pdf	2738.29	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-3).pdf	1671.43	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-4).pdf	1837.87	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-5).pdf	2001.36	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-6).pdf	1595.66	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-1).pdf	1742.16	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	A Turnover of OTBL 2013-2017 RHD Format Top Sheet.pdf	66.26	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-1).pdf	2609.62	 Download
71	-	NID of Proprietor (Colour)_MKE.pdf	292.91	 Download
72	-	Specific Exp. Protective work-Pckg-I_MBEL.pdf	2420.00	 Download
73	-	Certificate of Incorporation.pdf	79.71	 Download
74	-	Tender Capacity of OTBL UP DATE 1.50 years.pdf	2421.36	 Download
75	-	On Going Project_MBEL.pdf	192.63	 Download
76	-	Tender Capacity_MBEL.pdf	35.99	 Download
77	-	Articale of Association_MBEL.pdf	2591.70	 Download
78	-	NID_Moin_MBEL.pdf	1003.08	 Download
79	-	Affidavit_MBEL.pdf	990.35	 Download
80	-	Tender Capacity_Kohinoor UP DATE.pdf	292.80	 Download
81	-	Memorandum of Article of OTBL_Final.pdf	1867.45	 Download
82	TIN Certificate (ITT 25.1(g))	TIN Certificate of OTBL New UP DATE 2018.pdf	1419.03	 Download
83	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate of Tender ID No. 167753_MBEL.pdf	1052.71	 Download
84	-	Rate Analysis of Tender ID - 167753.pdf	561.43	 Download


NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-HASSAN TI BUILDERS LTD.-JV.

Signed


কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 নগরজাতকী বাংলাদেশ সরকার

2. Registered e-mail ID of the Tenderer / JVCA Partner:		ncrbhlhtbjv@gmail.com					
4.1 General Experience in Construction Works of Tenderer: [State years of experience]		25 Years					
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
IRIDP/MNK/W-77	Construction of 297.00m PC Girder Bridge including Approach & Access Road Over Kaliganga River at Beutha Kheye Ghat in Manikganj Sadar Upazila. (Road ID: 356463009) Under Sadar Upazila, Dist Manikganj)	Prime Contractor	10.08.2013	18.06.2016	387847174.000	Office Of The Executive Engineer, LGED, Manikgonj.	Similar to Road Work including Excavation , Preparation of Sub Base, Sub Grade, Base, Prime Coat, Tack Coat, Wearing course provision etc.
LGED/XEN/(DHAKA)/5306	Construction of 2015 m Flyover Moghbazar Par Package No. PD.MMDP, W04	Prime Contractor	01.01.2013	15.03.2017	3488436531.000	Office of the Executive Engineer, LGED, Dhaka	Similar to Road Work including Excavation , Preparation of Sub Base, Sub Grade, Base, Prime Coat, Tack Coat, Wearing course provision etc.
EXN/LGED/C:Nawab/19/P-2014/1291	Construction of 546.6m long PC Girder bridge over Mhananda River on Namoshnkarbati GC - Dhulauri G C via Saheber ghat under Chapai Nawabganj Sadar Upazila.	Prime Contractor	10.03.2011	01.03.2015	493840150.000	Office of the Executive Engineer, LGED, Chapai Nawabganj	Similar to Road Work including Excavation , Preparation of Sub Base, Sub Grade, Base, Prime Coat, Tack Coat, Wearing course provision etc.
05/Gz/2010-2011	Widening & Strengthening the existing pavt. at 1st km to 12th km with construction of 2 nos. P.C. Girder Bridge & 5 Nos. RCC Box culvert (Total 36.00m) at different km including widening of road embank. with Protect. work for Made. (Kulpaddi)-Kal, Bhur. Road.	Prime Contractor	03 March 2011	28 May 2015	138975795.570	Executive Engineer RHD Road Division Madaripur.	This is Same Kind of work as this tender work.
ADP/ACE/Comilla/CMH Road/2014-15/15, Tender ID: 25210	Strengthening, widening, surfacing, Earth work, Construction of RCC Culvert & Protective work at 18th to 22nd Km of Companigonj-Muradnagar-Homna Road (Ch.17+000 to 22+000) Extension of Gouripur-Homna Road upto Comilla-Sylhet Highway during 2015-2016.	Prime Contractor	05/10/2015	27/03/2017	118802632.050	K.M Atiquel Hoque. Superintending Engineer, RHD Road Circle, Comilla.	This is Same Kind of work as this tender work.
DKZ/40/2010-2011/R-01	8(Eight) Lanning of at 4th K.M 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4(Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	05-01-2012	15-10-2014	368082530.900	Executive Engineer, RHD, Road Division Narayanganj.	This is Same Kind of work as this tender work.
ADP/ACE/Comilla/LNKDCB Road/2014-2015/10	Widening of embankment with Strengthening of Pavement DBS Wearing Course, Construction of Culvert & Protective work by Relaining wass CC Block Matressing from Ch. 0+000 to Ch. 31+400 of Joyal Abedin Bhuiyan Road (Laksam Doulotgonj) Nangolkot-Kodalla-Dalua-Chwara Bazar Road under Road Division Comilla during the year 2014-2015 (ID: 12399)	Prime Contractor	05 January 2015	18 September 2016	369223093.210	(K.M Atiquel Hoque) Superintending Engineer, RHD Road Circle, Comilla.	This is Same Kind of work as this tender work.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 (NCL)							
2013-2014 (NCL)							
2014-2015 (NCL)							

Signed
A.A.A.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2015-2016 (NCL)	3148203295.000
2016-2017 (NCL)	3257122928.590
2012-2013 (RBL)	1653665000.290
2013-2014 (RBL)	1568179587.900
2014-2015 (RBL)	1843186625.410
2015-2016 (RBL)	2148218195.590
2016-2017 (RBL)	3284450307.890
2017-2018 (Part) (RBL)	363123181.720
2012-2013 (HTBL)	45669635.640
2013-2014 (HTBL)	97988126.040
2014-2015 (HTBL)	174708599.800
2015-2016 (HTBL)	598229915.500
2016-2017 (HTBL)	1275663113.000
2017-2018 (Part) (HTBL)	32239935.630
2017-2018 (Part) (NCL)	938536358.300

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Engr. on behalf of NAVANA CONSTRUCTION LTD.-RANABUILDERS (PVT.) LTD.-HASSAN TECHNO BUILDERS LTD.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Mbghbazar Fly Over - P2.pdf	2696.95	 Download
2	General Experience Certificates (ITT 15.1(a))	Khigoan Loop (Fly Over) - P2.pdf	1799.79	 Download
3	General Experience Certificates (ITT 15.1(a))	Manikgonj Road.pdf	466.67	 Download
4	General Experience Certificates (ITT 15.1(a))	Mbghbazar Fly Over - P1.pdf	2489.02	 Download
5	General Experience Certificates (ITT 15.1(a))	Bancharampur Approch Road.pdf	1277.67	 Download
6	General Experience Certificates (ITT 15.1(a))	Chapai Nababgonj Approch Road.pdf	483.85	 Download
7	General Experience Certificates (ITT 15.1(a))	Khigoan Loop (Fly Over) - P1.pdf	1821.88	 Download
8	General Experience Certificates (ITT 15.1(a))	950m Dhorala Bridge Kurigram P1.pdf	1673.14	 Download
9	General Experience Certificates (ITT 15.1(a))	950m Dhorala Bridge Kurigram P-2.pdf	2205.46	 Download
10	General Experience Certificates (ITT 15.1(a))	850m Long Gangchara Bridge - P2.pdf	2632.64	 Download
11	General Experience Certificates (ITT 15.1(a))	850m Long Gangchara Bridge - P11.pdf	217.90	 Download
12	General Experience Certificates (ITT 15.1(a))	850m Long Gangchara Bridge - P1.pdf	2644.60	 Download
13	General Experience Certificates (ITT 15.1(a))	771.20m Long Bancharampur Bridge - P1.pdf	2294.77	 Download
14	General Experience Certificates (ITT 15.1(a))	771.20m Long Bancharampur Bridge - P2.pdf	2561.95	 Download
15	General Experience Certificates (ITT 15.1(a))	297m Manikgonj Bridge - P2.pdf	2176.22	 Download
16	General Experience Certificates (ITT 15.1(a))	546.60m Chapai Nababgonj Bridge - P1.pdf	2117.43	 Download
17	General Experience Certificates (ITT 15.1(a))	546.60m Chapai Nababgonj Bridge - P2.pdf	2044.60	 Download
18	General Experience Certificates (ITT 15.1(a))	297m Manikgonj Bridge - P1.pdf	1735.99	 Download
19	General Experience Certificates (ITT 15.1(a))	10 years general exp..pdf	1090.76	 Download
20	Specific Experience Certificates (ITT 15.1(b))	S.E 850m Long Gangchara Bridge - P1.pdf	2647.06	 Download
21	Specific Experience Certificates (ITT 15.1(b))	S.E 850m Long Gangchara Bridge - P2.pdf	2632.64	 Download
22	Specific Experience Certificates (ITT 15.1(b))	S.E 850m Long Gangchara Bridge - P11.pdf	217.90	 Download
23	Specific Experience Certificates (ITT 15.1(b))	S.E 771.20m Long Bancharampur Bridge - P2.pdf	2561.95	 Download
24	Specific Experience Certificates (ITT 15.1(b))	S.E 546.60m Chapai Nababgonj Bridge - P2.pdf	2044.60	 Download
25	Specific Experience Certificates (ITT 15.1(b))	S.E 771.20m Long Bancharampur Bridge - P1.pdf	2294.77	 Download
26	Specific Experience Certificates (ITT 15.1(b))	S.E 297m Manikgonj Bridge - P2.pdf	2176.22	 Download

Signed
A.A.H.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
পদ্মজাতকী বাসোদেপন সরকার

27	Specific Experience Certificates (ITT 15.1(b))	S.E 546.60m Chapai Nababgonj Bridge - P1.pdf	2117.43	 Download
28	Specific Experience Certificates (ITT 15.1(b))	950m Dhorala Bridge Kurigram. P-2.pdf	2205.46	 Download
29	Specific Experience Certificates (ITT 15.1(b))	S.E 297m Manikgonj Bridge - P1.pdf	1735.99	 Download
30	Specific Experience Certificates (ITT 15.1(b))	950m Dhorala Bridge Kurigram P-1.pdf	1673.14	 Download
31	Financial Capacity Certificates (ITT 16)	Bank Certificate Page-7.pdf	2253.52	 Download
32	Financial Capacity Certificates (ITT 16)	Bank Certificate Page-5.pdf	2129.59	 Download
33	Financial Capacity Certificates (ITT 16)	Bank Certificate Page-6.pdf	2019.06	 Download
34	Financial Capacity Certificates (ITT 16)	Bank Certificate Page-2.pdf	2069.87	 Download
35	Financial Capacity Certificates (ITT 16)	Bank Certificate Page-3.pdf	2684.56	 Download
36	Financial Capacity Certificates (ITT 16)	Bank Certificate Page-4.pdf	1904.72	 Download
37	Financial Capacity Certificates (ITT 16)	Bank Certificate Page-1.pdf	2118.64	 Download
38	Valid Trade License (ITT 25.1.(f))	Trade Licence of 2017-2018 P-1.pdf	411.20	 Download
39	Valid Trade License (ITT 25.1.(f))	Trade Licence of 2017-2018 P-2.pdf	2771.28	 Download
40	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate-1.pdf	1427.32	 Download
41	TIN Certificate (ITT 25.1(g))	Income Tax Certificate 2016 - 2017.pdf	117.78	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-2.pdf	2755.22	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-1.pdf	2734.79	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-4.pdf	2704.65	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-3.pdf	2735.20	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover 06.pdf	2592.25	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover 07.pdf	2061.65	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover 04.pdf	2310.73	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover 05.pdf	1304.32	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover 02.pdf	2661.07	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover 03.pdf	2761.62	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover 01.pdf	2698.92	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-5.pdf	2664.75	 Download
54	General Experience Certificates (ITT 15.1(a))	RCC Rigid 10.62Cr.pdf	107.35	 Download
55	General Experience Certificates (ITT 15.1(a))	Coxbazar 2.58Cr.pdf	162.00	 Download
56	General Experience Certificates (ITT 15.1(a))	HB-MDHB 8.09Cr.zip	914.53	 Download
57	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2078.78	 Download
58	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	598.15	 Download
59	General Experience Certificates (ITT 15.1(a))	GENERAL 17-18.zip	421.80	 Download
60	General Experience Certificates (ITT 15.1(a))	GENERAL TOP SHEET.xlsx	35.80	 Download
61	General Experience Certificates (ITT 15.1(a))	NN-HB 12.34Cr 17-18.pdf	53.32	 Download
62	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	2229.74	 Download
63	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16.....zip	1571.16	 Download
64	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16.....zip	1907.25	 Download

Signed
AAH

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

65	General Experience Certificates (ITT 15.1(a))	10 years General Exp.pdf	131.25	 Download
66	General Experience Certificates (ITT 15.1(a))	GENERAL 12-13.zip	2415.21	 Download
67	General Experience Certificates (ITT 15.1(a))	GENERAL 13-14.zip	1269.34	 Download
68	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	1967.09	 Download
69	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018.pdf	92.48	 Download
70	TIN Certificate (ITT 25.1(g))	TIN.pdf	60.68	 Download
71	VAT Certificate (ITT 25.1(g))	VAT.pdf	37.85	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	1133.25	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 16-17...pdf	72.19	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 16-17..pdf	1973.32	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 17-18.pdf	64.93	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 13-14..pdf	610.89	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15...zip	1238.15	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15..zip	1952.57	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	2651.55	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 12-13...pdf	194.35	 Download
81	-	HTBL Equipment.pdf	1051.02	 Download
82	-	HTBL KEY PERSON.zip	1354.99	 Download
83	General Experience Certificates (ITT 15.1(a))	General Expence_ 10 Years_RBL.pdf	996.90	 Download
84	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	 Download
85	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	 Download
86	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	 Download
87	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	 Download
88	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	 Download
89	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	 Download
90	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	 Download
91	Specific Experience Certificates (ITT 15.1(b))	SP RCC Box Culvert, Toe Wall 11.86 Crore.pdf	133.15	 Download
92	Specific Experience Certificates (ITT 15.1(b))	SP RCC Box Culvert, Total 36m, Madaripur.pdf	311.57	 Download
93	Specific Experience Certificates (ITT 15.1(b))	Eight Lanning of Jatrabari Kanchpur Road_RBL.pdf	886.36	 Download
94	Specific Experience Certificates (ITT 15.1(b))	SP Nongolkot 36.92 Cr. Comilla_RBL.pdf	306.75	 Download
95	Financial Capacity Certificates (ITT 16)	Liquid Assets, ID 167753, Joypurhat_RBL.pdf	486.71	 Download
96	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	 Download
97	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	 Download
98	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2012 to 2017 Table.....xls	147.13	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download

Signed
A.A.A.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় নগরজাতকী বাংলাদেশ সরকার
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	

138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 161 to 162 P 2015-2016..pdf	889.14	 Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	 Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2253.27	 Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017.pdf	569.36	 Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 162 to 165 P 2016-2017.pdf	597.22	 Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2017-2018..pdf	2329.73	 Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 25 P 2017-2018..pdf	1912.45	 Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 31 P 2017-2018..pdf	974.37	 Download
159	-	Project Manager CV of Mr. Shahidulla Ma .1.docx	20.90	 Download
160	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	 Download
161	-	Md. Anisur Rahman CV_RBL.pdf	419.00	 Download
162	-	Md. Habibur Rahman CV_RBL.pdf	311.08	 Download
163	-	Md. Mahmudul Hossan CV_RBL.pdf	232.85	 Download
164	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	 Download
165	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	 Download
166	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	 Download
167	-	Personal Information_RBL.pdf	172.85	 Download
168	-	Equipment List_RBL.pdf	691.67	 Download
169	-	Certificate of Incorporation_RBL.pdf	354.17	 Download
170	-	RBL Articles of Association (Memorandum)..pdf	1688.01	 Download
171	-	RBL On Going work Tender Capacity 2017...xls.xls	52.71	 Download
172	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	 কাজী আবু নূর হোসাইন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন নগরজাতকী বাংলাদেশ সরকার
173	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	

174	-	Asphalt Plant Document 01_RBL.pdf	1957.59	 Download
175	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	 Download
176	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	 Download
177	-	Bitumin Distributor.1_RBL.jpg	85.60	 Download
178	-	Dump Truck .1_RBL.jpg	121.52	 Download
179	-	Dump Truck .3_RBL.jpg	126.93	 Download
180	-	Dump Truck .4_RBL.jpg	125.08	 Download
181	-	Dump Truck. 2_RBL.jpg	121.93	 Download
182	-	Generator -1_RBL.jpg	244.46	 Download
183	-	Generator -2_RBL.jpg	231.29	 Download
184	-	Mini Roller-1_RBL.jpg	140.91	 Download
185	-	Mixer Machine .1.jpg	227.22	 Download
186	-	Mobile Con Batching Plant 01 IMG_RBL.pdf	2186.12	 Download
187	-	Mobile Con Batching Plant 02 IMG_RBL.pdf	1782.98	 Download
188	-	Road Roller -02_RBL.jpg	121.21	 Download
189	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet.xlsx	20.80	 Download
190	-	Equipment ID 167753.pdf	571.65	 Download
191	-	Man Power List ID 167753.pdf	523.61	 Download
192	-	Tender Capacity ID 167753.pdf	496.04	 Download
193	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turn Over Part 17_18.pdf	1427.22	 Download
194	-	Letter of commitment ID 167753.pdf	577.63	 Download
195	Financial Capacity Certificates (ITT 16)	HTBL Liquid 167753.pdf	112.47	 Download
196	Specific Experience Certificates (ITT 15.1(b))	HB Sp Lalmai 24.21Cr...pdf	140.20	 Download
197	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
198	Specific Experience Certificates (ITT 15.1(b))	HB-MKE ELIOTGONJ 4.48CR.pdf	670.49	 Download
199	-	TENDER CAPACITY.docx	14.83	 Download

Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Toma Construction & Co.Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tomagroubpd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	21 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the
						(Md. Hafizul	 কাজী আবদুল্লাহ আল হাফিজ সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও সেতু মন্ত্রণালয় নগরজাতকী বাংলাদেশ সরকার

JMRIP-45/11-1288	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. WI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	Rahman) Project Director and The Engineer Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Improvement Project Setu-Bhaban, Banani, Dhaka.	As mention in the Certificate
------------------	--	------------------	------------	------------	----------------	--	-------------------------------

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	2297177202.320
2013-2014	3666980266.850
2014-2015	6583826068.050
2015-2016	8423013780.350
2016-2017	9872049599.080

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS- Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
E-GP-01/GZ/2014-15	Rehabilitation work by Overlay at Ch. 0+000 to Ch. 35+000 of Takerhat-Gopalgonj-Ghonapara (R 850) Road under Road Division Gopalgonj during the year 2014-2015	Prime Contractor	12/11/2014	08/03/2015	176551847.500	Executive Engineer, RHD, Road Division, Gopalgonj.	* Embankment fill * Aggregate base type-I * Bituminous Prime Coat * Bituminous Tack Coat * DBS - Wearing Course * Road marking-Thermoplastic

Signed
A.A.M.

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মহাপালয়
নগরজাতকী বাংলাদেশ সরকার

							* Concrete side ditch / U-drain
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-17		897866941.210					
2015-16		1057580869.680					
2014-15		1064796302.240					
2013-14		784606755.370					
2012-13		808258499.980					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Jamil on behalf of Toma Construction & Co. Ltd. - M/S. Md. Jamil Iqbal (TCCL-JI JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience jamil-14-15 Part-2.pdf	1534.04	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 14-15 Part-1.pdf	1362.48	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 13-14.pdf	2300.19	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 12-13.pdf	1837.93	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience jamil- 15-16.pdf	887.18	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp-Toma 2006.pdf	130.08	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp-TCCL.pdf	1616.49	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience jamil-11-12.pdf	1586.47	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal-2001-11.pdf	1729.36	 Download
10	Valid Trade License (ITT 25.1(f))	Trade Licence Toma.pdf	446.17	 Download
11	Valid Trade License (ITT 25.1(f))	Trade License Jamil 17-18.pdf	789.12	 Download
12	TIN Certificate (ITT 25.1(g))	TIN of TCCL 16-17.pdf	586.36	 Download
13	TIN Certificate (ITT 25.1(g))	TIN of Md Jamil Iqbal 2017-18.pdf	1026.13	 Download
14	VAT Certificate (ITT 25.1(g))	VAT Certificate Jamil Iqbal.pdf	753.34	 Download
15	VAT Certificate (ITT 25.1(g))	VAT Certificate TCCL..pdf	115.81	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2015-16 Part-3.pdf	2417.16	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2016-17.pdf	2436.29	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary -Jamil.pdf	392.99	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-2.pdf	2333.23	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-3.pdf	2608.00	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-4.pdf	2623.34	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2015-16 Part-1.pdf	1902.89	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2015-16 Part-2.pdf	2611.69	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2013-14 Part-1.pdf	2503.01	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2013-14 Part-2.pdf	2000.46	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2014-15 Part-1.pdf	1873.10	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2012-13 Part-1.pdf	2470.38	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Jamil 2012-13 Part-2.pdf	2025.30	 Download

Signed
A.A.M.
কাজী আব্দুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary -TCCL.pdf	403.68	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -01.pdf	1598.09	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -02.pdf	2026.95	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -03.pdf	2667.85	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma JV_Agreements Part -04.pdf	1722.98	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2012-2013.pdf	924.84	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2013-2014.pdf	1511.49	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2014-2015.pdf	1947.17	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2015-2016.pdf	2037.17	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Toma Payment_Certificate 2016-2017.pdf	2010.63	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat -TCCL.pdf	1224.45	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal -13-17.pdf	1578.33	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report -12-15.pdf	1289.95	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report -16.pdf	2585.73	 Download
43	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2102.11	 Download
44	Specific Experience Certificates (ITT 15.1(b))	Specific Exp Jaydebpur Mymensingha Road Work TCCL.pdf	1984.85	 Download
45	Financial Capacity Certificates (ITT 16)	Credit Line of TCCL-JI JV for 167753.pdf	804.97	 Download
46	Financial Capacity Certificates (ITT 16)	Solvency Jamil 15 Mar 18.pdf	616.51	 Download
47	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalganj ID 9568.pdf	563.94	 Download
48	-	Tenderer Capacity of TCCL-JI JV for 167753.pdf	972.80	 Download
49	-	Methodology of TCCL-JI JV for Road Work.pdf	623.03	 Download
50	-	Analysis of 167753.pdf	678.33	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আবদুল্লাহ আল হাদুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার