

Technical Evaluation Sheet

Name of Work :	Strengthening and DBS Work from Ch. 24+328 to Ch. 27+000 from Ch. Ch: 28+500 to Ch: 30+150 and Ch: 30+550 to Ch: 36+610 Km = 10.382 Km under Periodic Maintenance Program (PMP) of Sripur-Langolband-Wapdamore Road (Z-7008) under Magura Road division, during the year 2017-18.
----------------	---

Package No :	e-GP/31/ACE Khu/2017-2018
Tender ID :	180310

NOTE :

Required minimum Average Annual Construction Turn Over Tk 1000.00 X 5 =5000.00 Lac
 Required Minimum Liquid Asset Tk 500.00
 Required Minimum Similar Works Experience Tk 900.00

Name of Tenderer	Figure in Lac Tk										Equipment	Analysis	Tender Capacity (Tk. 750.00 Lac)		
	Turn Over (Tk. 5000.00)				Similar Works (Tk. 500.00)				Liquid Asset Tk. 900.00						
	LP		OP		LP		OP		LP					OP	
1	MOZAHAR ENTERPRISE (PVT.) LTD.		49517.65	✓		1722.94	✓		900.00	✓		Y	21605.50		
			49517.65												
2	M/S. A. S. Construction&DON ENTERPRISE(JV)		26843.37	✓	7057.46	✓	1681.86	✓	1564.77	✓	900.00	✓	Y	46788.75	
			33900.83												
3	MD. MOYENUDDIN (BASHI)		64166.55	✓		2122.34	✓		900.00	✓		Y	25210.69		
			64166.55												

Legend:
 LP= Lead Partner
 OP= Other partner
 Y= Yes

20.05.18

20/05/2018

অতিথিত প্রদান প্রকৌশলী, সওজ (চট্টগ্রাম)

খুলনা জোন, খুলনা।

এবং

সভাপতি

দরপত্র মূল্যায়ন কমিটি।

Signed
 AAS

কাজী আবদুল্লাহ আল মামুন
 নির্মিত প্রকৌশলী
 সওজ পরিবহন ও মহাসড়ক বিভাগ
 সওজ পরিবহন ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার