



Last Login : Tuesday, 27 Mar, 2018 15:47:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/11/2017-2018

Lot No. and Description : Single Lot & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)	M/s TURNA ENTERPRISE
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্ব্ব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 নব্ব্ব পরিদপ্তর ও নব্ব্ব মহাপ্রকৃতি
 নব্ব্ব পরিদপ্তর ও নব্ব্ব মহাপ্রকৃতি

TEC Members			
TEC Members			
Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	27 Feb 2018 14:18	27 Feb 2018 14:25	28 Feb 2018 13:07
Comments	signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:47:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Ms TURNA ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	27 Feb 2018 14:20	27 Feb 2018 14:26	28 Feb 2018 13:08
Comments	signed	Signed	sign

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:47:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture) (Winner)	139940435.286	125946391.758	13994043.532	10.000
L2	M/s TURNA ENTERPRISE	139940435.286	137465602.457	2474832.833	1.769

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পঞ্চ পন্থার ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	28 Feb 2018 14:23	28 Feb 2018 15:11	07 Mar 2018 16:38
Comments	signed	Signed	sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:47:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Md. Habibur Rahman	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	08 Mar 2018 12:05	08 Mar 2018 12:49	07 Mar 2018 16:39
Comments	signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিগ্রহ ও মহাপ্রদত্ত বিভাগ
স্বাক্ষর পত্রিকায় ও মোহাম্মদ
পদকপ্রাপ্তী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) (JVCA- View Details)	-	View Evaluation Status
2	M/s TURNA ENTERPRISE	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	157030	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time :	20-Feb-2018 12:00	Opening Date and Time :	20-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		
View Notice			

Package No. :	e-GP/RJZ/PMPRoad/11/2017-2018		
Package Description :	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	Single Lot		
Lot Description :	Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Division-01 General and site facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division-02 Earth works		Individual Report Comparative Report	
Division-03 Pavement work		Individual Report Comparative Report	
Division-05 Structure work		Individual Report Comparative Report	
Division-06 Incidental		Individual Report Comparative Report	
Bill of Quantities (Fixed rates items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:47:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	157030	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time :	20-Feb-2018 12:00	Opening Date and Time :	20-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender/Proposal Package No. and Description :	e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.		
Lot No. and Description :	Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abu Rawshan Designation: Additional Chief Engineer Role: AO Office Name: Rajshahi Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily News To day, Dhaka	23-Jan-2018		
The Daily Inqilab, Dhaka	23-Jan-2018		
The Daily Natun Provat, Rajshahi	23-Jan-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
22-Jan-2018 17:00	20-Feb-2018 12:00

Opening Date and Time	
Original Date and Time	
20-Feb-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	1

TOC Members	
Committee Members	Md. Altaf Hossain
	Md. Habibur Rahman

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Member	Chairperson
Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	20 Feb 2018 12:05	20 Feb 2018 12:03
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 27 Mar, 2018 15:47:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
22-Jan-2018 17:00	20-Feb-2018 12:00	20-Feb-2018 12:00	20-Jun-2018	18-Jul-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) (JVCA - View Details)	19-Feb-2018 23:46	Bank Guarantee	3000000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 19-Feb-2018 15:25	18-Jul-2018	20-Jun-2018
2	M/s TURNA ENTERPRISE	20-Feb-2018 11:09	Bank Guarantee	3000000.00	Bank: National Bank Limited Branch: SIRAJGONJ BRANCH 18-Feb-2018 14:53	18-Jul-2018	20-Jun-2018

Official Cost Estimate (In BDT)

139940435.286

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	125946391.758	0.000	0.000	125946391.758
2	M/s TURNA ENTERPRISE	137465602.457	0.000	0.000	137465602.457

Opening Report Footer

TOC Members

Committee Members	Md. Altaf Hossain	Md. Habibur Rahman
Committee Role	Member	Chairperson

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	20 Feb 2018 12:06	20 Feb 2018 12:04
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-01 General and site facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	L.S	1.000	78454.072	Seventy-Eight Thousand Four Hundred and Fifty-Four point Zero Seven Two	78454.072	Seventy-Eight Thousand Four Hundred and Fifty-Four point Zero Seven Two
2	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	90.000	1778.132	One Thousand Seven Hundred and Seventy-Eight point One Three Two	160031.880	One Lakh Sixty Thousand AND Thirty-One point Eight Eight
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	8787.363	Eight Thousand Seven Hundred and Eighty-Seven point Three Six Three	8787.363	Eight Thousand Seven Hundred and Eighty-Seven point Three Six Three
4	General & Site Facilities	01/02/07	Progress Photographs	Months	3.000	998.851	Nine Hundred and Ninety-Eight point Eight Five One	2996.553	Two Thousand Nine Hundred and Ninety-Six point Five Five Three
5	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	331497.112	Three Lakh Thirty-One Thousand Four Hundred and Ninety-Seven point One One Two	331497.112	Three Lakh Thirty-One Thousand Four Hundred and Ninety-Seven point One One Two
6	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	3.000	7586.212	Seven Thousand Five Hundred and Eighty-Six point Two One Two	22758.636	Twenty-Two Thousand Seven Hundred and Fifty-Eight point Six Three Six
Grand Total:								604525.616	Six Lakh Four Thousand Five Hundred and Twenty-Five point Six One Six

This Division-01 General and site facilities is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE									
Division-01 General and site facilities									
Bill of Quantities									
Item		Item		Measurement		Unit Price	Unit Price	Total Price	

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোরামার
 পল্লব পরিদপন ও মহাপ্রকৃতি বিভাগ
 পল্লব পরিদপন ও পল্লব পরিদপন
 পল্লব পরিদপন ও পল্লব পরিদপন

Item no.	Group	Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	L.S	1.000	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One
2	General & Site Facilities	01/01/02	Maintain Temp.Structures & Equipment for the Maintenance and Protection of Traffic	Day	90.000	1913.001	One Thousand Nine Hundred and Thirteen point Zero Zero One	172170.090	One Lakh Seventy-Two Thousand One Hundred and Seventy point Zero Nine
3	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	L.S	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
4	General & Site Facilities	01/02/07	Progress Photographs	Months	3.000	1000.001	One Thousand point Zero Zero One	3000.003	Three Thousand point Zero Zero Three
5	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
6	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	3.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	23097.003	Twenty-Three Thousand AND Ninety-Seven point Zero Zero Three
							Grand Total:	619216.099	Six Lakh Nineteen Thousand Two Hundred and Sixteen point Zero Nine Nine

This Division-01 General and site facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	-	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	-	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

Signed
 AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/s TURNA ENTERPRISE

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero


This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	157030	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time :	20-Feb-2018 12:00	Opening Date and Time :	20-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-02 Earth works

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	2247.190	242.059	Two Hundred and Forty-Two point Zero Five Nine	543952.564	Five Lakh Forty-Three Thousand Nine Hundred and Fifty-Two point Five Six Four
2	Earth wok	02/04/01	Channel Excavation in Unsuitable Materials	Cum	2179.375	157.557	One Hundred and Fifty-Seven point Five Five Seven	343375.787	Three Lakh Forty-Three Thousand Three Hundred and Seventy-Five point Seven Eight Seven
3	Earth wok	02/08/01	Improved Subgrade	Cum	1090.131	841.887	Eight Hundred and Forty-One point Eight Eight Seven	917767.117	Nine Lakh Seventeen Thousand Seven Hundred and Sixty-Seven point One One Seven
4	Earth wok	02/10/01	Construction of Soil Earthen Shoulders	Cum	2100.000	234.593	Two Hundred and Thirty-Four point Five Nine Three	492645.300	Four Lakh Ninety-Two Thousand Six Hundred and Forty-Five point Three
Grand Total:								2297740.768	Twenty-Two Lakh Ninety-Seven Thousand Seven Hundred and Forty point Seven Six Eight

This Division-02 Earth works is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-02 Earth works

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth wok	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	2247.190	265.001	Two Hundred and Sixty-Five point Zero Zero One	595507.597	Five Lakh Ninety-Five Thousand Five Hundred and Seven point
2	Earth wok	02/04/01	Channel Excavation in Unsuitable Materials	Cum	2179.375	173.001	One Hundred and Seventy-Three point Zero Zero One	377034.054	Three Lakh Thousand / point Zero F
3	Earth wok	02/08/01	Improved Subgrade	Cum	1090.131	916.001	Nine Hundred and Sixteen point Zero Zero One	998561.086	Nine Lakh Thousand F Sixty-One p

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত
স্বাক্ষরিত ও সত্যায়িত

4	Earth wok	02/10/01	Construction of Soil Earthen Shoulders	Cum	2100.000	135.001	One Hundred and Thirty-Five point Zero Zero One	283502.100	Two Lakh Eighty-Three Thousand Five Hundred and Two point One
							Grand Total:	2254604.837	Twenty-Two Lakh Fifty-Four Thousand Six Hundred and Four point Eight Three Seven

This Division-02 Earth works is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Division-03 Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	9234.000	42.711	Forty-Two point Seven One One	394393.374	Three Lakh Ninety-Four Thousand Three Hundred and Ninety-Three point Three Seven Four
2	Pavement work	03/02/01	Sub-Base	Sqm	255.515	4015.161	Four Thousand AND Fifteen point One Six One	1025933.863	Ten Lakh Twenty-Five Thousand Nine Hundred and Thirty-Three point Eight Six Three
3	Pavement work	03/03/01	Aggregate Base Type I	Cum	1776.420	5983.466	Five Thousand Nine Hundred and Eighty-Three point Four Six Six	10629148.672	One Crore Six Lakh Twenty-Nine Thousand One Hundred and Forty-Eight point Six Seven Two
4	Pavement work	03/03/02	Aggregate Base Type II	Cum	1043.400	4365.669	Four Thousand Three Hundred and Sixty-Five point Six Six Nine	4555139.035	Forty-Five Lakh Fifty-Five Thousand One Hundred and Thirty-Nine point Zero Three Five
5	Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	18116.100	112.185	One Hundred and Twelve point One Eight Five	2032354.679	Twenty Lakh Thirty-Two Thousand Three Hundred and Fifty-Four point Six Seven Nine
6	Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	63746.650	42.173	Forty-Two point One Seven Three	2688387.470	Twenty-Six Lakh Eighty-Eight Thousand Three Hundred and Eighty-Seven point Four Seven
7	Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	3253.353	17977.455	Seventeen Thousand Nine Hundred and Seventy-Seven point Four Five Five	58487007.157	Five Crore Eighty-Four Lakh Eighty-
8	Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2212.505	17977.455	Seventeen Thousand Nine Hundred and Seventy-Seven point	39775209.075	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও যন্ত্রাঙ্ক বিভাগ
 নতুন পরিচালন ও সফটওয়্যার
 নগরপালিকার কার্যালয়

			(Bitumen Grade 60/70)				Four Five Five		ninety and nine point Zero Seven Five
9	Pavement work	03/13/01	Brick on End Edging	Lin. M	1000.000	99.121	Ninety-Nine point One Two One	99121.000	Ninety-Nine Thousand and One Hundred and Twenty-One
							Grand Total:	119686694.325	Eleven Crore Ninety-Six Lakh Eighty-Six Thousand Six Hundred and Ninety-Four point Three Two Five

This Division-03 Pavement work is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE									
Division-03 Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	9234.000	48.001	Forty-Eight point Zero Zero One	443241.234	Four Lakh Forty-Three Thousand Two Hundred and Forty-One point Two Three Four
2	Pavement work	03/02/01	Sub-Base	Sqm	255.515	3361.001	Three Thousand Three Hundred and Sixty-One point Zero Zero One	858786.171	Eight Lakh Fifty-Eight Thousand Seven Hundred and Eighty-Six point One Seven One
3	Pavement work	03/03/01	Aggregate Base Type I	Cum	1776.420	5166.001	Five Thousand One Hundred and Sixty-Six point Zero Zero One	9176987.496	Ninety-One Lakh Seventy-Six Thousand Nine Hundred and Eighty-Seven point Four Nine Six
4	Pavement work	03/03/02	Aggregate Base Type II	Cum	1043.400	4732.001	Four Thousand Seven Hundred and Thirty-Two point Zero Zero One	4937369.843	Forty-Nine Lakh Thirty-Seven Thousand Three Hundred and Sixty-Nine point Eight Four Three
5	Pavement work	03/06/01b	Bituminous Prime Coat (hand placed)	Sqm	18116.100	105.001	One Hundred and Five point Zero Zero One	1902208.616	Nineteen Lakh Two Thousand Two Hundred and Eight point Six One Six
6	Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	63746.650	32.001	Thirty-Two point Zero Zero One	2039956.547	Twenty Lakh Thirty-Nine Thousand Nine Hundred and Fifty-Six point Five Four Seven
7	Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	3253.353	19706.001	Nineteen Thousand Seven Hundred and Six point Zero Zero One	64110577.471	Six Crore Forty-One Lakh Ten Thousand Five Hundred and Seventy-Seven point Four Seven One
8	Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2212.505	21508.001	Twenty-One Thousand Five Hundred and Eight point Zero Zero One	47586559.753	Four Crore Seventy-Five Lakh Eighty-Six Thousand Five Hundred and Fifty-Nine point Seven Five Three
9	Pavement work	03/13/01	Brick on End Edging	Lin. M	1000.000	103.001	One Hundred and Three point Zero Zero One	103001.000	One Lakh Three Thousand AND One
							Grand Total:	131158688.131	Thirteen Crore Eleven Lakh Fift-

This Division-03 Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-05 Structure work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure work	05/01/01	Single Layer Brick Flat Soling	Sqm	108.620	466.018	Four Hundred and Sixty-Six point Zero One Eight	50618.875	Fifty Thousand Six Hundred and Eighteen point Eight Seven Five
2	Structure work	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	Cum	10.862	7379.752	Seven Thousand Three Hundred and Seventy-Nine point Seven Five Two	80158.866	Eighty Thousand One Hundred and Fifty-Eight point Eight Six Six
3	Structure work	05/05/01	New and Extended Brickwork	Cum	8.315	6987.811	Six Thousand Nine Hundred and Eighty-Seven point Eight One One	58103.648	Fifty-Eight Thousand One Hundred and Three point Six Four Eight
4	Structure work	It No. 15.1 PWD Schedule P. No 126	Minimum 12 mm thick cement sand (F.M. 1.2 Plaster (1:4)	Sqm	112.029	213.147	Two Hundred and Thirteen point One Four Seven	23878.645	Twenty-Three Thousand Eight Hundred and Seventy-Eight point Six Four Five
Grand Total:								212760.034	Two Lakh Twelve Thousand Seven Hundred and Sixty point Zero Three Four

This Division-05 Structure work is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-05 Structure work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structure work	05/01/01	Single Layer Brick Flat Soling	Sqm	108.620	468.001	Four Hundred and Sixty-Eight point Zero Zero One	50834.269	Fifty Thousand Eight Hundred and Three point Four Six
	Structure work		Concrete Class as Detailed on				Eight Thousand Four		Ninety Thousand and Sixty point Zero Three Four

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোস্তাফিজুর রহমান
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	Structure work	05/01/02a	Drawings (Class10) (Concrete Mixer)	Cum	10.862	8466.001	Hundred and Sixty-Six point Zero Zero One	91957.703	nine hundred and fifty-Seven point Seven Zero Three
3	Structure work	05/05/01	New and Extended Brickwork	Cum	8.315	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	61597.528	Sixty-One Thousand Five Hundred and Ninety-Seven point Five Two Eight
4	Structure work	It No. 15.1 PWD Schedule P. No 126	Minimum 12 mm thick cement sand (F.M. 1.2 Plaster (1:4)	Sqm	112.029	214.001	Two Hundred and Fourteen point Zero Zero One	23974.318	Twenty-Three Thousand Nine Hundred and Seventy-Four point Three One Eight
							Grand Total:	228363.818	Two Lakh Twenty-Eight Thousand Three Hundred and Sixty-Three point Eight One Eight

This Division-05 Structure work is Electronically Signed by Mr. Md. Rahman on behalf of Ms TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	157030	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time :	20-Feb-2018 12:00	Opening Date and Time :	20-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-06 Incidental

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/02	Single Layer Brick Flat Soling	Sqm	1032.280	381.839	Three Hundred and Eighty-One point Eight Three Nine	394164.763	Three Lakh Ninety-Four Thousand One Hundred and Sixty-Four point Seven Six Three
2	Incidentals	06/10/01	Traffic Signs	Nos	8.000	6626.252	Six Thousand Six Hundred and Twenty-Six point Two Five Two	53010.016	Fifty-Three Thousand AND Ten point Zero One Six
3	Incidentals	06/10/02	Sign post	Nos.	8.000	2844.829	Two Thousand Eight Hundred and Forty-Four point Eight Two Nine	22758.632	Twenty-Two Thousand Seven Hundred and Fifty-Eight point Six Three Two
4	Incidental Work	SP Item No-02	Pipe for Drain 400 mm dia (Item no. 04/01/05a)	L.M	40.000	6481.512	Six Thousand Four Hundred and Eighty-One point Five One Two	259260.480	Two Lakh Fifty-Nine Thousand Two Hundred and Sixty point Four Eight
Grand Total:								729193.891	Seven Lakh Twenty-Nine Thousand One Hundred and Ninety-Three point Eight Nine One

This Division-06 Incidental is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-06 Incidental

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/02	Single Layer Brick Flat Soling	Sqm	1032.280	412.001	Four Hundred and Twelve point Zero Zero One	425300.392	Four Lakh Twenty-Five Thousand Three Hundred point Three Nine T
2	Incidentals	06/10/01	Traffic Signs	Nos	8.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	55208.008	Fifty-Five Tho Hundred and Zero Eight
3	Incidentals	06/10/02	Sign post	Nos.	8.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	24584.008	Twenty-Four Hundred and Zero Zero Eic

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও মোবাইল
বিশেষজ্ঞের মাধ্যমে স্বাক্ষর

4	Incidental Work	SP Item No-02	Pipe for Drain 400 mm dia (Item no. 04/01/05a)	L.M	40.000	7104.001	Seven Thousand One Hundred and Four point Zero Zero One	284160.040	Two Lakh Eighty-Four Thousand One Hundred and Sixty point Zero Four
							Grand Total:	789252.448	Seven Lakh Eighty-Nine Thousand Two Hundred and Fifty-Two point Four Four Eight

This Division-06 Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Bill of Quantities (Fixed rates items)

This form contains items
 1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Pavement work	SP-Item 01	Construction of Sub Base with salvage materilas	Cum	1124	2149.001	Two Thousand One Hundred and Forty-Nine point Zero Zero One	2415477.124	Twenty-Four Lakh Fifteen Thousand Four Hundred and Seventy-Seven point One Two Four	I AGREE
							Grand Total:	2415477.124	Twenty-Four Lakh Fifteen Thousand Four Hundred and Seventy-Seven point One Two Four	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Bill of Quantities (Fixed rates items)

This form contains items
 1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Pavement work	SP-Item 01	Construction of Sub Base with salvage materilas	Cum	1124	2149.001	Two Thousand One Hundred and Forty-Nine point Zero Zero One	2415477.124	Twenty-Four Lakh Fifteen Thousand Four Hundred and Seventy-Seven point One Two Four	I AGREE
							Grand Total:	2415477.124	Twenty-Four Lakh Fifteen Thousand Four Hundred and Seventy-Seven point One Two Four	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items) is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বত্ব পরিচয় ও স্বাক্ষর বিভাগ
স্বত্ব পরিচয় ও স্টক মালিক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	157030	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time :	20-Feb-2018 12:00	Opening Date and Time :	20-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/s TURNA ENTERPRISE

S. No.	Form Name	Amount (in BDT)
1	Division-01 General and site facilities	619216.099
2	Unconditional Discount Form	0.000
3	Division-02 Earth works	2254604.837
4	Division-03 Pavement work	131158688.131
5	Division-05 Structure work	228363.818
6	Division-06 Incidental	789252.448
7	Bill of Quantities (Fixed rates items)	2415477.124
	Grand Total	137465602.457

Tenderer/Consultant Name : M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Division-01 General and site facilities	604525.616
2	Division-02 Earth works	2297740.768
3	Division-03 Pavement work	119686694.325
4	Division-05 Structure work	212760.034
5	Division-06 Incidental	729193.891
6	Bill of Quantities (Fixed rates items)	2415477.124
	Grand Total	125946391.758

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	157030	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time :	20-Feb-2018 12:00	Opening Date and Time :	20-Feb-2018 12:00
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/s TURNA ENTERPRISE Amount in (BDT)	M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture) Amount in (BDT)
Division-01 General and site facilities	619216.099	604525.616
Unconditional Discount Form	0.000	0
Division-02 Earth works	2254604.837	2297740.768
Division-03 Pavement work	131158688.131	119686694.325
Division-05 Structure work	228363.818	212760.034
Division-06 Incidental	789252.448	729193.891
Bill of Quantities (Fixed rates items)	2415477.124	2415477.124
Grand Total	137465602.457	125946391.758

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচালনা ও মন্ত্রণালয় বিভাগ
নতুন পরিচালনা ও নতুন মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3758864280.400

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার




1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2473889384.09

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation -1 (MTE).jpg	688.70	 Download
2	-	Past Performance-(2).pdf	1584.61	 Download
3	-	Affidavit (MTE).pdf	263.49	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ অফিসার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030
 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00
 Opening Date and Time : 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)



Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	New	Owned	01 No Owned
Motor Grader, 120 HP	Good	Owned	01 No Owned
Pneumatic Tired Roller, 10 tonne	Good	Owned	01 No Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	01 No Owned
Pay Loader	Good	Owned	01 No Owned
Dump Trucks, 6-10 tonne	Good	Owned	02 Nos Owned
Water Tanker, 3000 litres	Good	Owned	01 No Owned
Bitumen Pressure Sprayer.	Good	Owned	01 No Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	01 No Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	01 No Owned
Air Compressor	Good	Owned	01 No Owned
Mixer Machine with hopper	Good	Owned	04 Nos Owned
Asphalt Paver / Paver Machine/Finisher	Good	Owned	01 No Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	01 No Owned
Concrete Vibrator machine.	Good	Owned	04 Nos Owned
Steel shutter	Good	Owned	3000.00 Sqm Owned
Electric Generator.30 KVA	Good	Owned	02 Nos Owned
Concrete Mixing Machine	Good	Owned	01 No Owned
Water Pump	Good	Owned	02 Nos Owned
Excavator	Good	Owned	01 No Owned

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5.	
Elements of Activity	Brief description of Activity
File Enclosed	File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID No-157030.pdf	149.73	 Download
2	Work Plan (ITT 25.1(h))	Work Method Feb-19.pdf	127.75	 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Owned	Owned
Motor Grader, 120 HP	Good	Owned	Owned
Pneumatic Tired Roller, 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, 6-10 tonne	Good	Owned	Owned
Water Tanker, 3000 litres	Good	Owned	Owned
Bitumen Pressure Sprayer.	Good	Owned	Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Leased	Hire
Air Compressor	Good	Owned	Owned
Mixer Machine with hopper	Good	Owned	Owned
Asphalt Paver / Paver Machine/Finisher	Good	Owned	Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	Owned
Concrete Vibrator machine.	Good	Owned	Owned
Steel shutter	Good	Owned	Owned
Electric Generator.30 KVA	Good	Owned	Owned
Concrete Mixing Machine	Good	Owned	Owned
Water Pump	Good	Owned	Owned
Excavator	Good	Owned	Owned









5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	List of Equipment--(MTE)..pdf	167.61
2	-	Hot Mix Plant-02.pdf	1337.47
3	-	Equipment Part-1-TE.pdf	1533.45

Signed

 কাজী আব্দুল আল-মামুন
 মোরামার
 পল্লী পরিদপন ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

4	-	Equipment Part-2-TE.pdf	1828.33	 Download
5	-	Laboratory Equipment-TE.pdf	124.75	 Download
6	-	5 nos Big Dump Truck-MTE-1.pdf	2397.71	 Download
7	-	5nos Big Dump Truck-MTE-2.pdf	1922.25	 Download
8	-	Asphalt Batching Plant-(MTE).pdf	1407.59	 Download
9	-	Concrete Batching Plant.pdf	2694.12	 Download
10	-	Electric Generator.pdf	590.34	 Download
11	Work Plan (ITT 25.1(h))	Work Plan-157030.pdf	175.32	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 157030 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/11/2017-2018
Closing Date and Time : 20-Feb-2018 12:00 **Opening Date and Time :** 20-Feb-2018 12:00
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/11/2017-2018	Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

[M/S Paradise Traders & Moshir Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kh. Tajul Islam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msparadisetds@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch:41+000 to 51+000 at Patnitala-Sapahar-Rahanpur Road Under Road division Naogaon, during the year 2015-2016	Prime Contractor	24/12/2015	18/05/2016	145064346.300	(Mohammad Hamidul haque) ID No: 601970 Executive Engineer ,RHD Road Division, Naogaon .	Construction of Road Pavement Work.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	506800661.590
2015-2016	505029655.270
2014-2015	158564052.360
2013-2014	101530230.360
2012-2013	
In Total=	

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moshir Rahman Chowdhury

Signed


 কাজী আব্দুল আল-মামুন
 মোসাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2. Registered e-mail ID of the Tenderer / JVCA Partner:						l.mrc.bd@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						13 years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BMP Road/ 2015-2016/0	Construction of Flexible pavement, widening and strengthening of existing pavement at 13th (p), 15th (p), 16th (p), 17th(p), 18th, 19th, 20th, 21st (p), & 23rd(p) km including surfacing (DBS) earth work, protective work of B-M-P Road 2015-2016.	Prime Contractor	08/12/2015	28/03/2017	104501530.990	(Subrata Datta) ID No:601979 Executive Engineer, RHD, Road Division, Chadpur. Tel No: 0841-63310 Fax No: 0841-63310 Email No: eechan@rhd.gov.bd	Construction of Road Pavement Work.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2016-2017	892318256.120						
2015-2016	566143000.000						
2014-2015	228300000.000						
2013-2014	526253000.000						
2012-2013	236473000.000						
In Total=	2449487256.120						




This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. MRC.zip	995.77	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience_02 MPT.zip	845.47	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience 03 MPT.zip	478.62	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience_01 MPT.zip	1960.64	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar Work RHD-Comilla-844.92 Lac-MRC.pdf	633.41	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon_1450.64 Lac-MPT.pdf	569.68	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1045.01Lac MRC.pdf	1197.14	 Download
8	Financial Capacity Certificates (ITT 16)	Liquid Assets ID No-157030 MPT.pdf	148.09	 Download
9	Financial Capacity Certificates (ITT 16)	Liquid Assets ID No-157030 MRC.pdf	152.76	 Download
10	Valid Trade License (ITT 25.1.(f))	Trad Licence 17-18 MRC.pdf	229.33	 Download
11	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
12	TIN Certificate (ITT 25.1(g))	Tin Certificate MRC 16-17.pdf	135.26	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
14	VAT Certificate (ITT 25.1(g))	Update Vat Certificate-MRC.jpg	152.32	 Download
15	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013-MRC.zip	1522.24	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-MRC.zip	1112.97	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-MRC.zip	657.27	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-MRC.zip	1614.53	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 শ্রদ্ধা পরিচালক ও মোহাম্মদ আলী
 শ্রদ্ধা পরিচালক ও মোহাম্মদ আলী

20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 MRC.pdf	2532.09	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 MRC.pdf	1889.53	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01 MRC.pdf	1908.54	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Last Five years Both party.pdf	115.23	 Download
40	-	Equipment Asphalt- 3.zip	2382.97	 Download
41	-	Bitument Sprayer Doc.pdf	1088.37	 Download
42	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
43	-	Equipment asphalt -1 c.zip	2745.27	 Download
44	-	Equipment asphalt -1 a.zip	1080.44	 Download
45	-	Asphalt paver finisher doc.pdf	1121.58	 Download
46	-	Technical Staff 17.zip	1902.32	 Download
47	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
48	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
49	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
50	-	Equipments-Paradise-01.pdf	2596.20	 Download
51	-	Equipments-Paradise-02.pdf	2340.46	 Download
52	-	Equipments-Paradise-04.pdf	2055.63	 Download
53	-	Equipments-Paradise-03.pdf	2451.42	 কাজী আব্দুল আল-মামুন যোগাযোগ শ্রমিক পরিষদ ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
54	-	Equipments-Paradise-05.zip	1232.77	
55	-	Manpower List-02_Paradise.pdf	1209.71	
56	-	Manpower List-01_Paradise.pdf	2782.39	

57	-	Tender Capacity MPT.zip	334.93	 Download
58	-	Rate Analysis ID No- 157030.pdf	354.06	 Download
59	-	Tender Capacity MRC.zip	108.58	 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/s. Turna Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msturnaenterprise@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP-04-ACE/RGZ/2011-2012	PMP work of DBS Wearing course at Ch.371+062 Km to Ch. 392+863 Km of Dhaka(Mrpur)-Utholi-Paturia-Natakhola-Kashinathpu-Bogra-Rangpur-Beldanga-Banglabandha(Sayedpur-Beldanga N5) Road under Road Division, Dinajpur during the year 2011-2012.	Prime Contractor	17-10-2012	16-02-2013	129993913.500	Additional Chief Engineer,RHD,Rangpur zone, Rangpur. Phone: 0521-64836; Fax: 0521-64548	Scarify,Improved Sub-grade,Repair of Potholes,Sub-Base,Agreegate Base Type-I, DBS-Wearing Course, Concrete Side Ditch/U-drain, Brick on end edging & RCC Palisading.









4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Ms. Turna Enterprise- (2012-2013 to 2016-2017)	2473889384.090

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Genarel Expairiance-1.pdf	1764.16	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-Part-2.pdf	431.44	 Download
3	General Experience Certificates (ITT 15.1(a))	Genarel Expairiance-Part-3.pdf	2516.18	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-05.pdf	1627.57	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate-4 (MTE).pdf	2216.81	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar of Nature-(Dinajur work) MTE.pdf	2382.49	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade License-2017-18 Attasted.jpg	440.95	 Download
8	TIN Certificate (ITT 25.1(g))	TIN Certi.-MTE.pdf	1483.58	 Download
9	VAT Certificate (ITT 25.1(g))	VAT Certificate-MTE.pdf	1194.51	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Last Five Years Calculation Top Sheet-(MTE).pdf	2160.72	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2012-2013-MTE.pdf	1515.47	 <p>Signed Md. Rahman কাজী আব্দুল আল-মামুন মোস্তাফিজ পবিত্রনগর ও মহাসড়ক বিভাগ পল্লী পরিদপ্তর ও পল্লী মহাসড়ক পল্লী পরিদপ্তরী বাংলাদেশ সরকার</p>
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2013-2014-MTE (P1).pdf	2697.24	
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2014-2015-MTE-P1.pdf	991.92	

14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2015-2016-MTE-P1.pdf	1914.48	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2016-2017-MTE.pdf	1974.61	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover -2013-2014-(P2).pdf	2660.64	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2014-2015(P2).pdf	1371.45	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P2).pdf	1721.92	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P3).pdf	2296.49	 Download
20	Financial Capacity Certificates (ITT 16)	Liquid Asset-157030.jpg	843.10	 Download
21	-	Tender Capacity--(MTE.)jpg	292.78	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার