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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch.
36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division
Sirajgonj during the year 2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Rajshahi Zone

Tender Package No. and Description
:

e-GP/RJZ/PMPRoad/11/2017-2018

Lot No. and Description : Single Lot & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th
p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road
Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria M/S Paradise Traders & Moshiur Rahman Chowdhury
(Joint Venture)

M/s TURNA
ENTERPRISE

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) Yes NA

Joint Venture Agreement Yes NA

Subcontractor's Information given or not (If any) Yes Yes

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History Yes Yes

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

Tender Evaluation Report 1 3/28/2018
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TEC Members

TEC Members

Name Md. Abu Rawshan Md. Habibur Rahman Md.Golam Mostafa

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Rajshahi Zone Rajshahi Zone Office of the Executive Engineer, LGED, Rajshahi

Signed Tender Evaluation
Report 1 On

27 Feb 2018 14:18 27 Feb 2018 14:25 28 Feb 2018 13:07

Comments signed Signed sign
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch.
36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division
Sirajgonj during the year 2017-2018.

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Rajshahi Zone

Tender Package No. and Description
:

e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing
Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-
Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to
41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road
under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

M/S Paradise Traders & Moshiur Rahman Chowdhury
(Joint Venture) Yes Yes Yes Yes Yes Yes Yes Technically

Responsive

M/s TURNA ENTERPRISE Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Abu Rawshan Md. Habibur Rahman Md.Golam Mostafa

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Rajshahi Zone Rajshahi Zone Office of the Executive Engineer, LGED, Rajshahi

Signed Tender Evaluation
Report 2 On

27 Feb 2018 14:20 27 Feb 2018 14:26 28 Feb 2018 13:08

Comments signed Signed sign

Tender Evaluation Report 2 3/28/2018
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch.
36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division
Sirajgonj during the year 2017-2018.

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Rajshahi Zone

Tender Package No. and Description
:

e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing
Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-
Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to
41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road
under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est
Cost

Quoted Amount (in
BDT)

Deviation
Amount

% of
Deviaiton

L1 M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(Winner)

139940435.286 125946391.758 13994043.532 10.000

L2 M/s TURNA ENTERPRISE 139940435.286 137465602.457 2474832.833 1.769

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture) Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Abu Rawshan Md. Habibur Rahman Md.Golam Mostafa

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

Tender Evaluation Report 3 3/28/2018

https://www.eprocure.gov.bd/officer/TER3.jsp?tenderid=157030&lotId=258249&isview=y&rId=138621&in=y&evalCount=0 5 / 21



PE Office Rajshahi Zone Rajshahi Zone Office of the Executive Engineer, LGED, Rajshahi

Signed Tender Evaluation
Report 3 On

28 Feb 2018 14:23 28 Feb 2018 15:11 07 Mar 2018 16:38

Comments signed Signed sign

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch.
36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division
Sirajgonj during the year 2017-2018.

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Rajshahi Zone

Tender Package No. and Description
:

e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing
Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-
Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to
41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road
under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name Md. Abu Rawshan Md. Habibur Rahman Md.Golam Mostafa

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Rajshahi Zone Rajshahi Zone Office of the Executive Engineer, LGED, Rajshahi

Signed Tender Evaluation
Report 4 On

08 Mar 2018 12:05 08 Mar 2018 12:49 07 Mar 2018 16:39

Comments signed Signed sign
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 M/S Paradise Traders & Moshiur Rahman Chowdhury
(Joint Venture)
(JVCA - View Details)

-   View Evaluation Status

2 M/s TURNA ENTERPRISE -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

 

Package No. : e-GP/RJZ/PMPRoad/11/2017-2018

Package Description : Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : Single Lot

Lot Description : Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch.
36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division
Sirajgonj during the year 2017-2018.

TOR1 View

TOR2 View

Form Name Action

Division-01 General and site facilities Individual Report  |   Comparative Report

Schedule of Day works Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division-02 Earth works Individual Report  |   Comparative Report

Division-03 Pavement work Individual Report  |   Comparative Report

Division-05 Structure work Individual Report  |   Comparative Report

Division-06 Incidental Individual Report  |   Comparative Report

Bill of Quantities (Fixed rates items ) Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch.
36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division
Sirajgonj during the year 2017-2018.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Rajshahi Zone

Tender/Proposal Package No. and
Description :

e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing
Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-
Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to
41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road
under Road Division Sirajgonj during the year 2017-2018.

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Md. Abu Rawshan

Designation: Additional Chief Engineer

Role: AO

Office Name: Rajshahi Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily News To day, Dhaka 23-Jan-2018

The Daily Inqilab, Dhaka 23-Jan-2018

The Daily Natun Provat, Rajshahi 23-Jan-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

22-Jan-2018 17:00 20-Feb-2018 12:00

Opening Date and Time

Original Date and Time

20-Feb-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 1

TOC Members

Committee Members Md. Altaf Hossain Md. Habibur Rahman

Tender/Proposal Opening Report 1 3/28/2018
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Committee Role Member Chairperson

Designation Assistant Engineer Superintending Engineer

PE Office Rajshahi Zone Rajshahi Zone

Electronically Signed TOR On 20 Feb 2018 12:05 20 Feb 2018 12:03

Comments Signed Signed
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch.
36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division
Sirajgonj during the year 2017-2018.

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Rajshahi Zone

Tender Package No. and Description
:

e-GP/RJZ/PMPRoad/11/2017-2018 & Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing
Course at 37th p km to 41th p km Ch. 36750 to 40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-
Hatikumrul N-405 Road under Road Division Sirajgonj during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to
41th (p) km (Ch. 36+750 to 40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road
under Road Division Sirajgonj during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

22-Jan-2018 17:00 20-Feb-2018 12:00 20-Feb-2018 12:00 20-Jun-2018 18-Jul-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 1

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 M/S Paradise Traders
& Moshiur Rahman
Chowdhury (Joint
Venture)
(JVCA - View Details)

19-Feb-2018
23:46

Bank Guarantee 3000000.00 Bank: SBAC Bank Limited
Branch: Rajshahi Branch
19-Feb-2018 15:25

18-Jul-2018 20-Jun-2018

2 M/s TURNA
ENTERPRISE

20-Feb-2018
11:09

Bank Guarantee 3000000.00 Bank: National Bank
Limited
Branch: SIRAJGONJ
BRANCH
18-Feb-2018 14:53

18-Jul-2018 20-Jun-2018

Official Cost Estimate (In BDT)

139940435.286

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT)

Without Discount
Discount in

Percentage (%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 M/S Paradise Traders & Moshiur Rahman
Chowdhury (Joint Venture)

125946391.758 0.000 0.000 125946391.758

2 M/s TURNA ENTERPRISE 137465602.457 0.000 0.000 137465602.457

Opening Report Footer

TOC Members

Committee Members Md. Altaf Hossain Md. Habibur Rahman

Committee Role Member Chairperson

Tender Opening Report 2 3/28/2018
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Designation Assistant Engineer Superintending Engineer

PE Office Rajshahi Zone Rajshahi Zone

Electronically Signed TOR On 20 Feb 2018 12:06 20 Feb 2018 12:04

Comments Signed Signed
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-01 General and site facilities

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
General
& Site
Facilities

01/01/01 Maintenance and Protection of
Traffic L.S 1.000 78454.072

Seventy-Eight Thousand
Four Hundred and Fifty-
Four point Zero Seven Two

78454.072

Seventy-Eight
Thousand Four
Hundred and Fifty-
Four point Zero
Seven Two

2
General
& Site
Facilities

01/01/02
Maintain Temp.Structures &
Equipment for the Maintenance
and Protection of Traffic

Day 90.000 1778.132
One Thousand Seven
Hundred and Seventy-Eight
point One Three Two

160031.880
One Lakh Sixty
Thousand AND
Thirty-One point
Eight Eight

3
General
& Site
Facilities

01/02/04 Provision, Maintenance and
Removal of Sign Boards L.S 1.000 8787.363

Eight Thousand Seven
Hundred and Eighty-Seven
point Three Six Three

8787.363

Eight Thousand
Seven Hundred
and Eighty-Seven
point Three Six
Three

4
General
& Site
Facilities

01/02/07 Progress Photographs Months 3.000 998.851 Nine Hundred and Ninety-
Eight point Eight Five One 2996.553

Two Thousand
Nine Hundred and
Ninety-Six point
Five Five Three

5
General
& Site
Facilities

01/03/01 Provide and Remove Site
Laboratory & Equipment L.S 1.000 331497.112

Three Lakh Thirty-One
Thousand Four Hundred
and Ninety-Seven point
One One Two

331497.112

Three Lakh Thirty-
One Thousand
Four Hundred and
Ninety-Seven point
One One Two

6
General
& Site
Facilities

01/03/02 Maintain Site Laboratory Months 3.000 7586.212
Seven Thousand Five
Hundred and Eighty-Six
point Two One Two

22758.636

Twenty-Two
Thousand Seven
Hundred and Fifty-
Eight point Six
Three Six

Grand Total: 604525.616

Six Lakh Four
Thousand Five
Hundred and
Twenty-Five point
Six One Six

This Division-01 General and site facilities is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-01 General and site facilities

Bill of Quantities

Item Item Measurement
Unit Price Unit Price Total Price Total Price

Individual Report 3/28/2018
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Item
no. Group Code (if

any)
Description of Item Measurement

Unit Quantity In figures
(BDT) In Words (BDT) In Figures

(BDT) In Words (BDT)

1
General
& Site
Facilities

01/01/01 Maintenance and Protection of
Traffic L.S 1.000 80257.001

Eighty Thousand Two
Hundred and Fifty-Seven
point Zero Zero One

80257.001
Eighty Thousand
Two Hundred and
Fifty-Seven point
Zero Zero One

2
General
& Site
Facilities

01/01/02
Maintain Temp.Structures &
Equipment for the Maintenance
and Protection of Traffic

Day 90.000 1913.001
One Thousand Nine
Hundred and Thirteen point
Zero Zero One

172170.090

One Lakh Seventy-
Two Thousand
One Hundred and
Seventy point Zero
Nine

3
General
& Site
Facilities

01/02/04 Provision, Maintenance and
Removal of Sign Boards L.S 1.000 8849.001

Eight Thousand Eight
Hundred and Forty-Nine
point Zero Zero One

8849.001
Eight Thousand
Eight Hundred and
Forty-Nine point
Zero Zero One

4
General
& Site
Facilities

01/02/07 Progress Photographs Months 3.000 1000.001 One Thousand point Zero
Zero One 3000.003

Three Thousand
point Zero Zero
Three

5
General
& Site
Facilities

01/03/01 Provide and Remove Site
Laboratory & Equipment L.S 1.000 331843.001

Three Lakh Thirty-One
Thousand Eight Hundred
and Forty-Three point Zero
Zero One

331843.001

Three Lakh Thirty-
One Thousand
Eight Hundred and
Forty-Three point
Zero Zero One

6
General
& Site
Facilities

01/03/02 Maintain Site Laboratory Months 3.000 7699.001
Seven Thousand Six
Hundred and Ninety-Nine
point Zero Zero One

23097.003
Twenty-Three
Thousand AND
Ninety-Seven point
Zero Zero Three

Grand Total: 619216.099

Six Lakh Nineteen
Thousand Two
Hundred and
Sixteen point Zero
Nine Nine

This Division-01 General and site facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

- -- - -- -- 1 0.001 Zero point Zero Zero
One 0.001 Zero point Zero Zero

One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

- -- - -- -- 1 0.001 Zero point Zero Zero
One 0.001 Zero point Zero Zero

One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/s TURNA ENTERPRISE

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-02 Earth works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Earth
wok 02/02/03

Roadway Excavation in Existing
Pavement ( not reinforced
concrete)

Cum 2247.190 242.059
Two Hundred and
Forty-Two point Zero
Five Nine

543952.564
Five Lakh Forty-Three
Thousand Nine Hundred and
Fifty-Two point Five Six Four

2 Earth
wok 02/04/01 Channel Excavation in

Unsuitable Materials Cum 2179.375 157.557
One Hundred and
Fifty-Seven point Five
Five Seven

343375.787
Three Lakh Forty-Three
Thousand Three Hundred and
Seventy-Five point Seven Eight
Seven

3 Earth
wok 02/08/01 Improved Subgrade Cum 1090.131 841.887

Eight Hundred and
Forty-One point Eight
Eight Seven

917767.117
Nine Lakh Seventeen
Thousand Seven Hundred and
Sixty-Seven point One One
Seven

4 Earth
wok 02/10/01 Construction of Soil Earthen

Shoulders Cum 2100.000 234.593
Two Hundred and
Thirty-Four point Five
Nine Three

492645.300
Four Lakh Ninety-Two
Thousand Six Hundred and
Forty-Five point Three

Grand Total: 2297740.768
Twenty-Two Lakh Ninety-Seven
Thousand Seven Hundred and
Forty point Seven Six Eight

This Division-02 Earth works is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-02 Earth works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Earth
wok 02/02/03

Roadway Excavation in Existing
Pavement ( not reinforced
concrete)

Cum 2247.190 265.001
Two Hundred and
Sixty-Five point Zero
Zero One

595507.597
Five Lakh Ninety-Five
Thousand Five Hundred and
Seven point Five Nine Seven

2 Earth
wok 02/04/01 Channel Excavation in Unsuitable

Materials Cum 2179.375 173.001
One Hundred and
Seventy-Three point
Zero Zero One

377034.054
Three Lakh Seventy-Seven
Thousand AND Thirty-Four
point Zero Five Four

3 Earth
wok 02/08/01 Improved Subgrade Cum 1090.131 916.001

Nine Hundred and
Sixteen point Zero
Zero One

998561.086
Nine Lakh Ninety-Eight
Thousand Five Hundred and
Sixty-One point Zero Eight Six

Individual Report 3/28/2018
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4 Earth
wok 02/10/01 Construction of Soil Earthen

Shoulders Cum 2100.000 135.001
One Hundred and
Thirty-Five point Zero
Zero One

283502.100
Two Lakh Eighty-Three
Thousand Five Hundred and
Two point One

Grand Total: 2254604.837
Twenty-Two Lakh Fifty-Four
Thousand Six Hundred and
Four point Eight Three Seven

This Division-02 Earth works is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-03 Pavement work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Pavement
work 03/01/01

Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

Sqm 9234.000 42.711 Forty-Two point Seven
One One 394393.374

Three Lakh
Ninety-Four
Thousand Three
Hundred and
Ninety-Three point
Three Seven Four

2 Pavement
work 03/02/01 Sub-Base Sqm 255.515 4015.161

Four Thousand AND
Fifteen point One Six
One

1025933.863

Ten Lakh Twenty-
Five Thousand
Nine Hundred and
Thirty-Three point
Eight Six Three

3 Pavement
work 03/03/01 Aggregate Base Type I Cum 1776.420 5983.466

Five Thousand Nine
Hundred and Eighty-
Three point Four Six
Six

10629148.672

One Crore Six
Lakh Twenty-Nine
Thousand One
Hundred and
Forty-Eight point
Six Seven Two

4 Pavement
work 03/03/02 Aggregate Base Type II Cum 1043.400 4365.669

Four Thousand Three
Hundred and Sixty-
Five point Six Six Nine

4555139.035

Forty-Five Lakh
Fifty-Five
Thousand One
Hundred and
Thirty-Nine point
Zero Three Five

5 Pavement
work 03/06/01b Bituminous Prime Coat (hand

placed) Sqm 18116.100 112.185
One Hundred and
Twelve point One
Eight Five

2032354.679

Twenty Lakh
Thirty-Two
Thousand Three
Hundred and Fifty-
Four point Six
Seven Nine

6 Pavement
work 03/07/01a Bituminous Tack Coat (Plant

Work) Sqm 63746.650 42.173 Forty-Two point One
Seven Three 2688387.470

Twenty-Six Lakh
Eighty-Eight
Thousand Three
Hundred and
Eighty-Seven point
Four Seven

7 Pavement
work 03/10/01b

Dense Bituminous Surfacing-
Base Course (Plant Method)
(Bitumen Grade 60/70)

Cum 3253.353 17977.455

Seventeen Thousand
Nine Hundred and
Seventy-Seven point
Four Five Five

58487007.157

Five Crore Eighty-
Four Lakh Eighty-
Seven Thousand
AND Seven point
One Five Seven

8 Pavement
work 03/10/02b

Dense Bituminous Surfacing -
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

Cum 2212.505 17977.455

Seventeen Thousand
Nine Hundred and
Seventy-Seven point 39775209.075

Three Crore
Ninety-Seven Lakh
Seventy-Five
Thousand Two
Hundred and Nine

Individual Report 3/28/2018
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(Bitumen Grade 60/70) Four Five Five Hundred and Nine
point Zero Seven
Five

9 Pavement
work 03/13/01 Brick on End Edging Lin. M 1000.000 99.121 Ninety-Nine point One

Two One 99121.000
Ninety-Nine
Thousand One
Hundred and
Twenty-One

Grand Total: 119686694.325

Eleven Crore
Ninety-Six Lakh
Eighty-Six
Thousand Six
Hundred and
Ninety-Four point
Three Two Five

This Division-03 Pavement work is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-03 Pavement work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Pavement
work 03/01/01 Scarify, Mix and Recompact

Existing Pavement and/or Shoulder Sqm 9234.000 48.001 Forty-Eight point
Zero Zero One 443241.234

Four Lakh Forty-
Three Thousand
Two Hundred and
Forty-One point Two
Three Four

2 Pavement
work 03/02/01 Sub-Base Sqm 255.515 3361.001

Three Thousand
Three Hundred and
Sixty-One point Zero
Zero One

858786.171

Eight Lakh Fifty-
Eight Thousand
Seven Hundred and
Eighty-Six point One
Seven One

3 Pavement
work 03/03/01 Aggregate Base Type I Cum 1776.420 5166.001

Five Thousand One
Hundred and Sixty-
Six point Zero Zero
One

9176987.496

Ninety-One Lakh
Seventy-Six
Thousand Nine
Hundred and
Eighty-Seven point
Four Nine Six

4 Pavement
work 03/03/02 Aggregate Base Type II Cum 1043.400 4732.001

Four Thousand
Seven Hundred and
Thirty-Two point
Zero Zero One

4937369.843

Forty-Nine Lakh
Thirty-Seven
Thousand Three
Hundred and Sixty-
Nine point Eight
Four Three

5 Pavement
work 03/06/01b Bituminous Prime Coat (hand

placed) Sqm 18116.100 105.001
One Hundred and
Five point Zero Zero
One

1902208.616
Nineteen Lakh Two
Thousand Two
Hundred and Eight
point Six One Six

6 Pavement
work 03/07/01a Bituminous Tack Coat (Plant Work) Sqm 63746.650 32.001 Thirty-Two point

Zero Zero One 2039956.547

Twenty Lakh Thirty-
Nine Thousand
Nine Hundred and
Fifty-Six point Five
Four Seven

7 Pavement
work 03/10/01b

Dense Bituminous Surfacing-Base
Course (Plant Method) (Bitumen
Grade 60/70)

Cum 3253.353 19706.001

Nineteen Thousand
Seven Hundred and
Six point Zero Zero
One

64110577.471

Six Crore Forty-One
Lakh Ten
Thousand Five
Hundred and
Seventy-Seven
point Four Seven
One

8 Pavement
work 03/10/02b

Dense Bituminous Surfacing -
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

Cum 2212.505 21508.001
Twenty-One
Thousand Five
Hundred and Eight
point Zero Zero One

47586559.753

Four Crore Seventy-
Five Lakh Eighty-Six
Thousand Five
Hundred and Fifty-
Nine point Seven
Five Three

9 Pavement
work 03/13/01 Brick on End Edging Lin. M 1000.000 103.001

One Hundred and
Three point Zero
Zero One

103001.000
One Lakh Three
Thousand AND
One

Grand Total: 131158688.131

Thirteen Crore
Eleven Lakh Fifty-
Eight Thousand Six
Hundred and
Eighty-Eight point
One Three One

This Division-03 Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-05 Structure work

Bill of Quantities

Item
no. Group Item Code (if

any) Description of Item Measurement
Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Structure
work 05/01/01 Single Layer Brick Flat Soling Sqm 108.620 466.018 Four Hundred and Sixty-

Six point Zero One Eight 50618.875
Fifty Thousand Six
Hundred and
Eighteen point Eight
Seven Five

2 Structure
work 05/01/02a

Concrete Class as Detailed on
Drawings (Class10) (Concrete
Mixer)

Cum 10.862 7379.752
Seven Thousand Three
Hundred and Seventy-
Nine point Seven Five Two

80158.866
Eighty Thousand
One Hundred and
Fifty-Eight point Eight
Six Six

3 Structure
work 05/05/01 New and Extended Brickwork Cum 8.315 6987.811

Six Thousand Nine
Hundred and Eighty-
Seven point Eight One
One

58103.648
Fifty-Eight Thousand
One Hundred and
Three point Six Four
Eight

4 Structure
work

It No. 15.1 PWD
Schedule P. No
126

Minimum 12 mm thick cement
sand (F.M. 1.2 Plaster (1:4) Sqm 112.029 213.147

Two Hundred and
Thirteen point One Four
Seven

23878.645

Twenty-Three
Thousand Eight
Hundred and
Seventy-Eight point
Six Four Five

Grand Total: 212760.034

Two Lakh Twelve
Thousand Seven
Hundred and Sixty
point Zero Three
Four

This Division-05 Structure work is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-05 Structure work

Bill of Quantities

Item
no. Group Item Code (if

any) Description of Item Measurement
Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Structure
work 05/01/01 Single Layer Brick Flat Soling Sqm 108.620 468.001

Four Hundred and
Sixty-Eight point Zero
Zero One

50834.269
Fifty Thousand Eight
Hundred and Thirty-Four
point Two Six Nine

Structure Concrete Class as Detailed on Eight Thousand Four Ninety-One Thousand
Nine Hundred and Fifty-
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2 Structure
work 05/01/02a Drawings (Class10) (Concrete

Mixer)
Cum 10.862 8466.001 Hundred and Sixty-Six

point Zero Zero One
91957.703 Nine Hundred and Fifty-

Seven point Seven Zero
Three

3 Structure
work 05/05/01 New and Extended Brickwork Cum 8.315 7408.001

Seven Thousand Four
Hundred and Eight
point Zero Zero One

61597.528
Sixty-One Thousand Five
Hundred and Ninety-
Seven point Five Two
Eight

4 Structure
work

It No. 15.1 PWD
Schedule P. No
126

Minimum 12 mm thick cement
sand (F.M. 1.2 Plaster (1:4) Sqm 112.029 214.001

Two Hundred and
Fourteen point Zero
Zero One

23974.318
Twenty-Three Thousand
Nine Hundred and
Seventy-Four point
Three One Eight

Grand Total: 228363.818
Two Lakh Twenty-Eight
Thousand Three
Hundred and Sixty-Three
point Eight One Eight

This Division-05 Structure work is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Division-06 Incidental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Incidentals 06/05/02 Single Layer Brick Flat
Soling Sqm 1032.280 381.839 Three Hundred and Eighty-

One point Eight Three Nine 394164.763
Three Lakh Ninety-Four
Thousand One Hundred and
Sixty-Four point Seven Six
Three

2 Incidentals 06/10/01 Traffic Signs Nos 8.000 6626.252
Six Thousand Six Hundred
and Twenty-Six point Two
Five Two

53010.016 Fifty-Three Thousand AND Ten
point Zero One Six

3 Incidentals 06/10/02 Sign post Nos. 8.000 2844.829
Two Thousand Eight
Hundred and Forty-Four
point Eight Two Nine

22758.632
Twenty-Two Thousand Seven
Hundred and Fifty-Eight point
Six Three Two

4 Incidental
Work

SP Item
No-02

Pipe for Drain 400 mm
dia ( Item no.
04/01/05a)

L.M 40.000 6481.512
Six Thousand Four
Hundred and Eighty-One
point Five One Two

259260.480
Two Lakh Fifty-Nine Thousand
Two Hundred and Sixty point
Four Eight

Grand Total: 729193.891
Seven Lakh Twenty-Nine
Thousand One Hundred and
Ninety-Three point Eight Nine
One

This Division-06 Incidental is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Division-06 Incidental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Incidentals 06/05/02 Single Layer Brick Flat
Soling Sqm 1032.280 412.001 Four Hundred and Twelve

point Zero Zero One 425300.392
Four Lakh Twenty-Five
Thousand Three Hundred point
Three Nine Two

2 Incidentals 06/10/01 Traffic Signs Nos 8.000 6901.001
Six Thousand Nine
Hundred and One point
Zero Zero One

55208.008
Fifty-Five Thousand Two
Hundred and Eight point Zero
Zero Eight

3 Incidentals 06/10/02 Sign post Nos. 8.000 3073.001
Three Thousand AND
Seventy-Three point Zero
Zero One

24584.008
Twenty-Four Thousand Five
Hundred and Eighty-Four point
Zero Zero Eight
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4 Incidental
Work

SP Item
No-02

Pipe for Drain 400 mm
dia ( Item no. 04/01/05a) L.M 40.000 7104.001

Seven Thousand One
Hundred and Four point
Zero Zero One

284160.040
Two Lakh Eighty-Four
Thousand One Hundred and
Sixty point Zero Four

Grand Total: 789252.448
Seven Lakh Eighty-Nine
Thousand Two Hundred and
Fifty-Two point Four Four Eight

This Division-06 Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Bill of Quantities (Fixed rates items )

This form contains items
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item
No. Group

Item
Code

(if
any)

Description of
Items of Works

Measurement
Unit Quantity

Unit
Price In
figures
(BDT)

Unit Price In words
(BDT)

Total Price
in figures

(BDT)
Total Price In words (BDT) Tenderer

Response

1 Pavement
work

SP-
Item
01

Construction of Sub
Base with salvage
materilas

Cum 1124 2149.001
Two Thousand One
Hundred and Forty-
Nine point Zero Zero
One

2415477.124
Twenty-Four Lakh Fifteen
Thousand Four Hundred and
Seventy-Seven point One Two
Four

I AGREE

Grand Total: 2415477.124
Twenty-Four Lakh Fifteen
Thousand Four Hundred and
Seventy-Seven point One Two
Four

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Bill of Quantities (Fixed rates items )

This form contains items
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item
No. Group

Item
Code

(if
any)

Description of
Items of Works

Measurement
Unit Quantity

Unit
Price In
figures
(BDT)

Unit Price In words
(BDT)

Total Price
in figures

(BDT)
Total Price In words (BDT) Tenderer

Response

1 Pavement
work

SP-
Item
01

Construction of Sub
Base with salvage
materilas

Cum 1124 2149.001
Two Thousand One
Hundred and Forty-
Nine point Zero Zero
One

2415477.124
Twenty-Four Lakh Fifteen
Thousand Four Hundred and
Seventy-Seven point One Two
Four

I AGREE

Grand Total: 2415477.124
Twenty-Four Lakh Fifteen
Thousand Four Hundred and
Seventy-Seven point One Two
Four

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

 

 

Tenderer/Consultant Name :  M/s TURNA ENTERPRISE

S. No. Form Name Amount (in BDT)

1 Division-01 General and site facilities 619216.099

2 Unconditional Discount Form 0.000

3 Division-02 Earth works 2254604.837

4 Division-03 Pavement work 131158688.131

5 Division-05 Structure work 228363.818

6 Division-06 Incidental 789252.448

7 Bill of Quantities (Fixed rates items ) 2415477.124

 Grand Total 137465602.457

Tenderer/Consultant Name :  M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)

S. No. Form Name Amount (in BDT)

1 Division-01 General and site facilities 604525.616

2 Division-02 Earth works 2297740.768

3 Division-03 Pavement work 119686694.325

4 Division-05 Structure work 212760.034

5 Division-06 Incidental 729193.891

6 Bill of Quantities (Fixed rates items ) 2415477.124

 Grand Total 125946391.758
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

 

 

Form Name M/s TURNA ENTERPRISE 
Amount in (BDT)

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture) 
Amount in (BDT)

Division-01 General and site facilities 619216.099 604525.616

Unconditional Discount Form 0.000 0

Division-02 Earth works 2254604.837 2297740.768

Division-03 Pavement work 131158688.131 119686694.325

Division-05 Structure work 228363.818 212760.034

Division-06 Incidental 789252.448 729193.891

Bill of Quantities (Fixed rates items ) 2415477.124 2415477.124

Grand Total 137465602.457 125946391.758
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor
for poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 100.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 3758864280.400

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman
Chowdhury (Joint Venture)

M/s TURNA ENTERPRISE

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
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1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 20.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 2473889384.09

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Past Performance Evaluation -1 (MTE).jpg 688.70 Download

2 - Past Performance-(2).pdf 1584.61 Download

3 - Affidavit (MTE).pdf 263.49 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Asphalt Batching Plant New Owned 01 No Owned

Motor Grader, 120 HP Good Owned 01 No Owned

Pneumatic Tired Roller, 10 tonne Good Owned 01 No Owned

Smooth Wheeled Steel Roller, 8-10 tonne Good Owned 01 No Owned

Pay Loader Good Owned 01 No Owned

Dump Trucks, 6-10 tonne Good Owned 02 Nos Owned

Water Tanker, 3000 litres Good Owned 01 No Owned

Bitumen Pressure Sprayer. Good Owned 01 No Owned

Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached Good Owned 01 No Owned

Sit-on Type Thermoplastic Road Marking Machine Good Owned 01 No Owned

Air Compressor Good Owned 01 No Owned

Mixer Machine with hopper Good Owned 04 Nos Owned

Asphalt Paver / Paver Machine/Finisher Good Owned 01 No Owned

Bitumen Reservoir with heating arrangement/ Dican ter Good Owned 01 No Owned

Concrete Vibrator machine. Good Owned 04 Nos Owned

Steel shutter Good Owned 3000.00 Sqm Owned

Electric Generator.30 KVA Good Owned 02 Nos Owned

Concrete Mixing Matchine Good Owned 01 No Owned

Water Pump Good Owned 02 Nos Owned

Excavator Good Owned 01 No Owned
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5.

Elements of Activity Brief description of Activity

File Enclosed File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint
Venture)

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan ID No-157030.pdf 149.73 Download

2 Work Plan (ITT 25.1(h)) Work Method Feb-19.pdf 127.75 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Asphalt Batching Plant Good Owned Owned

Motor Grader, 120 HP Good Owned Owned

Pneumatic Tired Roller, 10 tonne Good Owned Owned

Smooth Wheeled Steel Roller, 8-10 tonne Good Owned Owned

Pay Loader Good Owned Owned

Dump Trucks, 6-10 tonne Good Owned Owned

Water Tanker, 3000 litres Good Owned Owned

Bitumen Pressure Sprayer. Good Owned Owned

Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached Good Owned Owned

Sit-on Type Thermoplastic Road Marking Machine Good Leased Hire

Air Compressor Good Owned Owned

Mixer Machine with hopper Good Owned Owned

Asphalt Paver / Paver Machine/Finisher Good Owned Owned

Bitumen Reservoir with heating arrangement/ Dican ter Good Owned Owned

Concrete Vibrator machine. Good Owned Owned

Steel shutter Good Owned Owned

Electric Generator.30 KVA Good Owned Owned

Concrete Mixing Matchine Good Owned Owned

Water Pump Good Owned Owned

Excavator Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - List of Equipment--(MTE)..pdf 167.61 Download

2 - Hot Mix Plant-02.pdf 1337.47 Download

3 - Equipment Part-1-TE.pdf 1533.45 Download

Download
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4 - Equipment Part-2-TE.pdf 1828.33 Download

5 - Laboratory Equipment-TE.pdf 124.75 Download

6 - 5 nos Big Dump Truck-MTE-1.pdf 2397.71 Download

7 - 5nos Big Dump Truck-MTE-2.pdf 1922.25 Download

8 - Asphalt Batching Plant-(MTE).pdf 1407.59 Download

9 - Concrete Batching Plant.pdf 2694.12 Download

10 - Electric Generator.pdf 590.34 Download

11 Work Plan (ITT 25.1(h)) Work Plan-157030.pdf 175.32 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 157030 Invitation Reference No. : e-GP/RJZ/PMP(Road)/11/2017-2018

Closing Date and Time : 20-Feb-2018 12:00 Opening Date and Time : 20-Feb-2018 12:00

Procuring Entity : Rajshahi Zone

Brief :
Periodic Maintenance Program (PMP) Providing DBS Base Course & DBS Wearing Course at 37th (p) km to 41th (p) km (Ch. 36+750 to
40+819) Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul (N-405) Road under Road Division Sirajgonj during the
year 2017-2018.

View Notice

Package No Package Description

e-GP/RJZ/PMPRoad/11/2017-2018 Periodic Maintenance Program PMP Providing DBS Base Course & DBS Wearing Course at 37th p km to 41th p km Ch. 36750 to
40819 Re-Construction of Hatikumrul Intersection of Elanga-Nalka-Hatikumrul N-405 Road under Road Division Sirajgonj during
the year 2017-2018.

M/S Paradise Traders & Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Kh. Tajul Islam

2. Registered e-mail ID of the Tenderer / JVCA Partner: msparadisetds@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 23 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

e-
GP/RJZ/ADP/04/2015-
2016

Widening, Strengthening, Construction of Hard Shoulder
and Surfacing at Ch:41+000 to 51+000 at Patnitala-
Sapahar-Rahanpur Road Under Road division Naogaon,
during the year 2015-2016

Prime
Contractor 24/12/2015 18/05/2016 145064346.300

(Mohammad
Hamidul
haque )
ID No:
601970
Executive
Engineer
,RHD
Road
Division,
Naogaon .

Construction
of Road
Pavement
Work.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2016-2017 506800661.590

2015-2016 505029655.270

2014-2015 158564052.360

2013-2014 101530230.360

2012-2013 37452424.700

In Total= 1309377024.280

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Md. Moshiur Rahaman Chowdhury
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2. Registered e-mail ID of the Tenderer / JVCA Partner: l.mrc.bd@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

ADP/ACE/Comilla/BMP
Road/ 2015-2016/0

Construction of Flexible pavement, widening and
strengthening of existing pavement at 13th (p),
15th (p),16th (p), 17th(p), 18th, 19th, 20th, 21st (p),
& 23rd(p) km including surfacing (DBS) earth
work, protective work of B-M-PRoad 2015-2016.

Prime
Contractor 08/12/2015 28/03/2017 104501530.990

(Subrata Datta)
ID No:601979
Executive Engineer,
RHD,
Road Division,
Chadpur.
Tel No: 0841-63310
Fax: No: 0841-
63310
Email No:
eechan@rhd.gov.bd

Construction
of Road
Pavement
Work.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2016-2017 892318256.120

2015-2016 566143000.000

2014-2015 228300000.000

2013-2014 526253000.000

2012-2013 236473000.000

In Total= 2449487256.120

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshiur Rahman Chowdhury
(Joint Venture)

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) Genaral Exp. MRC.zip 995.77 Download

2 General Experience Certificates (ITT 15.1(a)) General Experiance_02 MPT.zip 845.47 Download

3 General Experience Certificates (ITT 15.1(a)) General Experiance 03 MPT.zip 478.62 Download

4 General Experience Certificates (ITT 15.1(a)) General Experiance_01 MPT.zip 1960.64 Download

5 Specific Experience Certificates (ITT 15.1(b)) Similar Work RHD-Comilla-844.92 Lac-MRC.pdf 633.41 Download

6 Specific Experience Certificates (ITT 15.1(b)) Specific Experience Naogaon_1450.64 Lac-MPT.pdf 569.68 Download

7 Specific Experience Certificates (ITT 15.1(b)) Specific Experience 1045.01Lac MRC.pdf 1197.14 Download

8 Financial Capacity Certificates (ITT 16) Liquid Assets ID No-157030 MPT.pdf 148.09 Download

9 Financial Capacity Certificates (ITT 16) Liquid Assets ID No-157030 MRC.pdf 152.76 Download

10 Valid Trade License (ITT 25.1.(f)) Trad Licence 17-18 MRC.pdf 229.33 Download

11 Valid Trade License (ITT 25.1.(f)) Trade Licence 2017-18 for MPT.pdf 137.90 Download

12 TIN Certificate (ITT 25.1(g)) Tin Certificate MRC 16-17.pdf 135.26 Download

13 TIN Certificate (ITT 25.1(g)) TIN Certificate for MPT-2016-17.zip 913.03 Download

14 VAT Certificate (ITT 25.1(g)) Update Vat Certificate-MRC.jpg 152.32 Download

15 VAT Certificate (ITT 25.1(g)) VAT Certificate for MPT.jpg 157.19 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2012-2013-MRC.zip 1522.24 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2013-2014-MRC.zip 1112.97 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015-MRC.zip 657.27 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-MRC.zip 1614.53 Download
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20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017-03 MRC.pdf 2532.09 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017-02 MRC.pdf 1889.53 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017-01 MRC.pdf 1908.54 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2012-2013_Paradise.pdf 2390.43 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2013-2014-01_Paradise.pdf 2198.99 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2013-2014-02_Paradise.pdf 2074.46 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015-03_Paradise.pdf 1697.15 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015-02_Paradise.pdf 1761.23 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-2015-01_Paradise.pdf 1972.75 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-06_Paradise.pdf 2029.87 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-07_Paradise.zip 1640.04 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-05_Paradise.pdf 1795.13 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-04_Paradise.pdf 1477.17 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-03_Paradise.pdf 2173.43 Download

34 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-02_Paradise.pdf 1679.00 Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2015-2016-01_Paradise.zip 1936.22 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017-01_Paradise.pdf 1544.87 Download

37 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017-02_Paradise.pdf 1444.37 Download

38 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2016-2017-03_Paradise.pdf 2275.90 Download

39 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Top Sheet Last Five years Both party.pdf 115.23 Download

40 - Equipment Asphelt- 3.zip 2382.97 Download

41 - Bitument Sprayer Doc.pdf 1088.37 Download

42 - Equipment asphalt -02 MRC.pdf 883.83 Download

43 - Equipment asphalt -1 c.zip 2745.27 Download

44 - Equipment asphalt -1 a.zip 1080.44 Download

45 - Asphalt paver finisher doc.pdf 1121.58 Download

46 - Technical Staff 17.zip 1902.32 Download

47 - Asphalt Batching Plant Paper-Paradise-02.zip 2640.92 Download

48 - Asphalt Batching Plant Paper-Paradise-03.zip 650.70 Download

49 - Asphalt Batching Plant Paper-Paradise-01.zip 2640.92 Download

50 - Equipments-Paradise-01.pdf 2596.20 Download

51 - Equipments-Paradise-02.pdf 2340.46 Download

52 - Equipments-Paradise-04.pdf 2055.63 Download

53 - Equipments-Paradise-03.pdf 2451.42 Download

54 - Equipments-Paradise-05.zip 1232.77 Download

55 - Manpower List-02_Paradise.pdf 1209.71 Download

56 - Manpower List-01_Paradise.pdf 2782.39 Download
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57 - Tender Capacity MPT.zip 334.93 Download

58 - Rate Analysis ID No- 157030.pdf 354.06 Download

59 - Tender Capacity MRC.zip 108.58 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: M/s. Turna Enterprise

2. Registered e-mail ID of the Tenderer / JVCA Partner: msturnaenterprise@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications of
the similarity
compared to

the PE's
requirements

PMP-04-
ACE/RGZ/2011-
2012

PMP work of DBS Wearing course at Ch.371+062 Km
to Ch. 392+863 Km of Dhaka(Mirpur)-Utholi-Paturia-
Natakhola-Kashinathpu-Bogra-Rangpur-Beldanga-
Banglabandha(Sayedpur-Beldanga N5) Road under
Road Division, Dinajpur during the year 2011-2012.

Prime
Contractor

17-10-
2012 16-02-2013 129993913.500

Additional Chief
Engineer,RHD,Rangpur
zone, Rangpur. Phone:
0521-64836; Fax: 0521-
64548

Scarify,Improved
Sub-
grade,Repair of
Potholes,Sub-
Base,Agreegate
Base Type-I,
DBS-Wearing
Course,
Concrete Side
Ditch/U-drain,
Brick on end
edging & RCC
Palisiding.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

M/s. Turna Enterprise- (2012-2013 to2016-2017) 2473889384.090

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) Genarel Expariance-1.pdf 1764.16 Download

2 General Experience Certificates (ITT 15.1(a)) General Experience-Part-2.pdf 431.44 Download

3 General Experience Certificates (ITT 15.1(a)) Genarel Expariance-Part-3.pdf 2516.18 Download

4 General Experience Certificates (ITT 15.1(a)) General Experience-05.pdf 1627.57 Download

5 General Experience Certificates (ITT 15.1(a)) General Experience Certificate-4 (MTE).pdf 2216.81 Download

6 Specific Experience Certificates (ITT 15.1(b)) Similar of Nature-(Dinajur work ) MTE.pdf 2382.49 Download

7 Valid Trade License (ITT 25.1.(f)) Trade License-2017-18 Attasted.jpg 440.95 Download

8 TIN Certificate (ITT 25.1(g)) TIN Certi.-MTE.pdf 1483.58 Download

9 VAT Certificate (ITT 25.1(g)) VAT Certificate-MTE.pdf 1194.51 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Last Five Years Calculation Top Sheet-(MTE).pdf 2160.72 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2012-2013-MTE.pdf 1515.47 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2013-2014-MTE (P1).pdf 2697.24 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2014-2015-MTE-P1.pdf 991.92 Download
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14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2015-2016-MTE-P1.pdf 1914.48 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2016-2017-MTE.pdf 1974.61 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover -2013-2014-(P2).pdf 2660.64 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover-2014-2015(P2).pdf 1371.45 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover-2015-2016-(P2).pdf 1721.92 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover-2015-2016-(P3).pdf 2296.49 Download

20 Financial Capacity Certificates (ITT 16) Liquid Asset-157030.jpg 843.10 Download

21 - Tender Capacity--(MTE.).jpg 292.78 Download
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